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Title 49, United States Code, section 47105(d), authorizes the Secretary to require certification from the Sponsor that it will comply with the statutory and administrative requirements in carrying out a project under the Airport Improvement Program (AIP).  General standards for equipment and construction contracts within Federal grant programs are described in Title 49, Code of Federal Regulations (CFR), Part 18.36.  AIP standards are generally described in FAA Advisory Circular, AC 150/5100-15, Civil Rights Requirements for the Airport Improvement Program, and AC 150/5100-16, Airport Improvement Program Grant Assurance One - General Federal Requirements.  Sponsors may use State and local procedures provided procurements conform to these Federal standards.  Except for the certified items below marked not applicable (N/A), the list includes major requirements for this aspect of project implementation, although it is not comprehensive, nor does it relieve the Sponsor from fully complying with all applicable statutory and administrative standards. 
Yes
No
N/A
1.
A code or standard of conduct is or will be in effect governing the performance of the sponsor's officers, employees, or agents in soliciting and awarding procurement contracts.
2.
Qualified personnel are or will be engaged to perform contract administration, engineering supervision, construction inspection, and testing.
3.
The procurement was or will be publicly advertised using the competitive sealed bid method of procurement.
4.
The bid solicitation clearly and accurately describes or will describe:
a.  The current Federal wage rate determination for all construction projects, and
b.  All other requirements of the equipment and/or services to be provided.
5.
Concurrence was or will be obtained from the FAA/IDA prior to contract award under any of the following circumstances:
a.  Only one qualified person/firm submits a responsive bid,
b.  The contract is to be awarded to other than the lowest responsible bidder,
c.  Life cycle costing is a factor in selecting the lowest responsive bidder, or
d.  Proposed contract prices are more than 10 percent over the Sponsor's cost estimate.
6.
All contracts exceeding $100,000 require the following provisions:
a.  A bid guarantee of 5 percent, a performance bond of 100 percent, and a payment bond of 100 percent,
b.  Conditions specifying administrative, contractual, and legal remedies, including contract termination for those                   instances in which contractors violate or breach contract terms, and
c.  Compliance with applicable standards and requirements issued under Section 306 of the Clean Air Act (42 USC        1857(h)), Section 508 of the Clean Water Act (33 USC 1368), and Executive Order 11738.
7.
All construction contracts contain or will contain provisions for:
a.  Compliance with the Copeland "Anti-Kick Back" Act, and
b.  Preference given in the employment of labor (except in executive, administrative, and supervisory positions) to      honorably discharged Vietnam era veterans and disabled veterans.
8.
All construction contracts exceeding $2,000 contain or will contain the following provisions:
a.  Compliance with the Davis-Bacon Act based on the current Federal wage rate determination, and
b.  Compliance with the Contract Work Hours and Safety Standards Act (40 USC 327-330), Sections 103 and 107.
9.
All construction contracts exceeding $10,000 contain or will contain appropriate clauses from 41 CFR Part 60 for compliance with Executive Orders 11246 and 11375 on Equal Employment Opportunity.
10.
All contracts and subcontracts contain or will contain clauses required from Title VI of the Civil Rights Act and 49 CFR 23 and 49 CFR 26 for Disadvantaged Business Enterprises.
11.
Appropriate checks have been or will be made to assure that contracts or subcontracts are not awarded to those individuals or firms suspended, debarred, or voluntarily excluded from doing business with any U.S. Department of Transportation (DOT) element and appearing on the DOT Unified List.
Section 509(d) of the Airport and Airway Improvement Act of 1982, as amended (herein called the Act), authorizes the Secretary to require certification from sponsors that they will comply with statutory and administrative requirements.  The following list of certified items includes major requirements for this aspect of project implementation.  However, the list is not comprehensive, nor does it relieve sponsors from fully complying with all applicable statutory and administrative standards.  Every certified item must be marked.  Each certified item with a "no" response must be fully explained in an attachment to this certification.  If the item is not applicable to this project, mark the item "N/A".  General requirements for final acceptance and close-out of Federally funded equipment procurements are located in 49 CFR Part 18.32 and 49 CFR Part 18.50.  The Sponsor shall determine that project costs are accurate and proper in accordance with specific requirements of the Grant Agreement and contract documents.
Yes
No
N/A
The personnel engaged in project administration, engineering supervision, and equipment inspections were determined to be qualified and competent to perform the work.
All acceptance tests and certifications identified in the specifications were performed and the results documented.  For test results outside allowable tolerances, appropriate corrective actions were taken.  A summary of test results    will be made available to the FAA/IDA upon request.
A final equipment inspection was conducted with representatives of the Sponsor and the contractor.  Documentation of the final inspection is included in the project files.
All appropriate maintenance and instructional manuals have been provided to the sponsor by the manufacturer(s).
Property records have been created and maintained to identify the equipment including description, serial number, acquisition date, initial cost, physical location and condition.
Payments to the contractor were made in compliance with contract provisions.
Applicable closeout financial reports have been submitted to the FAA/IDA.
In accordance with the Federal requirements of 49 CFR Part 18.32, a control system and procedures are in place to safeguard and maintain the property.  These controls will be subject to review during the annual single audit.
The project was or will be physically completed without Federal participation in costs due to errors and omissions in the plans and specifications that were foreseeable at the time of project design.
Title 49, United States Code, section 47105(d), authorizes the Secretary to require certification from the Sponsor that it will comply with the statutory and administrative requirements in carrying out a project under the Airport Improvement Program (AIP).  AIP standards are generally described in FAA Advisory Circular 150/5100-6, Labor Requirements for the Airport Improvement Program, AC 150/5100-15, Civil Rights Requirements for the Airport Improvement Program, and AC 150/5100-16, Airport Improvement Program Grant Assurance One - General Federal Requirements.  A list of current advisory circulars with specific standards for design or construction of airports as well as procurement/installation of equipment and facilities is referenced in standard airport sponsor Grant Assurance 34 contained in the grant agreement.
Except for the certified items below marked not applicable (N/A), the list includes major requirements for this aspect of project implementation, although it is not comprehensive, nor does it relieve the Sponsor from fully complying with all applicable statutory and administrative standards.
Yes
No
N/A
The plans and specifications were or will be prepared in accordance with applicable Federal standards and requirements, so no deviation or modification to standards set forth in the advisory circulars, or State standard, is necessary other than those previously approved by the FAA/IDA.
Specifications for the procurement of equipment are not or will not be proprietary or written so as to restrict competition.  At least two manufacturers can meet the specification.
The development included or to be included in the plans is depicted on the airport layout plan approved by the  FAA/IDA.
Development that is ineligible for AIP funding has been or will be omitted from the plans and specifications.
The process control and acceptance tests required for the project by standards contained in Advisory Circular 50/5370-10 are or will be included in the project specifications.
If a value-engineering clause is incorporated into the contract, concurrence was or will be obtained from the FAA/IDA.
The plans and specifications incorporate or will incorporate applicable requirements and recommendations set forth in the Federally approved environmental finding.
For construction activities within or near aircraft operational areas, the requirements contained in Advisory Circular 150/5370-2 have been or will be discussed with the FAA/IDA as well as incorporated into the specifications, and a safety/phasing plan has FAA's/IDA's concurrence, if required.
The project was or will be physically completed without Federal participation in costs due to errors and omissions in the plans and specifications that were foreseeable at the time of project design.
For pay period 
to
Title 49, United States Code, section 47105(d), authorizes the Secretary to require certification from the Sponsor that it will comply with the statutory and administrative requirements in carrying out a project under the Airport Improvement Program (AIP).  General standards for final acceptance and close out of federally funded construction projects are in Title 49, Code of Federal Regulations, Part 18.50.  The Sponsor shall determine that project costs are accurate and proper in accordance with specific requirements of the grant agreement and contract documents.
Except for the certified items below marked not applicable (N/A), the list includes major requirements for this aspect of project implementation, although it is not comprehensive, nor does it relieve the Sponsor from fully complying with all applicable statutory and administrative standards
Yes
No
N/A
The personnel engaged in project administration, engineering supervision, construction inspection and testing were determined to be qualified as well as competent to perform the work. 
Daily construction records for this pay period were kept by the Resident Engineer / Construction Inspector as follows: 
a.  Work in progress,	
b.  Quality and quantity of materials delivered,
c.  Test locations and results,
d.  Instruction provided to the contractor,
e.  Weather conditions,
f.  Equipment use,
g.  Labor requirements,
h.  Safety problems, and
i.  Changes required
Weekly payroll records and statements of compliance for this pay period were submitted by the prime contractor and first tier sub-contractors and reviewed by the Sponsor for Federal labor and civil requirements (Advisory Circulars 150/5100-6 and 150/5100-15).
All tests specified in the plans and specifications were or will be performed and the test results documented as well as made available to the FAA/IDA upon request.
For any test result outside of allowable tolerances, appropriate corrective actions were or will be taken.
Payments to the contractor were or will be made in compliance with contract provisions as shown.
a.  Payments are verified by the Sponsor's internal audit of contract records kept by the Resident Engineer, and
b.  If appropriate, pay reduction factors required by the specifications are applied in computing this payment and a       summary of pay reductions made available to the FAA/IDA upon request.
The project will be accomplished without significant deviations, changes, or modifications from the approved plans and specifications, except where approval is obtained from the FAA/IDA.
For pay period 
to
OK
Deficient
N/A
The personnel engaged in project administration, engineering supervision, construction inspection and testing were determined to be qualified as well as competent to perform the work. 
Daily construction records for this pay period were kept by the Resident Engineer / Construction Inspector as follows: 
a.  Work in progress,	
b.  Quality and quantity of materials delivered,
c.  Test locations and results,
d.  Instruction provided to the contractor,
e.  Weather conditions,
f.  Equipment use,
g.  Labor requirements,
h.  Safety problems, and
i.  Changes required
Weekly payroll records and statements of compliance for this pay period were submitted by the prime contractor and first tier sub-contractors and reviewed by the Sponsor for Federal labor and civil requirements (Advisory Circulars 150/5100-6 and 150/5100-15).
All tests specified in the plans and specifications were or will be performed and the test results documented as well as made available to the FAA/IDA upon request.
All tests specified in the plans and specifications were or will be performed and the test results documented as well as made available to the FAA/IDA upon request.
Payments to the contractor were or will be made in compliance with contract provisions as shown.
a.  Payments are verified by the Sponsor's internal audit of contract records kept by the Resident Engineer, and
b.  If appropriate, pay reduction factors required by the specifications are applied in computing this payment and 
     summary of pay reductions made available to the FAA/IDA upon request.                       
The project will be accomplished without significant deviations, changes, or modifications from the approved plans and specifications, except where approval is obtained from the FAA/IDA.
Title 49, United States Code, section 47105(d), authorizes the Secretary to require certification from the Sponsor that it will comply with the statutory and administrative requirements in carrying out a project under the Airport Improvement Program (AIP).  General standards for final acceptance and close out of federally funded construction projects are in Title 49, Code of Federal Regulations, Part 18.50.  The Sponsor shall determine that project costs are accurate and proper in accordance with specific requirements of the grant agreement and contract documents.  Except for the certified items below marked not applicable (N/A), the list includes major requirements for this aspect of project implementation, although it is not comprehensive, nor does it relieve the Sponsor from fully complying with all applicable statutory and administrative standards.
Yes
No
N/A
The personnel engaged in project administration, engineering supervision, construction inspection and testing were determined to be qualified as well as competent to perform the work. 
Daily construction records for this pay period were kept by the Resident Engineer / Construction Inspector as follows: 
a.  Work in progress,	
b.  Quality and quantity of materials delivered,
c.  Test locations and results,
d.  Instruction provided to the contractor,
e.  Weather conditions,
f.  Equipment use,
g.  Labor requirements,
h.  Safety problems, and
i.  Changes required
Weekly payroll records and statements of compliance for this pay period were submitted by the prime contractor and reviewed by the Sponsor for Federal labor and civil requirements (Advisory Circulars 150/5100-6 and 150/5100-15).
Complaints regarding the mandated Federal provisions set forth in the contract documents have been or will be submitted to the FAA.
All tests specified in the plans and specifications were or will be performed and the test results documented as well as made available to the FAA/IDA upon request.
For any test results outside of allowable tolerances, appropriate corrective actions were or will be taken.
Payments to the contractor were or will be made in compliance with contract provisions as shown.
a.  Payments are verified by the Sponsor's internal audit of contract records kept by the Resident Engineer, and
b.  If appropriate, pay reduction factors required by the specifications are applied in computing this payment and a       summary of pay reductions made available to the FAA/IDA upon request.
The project was or will be accomplished without significant deviations, changes, or modifications from the approved plans and specifications, except where approval is obtained from the FAA/IDA.
A final project inspection was or will be conducted with representatives of the Sponsor and the contractor and project files contain documentation of the final inspection.
Work in the grant agreement was or will be physically completed and corrective actions required as a result of the final inspection are completed to the satisfaction of the Sponsor.
If applicable, the as-built plans, an equipment inventory, and a revised airport layout plan have been or will be submitted to the FAA/IDA.
Applicable close out financial reports have been or will be submitted to the FAA/IDA.
OK
Deficient
N/A
A code or standard of conduct is or will be in effect governing the performance of the sponsor's officers, employees, or agents in soliciting and awarding procurement contracts.
Qualified personnel are or will be engaged to perform contract administration, engineering supervision, construction inspection, and testing.
The procurement was or will be publicly advertised using the competitive sealed bid method of procurement.
The bid solicitation clearly and accurately describes or will describe:
a.  The current Federal wage rate determination for all construction projects, and
b.  All other requirements of the equipment and/or services to be provided.
Concurrence was or will be obtained from the FAA/IDA prior to contract award under any of the following circumstances:
a.  Only one qualified person/firm submits a responsive bid,
b.  The contract is to be awarded to other than the lowest responsible bidder,
c.  Life cycle costing is a factor in selecting the lowest responsive bidder, or
d.  Proposed contract prices are more than 10 percent over the Sponsor's cost estimate.
All contracts exceeding $100,000 require the following provisions:
a.  A bid guarantee of 5 percent, a performance bond of 100 percent, and a payment bond of 100 percent,
b.  Conditions specifying administrative, contractual, and legal remedies, including contract termination for those                   instances in which contractors violate or breach contract terms, and
c.  Compliance with applicable standards and requirements issued under Section 306 of the Clean Air Act (42        USC 1857(h)), Section 508 of the Clean Water Act (33 USC 1368), and Executive Order 11738.
All construction contracts contain or will contain provisions for:
a.  Compliance with the Copeland "Anti-Kick Back" Act, and
b.  Preference given in the employment of labor (except in executive, administrative, and supervisory positions)      to honorably discharged Vietnam era veterans and disabled veterans.
All construction contracts exceeding $2,000 contain or will contain the following provisions:
a.  Compliance with the Davis-Bacon Act based on the current Federal wage rate determination, and
b.  Compliance with the Contract Work Hours and Safety Standards Act (40 USC 327-330),Sections 103 and 107
All construction contracts exceeding $10,000 contain or will contain appropriate clauses from 41 CFR Part 60 for compliance with Executive Orders 11246 and 11375 on Equal Employment Opportunity.
All contracts and subcontracts contain or will contain clauses required from Title VI of the Civil Rights Act and 49 CFR 23 and 49 CFR 26 for Disadvantaged Business Enterprises.
Appropriate checks have been or will be made to assure that contracts or subcontracts are not awarded to those individuals or firms suspended, debarred, or voluntarily excluded from doing business with any U.S. Department of Transportation (DOT) element and appearing on the DOT Unified List.
OK
Deficient
N/A
The personnel engaged in project administration, engineering supervision, and equipment inspections were determined to be qualified and competent to perform the work.
All acceptance tests and certifications identified in the specifications were performed and the results documented.  For test results outside allowable tolerances, appropriate corrective actions were taken.  A summary of test results    will be made available to the FAA/IDA upon request.
A final equipment inspection was conducted with representatives of the Sponsor and the contractor.  Documentation of the final inspection is included in the project files.
All appropriate maintenance and instructional manuals have been provided to the sponsor by the manufacturer(s).
Property records have been created and maintained to identify the equipment including description, serial number, acquisition date, initial cost, physical location and condition.
Payments to the contractor were made in compliance with contract provisions.
Applicable closeout financial reports have been submitted to the FAA/IDA.
In accordance with the Federal requirements of 49 CFR Part 18.32, a control system and procedures are in place to safeguard and maintain the property.  These controls will be subject to review during the annual single audit.
The project was or will be physically completed without Federal participation in costs due to errors and omissions in the plans and specifications that were foreseeable at the time of project design.
OK
Deficient
N/A
The personnel engaged in project administration, engineering supervision, construction inspection and testing were determined to be qualified as well as competent to perform the work. 
Daily construction records for this pay period were kept by the Resident Engineer / Construction Inspector as follows: 
a.  Work in progress,	
b.  Quality and quantity of materials delivered,
c.  Test locations and results,
d.  Instruction provided to the contractor,
e.  Weather conditions,
f.  Equipment use,
g.  Labor requirements,
h.  Safety problems, and
i.  Changes required
Weekly payroll records and statements of compliance for this pay period were submitted by the prime contractor and reviewed by the Sponsor for Federal labor and civil requirements (Advisory Circulars 150/5100-6 and 150/5100-15).
Complaints regarding the mandated Federal provisions set forth in the contract documents have been or will be submitted to the FAA.
All tests specified in the plans and specifications were or will be performed and the test results documented as well as made available to the FAA/IDA upon request.
For any test results outside of allowable tolerances, appropriate corrective actions were or will be taken.
Payments to the contractor were or will be made in compliance with contract provisions as shown.
a.  Payments are verified by the Sponsor's internal audit of contract records kept by the Resident Engineer, and
b.  If appropriate, pay reduction factors required by the specifications are applied in computing this payment and   	      a summary of pay reductions made available to the FAA/IDA upon request.
The project was or will be accomplished without significant deviations, changes, or modifications from the approved plans and specifications, except where approval is obtained from the FAA/IDA.
A final project inspection was or will be conducted with representatives of the Sponsor and the contractor and project files contain documentation of the final inspection.
Work in the grant agreement was or will be physically completed and corrective actions required as a result of the final inspection are completed to the satisfaction of the Sponsor.
If applicable, the as-built plans, an equipment inventory, and a revised airport layout plan have been or will be submitted to the FAA/IDA.
Applicable close out financial reports have been or will be submitted to the FAA/IDA
OK
Deficient
N/A
The plans and specifications were or will be prepared in accordance with applicable Federal standards and requirements, so no deviation or modification to standards set forth in the advisory circulars, or State standard, is necessary other than those previously approved by the FAA/IDA.
Specifications for the procurement of equipment are not or will not be proprietary or written so as to restrict competition.  At least two manufacturers can meet the specification.
The development included or to be included in the plans is depicted on the airport layout plan approved by the  FAA/IDA.
Development that is ineligible for AIP funding has been or will be omitted from the plans and specifications.
The process control and acceptance tests required for the project by standards contained in Advisory Circular 50/5370-10 eyer or will be included in the project specifications.
If a value-engineering clause is incorporated into the contract, concurrence was or will be obtained from the FFA/IDA.
The plans and specifications incorporate or will incorporate applicable requirements and recommendations set forth in the Federally approved environmental finding.
For construction activities within or near aircraft operational areas, the requirements contained in Advisory Circular 150/5370-2 have been or will be discussed with the FAA/IDA as well as incorporated into the specifications, and a safety/phasing plan has FAA's/IDA's concurrence, if required.
The project was or will be physically completed without Federal participation in costs due to errors and omissions in the plans and specifications that were foreseeable at the time of project design.
I certify, for the project identified herein, responses to the forgoing items are accurate as marked and have prepared documentation attached hereto for any item marked "no" that is correct and complete.
* This form was adapted by the Illinois Department of Transportation's Division of Aeronautics from the U.S. Department of Transportation's Federal Aviation Administration.
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