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IMPORTANT NOTICE
PROFESSIONAL
TRANSPORTATION
BULLETIN REVISIONS

Selection Date: October 16, 2019

The following revisions have been made to this Professional Transportation Bulletin. If

you downloaded the bulletin prior to the noted revision date, you should incorporate the
revisions or download and use a new copy of the bulletin.

REVISION DATE: There are no revisions as of August 01, 2019.
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State Of lllinois
Contact Information

Department Of Transportation
2300 South Dirksen Parkway
Springfield, Illinois 62764

The Transportation Bulletin is the official lllinois Procurement Bulletin for the Illinois Department of
Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 500/15-1.

It is available on the IDOT’s WEBSITE: Engineering, Architectural & Professional Services

Professional Transportation Bulletin
The Professional Transportation Bulletin Contains information pertaining to the advertisement for offers of
interest for professional services for the Department of Transportation’s projects.

Questions concerning this Bulletin should be directed to:
E-mail: DOT.ConsultantServices@illinois.gov

Or mailing address:
Bureau of Design and Environment
2300 South Dirksen Parkway
Attn: Consultant Unit
Room 330
Springfield, IL 62764

Regional/District Contact information

Region 1 Region 2
District 1 District 2 District 3
Mr. Anthony Quigley Mr. Masood Ahmad Mr. Masood Ahmad
201 West Center Court 819 Depot Avenue 700 East Norris Drive
Schaumburg, IL 60196 Dixon, IL 61021 P.O. Box 697
Ottawa, IL 61350
Region 3 Region 4
District 4 District 5 District 6 District 7
Mr. Kensil Garnett Mr. Kensil Garnett Mr. Jeffrey Myers Mr. Jeffrey Myers
401 Main Street Route 133 West 126 East Ash St. 400 West Wabash
Peoria, IL 61602 P.O. Box 610 Springfield, IL 62704  Effingham, IL 62401
Paris, IL 61944
Region 5
District 8 District 9
Mr. Keith Roberts Mr. Keith Roberts
(acting) (acting)
1102 Eastport Plaza Drive State Transportation Building
Collinsville, IL 62234 P.O. Box 100

Carbondale, IL 62903
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Tentative Schedule
For
Professional Transportation Bulletins

ACTIVITY PTB194 | PTB195 | PTB196 | PTB 197 PTB 198 PTB 199
PUBLISH PTB 11-07-19 | 02-06-20 | 05-07-20 | 08-06-20 | 11-05-20 | 02-04-21
**STATEMENTS OF
INTEREST 12-05-19 | 02-27-20 | 05-28-20 | 08-27-20 | 12-03-20 | 02-25-21
ARE DUE

SELECTION MEETING 01-29-20 | 04-22-20 | 07-22-20 10-21-20 | 01-27-21 04-21-21

= STATEMENTS OF INTEREST FOR THE CURRENT PTB MUST BE RECEIVED
BETWEEN, Publish Date 08-01-19 & 08-22-19 (12:00 P.M. NOON)

STATEMENTS OF INTEREST RECEIVED AFTER 12:00 P.M. WILL NOT BE CONSIDERED.

Only SUBMITTALS through EPAS will be considered for Professional Transportation Bulletins.
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NOTICE

Proposed Negotiation Meeting information for Items will be available under the Bulletin
Tab at the following link: Negotiation Data

Prequalification Bulletin Statement of Interest Compliance & Admin Stay Connected
Link for
negotiation
information
Bulletin

IDOT adwvertises for professional services four times a year via the Professional Transportation Bulletin (PTE)
and makes this schedule public via the PTB Schedule (below). The PTE contains information pertaining to the
advertisements for offers of interest for professional engineering, land surveying and architectural services for
IDOT projects. On occasion, a special bulletin is necessary. Below you will find the active PTE as well as
supplementary information. If wishing to review archived bulletins and press releases please navigate to

Resources.

« PT

wn]

172 %

To view the most current negotiation meeting information on particular advertised items please click here &'
This information has not been finalized and is subject to change. Contact the appropriate District for questions
regarding a particular ltem.

» Tentative PTB Schedule

Region 1 Region 2 Region 3 Region 4
Anthony Quigley Masood Ahmad Kensil Garnett Jeffrey Myers
e District 1 e District 2 e District 4 e District 6

- ltems1-19 - Item 20 - ltems23-24 - ltem 27

e District 3 e District 5
- ltems21-22 - ltems 25-26
Bureau of Bridges and Bureau of Land

Region 5 Structures Acquisitions Bureau of Operations
Keith Roberts (acting) Carl Puzey Laura Mlacnik Amy Eller
e District 8 - ltems 34 - 36 - Item 37 - ltems 38 -39

- Items 28 - 29
e District 9

- ltems 30- 33

Office of Planning &

Bureau of Rail Programming
John Oimoen Traci Sisk
- Items 40 - 43 - ltems 44 - 46
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Introduction

STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway

Springfield, Illinois 62764

PROFESSIONAL TRANSPORTATION BULLETIN #193
Publish August 1, 2019

This bulletin is the official notice of needed professional services for the Illinois Department of Transportation
(IDOT).

A notification of the PTB being published is sent to each professional consultant on IDOT’s subscription
server list. A Professional firm who is not prequalified may obtain the necessary information and forms to
become prequalified from the INTERNET at: Engineering, Architectural & Professional Services

This is not an invitation for bids. Firms properly prequalified for any of the projects listed herein may indicate
their desire to be considered for selection by submitting a Statement of Interest for the project through the
Engineering and Prequalification Agreement System (EPAS).

IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part
26. IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure nondiscrimination
in the award and administration of DOT-assisted contracts.

STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT, VIA EPAS,
PRIOR TO 12:00 P.M. Central Standard Time, Auqust 22, 2019. STATEMENTS RECEIVED AFTER
THIS TIME WILL NOT BE CONSIDERED.

The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s
professional qualifications, experience, and expertise of key personnel to be assigned to the project with
consideration also given to the criteria established in the Advertisement:

Rating Description Weighted %
Past Performance in Project Categories 0-30
Proposed Staffing from Prime and any subconsultants 0-30
Proximity of firm to project location 0-10
Proposed DBE use
Available work capacity of firm 0-30
The firms experience in with required project work 0-30
Firms understanding/method of accomplishing project requirements 0-30
Project Specific Criteria: Specific requirement in an advertisement 0-30
Total= 100

All members of the Consultant Selection Committee will be unavailable during the two-week period
preceding the Selection Committee Meeting.

Departmental procedures ensure all members of the Consultant Selection Committee are provided with
detailed information concerning all Statements of Interest submitted by all consultants. Please do not
send letters and/or e-mails expressing your interest in various projects and/or correspondence concerning
your firm to members of the Consultant Selection Committee per lllinois Procurement and Ethics

(5 ILCS 430/5-50).
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Information for Submitting Statements of Interest
(SOl)

The firm acting as the prime must be prequalified in all of the prequalification categories
requested in the project advertisement even if they plan to subcontract part of the
project, except where noted in a specific project advertisement. Any work being done by
a consultant, prime or sub must be prequalified in the IDOT prequalification cateqory of
work they are performing.

Prequalified firms may indicate their desire to be considered for selection on any of the projects
listed herein by submitting a separate Statement of Interest (SOI) for each project.

All interested firms must submit through the Engineering Prequalification and Agreement
System (EPAS). This includes specialty firms, for items in the Professional Transportation
Bulletin that do not have prequalification categories, i.e. firms not prequalified in the established
prequalification categories; typical items are painting, manual rewrites, steel fabrication
inspection, specific testing, etc. These firms must contact DOT.ConsultantServices@illinois.gov
to establish an account.

The EPAS instruction manual is located on the IDOT Website under Resources: Manuals &
Guides: EPAS Manual

Information to consider when submitting:

o A brief statement of the firm’s interest in performing the work. (Should be concise to the
point, suggest approximately 2 pages)

o Color graphics/photographs, charts, graphs etc. can be used at your discretion. Make
applicable to the requested advertisement.

o Exhibit A is used to give a snap shot of the firm’s proposed staff as follows:

o List the required key personnel to match required prequalification categories and
any additional personnel requirements designated in the project advertisement.
(Include firm name if work is to be completed by Subconsultant)

0 QC/QA personnel must be different individuals than the staffing, which prepared
the documents.

0 Attach resumes of all key personnel listed in the SOI. It is recommended the
individual resumes should be approximately two pages and must be relevant to
the expertise required for the specific project.

o Designate the estimated time required to complete the project using the
personnel presented. A completion date and/or number of months to complete
the project should also be provided.

o0 Identify proposed subconsultants, item(s) of work they will perform, and the
estimated % of work. If a DBE Goal is in the advertisement then list the DBE
subconsultant(s), the work they will be performing, and estimated % of the work.
All Subconsultants must be prequalified in the area of work they will be
performing.

0 Include Mentor Protégé data if participating.
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Information for Submitting Statements of Interest
(SOl)

Exhibit B is required for Projects involving Location Design Studies
(Reconstruction/Major Rehabilitation and New Construction/Major Reconstruction) and
all Environmental Reports (Environmental Assessment and Environmental Impact
Statements) EPAS prompts the user to complete form B when it is required.

Under 3. Experience of the staff or firm in accomplishing similar types of work should be
shown for only the most recent projects and should be concise and relevant to the
expertise required for the specific project. If there are several projects with the same
work completed, then one summary would be adequate with each location and the
project manager noted for each. This information should be shown at the end of the SOI.

Under: 4. Summarize any other information specifically requested in the project
advertisement: In addition to the above requirements, any other information specifically
requested in the project advertisement should also be included in the submittal. The
specifics for addressing the criteria in the advertisement may be included here.

Under 6. Include the Subconsultant Utilization Plan. It is not required to be completed
at SOl time. Must match the SOI subs, categories and estimated percent’'s. Sub U-Plan
Required to be completed if selected.

The Current Obligation’s information is an on line application in EPAS. It must be
completed before you submit the Statements of Interest.

Instructions for completing Disclosure Forms A and B are included on pages 1 and 2
immediately preceding Forms A and B Disclosure. The Disclosure Forms are a
separate document and one set for each prime is submitted. In addition, Form B should
not include IDOT projects, since this information is already included in the Current
Obligations.

The Delinquent Debt is generated in the EPAS system and is submitted as a separate
document. Only one document, for prime and subconsultants, with all pertinent data is
required. Instructions are included with the Delinquent Debt.

The Disclosure of Business Operations in Iran is also a separate document. Only one
document for each prime is required. Instructions are included at the bottom of the
Disclosure of Business Operations in Iran document.

Exhibit A, Exhibit B (when applicable), the Current Obligations, Disclosures A & B,
Delinquent Debt Certification, and Disclosure of Business Operations in Iran are required
to be considered.

Note: Actual signatures are required on the documents. Documents without actual
signatures will be returned.
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PROFESSIONAL TRANSPORTATION BULLETIN

REQUIRED FORMS
FOR
STATEMENT OF INTEREST SUBMITTAL

The information in all forms is required as part of all Statement of Interest submittals. The EPAS
application has the ability to include all the required information. Some forms are attached and some
data is entered into EPAS directly to generate the data for the form. There is an EPAS Instruction
Manual for your use and can be used when completing the SOl in EPAS.

Please review the EPAS manual instructions for the submittal process. EPAS Manual

e The BDE Current Obligations is completed in EPAS; it is not a separate document.

e The Delinquent Debt is generated in EPAS based on the Statements of Interest applications and
is required to be completed by prime and subs and attached in the EPAS application.

e The Disclosure forms A & B are submitted via EPAS. The form is required to be completed,
signed and attached separately and then attached in the EPAS Application.

e The Disclosure of Business Operations in Iran BDE Form (BDE 2900), the form is required to be
completed and attached separately and then attached in the EPAS Application.

Required forms are located at under the under the Statement of Interest Tab. D&E Forms

All signatures are required to be actual signatures.

Forms without an actual signhature will be returned.
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Job No. D-91-194-19, Various Overhead Sign Structures Inspections, High Mast
Light Tower Inspections, and Design Projects

Job No. P-91-001-20, Various Phase | Studies

Job No. P-91-070-19, Various Environmental Studies/Projects

Job No. P-91-068-19, Various Surveying Projects

Job No. P-91-067-19, Various Surveying Projects

Job No. D-91-226-20, Various Phase Il Engineering Projects

Job No. V-91-005-19, Various Phase IIl Construction Inspection Projects

Job No. D-91-191-19, lllinois Route 137(IL 137/Sheridan Road) over Bull Creek,
Phase Il Engineering Services

Job No. C-91-410-19, 1-90 at I-290/Congress Parkway Jane Byrne Interchange —
Jackson Boulevard Advanced Work, Phase Ill Engineering Services

Job No. P-91-071-19, Districtwide Surveys, (The National Pollution Discharge
Elimination System (NPDES) Compliance)

Job No. C-91-137-16, 1-290 Eisenhower Expressway at Des Plaines River, Phase Il
Engineering Services

Job No. P-91-066-19, Various Surveying Projects
Job No. V-91-006-19, Various Phase Il Construction Inspection Projects
Job No. P-91-072-19, Various Phase | Engineering Services

Job No. D-91-192-19, Various Traffic Signal Coordination and Timing (SCAT)
Projects

Job No. D-91-227-20, Various Phase Il Projects and Value Engineering
Job No. D-91-193-19, Phase Il Various Projects

Job No. D-91-195-19, Various Phase Il Land Surveying Projects

Job No. D-91-196-19, Various Phase Il Land Surveying Projects

Job No. D-92-064-19, 1-39 from North of Blackhawk Rd to 1-90, US 20 from [-39 to
East of Kishwaukee River and Harrison Ave. from Bell School Rd to 1-39
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Job No. C-93-094-19, 1-80 from LaSalle Rd to Little Vermilion River

Job No. P-94-002-20 and D-94-040-19, FAP 649 (IL 17), Structure over the lllinois
River in Lacon

Job No. P-94-001-20, Various Phase /Il Engineering Projects

Job No. P-95-014-19, Phase I/ll Various Projects

Job No. P-95-017-13, Major Interstate Reconstruction, FAI-74 from US 150 W. of
Danville to Vermilion River in Danville

Job No. D-96-053-19, Various Phase I/ll Projects

Job No. D-98-001-20, Phase | and/or 1l work for Various Projects

Job No. P-98-005-20, Phase I/1l Various Projects

Job No. P-99-001-20, Various Phase /Il Engineering Projects

Job No. RM-99-001-19, Various Surveying Projects
Job No. D-99-059-19, Phase I/ll Work for Various Projects

Job No. P- 99-002-20, Phase I/ll Work for Various Projects
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Job No. BI-37-005-20, Engineering Services for the Underwater Diving Investigation
of Bridges

Job No. BI-37-004-20, Engineering Services for Painting Inspection of Various
Structures Statewide

Job No. BI-37-006-20, Various Engineering Services for Structure Projects
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Item County
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PTB 193

Description
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Job No. R-55-001-93, Various Statewide Asbestos Surveys

Bureau of Operations

38. Various
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Bureau of Rail
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42. Various
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Job No. S-60-003-20, Development of a Statewide Critical Infrastructure Protection
Plan (SCIPP)

Job No. D-60-005-20, Various Projects for Traffic Operations, Infrastructure Security
and Roadway Maintenance

Job No. P-20-004-20, Program Manager for Chicago Region Environmental &
Transportation Efficiency (CREATE) Program

Job. No. P-20-003-20, Environmental Services for the Chicago Region Environmental
& Transportation Efficiency (CREATE) Program

Job No. P-20-001-20, Statewide Program Manager Various Passenger Rail Projects
in llinois

Job No. P-20-002-20 Program Manager Chicago to Rockford Intercity Passenger Rail
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Office of Planning and Programming
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Job No. HPR-66-029-20, Field Collection of Traffic Data on Various Routes, Various
Counties in District Two, District Four and District Five

Job No. HPR-66-029-20, Field Collection of Traffic Data on Various Routes, Various
Counties in District One and District Three

Job No. HPR-66-029-20, Field Collection of Traffic Data on Various Routes, Various
Counties in District Six, District Seven, District Eight and District Nine

Professional Transportation Bulletin 193 Published August 1, 2019



Job No. D-91-194-19, Various Overhead Sign Structures Inspections, High Mast Light
Tower Inspections, and Design Projects, Various Routes, Various Counties, Region
One/District One.

This project requires a 19% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 29, 2019 at 1:00 PM in the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for the inspection of overhead sign structures,
the inspection of high mast light towers, collection of associated data, and development of reports
at selected locations by the department. Work shall be done in accordance with the Sign Structure
Inspection Manual, the Manual on Uniform Traffic Control Devices, Guidelines on the Inspection
and Maintenance of Ancillary Highway Structures (FHWA NHI 05-036), and any department policy
or procedures governing the work. Work may include design and/or retrofit of overhead sign
structures and high mast light towers. Work-orders under the blanket agreement will be negotiated
and authorized by the department on an as-needed basis.

Except when otherwise permitted by the department, overhead sign structures shall be inspected
by mounting them from the shoulder. This will require shoulder closures in accordance with
Highway Standards 701101 and 701106, District Detail TC-17, and as directed by the department.
Freeway lane closures for overhead sign structure inspection shall be kept to a minimum and will
only be permitted by the department on a case by case basis where roadway geometry, traffic
and other conditions dictate. Shoulder closures and partial ramp closures will not be permitted
on weekdays (Monday thru Friday) from 5:00 a.m. to 9:00 a.m. and from 3:00 p.m. and 7:00
p.m. Lane closures along District 1 Interstates/Freeways are normally not permitted during the
day. Exact allowable lane closures hours, if needed, will be determined by the Expressway
Traffic Operations Engineer.

The inspector should have basic knowledge of sign truss nomenclature, experience in structural
inspection, and be able to read and interpret shop drawings, be physically able to work at heights,
operate an automatic camera and specialized testing equipment. The Consultant should have a
licensed Structural Engineer who has an expertise in welding and weld details on sign structures
and high mast light towers and can make recommendations for structural repairs.

Overhead Sign Structures and High Mast Light Towers Phase 1 - Data Collection is expected to
consist of performing a detailed structural inspection of all components of an overhead sign
structure.

The department will typically provide:

e List of overhead sign structures and high mast light towers to be inspected complete with
structure inventory number and location.

o List of overhead sign structures and high mast light towers to be design/modified complete
with structure inventory number and location.

e List of District contacts.

e Sample copy of inspection reports, if needed.

e Copy of the lllinois Highway Design Standards for Traffic Control, if needed.
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The Consultant work is expected to consist of:

e Proposed inspection schedule.

e Progress report effective the 1st of the month, submitted by the 10th with written narratives
to discuss work completed the past month and work expected the following month.

e Manpower, equipment, vehicles, and materials to complete the detailed inspections and
necessary nondestructive testing.

e The appropriate traffic control for each structure to be inspected.

e Computerized database, compatibly with the department's computer programs, for each
structure inspected.

e Photographs of typical deteriorated overhead sign structure components.

o Draft copy of a completed overhead sign structure inspection report.

e The necessary equipment to spot check the wall thickness of suspected deteriorated
supports.

o Structural analysis by a Structural Engineer and all final reports to be stamped with his/her
license.

Overhead Sign Structures and High Mast Light Towers Phase 2- Data analysis is expected to
consist of using the data collected for each overhead sign structure inspected. The Consultant is
required to complete the inspection report form, rating all components of the overhead sign
structure, and evaluate the overall condition of the structures. The Consultant is required to
provide a comprehensive report using the data collected in the inspections. The report shall
include a narrative of all recommended repairs to each structure, and a prioritization of the repairs.
Two (2) copies of the report, in hard copy and PDF in electronic media on a CD or Flash drive,
shall be submitted to the District. All data collected and used in the analysis of the overhead sign
structures, high mast light towers, and a copy of the computer database developed will be given
to the department.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 15
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 30
Firms understanding/method of accomplishing project requirements 15

The estimated engineering fee for this project is $1,000,000. The completion date for this contract
will be 60 months after authorization to proceed.

Key personnel listed on the Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is

directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).
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e The person who will perform the work in the area of the inspection of the structure and
structural plan preparation documents (must be an lllinois Licensed Professional Engineer).
In addition, the staff performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the Structures (Highway: Typical) category to be
considered for this project.

Statement of Interests should include sample reports and work prepared by the Consultant on
projects relating to sign structure and high mast light tower inspections. The Statement of Interests
should also include NHI/FHWA “Inspection and Maintenance of Ancillary Highway Structures”
coursework completed by key personnel as well as documented experience in structural
inspections.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. P-91-001-20, Various Phase | Studies, Various Routes, Various Counties, Region
One/District One.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 22, 2019 at 9:00 AM at the Region
One/District One Office in Schaumburg.

Phase | engineering services are required for the preparation of various preliminary engineering
and environmental studies throughout District One. The work may include new Phase | studies
for intersections, small highway segments, bridges, and/or assisting the department in completing
on-going Phase | studies and tasks. In addition, the work may include desighing ADA/PROWAG
compliant design details for resurfacing improvements to assist in expediting contract schedules.
Work orders under the blanket agreement will be negotiated and authorized by the department
on an as-needed basis.

The selected Consultant and/or their subconsultants on this project are prohibited from managing
contracts where either party is the prime Consultant or a subconsultant. The selected firm and/or
their subconsultant may not manage another firm if the relationship was reversed during another
phase of work.

The department will furnish the Consultant with any relevant and available information such as
crash data, existing and projected traffic data, utility coordination, and right-of-way data, as well
as archaeological, historical, wetland, and special waste survey coordination.

The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad
Leader and Staff, and report to the In-House Studies Unit Head. The Consultant may be expected
to perform work in the district office as needed. The Consultant's work may include data collection,
preparation of base maps and mosaics, geometric studies, safety studies including crash
analyses, capacity analyses including intersection design studies, route and/or as stream surveys,
project reports anticipated to be processed as Categorical Exclusions, bridge inspections and
condition reports, drainage studies including Hydraulic Reports, cost estimates, public
involvement, and all other related work necessary to complete various Phase | studies and tasks.
The Consultant will be expected to perform work in the district office as needed. The Consultant
may also be required to assist the district in reviewing, overseeing, tracking, and prioritizing
projects being performed by IDOT personnel and other consultants. The Consultant staff must be
knowledgeable in ADA/PROWAG requirements and may be expected to assist the District with
field data collection as well as manage, process, and monitor data collected and incorporate it
into GIS and/or IRIS compatible databases.

These projects are anticipated to be completed using 3D terrain modeling utilizing Bentley's

PowerGEOPAK SS4 with OpenRoads Technology or Open Roads Designer in accordance with
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual.
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The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 20

The cumulative construction cost of these projects is anticipated to be in excess of $20,000,000.
The estimated engineering fee for this project is $2,000,000. The completion date for this contract
will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A & B for this project must include:

16

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the work documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an Illinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The person who will perform the work in the area of preparing structural concepts (must be
an lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified. The Structures (Highway: Advanced Typical) prequalification category
requirement may be completed by the Sub and/or Prime Consultant.

The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). The
Special Studies (Location Drainage) prequalification category requirement may be
completed by the Sub and/or Prime Consultant.

The person(s) who will be in charge of hydraulic reports (must be an lllinois Licensed
Professional Engineer). The Hydraulic Reports (Waterways: Complex) prequalification
category requirement may be completed by the Sub and/or Prime Consultant.

The person(s) who will be in charge of surveys (must be an lllinois Licensed Land Surveyor).
The Special Services (Surveys) prequalification category requirement may be completed by
the Sub and/or Prime Consultant.

The person in charge of CSS/Public Involvement procedures. Include a detailed description
of CSS/Public involvement work he/she has directed involving facilitation of community
advisory group meetings, public meetings and public hearings; organizing work groups and
press conferences; drafting press releases and property owner contact letters, etc.

Professional Transportation Bulletin 193 Published August 1, 2019



The prime firm must be prequalified in the following categories to be considered for this project:
Location/Design Studies (Rehabilitation)
Structures (Highway: Typical)
Hydraulic Reports (Waterways: Typical)
Special Studies (Traffic Studies)
Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

17 Professional Transportation Bulletin 193 Published August 1, 2019



Job No. P-91-070-19, Various Environmental Studies/Projects, Various Routes, Various
Counties, Region One/District One.

This project requires 10% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 22, 2019 at 10:30 AM at the
Region One, District One Office in Schaumburg.

The Consultant will be expected to perform work in the district office as needed. The Consultant
may also be required to assist the district in reviewing, overseeing, tracking, and prioritizing
projects being performed by IDOT personnel and other consultants. The Consultant's work may
include engineering services for the preparation of wetland delineations, tree surveys, noise
analyses and noise analysis reviews, Special Waste coordination, as well as other special
environmental services for various roadway projects to enable the department to proceed with
Phase | studies and prepare contract plans. Work orders under the blanket agreement will be
negotiated and authorized by the department on an as-needed basis.

The department will furnish the Consultant with any relevant and available information including
project location exhibits and any available field data that can be used for the project(s).

The Consultant's work includes, but is not limited to, wetland delineations and/or tree surveys for
various projects at various locations throughout Region One/District One. The wetland surveys
will consist of a wetland assessment, including aerial photograph delineations. The wetlands shall
be delineated in electronic format, which shall be provided to the department upon submittal of
the completed report. All data collected electronically or plotted, must comply with IDOT CADD
standards. The tree surveys will require the Consultant to visit the project location to identify the
station and offset of all trees as well as provide information about the trees including, but not
limited to, type, health, structure, and percentage of exfoliating bark. Noise analyses may need
to be performed by this Consultant for specific situations as well as noise analysis reviews for
noise investigations performed by others.

The selected Consultant and/or their subconsultants on this project are prohibited from managing
contracts where either party is the prime Consultant or a subconsultant. The selected firm and/or
their subconsultants may not manage another firm if the relationship was reversed during another
phase of work.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 20
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The estimated engineering fee for this project is $1,500,000. The completion date for this contract
will be 60 months after authorization to proceed.

The Consultant having an office within the six-county area covered by IDOT District One, Region
One is desirable.

Key personnel listed on Exhibit A & B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents

e One or more personnel trained and experienced in wetland biology/ecology with a degree in
a related science. Training in Habitat Evaluation Procedure (HEP) is also desirable.

e One or more personnel trained and experienced in hydrology (especially wetland hydrology)
with a degree in a related field.

e One or more personnel trained and experienced in geology and/or soil science (particularly
hydric soils and ground water) with a degree in a related field.

e One or more personnel trained and experienced in forestry (an Urban Forrester certified by
the lllinois Arborist Association is desirable).

e One or more personnel familiar with the Forest Preserve District’s within the IDOT District
One and McHenry County Conservation District’'s tree assessment requirements is also
desirable.

e One or more personnel trained and experienced in highway noise investigation and familiar
with the Highway Traffic Noise Assessment Manual as well as lllinois State and Federal
Highway Administration noise policies and procedures.

Prima Fascia evidence of expertise and experience would include copies of documents from the
U.S. Army Corps of Engineers (preferably the Chicago District) and/or the lllinois Department of
Natural Resources indicating that wetland delineations performed by the firm were approved
and/or accepted by those agencies.

The prime firm must be prequalified in the Environmental Reports (Environmental
Assessment) category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. P-91-068-19, Various Surveying Projects, Various Routes, Various Counties,
Region One / District One.

This project requires 22% DBE patrticipation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be using
are scheduled to attend an initial meeting on October 18, 2019 at 11:00 AM at the Region
One/District One Office in Schaumburg.

Phase | engineering services are required for various surveying projects throughout District
One. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

The department will furnish the Consultant with alignment data, existing right-of-way plats, Sidwell
maps, benchmarks and coordinates available for the projects, along with any archived survey
notes as each work order is negotiated.

The Consultant's scope of work requires field and office resources to prepare surveys of various
roadway projects throughout the District. This includes, but is not limited to, route surveys,
topographic surveys, cross-sections, profile, existing and proposed centerline alignments,
drainage inverts, locating existing right-of-way monument, plotting of field information, mapping
projects, and any other tasks deemed necessary to complete the work in accordance with the
department’'s Survey Manual and District One procedures. All survey information will be
acceptable for design purposes and formatted per IDOT specifications. All data collected
electronically or plotted will comply with IDOT CADD standards and use standard IDOT Survey
Point Codes. Some GIS and database work might also be required. The Consultant must also
have a QA/QC plan to review internal work as well as assigned IDOT projects.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 20
The Firms experience with required project work 15
Firms understanding/method of accomplishing project requirements 15

The estimated engineering fee for this project is $500,000. The completion date for this contract
will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Land Surveyor).
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e The person who will perform the QA/QC review work of all milestone submittal documents
(must be an lllinois Licensed Professional Land Surveyor).

The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. P-91-067-19, Various Surveying Projects, Various Routes, Various Counties,
Region One/District One.

This project requires 22% DBE patrticipation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be using
are scheduled to attend an initial meeting on October 18, 2019 at 10:30 AM at the Region
One/District One Office in Schaumburg.

Phase | engineering services are required for various surveying projects throughout District
One. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

The department will furnish the Consultant with alignment data, existing right-of-way plats, Sidwell
maps, benchmarks and coordinates available for the projects, along with any archived survey
notes as each work order is negotiated.

The Consultant's scope of work requires field and office resources to prepare surveys of various
roadway projects throughout the District. This includes, but is not limited to, route surveys,
topographic surveys, cross-sections, profile, existing and proposed centerline alignments,
drainage inverts, locating existing right-of-way monument, plotting of field information, mapping
projects, and any other tasks deemed necessary to complete the work in accordance with the
department’'s Survey Manual and District One procedures. All survey information will be
acceptable for design purposes and formatted per IDOT specifications. All data collected
electronically or plotted will comply with IDOT CADD standards and use standard IDOT Survey
Point Codes. Some GIS and database work might also be required. The Consultant must also
have a QA/QC plan to review internal work as well as assigned IDOT projects.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 20
The Firms experience with required project work 15
Firms understanding/method of accomplishing project requirements 15

The estimated engineering fee for this project is $500,000. The completion date for this contract
will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Land Surveyor).
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e The person who will perform the QA/QC review work of all milestone submittal documents
(must be an lllinois Licensed Professional Land Surveyor).

The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. D-91-226-20, Various Phase |l Engineering Projects, Various Routes, Various
Counties, Region One/District One.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 21, 2019 at 1:30 PM at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for work related to contract plan preparation for road
and bridge improvements, development of specifications and estimates, plan review and
surveying on various federally funded projects in District One. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis.

Work orders may include the preparation of contract plans for various federally funded projects
involving roadway, bridge improvements, drainage improvement plans, preparation of
miscellaneous roadway plans and structure details (TS&L plans, structure plans), ADA ramp
details, review of plans by consultants and local agency consultants for roadway and bridge
reconstruction projects, obtaining pavement composition cores for resurfacing projects and
geotechnical borings for structure designs, creation and/or maintenance of Phase Il project
websites for the District and providing supplemental field and bridge deck surveying for
various projects.

The department will furnish the Consultant with available microfilm, pavement patching survey,
bridge repair notes and other available information.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 10
Proposed staffing from Prime and any Subconsultants 30
Proximity of firm to project location 2
Proposed DBE use 8
Available work capacity of firm 10
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 15

The estimated construction cost of these projects may range from $300,000 to $3,000,000. The
estimated engineering fee for this project is $3,000,000. The completion date for this contract will
be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will be in charge of surveys (must be an lllinois Licensed Professional Land
Surveyor). The Special Services (Surveying) prequalification category requirement may be
completed by the Sub and/or Prime Consultant.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an Illinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)

Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. V-91-005-19, Various Phase lll Construction Inspection Projects, Various Routes,
Various Counties, Region One/District One.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 25, 2019 at 11:30 AM at the
Region One/District One Office in Schaumburg.

Phase Ill engineering services are required to assist department resident engineers/technicians
on various construction projects throughout the District One area. Eight (8) to twelve (12)
engineers and /or engineering technicians are anticipated to be required during the 2019, 2020
and 2021 [if applicable] construction seasons. Typical assignments would include, but are not
limited to, general construction inspection, project finalization and documentation, including PCC
& bituminous concrete paving operations, drainage, patching, bridge structures, bridge painting
and providing general assistance as a member of a field crew. Survey/layout services may be
required. The Consultant will furnish a Project Manager and an adequate staff to perform the
duties required to fulfill the engineering requirements in accordance with the departmental
policies. This work may be in either English or metric units.

Quiality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant
or one of their subconsultants on the same project or on material coming in from the same plant
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose
all current relationships with contractors.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past Performance in Project Categories 25
Proposed Staffing from Prime and any Subconsultants 25
Proposed DBE use 5
Available work capacity of firm 15
The Firms experience with required project work 15
Firms understanding/method of accomplishing project requirements 15

The completion date for this contract will be 18 months after authorization to proceed.

The personnel shall have a good working knowledge of Department Specifications for Road and
Bridge Construction, the Department Construction Manual and documentation and in inspection
procedures.

Key personnel listed on Exhibit A for this project must include:

e Project Manager.

e Inspectors (A current IDOT Construction Documentation Certificate is desired).
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The prime firm must be prequalified in the Special Services (Construction Inspection) category
to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. D-91-191-19, lllinois Route 137(IL 137/Sheridan Road) over Bull Creek, Phase Il
Engineering Services, Lake County, Region One/District One.

This project may contain Federal Funds.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 22, 2019 at 8:30 AM at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for the preparation of contract plans, specifications
and estimates including TSL, structure and roadway plans for the removal and replacement of
the existing box culvert conveying Bull Creek under IL 137 (IL 137/Sheridan Road) in the Village
of Beach Park, Lake County. The existing culvert to be removed consists of 8’ wide x 10’ high
double cell box culvert. The replacement culvert is expected to be a triple cell 12" wide by 12" high
concrete box culvert, 168' long and skewed 6 degrees to better align Bull Creek under IL 137.
The pavement over the culvert will be replaced, and bicycle and pedestrian accommodations
along IL 137 are also expected to be included in this project. The Consultant is anticipated to
design the maintenance of traffic during construction which is likely to utilize detours during
construction. The work may also include topographic survey, geotechnical services and all other
incidental work required to complete the project.

The following structure is included in this project, S.N. 049-0214 (proposed S.N. 049-0700) (IL
137 over Bull Creek).

The department will furnish the Consultant with any available as-built plans, microfilm plans,
project report, Location Drainage Study, and any other available data.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 20

The current estimated construction cost for this project is $4,185,000. The completion date for
this contract will be 18 months after authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation (must be an
lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified.

The person who will perform/supervise the work in the area of drainage calculations and
preparation of the drainage report/plans (must be an lllinois Licensed Professional Engineer).

The person(s) who will be in charge of surveys (must be an lllinois Licensed Land Surveyor).
The Special Services (Surveys) prequalification category requirement may be completed by
the Sub and/or Prime Consultant.

The person who will perform/supervise the work in the area of lighting design and calculations
(must be an lllinois Licensed Professional Engineer). The Lighting: Typical prequalification
category requirement may be completed by the Sub and/or Prime Consultant.

The person who will perform/supervise the work in the area of Structural Geotechnical Report
(must be an lllinois Licensed Professional Engineer and/or an lllinois Licensed Structural
Engineer). The Geotechnical Services, Structure Geotechnical Reports (SGR)
prequalification category requirement may be completed by the Sub and/or Prime
Consultant.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work with adequate plan
review experience and must be an lllinois Licensed Structural Engineer for structural work
with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways — Roads and Streets

Structures — Highway: Simple

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. C-91-410-19, 1-90 at 1-290/Congress Parkway Jane Byrne Interchange — Jackson
Boulevard Advanced Work, Phase lll _Engineering Services, Cook County, Region
One/District One.

This project may contain Federal Funds.

This project requires 25% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 24, 2019 at 9:30 AM at the Region
One/District One Office in Schaumburg.

Phase Ill engineering is required to provide construction inspection services for the improvement
of 1-90 at 1-290/Congress Parkway Jane Byrne Interchange — Jackson Boulevard Advanced
Work. Work includes, but is not limited to, construction of a new concrete retaining wall (016-
1827) on drilled shafts along the southbound direction of 1-90/94 (Kennedy Expressway)
extending from Van Buren Street to Jackson Blvd along the west side of the Expressway in
addition to the advance partial demolition of the existing deck and piers of Jackson Blvd existing
bridge over 1-90/94 (except the abutments) for the future reconstruction of the new Jackson Blvd
bridge (under a future separate contract) including the advance demolition of the entrance ramp
to the Expressway. In addition, construction of drainage and new pavement near the Southbound
1-90/94 ramp to westbound 1-290 (Ramp SW), Southbound Taylor Street exit ramp and the
southbound 1-90/94 ramp to Inbound 1-290 (Ida B. Wells Drive) - (Ramp SE), and all incidental
and collateral work necessary to complete the improvement.

The following structures may be included:
e S.N. 016-1827 (New retaining wall)
e S.N. 016-0588 (Old existing Jackson Blvd bridge over 1-90/94)

Quiality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant
or one of their subconsultants on the same project or on material coming in from the same plant
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose
all current relationships with contractors.

The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate test
equipment necessary to complete this project. The Consultant will furnish a Liaison Engineer and
an adequate staff to perform the duties required to fulfill the engineering requirements in
accordance with the departmental policies.

The Consultant will provide tools of the trade. These tools will include an office computer system
capable of running ICORS software. The Consultant will perform on-site inspection, layout
including design changes, provide construction layout when not provided for in the contract plans,
provide geotechnical inspection and testing, prepare records, maintain documentation, submit
pay estimates, change orders and any other duties that would require the services of an engineer
to complete this project on a timely basis and in accordance with State specifications.
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The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past Performance in Project Categories 10
Proposed Staffing from Prime and any Subconsultants 30
Proposed DBE use 10
Available work capacity of firm 10
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 20

The anticipated construction completion date is November 31, 2020 plus 10 working days. The
Consultant must complete and submit final measurements, calculations and final contract records
documents to the department no later than six (6) weeks after the completion of the project.

Key personnel listed on Exhibit A for this project must include:

Liaison Engineer (lllinois Licensed Professional Engineer is preferred).

The Assistant Engineer.

The Document Technician. (The person actively performing the documentation on the project
must possess a current IDOT Construction Documentation certificate and must be ICORS
trained. Include the Documentation Certificate Number for IDOT).

The Materials Coordinator.

The Materials QA Technician. (The person shall have a Level Il HMA and PCC training and
IDOT class S-33, Soil Testing).

Materials Laboratory (QA HMA/PCC & Aggregate prequalified).

The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection) category
to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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10.

Job No. P-91-071-19, Districtwide Surveys, (The National Pollution Discharge Elimination
System (NPDES) Compliance), Various Routes, Various Counties, Region One/District
One.

This project requires 23% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 22, 2016 at 10:30 AM at the
Region One/District One Office in Schaumburg.

Phase | engineering services are required to perform field surveys for various roadway projects
to enable the department to proceed with Phase | studies and prepare contract plans. Work orders
under the blanket agreement will be negotiated and authorized by the department on an as-need
basis. It is anticipated that this contract will include six or more projects.

The Consultant’'s work may include, but is not limited to, route and stream surveys, gathering
topography, cross-sections, profile, existing and proposed centerline alignment, drainage inverts,
right-of-way monuments, and land use determination, hydraulic and centerline plots, plotting of
the field information collected, outfall mapping using high accuracy GPS data collector to import
to ArcGIS, and possibly supplementing the District Survey staff for establishing control for
mapping projects.

All survey information submitted must be acceptable for design purposes and prepared in English
format per IDOT specifications. All data collected electronically must comply with IDOT CADD
standards.

Timely completion of assignments in accordance with established schedules with few, if any
needed corrections is of primary importance. Any required correction due to errors, omissions, or
ambiguities on the Consultants’ part will be promptly completed by the Consultant in a timely
manner with no additional compensation. Quality of original submittals and timely submittals of
any required correction will form the basis for the Consultants performance evaluation and their
eligibility for future selections. The Consultant will be required to document each submittal has
resulted from the requisite QC/QA review by the consultant prior to submittal to the department.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 10
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 15
The Firms experience with required project work 15
Firms understanding/method of accomplishing project requirements 20
Project Specific Criteria: ArcGIS knowledge and experience 10
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The estimated engineering fee for this project is $300,000. The completion date for this project
will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project manager for all aspects of the work
documents (must be an lllinois Licensed Professional Land Surveyor).

e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Land Surveyor).

e The person who will assume the duties of the Survey Party Chief, the person who will
coordinate all field work.

e The person who will perform the QA/QC review work of all milestone submittal documents
(must be an lllinois Licensed Professional Land Surveyor).

The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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11.

Job No. C-91-137-16, 1-290 Eisenhower Expressway at Des Plaines River, Phase lll
Engineering Services, Cook County, Region One/District One.

This project may contain Federal Funds.

This project requires 25% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 24, 2019 at 8:30 AM at the Region
One/District One Office in Schaumburg.

Phase Ill engineering services are required for construction inspection for the improvement of
I-90 Eisenhower Expressway at Des Plaines River.

Improvements shall consist of water main relocation, site civil work, removal of the existing IDOT
Pump Station No. 4 superstructure, and the construction of a new pump station wet well and
building south of the existing Pump Station No. 4. Work includes, but is not limited to, materials,
transportation, labor, supervision, installation, testing, commissioning, demolition, hauling,
material removal and disposal associated with the following:

1. Installation of ductile iron pipe water main. Removal and abandonment of existing water
main.

2. Design, construction, monitoring, dewatering, excavation, backfiling, and partial
demolition/removal of a Temporary Excavation Retention System (TERS).

3. Design, construction, and installation of the influent piping tie-in connections to the Existing
Pump Station wet well.

4. Construction of a new wet pit storm water pumping station including architectural, structural,
mechanical, electrical, instrumentation and process control components as identified in the
Contract Documents. New Pump Station 4 includes sluice gates, mechanical screens,
submersible pumps, bridge crane, heating ventilation and air conditioning (HVAC)
equipment, and power distribution equipment.

5. Demolition and repurposing of the Existing Pumping Station into a grit collection chamber
with new buried structural cap, electrical, lighting, and personnel access.

6. Site grading, erosion control, outfall box culverts, retaining walls, site drainage collection
system, paving, fencing, and concrete barrier wall with impact attenuator and other
miscellaneous site work components as identified in the Contract Documents.

7. Supply of new material, equipment, transportation, labor, installation, testing and
commissioning, demolition and material removal as indicated in the Contract Documents.

8. Removal and disposal or salvage of equipment and electrical devices in the existing Pump
Station 4 as indicated in the Contract Documents.

9. Abandonment of the existing 54-inch outfall sewer by filling with controlled low strength
material (CLSM).

10. The new pump station will consist of, but is not limited to, dual electric services with metering
and connection to the station, fiber optic connection to the station, motor control centers,
electrical distribution equipment, control panels, equipment, level monitoring system, lighting,
instrumentation, interfacing, a new Supervisory Control and Data Acquisition (SCADA)
System, and verification of SCADA signals at remote end, District 1, IDOT Traffic Systems
Center (TSC), and Maintenance Contractor's facility, Aperture Employee Guardian and
Intrusion System (AEGIS), gas detection, fire alarm, conduit, and wiring.
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11. The Contractor shall operate and maintain the existing pump station until the new pump
station is commissioned and online. The existing pump station output capacity shall be
maintained at all times. The existing pump station shall be modified and repurposed as shown
on the Drawings. Contractor shall coordinate with Department Electrical Maintenance staff
and Utilities to determine which equipment is to be salvaged and hauled to the respective
owner’s storage facility.

Quiality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant
or one of their subconsultants on the same project or on material coming in from the same plant
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose
all current relationships with contractors.

The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate test
equipment necessary to complete this project. The Consultant will furnish a Liaison Engineer and
an adequate staff to perform the duties required to fulfill the engineering requirements in
accordance with the departmental policies.

The Consultant will provide tools of the trade. These tools will include an office computer system
capable of running ICORS software. The Consultant will perform on-site inspection, layout
including design changes, provide construction layout when not provided for in the contract plans,
provide geotechnical inspection and testing, prepare records, maintain documentation, submit
pay estimates, change orders and any other duties that would require the services of an engineer
to complete this project on a timely basis and in accordance with State specifications.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past Performance in Project Categories 10
Proposed Staffing from Prime and any Subconsultants 30
Proposed DBE use 10
Available work capacity of firm 10

The Firms experience with required project work 15
Firms understanding/method of accomplishing project requirements 20
Project Specific Criteria: Knowledge and experience in permit procedures with 5

the Army Corp of Engineers as well as knowledge and experience with Pump

Station Construction

The anticipated construction completion date is September 1, 2021 plus 10 working days. The
Consultant must complete and submit final measurements, calculations and final contract records
documents to the department no later than six (6) weeks after the completion of the project.

Key personnel listed on Exhibit A for this project must include:

e Liaison Engineer (lllinois Licensed Professional Engineer is preferred).

e The Assistant Engineer.

e The Document Technician. (The person actively performing the documentation on the project

must possess a current IDOT Construction Documentation certificate and must be ICORS
trained. Include the Documentation Certificate Number for IDOT).
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The Materials Coordinator.

The Materials QA Technician. (The person shall have a Level Il HMA and PCC training and
IDOT class S-33, Soil Testing).

Materials Laboratory (QA HMA/PCC & Aggregate prequalified).

The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection) category
to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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12.

Job No. P-91-066-19, Various Surveying Projects, Various Routes, Various Counties,
Region One/District One.

This project requires 22% DBE patrticipation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 18, 2019 at 10:00 AM at the
Region One/District One Office in Schaumburg.

Phase | engineering services are required for various surveying projects throughout District
One. Work orders under the blanket agreement will be negotiated and authorized by the
Department on an as-needed basis.

The department will furnish the Consultant with alignment data, existing right-of-way plats, Sidwell
maps, benchmarks and coordinates available for the projects, along with any archived survey
notes as each work order is negotiated.

The Consultant's scope of work requires field and office resources to prepare surveys of various
roadway projects throughout the District. This includes, but is not limited to, route surveys,
topographic surveys, cross-sections, profile, existing and proposed centerline alignments,
drainage inverts, locating existing right-of-way monument, plotting of field information, mapping
projects, and any other tasks deemed necessary to complete the work in accordance with the
Department’'s Survey Manual and District One procedures. All survey information will be
acceptable for design purposes and formatted per IDOT specifications. All data collected
electronically or plotted will comply with IDOT CADD standards and use standard IDOT Survey
Point Codes. Some GIS and database work might also be required. The Consultant must also
have a QA/QC plan to review internal work as well as assigned IDOT projects.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 20
The Firms experience with required project work 15
Firms understanding/method of accomplishing project requirements 15

The estimated engineering fee for this project is $500,000. The completion date for this contract
will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Land Surveyor).
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e The person who will perform the QA/QC review work of all milestone submittal documents
(must be an lllinois Licensed Professional Land Surveyor).

The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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13.

Job No. V-91-006-19, Various Phase lll Construction Inspection Projects, Various Routes,
Various Counties, Region One/District One.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 24, 2019 at 10:30 AM at the
Region One/District One Office in Schaumburg.

Phase Ill engineering services are required to assist department resident engineers/technicians
on various construction projects throughout the District One area. Eight (8) to twelve (12)
engineers and /or engineering technicians are anticipated to be required during the 2019, 2020
and 2021 [if applicable] construction seasons. Typical assignments would include, but are not
limited to, general construction inspection, project finalization and documentation, including PCC
& bituminous concrete paving operations, drainage, patching, bridge structures, bridge painting
and providing general assistance as a member of a field crew. Survey/layout services may be
required. The Consultant will furnish a Project Manager and an adequate staff to perform the
duties required to fulfill the engineering requirements in accordance with the departmental
policies. This work may be in either English or metric units.

Quiality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant
or one of their subconsultants on the same project or on material coming in from the same plant
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose
all current relationships with contractors.

The personnel shall have a good working knowledge of Department Specifications for Road and
Bridge Construction, the Department Construction Manual and documentation and in inspection
procedures.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past Performance in Project Categories 25
Proposed Staffing from Prime and any Subconsultants 25
Proposed DBE use 5
Available work capacity of firm 15
The firms experience in the specific district with required project work 15
Firms understanding/method of accomplishing project requirements 15

The completion date for this contract will be18 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:
e Project Manager.

e Inspectors (A current IDOT Construction Documentation Certificate is desired).
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The prime firm must be prequalified in the Special Services (Construction Inspection) category
to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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14.

Job No. P-91-072-19, Various Phase | Engineering Services, Various Routes, Various
Counties, Region One/District One.

This project requires 19% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 16, 2019 at 10:00 AM at the
Region One/District One Office in Schaumburg.

Phase | engineering services are required for the preparation of various Phase | preliminary
engineering and environmental studies throughout District One. The work may include new
Phase | studies for intersections, small highway segments, bridges, and/or assisting the District
in completing on-going Phase | studies and tasks. Work orders under the blanket agreement will
be negotiated and authorized by the department on an as-needed basis.

The selected Consultant and/or their subconsultants on this project are prohibited from managing
contracts where either party is the prime consultant or a subconsultant. The selected firm and/or
their subconsultant may not manage another firm if the relationship was reversed during another
phase of work.

The department will furnish the Consultant with any relevant and available information such as
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as
well as archaeological, historical, wetland, and special waste survey coordination.

The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad
Leader & Staff, and report to the Consultant Studies Unit Head in the Bureau of
Programming. The Consultant's work may include data collection, preparation of base maps,
geometric studies, safety studies including accident analysis, capacity analysis including
intersection design studies, route as well as stream surveys, project reports anticipated to be
processed as Categorical Exclusions, bridge inspections and condition reports, drainage studies
including Hydraulic Reports, cost estimates, public involvement, and all other related work
necessary to complete various Phase | studies and tasks. The Consultant will be expected to
perform work in the district office as nheeded. The Consultant may also be required to assist the
district in reviewing, overseeing, tracking, and prioritizing projects being performed by IDOT
personnel and other consultants.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 20
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The cumulative cost of construction of these projects is anticipated to range from $50,000,000 to
$100,000,000. The estimated engineering fee for this project is $2,000,000. The completion date
for this contract will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A & B for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the work documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an Illinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The person who will perform the work in the area of preparing structural concepts (must be
an lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified.

The person in charge of CSS/Public Involvement procedures. Include a detailed description
of CSS/Public involvement work he/she has directed involving facilitation of community
advisory group meetings, public meetings and public hearings; organizing work groups and
press conferences; drafting press releases and property owner contact letters, etc.

The prime firm must be prequalified in the following categories to be considered for this project:

Highways- Roads and Streets

Location/Design Studies (Reconstruction/Major Rehabilitation)
Structures (Highway: Advanced Typical)

Special Studies (Location Drainage)

Hydraulic Reports (Waterways: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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15.

Job No. D-91-192-19, Various Traffic Signal Coordination and Timing (SCAT) Projects,
Various Routes, Various Counties, Region One/District One.

This project requires 4% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants of the prime Consultant will
be using are scheduled to attend an initial meeting on October 23, 2019 at 9:00 AM at the
Region One/District One Office in Schaumburg.

Phase Il engineering services are required for developing traffic signal coordination and timing for
various systems located in District One and monitoring of closed-loop traffic signal systems. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis.

The department will furnish the Consultant with manuals, plans, and/or other pertinent available
information.

The Consultant's work includes accomplishment of one or more of the following tasks per Work
Order for each selected location:

e Monitoring - Responsible for the monitoring of all the existing systems and submitting weekly
reports detailing problems and errors in the database and a report prepared twice a month
for problems with system detector loops.

o Data Collection - Field collection of traffic counts, turning movements, signal phasing, signal
timings, equipment inventory, and other data needed to quantify existing operating conditions
and determine signal optimization alternatives.

o After aWork Order has been assigned, the Consultant shall have two (2) weeks to implement
a functional interim Time-of-Day operation program.

e Data Analysis - Using Synchro computer model run the database for each of the selected
locations. Recommendations for optimal signal operation plans will be generated utilizing
the existing signal equipment and also equipment with minor recommended enhancements
using the existing signal phasing and recommendations for improving signal
phasing. Engineering judgment will be used to select the final plan to be recommended for
implementation.

e Implementation - The approved Time-of-Day optimization plan will be placed in operation
with any necessary fine-tuning adjustments. The Traffic Responsive Program shall then be
implemented and fine-tuned.

o Evaluation - A study of the effectiveness of the optimization plan will be conducted. Benefits
will be estimated in terms of travel delay reductions, fuel savings, and reduction of carbon
monoxide emissions. Recommendations for further enhancements to the optimization plan
and/or equipment modifications may be requested for locations where the operation is still
unsatisfactory.

e Field observation of signal operations — Identify operational problems, suggest corrective
action and provide response to the complaint.

o Assist the department in the evaluation of traffic signal operation objectives, needs and traffic
demand to determine if other signal control technologies are appropriate. Perform other
traffic signal tasks as assigned by the District’s Traffic Signal Engineer.

o Perform other tasks as assigned by the department's Traffic Engineer.
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The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 10
Project Specific Criteria: Experience and knowledge in Controller and 10
System Detector Performance Reporting

The estimated engineering fee for this project is $800,000. The completion date for this contract
will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

44

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lIllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work necessary to prepare traffic signal coordination and
timing optimization plans.

The person who has the necessary experience with traffic signal equipment and who will
recommend equipment enhancements, implementation of the optimization plans,
recommend any fine-tuning adjustments and will identify corrective action to address
operational complaints.

The person who conducts the evaluation of the optimization plans.

The person(s) who is(are) responsible for establishing parameters for traffic adjusted
operation of closed-loop signal systems, the methodology used in establishing traffic
adjusted optimization, and a listing of prior traffic adjusted programs recently implemented
by the individual(s). The individual(s) must demonstrate through current experience in
District One optimization along with the ability to set-up a closed-loop traffic responsive
system using both volume and occupancy settings. The individual(s) must demonstrate
recent District One experience in the development of traffic signal coordination and timing,
utilizing the District’'s standard traffic controllers: (Eagle/Siemens and Econolite) and
applicable traffic management programs (Centracs, Tactics and TranSuite).

The person who will perform QC/QA review work of all final and milestone submittal
documents.
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e The person(s) who is(are) responsible for managing, operating, and analyzing of traffic signal
system monitoring software and providing weekly reports. Individual(s) must demonstrate
recent District One experience in signhal system monitoring.

Statements of interest must also include the Consultants’ relevant District One SCAT projects, do
not list more than 10 projects, completed by the firm within the past 5 years by members of the
Consultant’s current key personnel listed above.
The prime firm must be prequalified in the following categories to be considered for this project:
Special Studies - Signal Coordination & Timing (SCAT)
Special Studies - Traffic Signals
Statements of Interest, including resumes of the key people noted above must be submitted

electronically to the Central Bureau of Design and Environment through Engineering and
Prequalification Agreement System (EPAS).
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16.

Job No. D-91-227-20, Various Phase Il Projects and Value Engineering, Various Routes,
Various Counties, Region One/District One.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 22, 2019 at 1:30 PM at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for work related to contract plan preparation for road
and bridge improvements, development of specifications and estimates, value engineering, plan
review and surveying on various federally funded projects in District One. Work orders under the
blanket agreement will be negotiated and authorized by the Department on an as-needed basis.

Work orders may include the preparation of contract plans for various federally funded projects
involving roadway, bridge improvements, drainage improvement plans, preparation of
miscellaneous roadway plans and structure details (TS&L plans, structure plans), ADA ramp
details, review of plans by consultants and local agency consultants for roadway and bridge
reconstruction projects, obtaining pavement composition cores for resurfacing projects and
geotechnical borings for structure designs, providing supplemental field and bridge deck
surveying for various federally funded projects.

Work orders for value engineering studies (VE) may include assignments to 5 to 10 various
projects throughout the District for use primarily on Phase | and Phase Il projects. The Consultant
will assemble a multi-disciplined project VE Team of approximately 5-7 people. The VE team is
to be led by certified value engineering specialist with experience in roadway and bridge
design. The VE team will use brainstorming techniques to develop good alternatives to the
proposed project design, generating a large and creative list of potential solutions to items
identified in the Investigation and Analysis phases. The VE Team should be structured so there
is appropriate expertise to evaluate the major problem areas anticipated within the project. In
addition to the technical discipline such as design, construction, and environmental, the VE team
must possess experience in construction cost estimating and cost-benefit analysis. The VE team
must also have CADD micro-station capability to develop, analyze, and propose modifications
within the VE time schedule. “Read-Only” CADD files in Micro-Station format will be made
available to the VE team. The Consultant will be expected to develop the VE work plan for
projects assigned by the department. The plan shall as a minimum include step, methodology,
criteria, timing, and deliverables.

The department will furnish the Consultant with available microfilm, pavement patching survey,
bridge repair notes and other available information for contract plan preparation. For value
engineering studies, the department will furnish the Consultant with available roadway plans,
microfilm of old plans, project reports, traffic data, soils reports, hydraulic reports, location
drainage studies, bridge condition reports and other information as available. The VE team leader
is to coordinate with the department on specific needs for the particular project.
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The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 10
Proposed staffing from Prime and any Subconsultants 25
Proximity of firm to project location 2
Proposed DBE use 8
Available work capacity of firm 15
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 10
Project Specific Criteria: Value Engineering Experience 10

The estimated construction cost of projects for contract plan preparation may range from
$300,000 to $3,000,000. The estimated construction cost of value engineering projects may
range from $20,000,000 to $70,000,000. The estimated engineering fee for this project is
$1,500,000. The completion date for this contract will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

a7

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will be in charge of surveys (must be an lllinois Licensed Professional Land
Surveyor). The Special Services (Surveying) prequalification category requirement may be
completed by the Sub and/or Prime Consultant.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an Illinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The person who will perform the responsibilities of being the Value Engineering Team
Leader. This person must be a Certified Value Engineering Specialist with adequate
experience in leading multiple VE studies for highway improvement projects and must be a
SAVE-recognized Certified Value Specialist. The value engineering certification may be
completed by the Sub and/or Prime Consultant.

The supporting VE team members in the following critical areas: highway design, highway
planning (must be an lllinois Licensed Professional Engineer), environmental, structures,
soils, hydraulic and traffic signal design.

The supporting VE team member working in the structure critical area (must be an lllinois
Licensed Structural Engineer).
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The prime firm must be prequalified in the following categories to be considered for this project:
Highways (Roads & Streets)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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17.

Job No. D-91-193-19, Phase |l Various Projects, Various Routes, Various Counties, Region
One/District One.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 22, 2019 at 10:00 AM at the
Region One/District One Office in Schaumburg.

Phase Il engineering services are required for work related to contract plan preparation for bridge
and road improvements, development of specifications and estimates, plan review and surveying
on various projects in District One. Work orders under the blanket agreement will be negotiated
and authorized by the Department on an as-needed basis.

Work Orders may include the preparation of contract plans for various projects involving roadway,
bridge repairs and improvements, drainage improvement plans, preparation of miscellaneous
roadway plans and structure details (TS&L plans, structure plans), ADA ramp details, review of
plans by consultants and local agency consultants for roadway and bridge rehabilitation projects,
obtaining pavement composition cores for resurfacing projects and geotechnical borings for
structure designs and providing supplemental field and bridge deck surveying for various projects.

The department will furnish the Consultant with available microfilm, pavement patching survey,
bridge repair notes and other available information.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 10
Proposed staffing from Prime and any Subconsultants 30
Proximity of firm to project location 2
Proposed DBE use 8
Available work capacity of firm 10
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 15

The estimated construction cost of these projects may range from $300,000 to $3,000,000. The
estimated engineering fee for this project is $2,000,000. The completion date for this contract will
be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is

directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The person who will be in charge of surveys (must be an lllinois Licensed Professional Land
Surveyor). The Special Services (Surveying) prequalification category requirement may be
completed by the Sub and/or Prime Consultant.

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:
Structures (Highway: Typical)
Highways (Roads & Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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18.

Job No. D-91-195-19, Various Phase Il Land Surveying Projects, Various Routes, Various
Counties, Region One / District One.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 18, 2019 at 10:00 AM at the
Region One/District One Office in Schaumburg.

Phase Il engineering services are required for various surveying projects throughout District 1.
Work orders under this blanket agreement will be negotiated and authorized by the department
on an as-needed basis.

The department will furnish the Consultant with the proposed ROW requirements from
Programming/Design, proposed alignment data (preferably CADD file if available), current title
commitments, existing ROW plats from P&P archives, checklist, and cover sheets each work
order is negotiated.

The Consultant's work shall include field and office resources to prepare statutory plats of
highways (excess parcel, easement, dedication and plats of survey may also be requested), legal
descriptions, and field staking of same in accordance with the current Land Acquisition Policies
and Procedures Manual. A copy of the current manual can be found on the IDOT website under
Resources/Manuals & Guides. Some GIS and database work may also be required. The
Consultant must also have a current QA/QC plan in place to review internal work as well as
assigned sub-consultant projects.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 25
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 15
The Firms experience with required project work 15
Firms understanding/method of accomplishing project requirements 15

The estimated engineering fee for this project is $750,000. The completion date for this contract
will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work (must
be an lllinois Licensed Professional Land Surveyor).

e The person who will perform the QA/QC review work of all work order submittal documents
(must be an lllinois Licensed Professional Land Surveyor).
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The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically, using the Engineering Prequalification and Agreement System (EPAS), to the
Central Bureau of Design and Environment.
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19.

Job No. D-91-196-19, Various Phase Il Land Surveying Projects, Various Routes, Various
Counties, Region One / District One.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 18, 2019 at 1:00 PM at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for various surveying projects throughout the District.
Work orders under this blanket agreement will be negotiated and authorized by the department
on an as-needed basis.

The department will furnish the Consultant with the proposed ROW requirements from
Programming/Design, proposed alignment data (preferably CADD file if available), current title
commitments, existing ROW plats from P&P archives, checklist, and cover sheets each work
order is negotiated.

The Consultant's work shall include field and office resources to prepare statutory plats of
highways (excess parcel, easement, dedication and plats of survey may also be requested), legal
descriptions, and field staking of same in accordance with the current Land Acquisition Policies
and Procedures Manual. A copy of the current manual can be found on the IDOT website under
Resources/Manuals & Guides. Some GIS and database work may also be required. The
Consultant must also have a current QA/QC plan in place to review internal work as well as
assigned sub-consultant projects.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 25
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 15
The Firms experience with required project work 15
Firms understanding/method of accomplishing project requirements 15

The estimated engineering fee for this project is $500,000. The completion date for this contract
will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work (must
be an lllinois Licensed Professional Land Surveyor).

e The person who will perform the QA/QC review work of all work order submittal documents
(must be an lllinois Licensed Professional Land Surveyor).
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The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically, using the Engineering Prequalification and Agreement System (EPAS), to the
Central Bureau of Design and Environment.
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20.

Job No. D-92-064-19, 1-39 from North of Blackhawk Rd to 1-90, US 20 from 1-39 to East of
Kishwaukee River and Harrison Ave. from Bell School Rd to 1-39, Winnebago County,
Region Two/District Two.

This project may contain Federal Funds.

This project requires 13% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on October 23, 2019 at 10:30 AM at the
Region Two/District Two Office in Dixon.

Phase Il engineering services are required for the preparation of contract plans, specifications
and estimates for the proposed reconstruction and additional lanes on 1-39/US 20, the
reconstruction of US 20/Harrison Ave. interchange from an existing clover-leaf to a diverging
diamond configuration, roadway reconstruction and additional lanes on US 20/Harrison Ave. from
Mill Rd to Mall Drive, the reconfiguration of 1-39/US 20 system interchange involving realignment
of the northbound and southbound ramps, and reconstruction of the bicycle accommodation
under 1-39 at Madigan Creek. This work may also include preparing the BCR for US
20/Kishwaukee River bridge, preparing multiple TSL drawings and structure plans for
approximately 14 bridges, including 4 new structures, conducting a Noise Analysis and preparing
an ITA (Incidental Taking Authorization).

This project is expected to include public involvement activities for public meetings,
stakeholder/cooperating agency meetings and the preparation of exhibits for these meetings. In
addition, a Value Engineering (VE) study will need to be completed by a VE team that is led by
an lllinois Professional Engineer with experience in roadway and bridge design and carries the
designation of a certified value engineer specialist. The VE team will need to include staff different
than the staff working directly with this project.

An independent utility finding will be required to determine whether segments of the project can
be constructed individually to serve as wusable and reasonable transportation
improvements. Preparation of a Transportation Management Plan (TMP), including a Queue &
Delay Analysis and likely involving the preparation of Exception to Compliance documentation for
approval by the Central Office may be required. This project is anticipated to be completed using
PowerGeopak V8i Select Series 4 version 08.11.09.878 (or current IDOT CADD software) utilizing
OpenRoads Technology for 3D modeling and shall be compatible with the IDOT Computer Aided
Design, Drafting, Modeling and Deliverables Manual for preparation of roadway and structures
plans.

Phase Il may include the preparation of detailed contract plans and all associated material, TSL
drawings, structure plans, roadway plans, typical sections, hydraulic reports, storm sewer,
drainage & utility plans, erosion control plans, traffic staging plans, signing plans, pavement
marking plans, cross sections, lighting plans, traffic signal plans, special details, special
provisions; quantities, cost estimates, estimate of time, Traffic Management Plan (TMP), PESA
Response submittal, geotechnical engineering services, SGRs and all other incidental work
required to complete the project. Multiple sets of such plans may be required as a result of the
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independent utility findings. Coordination with railroad and other agencies is anticipated with this
project.

The following structures may be included:

S.N. 101-0204: 1-39 NB (Ramp DA) over I-39 SB - New Bridge

S.N. 101-0131 (Ex.), S.N. 101-0207 (Prop.): Mulford Rd over -39 and US 20

S.N. 101-0067/-0068 (Ex.), S.N. 101-0208/-0209 (Prop.): US 20 over CN Railroad
S.N. 101-0069/-0070 (Ex.), S.N. 101-0210/-0211 (Prop.): 1-39/US 20 over U P Railroad
S.N. 101-0212: NB 1-39 (Ramp DB) over Linden Rd. - New Bridge

S.N. 101-0071/-0072 (Ex.), S.N. 101-0213/-0214 (Prop.): 1-39/US 20 over Harrison Ave.
S.N. 101-0215: 1-39 SB (Ramp BD) over US 20 - New Bridge

S.N. 101-0216: Linden Rd. over 1-39 SB (Ramp BD) - New Bridge

S.N. 101-2025 (Ex.), S.N. 101-2053 (Prop.): I-39 over Madigan Creek

S.N. 101-0073/-0074: US 20 over Kishwaukee River

Please note, S.N. 101-0098 (Ex.) S.N. 101-0206 (Prop.): Perryville over 1-39/US 20 (NOT
INCLUDED - This structure is being completed as a separate project).

The department will furnish the Consultant with any available as-built/existing plans, any approved
hydraulic reports, approved TSL's, approved combined design report, inspection reports, soil
boring data and any other available information. The department will also furnish the Consultant
with alignment data, title reports, and proposed right-of-way information.

The Consultant may prepare roadway and structural plans, supplemental surveys and all other
necessary related work required to complete Phase Il contract plans. The Consultant will ensure
all plans are within the framework of the department’s policies and procedures, local agencies’
requirements and other requirements of cooperating and permitting bodies.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 5
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 25

The estimated construction cost for this project is $177,900,000. The completion date for this
contract will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A & B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is

directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).
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The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will be in charge of surveys (must be an lllinois Licensed Professional Land
Surveyor). The Special Services (Surveying) prequalification category requirement may be
completed by the Sub and/or Prime Consultant.

The person who will perform the work in the area of geotechnical analysis and the Structural
Geotechnical Report (SGR) (must be an lllinois Licensed Professional Engineer or an lllinois
Licensed Structural Engineer). The required Geotechnical prequalification category
requirement may be completed by the Sub and/or Prime Consultant.

The person who will perform/supervise the work in the area of hydrologic/hydraulic analysis
and modeling for culverts and bridges (must be an lllinois Licensed Professional Engineer).

The person who will lead the Value Engineering study must be an lllinois Licensed
Professional Engineer and carry the designation of a certified Value Engineer specialist.

The Environmental Lead, who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines including
water quality, traffic noise, community impacts and ecology. Environmental staffing on
Exhibit B must match the staffing presented and approved in the firm’s most recent Statement
of Experience and Financial Condition.

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an Illinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following category to be considered for this project:

Structures (Highway: Complex)
Hydraulic Reports (Waterway: Typical)
Highways (Freeways)

Environmental Reports: Environmental Assessment (EA)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

After all responses have been evaluated, firms may be asked to make oral presentations
during the week of October 14, 2019.
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21.

Job No. C-93-049-19, I-180 over the lllinois River, Phase lll Project, Bureau and Putnam
Counties, Region Two/District Three.

This project may contain Federal Funds.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be using
are scheduled to attend an initial meeting on October 22, 2019 at 1:30 PM at the Region
Two/District Three Office in Ottawa.

Phase Il engineering services are required for the bridge deck replacement of the 1-180 structure
crossing the lllinois River near Hennepin. Work also includes painting of the structural steel.

The Consultant will perform on-site inspection, provide construction staking/layout when not
provided for in the contract plans, verify construction staking/layout, provide on-site material
inspection, prepare records, maintain documentation, and any other duties that would require the
services of an engineer to complete this project in a timely basis and in accordance with State
Specifications. All on-site material testing will be with IDOT equipment. Laboratory testing of
materials will not be required.

Quiality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same consultant
or one of their sub-consultants on the same project or on material coming in from the same plant
is prohibited. At the negotiations meeting, the Consultant, and sub-consultant(s) will disclose all
current relationships with contractors.

The Consultant will be asked to furnish a registered IL PE or an approved non-licensed
engineering technician to act as Assistant Resident Engineer (ARE) or inspector on these
projects. The Consultant is expected to perform on site inspection, engineering layout, and
verification of contractor staking, maintain documentation, submit pay estimates, change orders,
and any other duties required to complete these projects on a timely basis and in accordance with
the State Specifications and guidelines. The ARE should be knowledgeable in the use of the
department’s documentation tracking system (ICORS). The Consultant shall provide vehicles
and equipment necessary to perform inspections.

The following structure is included in this project, S.N. 078-0001 (I-180 over lllinois River).

The department will furnish the Consultant with Plans and Specifications.
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The Consultant’s Statement of Interest will be rated based on:

Rating Description Weight %
Past Performance in project categories 30
Proposed staffing from Prime and any Subconsultants 30
Proximity of firm to project location 5
Proposed DBE use 5
Firms experience with required project 20
Firms understanding/method of accomplishing project requirements 10

The anticipated construction completion date is December 1, 2021. The Consultant must
complete and submit final measurements, calculations and final contract record documents to the
department no later than six (6) weeks after completion of this project.

Key personnel listed on Exhibit A for this project must include:

e The Assistant Resident Engineer (minimum 10 years experience as a Resident Engineer is
desired). A current IDOT Construction Documentation certification and experience and a
workable knowledge in the area of bridge construction, structural steel cleaning and painting,
and Portland Cement Concrete (PCC) are required.

e The Inspectors. (1 to 3 individuals to perform on-site inspection, survey and QA
inspection.) A current IDOT Construction Documentation certification and experience and a
workable knowledge in the area of bridge construction, structural steel cleaning and painting,
and Portland Cement Concrete (PCC) are required.

The prime firm must be prequalified in the (Special Services) Construction Inspection category
to be considered for this project.

Statements of Interest including resumes of the key people noted above must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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22,

Job No. C-93-094-19, 1-80 from LaSalle Rd to Little Vermilion River, Phase lll Project,
LaSalle County, Region Two/District Three.

This project may contain Federal Funds.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be using
are scheduled to attend an initial meeting on October 22, 2019 at 10:00 AM at the Region
Two/District Three Office in Ottawa.

Phase lll engineering services are required for the superstructure and pier cap replacements of
the 1-80 dual structures crossing the Little Vermilion River, superstructure replacements of the I-
80 dual structures over East 3" Road and latex overlays of dual structures carrying 1-80 over
LaSalle Road all located around the proximity of LaSalle-Peru. Work also includes modifications
and upgrades to the IL 351 interchange lighting.

The Consultant will perform on-site inspection, provide construction staking/layout when not
provided for in the contract plans, verify construction staking/layout, provide on-site material
inspection, prepare records, maintain documentation, and any other duties that would require the
services of an engineer to complete this project in a timely basis and in accordance with State
Specifications. All on-site material testing will be with IDOT equipment. Laboratory testing of
materials will not be required.

Quiality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant
or one of their sub-consultants on the same project or on material coming in from the same plant
is prohibited. At the negotiations meeting, the Consultant, and sub-consultant(s) will disclose all
current relationships with contractors.

The Consultant will be asked to furnish a registered IL PE or an approved non-licensed
engineering technician to act as Assistant Resident Engineer (ARE) or inspector on these
projects. The Consultant is expected to perform on site inspection, engineering layout, and
verification of contractor staking, maintain documentation, submit pay estimates, change orders,
and any other duties required to complete these projects on a timely basis and in accordance with
the State Specifications and guidelines. The ARE should be knowledgeable in the use of the
department’s documentation tracking system (ICORS). The Consultant shall provide vehicles
and equipment necessary to perform inspections.

The following structures are included in this project:
e S.N. 050-0220 & 050-0221: 1-80 over Little Vermilion River, Superstructure replacement
e S.N. 050-0228 & 050-0229: 1-80 over LaSalle Road, Deck overlay and Bridge Repairs
e S.N. 050-0003 & 050-0004: 1-80 over E 3RD Road 1.1 mile east of IL 251, Superstructure
replacement

The department will furnish the Consultant with Plans and Specifications.
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The Consultant’s Statement of Interest will be rated based on:

Rating Description Weight %
Past Performance in project categories 30
Proposed staffing from Prime and any Subconsultants 30
Proximity of firm to project location 5
Proposed DBE Use 5
Firms experience with required project 20
Firms understanding/method of accomplishing project requirements 10

The anticipated construction completion date is December 1, 2021. The Consultant must
complete and submit final measurements, calculations and final contract record documents to the
department no later than six (6) weeks after completion of this project.

Key personnel listed on Exhibit A for this project must include:

e The Assistant Resident Engineer (minimum 10 years experience as a Resident Engineer is
desired). A current IDOT Construction Documentation certification and experience and a
workable knowledge in the area of bridge construction, Hot Mix Asphalt, and Portland
Cement Concrete (PCC) are required.

e The Inspectors. (1 to 3 individuals to perform on-site inspection, survey and QA
inspection.) A current IDOT Construction Documentation certification and experience and a
workable knowledge in the area of bridge construction, Hot Mix Asphalt (HMA), and Portland
Cement Concrete (PCC) are required.

The prime firm must be prequalified in the (Special Services) Construction Inspection category
to be considered for this project.

Statements of Interest including resumes of the key people noted above must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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23.

Job No. P-94-002-20 and D-94-040-19, FAP 649 (IL 17), Structure over the lllinois River in
Lacon, Phase I/ll Project, Marshall County, Region Three/District Four.

This project requires 18% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all sub-consultants the prime Consultant will
be using is scheduled to attend an initial meeting on October 22, 2019 at 10:00 AM at the Region
Three/District Four Office in Peoria.

Phase | and Il engineering services are required for the preparation of a Project Report
(anticipated to be a Categorical Exclusion) and contract plans, specifications, and estimates for
the rehabilitation of Structure No. 062-0003, carrying IL 17 over the lllinois River at Lacon in
Marshall County.

Work will include inspection of the existing structure, preparing a Bridge Condition Report, Phase
I Report and preparing repair plans, specifications and estimates for structure
rehabilitation. Additional work may include data collection, preparing traffic management
analysis, accident analysis, staging plans, topographic survey, preparing roadway approach
plans, traffic control plans, and any additional work necessary to complete the Phase | study and
Phase Il final contract plans and documents.

The department will furnish the Consultant with available plans, field notes, survey books, traffic
data, accident information, existing right-of-way plans, existing structure ratings and inspections,
existing Bridge Condition Reports, agency coordination and any other available information.

The Consultant’'s Statement of Interest will be rated based on the following:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 25
Proposed DBE use 5
Available work capacity of firm 15
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 20

The estimated construction costs for this project is $8,000,000 and is scheduled for FY 2022. The
Phase | and Il work for this contract must be completed within 30 months after authorization to
proceed. A planned Supplement for Phase Il will be done near the completion of Phase I.
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Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual-in-charge who is
directly involved in the development of contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform/supervise the work in the area of structure plan preparation
(must be an lllinois Licensed Structural Engineer). This project will involve a bridge with a
deck truss, the Structural Engineer must have experience in designing plans for truss
repairs. This person must document their experience with trusses in the Statement of
Interest. In addition, the staff performing this work must be identified.

The person who will perform the QC/QA review of all milestone submittal documents (must
have adequate plan review experience and be an lllinois Licensed Professional Engineer for
roadway work and/or an lllinois Licensed Structural Engineer for structural work).

The person who will be in charge of surveys (must be an lllinois Licensed Professional Land
Surveyor).

The prime firm must be prequalified in the following categories to be considered for this project:

Location/Design Studies (Rehabilitation)
Highways (Roads and Streets)
Structures (Highway: Advanced Typical)

Special Services (Surveying)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design & Environment through the Engineering and
Prequalification Agreement System (EPAS).
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24,

Job No. P-94-001-20, Various Phase l/ll Engineering Projects, Various Routes, Various
Counties, Region Three/District Four.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all sub-consultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 23, 2019 at 1:30 PM at the Region
Three/District Four Office in Peoria.

Phase I/ll engineering services are required for work on various projects throughout District
Four. Work Orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

Phase | work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic
analysis, geometric studies, preparing Bridge Condition Reports, Hydraulic Reports, Structure
Geotechnical Reports, Type, Size and Location (TS&L) plans, Intersection Design Studies (IDSs),
and Project Reports (categorical exclusion projects only). This work may include data collection,
development of alignment alternatives, cost estimates, traffic management analysis, traffic
management plans, accident analysis, geometric studies, traffic studies, drainage studies,
structure borings, geotechnical analysis and reporting, analysis of existing pavements including
obtaining pavement cores, and all other related work required to produce the necessary Phase |
documents and reports.

Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, structure plans, roadway plans, drainage and geometric plans, geotechnical analysis
and reporting, all drilling and analysis of soil borings, traffic signal plans, traffic staging plans,
temporary and permanent erosion control plans, plats and legal descriptions for Right-of-Way
acquisition, and any other related work required to complete plans, specifications and estimates
as necessary.

The department will furnish the Consultant with any available as-built plans, field notes and survey
books, traffic data, accident information, structure inspection reports, existing Bridge Condition
Reports, existing Hydraulic Reports, existing Right-of-Way plans, aerial photos, aerial mapping,
electronic design files, boring logs, Soil Reports, and other information available.

The Consultant may be required to provide project management and/or project support staff to
work in the District Four office. This work may include engineering, technical management, and/or
project support. The selected Consultant and/or their Sub Consultants on this project are
prohibited from managing contracts where either party is the Prime Consultant or a Sub
Consultant. The selected firm and/or their subconsultants may not manage another firm if the
relationship was reversed during another phase of work.
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The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 25
Proposed DBE use 5
Available work capacity of firm 15
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 20

The estimated construction costs of each project may range from $50,000 to $3,500,000. It is
anticipated that this contract will include approximately six (6) to fifteen (15) different projects. The
engineering services required may consists of only a portion of the total engineering work on a
given project. The estimated engineering fee for this project is $1,000,000. The completion date
for this contract will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

65

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will assume the duties of Project Engineer, that individual-in-charge of the
day-to-day program management work (must be an Illinois Licensed Professional Engineer).

The person who will perform/supervise the work in the area of hydraulic analysis (must be
an lllinois Licensed Professional Engineer). Hydraulic Reports: Typical prequalification
category requirement may be completed by the Sub and/or Prime Consultant.

The person who will perform/supervise the work in the area of geotechnical analysis and the
preparation of the Geotechnical Structure Report (must be an lllinois Licensed Professional
Engineer and/or an lllinois Licensed Structural Engineer). Geotechnical Services
(Subsurface Exploration, General Geotechnical Services, and Structure Geotechnical
Report) prequalification category requirement may be completed by the Sub and/or Prime
Consultant.

The person who will perform/supervise the work in the area of structural engineering (must
be an lllinois Licensed Structural Engineer). In addition, the staff performing this work must
be identified.

The person who will perform the QC/QA review of all milestone submittal documents (must
have adequate plan review experience and be an lllinois Licensed Professional Engineer for
roadway work and/or an lllinois Licensed Structural Engineer for structural work).

The person who will be in-charge of surveys (must be an lllinois Licensed Professional Land
Surveyor). The Special Services (Surveying) prequalification category requirement may be
completed by the Sub and/or Prime Consultant.

The person who will be in-charge of land acquisition documents (must be an lllinois Licensed
Professional Land Surveyor).
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The prime firm must be prequalified in the following categories to be considered for this project:
Highways (Roads and Streets)
Structures (Highways: Typical)
Location/Design Studies (Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design & Environment through the Engineering and
Prequalification Agreement System (EPAS).
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25.

Job No. P-95-014-19, Phase I/ll Various Projects, Various Routes, Various Counties, Region
Three/District Five.

This project requires 21% DBE patrticipation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be using
are scheduled to attend an initial meeting on October 23, 2019 at 10:30 AM at the Region
3/District Five Office in Paris.

Phase | and/or Il engineering services are required for work on various projects in District
Five. Work Orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

Phase | work may consist of conducting hydraulic and route surveys, subsurface utility
engineering, preparing Structure Geotechnical Reports, drilling and analysis of soil borings,
hydraulic analysis, geometric studies, and preparing project reports (Categorical Exclusion
reports only). This work may include data collection, development of alignment alternatives, cost
estimates, traffic management analysis, traffic management plans, accident analysis, quantity
computations, and other related work items required to produce a project report.

Phase Il work may consist of conducting route surveys, land surveys, right of way plat and plan
preparation, writing legal descriptions, staking right of way, hydraulic analysis, geometric studies,
roadway plans, TS&L drawings, pre-final structure plans, final structure plans and any other
related work required to complete final plans, special provisions, and estimates as necessary.

The department will furnish the Consultant with traffic data, bridge condition reports, hydraulic
reports, existing plans, utility coordination, survey data, Microstation files, Geopak files, boring
logs, and crash data when available.

The selected Consultant and/or their subconsultants on this project are prohibited from managing
contracts where either party is the prime Consultant or a subconsultant. The selected firm and/or
their subconsultants may not manage another firm if the relationship was reversed during another
phase of work.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 25
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 15
The Firms experience with required project work 15
Firms understanding/method of accomplishing project requirements 15

It is anticipated that this contract will include approximately 4 to 10 different projects. The
Consultant’s work may consist of either complete projects or a portion of the total engineering
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required for a certain project. The estimated construction cost for each project will range from
approximately $10,000 to $5,000,000. The estimated engineering fee for this project is
$750,000. The completion date for this contract will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in structure plan preparation documents (must be an
lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified.

The person who will perform/supervise the work in drainage calculations and preparation of
the Drainage Report (must be an lllinois Licensed Professional Engineer). The required
drainage prequalification category may be completed by Sub and/or Prime Consultant.

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Location/Design Studies (Rehabilitation)
Structures (Highway: Typical)

Highways (Roads and Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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26.

Job No. P-95-017-13, Major Interstate Reconstruction, FAI-74 from US 150 W. of Danville to
Vermilion River in Danville, Vermilion County, Region Three/District Five.

This project may contain Federal Funds.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 23, 2019 at 10:00 AM at the
Region Three/District Five Office in Paris.

Phase | and Il engineering services are required for the preparation of a project report and final
contract plans, specifications, and cost estimates for reconstruction and resurfacing of FAI 74 (I-
74) from US 150 W. of Danville to the Vermilion River. Anticipated improvements include
interstate reconstruction and subgrade improvements for approximately one-mile, drainage
improvements, interstate resurfacing, and repairs to the structures below.

The following structures are included in this project:

S.N. 092-0008: I-74 (EB) over N&S RR & FAU 7026 (L Street) - Bridge Deck Repair
S.N. 092-0009: I-74 (WB) over N&S RR & FAU 7026 (L Street) - Bridge Deck Repair
S.N. 092-0010: I-74 (EB) over FAU 7026 (G Street) — Bridge Deck Repair

S.N. 092-0011: I-74 (WB) over FAU 7026 (G Street) — Bridge Deck Repair

S.N. 092-0012: I-74 (WB) over CNRL & FR 1563 & 1611 - Bridge Deck Repair

S.N. 092-0013: I-74 (EB) over CNRL & FR 1563 & 1611 — Bridge Deck Repair

S.N. 092-0014: 1-74 (WB) over Vermilion River — Bridge Deck Repair

S.N. 092-0038: FAP 332 (IL 1/US 150) Over I-74 & C/D - Bridge Deck Repair

S.N. 092-0099: FAU 7005 (Batestown Rd.) over I-74 - Bridge Deck Repair

S.N. 092-0126: TR 250 (Mauk Lane) over I-74 - Bridge Deck Repair

S.N. 092-0128: TR 300 (Leverich Rd.) over I-74 - Bridge Deck Repair

S.N. 092-0129: FAU 7019 (Greenwood Cemetery Rd.) over |-74 - Bridge Deck Repair

Phase | work may consist of preparing a Roadway Geotechnical Report and a project report. This
work may include data collection, cost estimates, traffic management analysis, traffic
management plans, crash analysis, quantity computations, and other related work items required
to produce a project report.

Phase Il work may consist of roadway plans and structure repair plans and any other related work
required to complete final plans, special provisions, and estimates as necessary.

The department will furnish the Consultant with traffic data, existing plans, environmental

coordination, utility coordination, survey data, Microstation files, Geopak files, inspection reports,
and crash data when available.
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The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted (%)
Past Performance in Project Categories 25
Proposed Staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 15
The Firms experience with required project work 15
Firms understanding/method of accomplishing project requirements 15

The estimated construction cost for this project is $30,000,000. The project is tentatively set for
a November 2021 Letting. The completion date for this contract will be 60 months after
authorization to proceed. A planned Supplement for Phase Il will be done near the completion of
Phase I.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Location Studies — Rehabilitation
Structures (Highway: Typical)

Highways (Freeways)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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27.

Job No. D-96-053-19, Various Phase l/ll Projects, Various Routes, Various Counties, Region
Four/District Six.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be using
are scheduled to attend an initial meeting on November 07, 2019, at 1:30 PM in the Region
Four/District Six Office in Springfield.

Phase | and/or Il engineering services are required for various projects throughout District
Six. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis. All work for this project may be in English or metric units.

Phase | work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic
analysis, geometric studies, preparing Bridge Condition Reports, Hydraulic Reports, Structure
Geotechnical Reports, Type, Size and Location (TS&L) plans, Intersection Design Studies (IDSs),
and Project Reports (categorical exclusion projects only). This work may include data collection,
development of alignment alternatives, cost estimates, traffic management analysis, accident
analysis, geometric studies, traffic studies, drainage studies, geotechnical analysis, and all other
related work required to produce the necessary Phase | documents and reports.

Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, structure plans, roadway plans, drainage, geometric plans, geotechnical analysis, traffic
staging plans, temporary and permanent erosion control plans, plats and legal descriptions for
Right-of-Way acquisition, and any other related work required to complete plans, specifications
and estimates as necessary.

The Consultant must also be knowledgeable about ADA/PROWAG requirements and may be
expected to complete ADA compliant curb ramp designs for various intersections.

The various proposed projects may consist of ADA improvements, simple patching and
resurfacing, bridge repair, bridge rehabilitation, bridge replacement, widening and resurfacing,
and/or new roadway projects.

The department will furnish the Consultant with any available as-built plans, microfilm plans, field

notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, aerial
photos, boring logs, and other information.
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The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in Project Categories 25
Proposed Staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 5
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 15

The estimated construction costs of these projects may range from $100,000 to $3,000,000. Itis
anticipated that this contract will include approximately 5 to 15 different projects. The engineering
services required may consist of only a portion of the total engineering work on a certain
project. The estimated engineering fee for this project is $500,000. The completion date for this
contract will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this contract must include:

The person who will assume the duties of Project Manager for all aspects of the work (must
be an lllinois Licensed Professional Engineer).

The person(s) who will perform the duties of Project Engineer who will be directly involved
and responsible in the development of the reports and/or plans (must be an lllinois Licensed
Professional Engineer).

The person who will be in charge of surveys (must be an lllinois Licensed Professional Land
Surveyor). The Special Services (Surveying) prequalification category requirement may be
completed by the Sub and/or Prime Consultant.

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)
Location/Design Studies (Rehabilitation)

Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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28.

Job No. D-98-001-20, Phase | and/or Il work for Various Projects, Various Counties, Region
Five/District Eight.

This project may contain Federal Funds.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant selected for this project and all subconsultants the prime Consultant will be using
are scheduled to attend an initial meeting on October 30, 2019 at 10:30 AM at the Region
Five/District Eight Office in Collinsville.

Phase | and/or Il engineering services are required for various projects in District Eight. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis.

The Phase | work, if required, may consist of conducting route surveys, geotechnical analyses,
hydraulic survey/analysis, geometric studies and reviews, preparing Bridge Condition Reports,
Hydraulic Reports, Structure Geotechnical Reports, Type, Size and Location (TS&L) plans,
Intersection Design Studies (IDSs), Value Engineering studies, Right of Way information, and
Project Reports (Categorical Exclusion projects only).

This work may include data collection, cost estimates, traffic management analysis, crash
analysis, development of alternative alignments, preparing environmental and hazardous waste
documents, infrared testing of bridge decks, and all other related work required to produce the
necessary Phase | documents and reports. This work could include amending or updating
existing Project Reports.

Projects may include public involvement. Public involvement may include coordinating and
leading stakeholder meetings, public informational meetings and public hearings, preparing
exhibits for meetings and hearings, Context Sensitive Solutions (CSS) duties and evaluating and
incorporating comments from those meetings into a report.

The Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analyses, geometric studies, structure plans, roadway plans, and any other related work required
to complete plans, specifications, and estimates as necessary.

The various proposed projects may consist of ADA improvement plans, simple roadway patching
and resurfacing, bridge repair, bridge rehabilitation, bridge replacement, roadway widening and
resurfacing and/or new roadway projects.

The Consultant's work may also include QC/QA plan reviews of pre-final contract plans,
developed by others, with an emphasis on constructability.

The department will furnish the Consultant with any available as-built plans, microfilm plans, field
notes, traffic data, crash statistics, agency coordination, existing right-of-way plans, aerial photos,
boring logs, location design reports, and other information deemed applicable to the Consultant’s
work.
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The Consultant’s statement of interest will be rated based on:

Rating description Weight%
Past performance in project categories 30
Proposed staffing from Prime and any Subconsultants 15
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 15
Firms understanding/method of accomplishing projects requirements 20

The estimated engineering fee for this contract is $500,000. The completion date for this contract
will be 60 months after authorization to proceed.

Key personnel listed on Exhibits A & B for this project must include:

The person in charge of CSS/Public Involvement procedures. Include a detailed description
of CSS/Public involvement work he/she has directed involving facilitation of community
advisory group meetings, public meetings and public hearings; organizing work groups and
press conferences; stakeholder meetings; drafting press releases and property owner contact
letters, etc.

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lIllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work of structure plan preparation documents (must be an
lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified.

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The person who will perform/supervise the pre-final contract plan reviews of plans developed
by others (resumé must indicate a background that has adequate plan review experience with
an emphasis on constructability).

The prime firm must be prequalified in the following categories to be considered for this project:

74

Highways (Roads and Streets)
Location/Design Studies (Reconstruction/Major Rehabilitation)

Structures (Highway: Typical)
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Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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29.

Job No. P-98-005-20, Phase l/ll Various Projects, Various Routes, Various Counties, Region
Five/District Eight.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant selected for this project and all subconsultants the prime Consultant will be using
are scheduled to attend an initial meeting on October 21, 2019 at 1:00 PM at the Region
Five/District Eight Office in Collinsville.

Phase | and/or Phase Il engineering services are required for various projects throughout the
District. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

Phase | work, if required, may consist of conducting surveys, utility coordination, hydraulic
survey/analysis, conducting geometric studies and reviews, preparing Type, Size and Location
(TS&L) plans, preparing Bridge Condition Reports, geotechnical studies which include preparing
Structure Geotechnical Reports, and preparing Project Reports (Categorical Exclusion projects
only). This work may include data collection, cost estimates, traffic management analysis, crash
analysis, development of alternative alignments, environmental studies and coordination, infrared
testing of bridge decks and other related work and exhibits necessary to produce the Project
Report, as necessary. This work could include amending or updating existing Project Reports.

In addition, Work Orders may include public involvement and/or may be entirely made up of public
involvement tasks on one or more projects District staff is developing. Public involvement may
include coordinating and leading stakeholder meetings, public informational meetings and public
hearings, preparing exhibits for meetings and hearings, Context Sensitive Solutions (CSS) duties
and evaluating and incorporating comments from those meetings into a report.

Phase Il work, if required, may consist of geometric studies, structure plans, roadway plans, and
any other related work to complete final plans, specifications, and estimates, as necessary.

The department will furnish the Consultant with any available as-built plans, microfilm plans, field
notes, traffic data, crash statistics, agency coordination, existing right-of-way plans, aerial photos,
boring logs, location design reports, and other information deemed applicable to the Consultants
work.

The Consultant’s Statement of Interest will be weighted on:

Rating Description Weight (%)
Past Performance in Project Categories 15
Proposed Staffing from Prime and any Subconsultants 30
Proximity of firm to project location 5
Proposed DBE Use 5
Available work capacity of firm 10
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 10
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The estimated engineering fee for this project is $500,000. The completion date for this contract
will be 60 months after authorization to proceed.

Key personnel listed on Exhibits A & B for this project must include:

The person who will assume the duties of Project Manager for all aspects of work (must be
an lllinois Licensed Professional Engineer).

The person(s) who will perform the duties of Project Engineer who will be directly involved
and responsible in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

The person who will be in charge of geotechnical engineering (must be either an lllinois
Licensed Professional Engineer and/or an lllinois Licensed Structural Engineer). The
Geotechnical Services (SGR) prequalification category(s) may be completed by the Prime
and/or Sub.

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience)

The person in charge of CSS/Public Involvement procedures. Include a detailed description
of CSS/Public Involvement work he/she has directed involving facilitation of community
advisory group meetings; stakeholder meetings; public meetings and public hearings;
organizing work groups and press conferences; drafting press releases and property owner
contact letters; etc.

The Statements of Interest must also include the Consultant’s relevant projects completed by the
firm for IDOT within the past four years by members of the Consultant’s’ key personnel listed in
the SOI. Do not include more than 10 relevant projects.

The prime firm must be prequalified in the following categories to be considered for this project:

Location/Design Studies (Reconstruction/Major Rehabilitation)
Highways (Roads & Streets)

Structures (Highway: Advanced Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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30.

Job No. P-99-001-20, Various Phase l/ll Engineering Projects, Various Routes, Various
Counties, Region Five, District Nine.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be using
are scheduled to attend an initial meeting on October 23, 2019 at 1:00 PM in the Region
Five/District Nine Office in Carbondale.

Phase I/l engineering services are required for various projects throughout District Nine. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. This project is anticipated to be completed using PowerGeopak V8i Select
Series 4 utilizing Corridor Modeling and shall be compatible with the IDOT Computer Aided
Design, Drafting, Modeling, and Deliverables Manual for preparation of roadway and structure
plans.

Phase | work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic
analysis, geometric studies, preparing bridge condition reports, and preparing project reports
(categorical exclusion projects only). This work will include data collection, development of
alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge
condition reports, TS&L, and other related work and exhibits necessary to produce the Project
Report, as necessary.

Phase Il work, if required, may consist of conducting route surveys, hydraulic analysis, geometric
studies, roadway plans, ADA plan development, and any other related work to complete final
plans, specifications, and estimates, as necessary.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway projects.
The department will furnish the Consultant with any available as-built plans, microfilm plans, field
notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, aerial
photos, boring logs, and other information. The Consultant’s work may consist of either complete
projects or a portion of the total engineering required for a certain project.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past Performance in Project Categories 25
Proposed Staffing from Prime and any subconsultants 28
Proximity of firm to project location 5
Proposed DBE use 2
Available work capacity of firm 5
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 10

The estimated engineering fee for this project is $2,000,000. The completion date for this contract
will be 60 months after authorization to proceed.
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Key personnel listed on Exhibit A for this contract must include:

The person who will assume the duties of Project Manager for all aspects of the work (must
be an lllinois Licensed Professional Engineer).

The person(s) who will perform the duties of Project Engineer who will be directly involved
and responsible in the development of the reports and/or plans (must be an lllinois Licensed
Professional Engineer).

The person who will be in charge of surveys (must be an lllinois Licensed Professional Land
Surveyor). The Special Services (Surveying) prequalification category requirement be
completed by the Sub and/or Prime Consultant.

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Location/Design Studies (Rehabilitation)

Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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31.

Job No. RM-99-001-19, Various Surveying Projects, Various Routes, Various Counties,
Region Five/District Nine.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be using
are scheduled to attend an initial meeting on October 22, 2019 at 9:00 AM at the Region
Five/District Nine Office in Carbondale.

Phase I/l surveying services are required for various design and land acquisition projects
throughout District Nine. Work Orders under the blanket agreement will be negotiated and
authorized on an as-needed basis.

The department will provide any existing plans, R.O.W. documents, or other pertinent data
required for the completion of individual projects.

The Consultant Project Manager (PM) will supervise, manage and direct field crew and office
personnel in the completion of survey work. The PM and their staff will be expected to perform
work similar to an IDOT Chief of Surveys and/or Plats & Plans Supervisor. The PM and their staff
will be expected to perform the work in the district offices. The PM will sign plats prepared under
supervision, as well as, in-house time keeping records.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 25
Proposed staffing from Prime and any Subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 5
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 10

The estimated engineering fee for this project is $500,000. The completion date for this project
will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

¢ The person who will assume the duties of Project Manager for all aspects of the work (must
be an lllinois Licensed Professional Land Surveyor).

e The person who will be in charge of Surveys (must be an lllinois Licensed Professional Land
Surveyor).

e The person who will be in charge of Quality Control (must be an lllinois Licensed Professional
Land Surveyor).
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The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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32.

Job No. D-99-059-19, Phase l/ll Work for Various Projects, Various Routes, Various
Counties, Region Five/District Nine.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be using
are scheduled to attend an initial meeting on October 23, 2019 at 10:00 AM at the Region
Five/District Nine office in Carbondale.

Phase | and/or Il engineering services are required for the preparation of Phase | Project Reports,
Bridge Condition Reports, Hydraulic Reports, TS&L's, Structure Geotechnical Reports, Location
Drainage Studies and the preparation of preliminary and final contract plans for roadway projects
and replacement, rehabilitation or repair of various structures within the District. Work orders
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis. This project is anticipated to be completed using PowerGeopak V8i Select Series
4 utilizing Corridor Modeling and shall be compatible with the IDOT Computer Aided Design,
Drafting, Modeling, and Deliverables Manual for preparation of roadway and structure plans.

Phase | engineering services may include, but is not limited to, data collection, Bridge Condition
Reports, Hydraulic Reports, Structure Reports, Structure Geotechnical Reports, type, size and
location drawings, Location Drainage Studies, ground and hydraulic surveys, cost estimates, right
of way information, environmental consequences and related work necessary to produce Project
Reports for bridge or roadway projects.

Phase Il work may include preparation of pre-final and final construction plans for bridge or
roadway projects.

The department will furnish traffic data, accident statistics, existing right-of-way plans, foundation
borings where required, available as-built construction plans, one benchmark at each existing
structure and a staked centerline of existing roadway.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past Performance in Project Categories 25
Proposed Staffing from Prime and any subconsultants 28
Proximity of firm to project location 5
Proposed DBE use 2
Available work capacity of firm 5
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 10

The Consultant’s work may consist of either complete projects or a portion of the total engineering
required for a certain project. The estimated engineering fee for this project is $3,000,000. The
completion date for this contract will be 60 months after authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will assume the duties of Project Engineer, that individual in charge who is
directly involved in the development of contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Hydraulic Analyses (must be an lllinois Licensed Professional Engineer).
The Location Drainage and/or Hydraulics prequalification category requirement may be
completed by the Sub and/or Prime Consultant.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The person who will be in charge of surveys (must be an lllinois Licensed Professional Land
Surveyor). The Special Services (Surveying) prequalification category requirement may be
completed by the Sub and/or Prime Consultant.

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)
Location/Design Studies (Rehabilitation)

Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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33.

Job No. P- 99-002-20, Phase I/l Work for Various Projects, Various Routes, Various
Counties, Region Five/District Nine.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be using
are scheduled to attend an initial meeting on October 22, 2019 at 10:00 AM at the Region
Five/District Nine office in Carbondale.

Phase | and/or Il engineering services are required for the preparation of Phase | Project Reports,
Bridge Condition Reports, Hydraulic Reports, TS&L's, Structure Geotechnical Reports and the
preparation of preliminary and final contract plans for roadway projects and replacement,
rehabilitation or repair of various structures within the District. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis. This
project is anticipated to be completed using PowerGeopak V8i Select Series 4 utilizing Corridor
Modeling and shall be compatible with the IDOT Computer Aided Design, Drafting, Modeling, and
Deliverables Manual for preparation of roadway and structure plans.

Phase | engineering services may include, but is not limited to, data collection, Bridge Condition
Reports, Hydraulic Reports, Structure Reports, Structure Geotechnical Reports, type, size and
location drawings, ground and hydraulic surveys, cost estimates, right of way information,
environmental consequences and related work necessary to produce Project Reports for bridge
or roadway projects.

Phase Il work may include preparation of pre-final and final construction plans for bridge or
roadway projects.

The department will furnish traffic data, accident statistics, existing right-of-way plans, foundation
borings where required, available as-built construction plans, one benchmark at each existing
structure and a staked centerline of existing roadway.

The Consultant’s Statement of Interest will be