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This special provision was developed per the recommendations of an 
FHWA/IDOT Joint Process Review to establish a form of contract time which is 
based upon a set number of calendar days. 
 
This special provision should be used at the district’s discretion and per the 
guidance in Chapter 66 of the Bureau of Design and Environment Manual. 
 
The districts should include the BDE Check Sheet marked with the applicable 
special provisions for the April 29, 2011, and subsequent lettings.  The Project 
Development and Implementation Section will include a copy in the contract. 
 
This special provision will be available on the transfer directory  
January 14, 2011. 
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COMPLETION DATE (VIA CALENDAR DAYS) PLUS WORKING DAYS (BDE) 
 
Effective:  April 1, 2008 
 
The Contractor shall complete       work on or before the completion date of this contract 
which will be based upon       calendar days.  After the completion date, an additional       
working days will be allowed to complete      . 
 
The completion date will be determined by adding the specified number of calendar days to the 
date the Contractor begins work, or to the date ten days after execution of the contract, 
whichever is the earlier, unless a delayed start is granted by the Engineer. 
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