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NOTICE OF REVISIONS 
Professional Transportation Bulletin Revisions 

Selection Date: January 15, 2025 

The following revisions have been made to this Professional Transportation Bulletin. If you 
downloaded the bulletin prior to the noted revision date, you should incorporate the 
revisions or download and use a new copy of the bulletin.  

REVISION DATE: Friday, November 8, 2024 

• Item 55: Various changes
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CONTACT INFORMATION 
 

State of Illinois 
 

Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois 
Department of Transportation as authorized by Section 15-1 of the Illinois Procurement 
Code, 30 ILCS 500/15-1.  
 
It is available on the IDOT’s website: Engineering, Architectural & Professional Services  
 
Professional Transportation Bulletin 

The Professional Transportation Bulletin (PTB) Contains information pertaining to the 
advertisement for offers of interest for professional services for the Department of 
Transportation’s projects.  

 
Questions concerning this Bulletin should be directed to: 

E-mail: DOT.ConsultantServices@illinois.gov   
Or mailing address: 

Bureau of Design and Environment 
2300 South Dirksen Parkway 
Attn: Consultant Unit 
Room 330 
Springfield, IL 62764 
 

Regional/District Contact information (view map of regions) 
 
Region 1: Mr. Jose Rios   Region 2: Ms. Trisha Thompson 
District 1 
201 West Center Court 
Schaumburg, IL 60196 

District 2 
819 Depot Avenue 
Dixon, IL 61021 

District 3 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 

 
Region 3: Mr. Kensil Garnett  Region 4: Mr. Jeffrey Myers 
District 4 
401 Main Street 
Peoria, IL 61602 

District 5 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 

District 6 
126 East Ash St. 
Springfield, IL 62704 

District 7 
400 West Wabash 
Effingham, IL 62401 

 
Region 5: Mr. Kirk Brown  
District 8 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 

District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 
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TENTATIVE SCHEDULE 
For Professional Transportation Bulletins 

ACTIVITY PTB 214 PTB 215 PTB 216 PTB 217 PTB 218 PTB 219 

PUBLISH PTB 10/31/24 01/30/25 05/01/25 07/31/25 10/30/25 01/29/26 

**STATEMENTS 
OF INTEREST 

DUE 
11/21/24 02/20/25 05/22/25 08/21/25 11/20/25 02/19/26 

SELECTION 
MEETING 01/15/25 04/16/25 07/16/25 10/15/25 01/14/26 04/15/26 

** Statements of interest for the current PTB 214 must be RECEIVED between: 

Publish Date 10/31/24 & 11/21/24 (12:00 P.M. NOON) 

Statements of interest received after 12:00 p.m. WILL NOT be considered. 

Only SUBMITTALS through EPAS will be considered for Professional Transportation 
Bulletins. 
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NOTICES 
 
 

The following are changes, updates, or information that the department wishes to share 
with firms.  
 

 
 

Negotiation Information Site ................................................................................... 7 

EPAS Updates ........................................................................................................ 8 

Email and Form Updates ........................................................................................ 9 
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Negotiation Information Site 
 
 

To view the most current negotiation meeting information on particular advertised items 
please navigate to the IDOT website under the “Bulletin” tab: Negotiation Information. This 
information has not been finalized and is subject to change.  It is strongly recommended 
that firms check this site daily for updates.  
 

 
 
The following is a list of items for the current PTB and the respective district/bureau 
advertising them:  
 
LOCATION  CONTACT ITEM(S) 
Region 1 District 1 Jose Rios 1- 17 
Region 2 District 2 Trisha Thompson 18 – 25 
Region 2 District 3 Trisha Thompson 26 – 33 
Region 3 District 4 Kensil Garnett  34 – 36 
Region 3 District 5 Kensil Garnett  37  
Region 4 District 6 Jeff Myers 38-40 
Region 4 District 7 Jeff Myers 41-42 
Region 5 District 8 Kirk Brown 43 – 45 
Region 5 District 9 Kirk Brown 46 – 49 
Bureau of Airport Engineering William Eves 50 
Bureau of Bridges & Structures Jayme Schiff 51 
Bureau of Railroads Elliot Ramos 52 
Office of Planning and Programming Holly Bieneman 53-56 
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EPAS Updates 
 

Implemented: July 5, 2024 
 

 
The following updates were made to EPAS, and a mass email was sent through our 
subscription service, if you are not subscribed highly recommend: 
https://idot.illinois.gov/doing-business/procurements/engineering-architectural-
professional-services/stay-connected.html  
 
Last fall we were able to merge our evaluation system into EPAS, thus there are two 
new reports available for your use, which can be exported to Excel as well as PDF:  
1. Evaluations by Date 
2. All Evaluations for your firm 

 
 
There is an extra permission layer that has been added, so other users in your firm will 
able to have “report” permissions.  Please note, the TIN user is the only one who can 
edit/delete permission for a firm created accounts: 
 

 
 
The following new categories are available in EPAS, the requirements were updated 
back in March 2024:  
https://public.powerdms.com/IDOT/documents/2617622/Description%20And%20Minimu
m%20Requirements%20For%20Prequalification  
 

• Hydraulic Reports - Waterways: Two-Dimensional Hydraulics (2D) 
• Special Studies - Pavement Analysis and Evaluation 

 
Updates were made to the following categories:  

• Special Services - Hazardous Waste: Advance 
• Special Services - Hazardous Waste: Simple  
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Email and Form Updates 
 

Implemented: May 1, 2024 
 

 
There will be updates to the BDE 3604/3608 forms soon, the changes made:  

• Added a Directions tab 
• Escalation tab – added a Work Order # row for individual work orders. 
• RATES tab – changed the formula for the Calculated Rate column to limit it to the 

$86 cap. 
• Cost Est tab – Added a Phase III hours column (a dropdown – yes) for the Phase 

II projects.  
• Cost Est tab – Added a Department only box at the bottom of the page. 
• Corrected the Printing so each tab would print on one page. 
• Made some minor formatting changes. 

 
The e-mail address for Annual Payroll submittal has been changed from 
DOT.escalation@illinois.gov to  DOT.BDE.Escalation@illinois.gov. 
   
Please use the new e-mail address effective immediately.  
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INTRODUCTION 
 

State of Illinois 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

Professional Transportation Bulletin 214 
Publish: October 31, 2024 

 
 

This bulletin is the official notice of needed professional services for the Illinois Department 
of Transportation (IDOT). 
 
A notification of the Professional Transportation Bulletin (PTB) being published is sent to 
each professional consultant on IDOT’s subscription server list.  To subscribe please 
follow these instructions.  A Professional firm who is not prequalified may obtain the 
necessary information and forms to become prequalified from the IDOT website at: 
Engineering, Architectural & Professional Services.  
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed 
herein may indicate their desire to be considered for selection by submitting a Statement 
of Interest (SOI) for the project through the Engineering Prequalification and Agreement 
System (EPAS).   
 
IDOT shall not discriminate based on race, color, national origin, or sex in the award and 
performance of any DOT-assisted contract or in the administration of its DBE Program or 
the requirements of 49 CFR part 26.  IDOT shall take all necessary and reasonable steps 
under 49 CFR part 26 to ensure nondiscrimination in the award and administration of DOT-
assisted contracts. 
 
Statements must be submitted electronically to the central Bureau of Design and 
Environment, through EPAS, prior to: 
 

12:00 p.m. Central Standard time: November 21, 2024 
Statements received after this time WILL NOT be considered. 

 
The selection of professional consultants by IDOT is not based on competitive bidding but 
on the firm’s professional qualifications, experience, and expertise of key personnel to be 
assigned to the project with consideration also given to the criteria established in the 
Advertisement: 
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Rating Description Weighted % 
Past Performance in Project Categories 0-30 
Proposed Staffing from Prime and any subconsultants 0-30 
Proximity of firm to project location 0-10 
Proposed DBE use 
Available work capacity of firm 0-30 
The firms experience in with required project work 0-30 
Firms understanding/method of accomplishing project requirements 0-30 
Project Specific Criteria: Specific requirement in an advertisement 0-30 

Total= 100 
 
All members of the Consultant Selection Committee will be unavailable during the two-
week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure all members of the Consultant Selection Committee are 
provided with detailed information concerning all Statements of Interest submitted by all 
consultants.  Please do not send letters and/or e-mails expressing your interest in various 
projects and/or correspondence concerning your firm to members of the Consultant 
Selection Committee per Illinois Procurement and Ethics (5 ILCS 430/5-50). 
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SUBMITTING A STATEMENT OF INTEREST 
 
 

Prequalification 
 

The firm acting as the prime must be prequalified in all the prequalification categories 
requested in the project advertisement even if they plan to subcontract part of the 
project, except where noted in a specific project advertisement.  Any work being 
done by a consultant, prime or sub must be prequalified in the IDOT 
prequalification category of work they are performing.   
 
Prequalified firms may indicate their desire to be considered for selection on any of 
the projects listed herein by submitting a separate Statement of Interest (SOI) for each 
project. 
 

Submitting 
 
All interested firms must submit through the Engineering Prequalification and 
Agreement System (EPAS).  This includes specialty firms, for items in the Professional 
Transportation Bulletin that do not have prequalification categories, i.e. firms not 
prequalified in the established prequalification categories; typical items are painting, 
manual rewrites, steel fabrication inspection, specific testing, etc. These firms must 
contact DOT.ConsultantServices@illinois.gov to establish an account.  
 
The information in all forms is required as part of all Statement of Interest submittals. 
The EPAS application has the ability to include all the required information.  Some 
forms are attached and some data is entered into EPAS directly to generate the data 
for the form.  There is an EPAS Instruction Manual for your use and can be used when 
completing the SOI in EPAS.    
 
The EPAS instruction manual is located on the IDOT Website under Resources: 
Manuals & Guides: EPAS Manual 
 

Things to Consider 
 
� Firm Interest and Photos 

- A brief statement of the firm’s interest in performing the work. This shall not 
exceed 2 pages, if it exceeds the 2 page limit, the submittal will not be accepted 
for that particular item.  

- Organization chart shall be required.  
- Only include a Project Understanding and Approach if it is requested within 

advertisement. 
 
� Exhibit A  

- Only list the required key personnel that are requested within the 
advertisement.  Ensure to match required prequalification categories and any 
additional personnel requirements designated in the project advertisement. 
(Include firm name if work is to be completed by Subconsultant) 
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- QC/QA personnel must be different individuals than the staffing, which 
prepared the documents.  

- Attach resumes of all key personnel listed in the SOI. Resumes shall not 
exceed 2 pages and must be relevant to the expertise required for the specific 
project. 

- Identify proposed subconsultants, item(s) of work they will perform, and the 
estimated % of work.  If a DBE Goal is in the advertisement, then list the DBE 
subconsultant(s), the work they will be performing, and estimated % of the 
work. All Subconsultants must be prequalified in the area of work they will be 
performing. 

- Include Mentor Protégé data if participating. 
 

� Exhibit B  
EPAS prompts the user to complete form B when it is required for Projects 
involving:  
- Location Design Studies (Reconstruction/Major Rehabilitation) 
- Location Design Studies (New Construction/Major Reconstruction) 
- Environmental Reports (Environmental Assessment) 
- Environmental Reports (Environmental Impact Statements)  

 
� Project Experience #3 

- Experience of the staff or firm in accomplishing similar types of work should be 
shown for only the most recent projects and should be concise and relevant to 
the expertise required for the specific project.  
 

PDF shall not exceed 20 pages.  
 

� Project Experience #4 
- Unless additional information is required within the advertisement this field 

should be blank.  Teaming Agreements if applicable should be included here. 

 
� Project Experience #5: Consultant's Exhibit A 

- Ensure the printed Exhibit A has a signature (can be electronic) 
 
� Project Experience #6: Subconsultant Utilization Form 

- Include the Subconsultant Utilization Plan.   
- Signatures are not required to be completed at SOI time. 
- Subconsultant Utilization Plan must include and match the Exhibit A subs, 

categories, and estimated percent of work. 
- Subconsultant Utilization Plan is required to be completed if selected. 
 

� Current Obligations 
- This information is an on-line application in EPAS, it is NOT a separate 

document.   
- It must be completed before you submit the Statements of Interest.  
- Must be entered in thousands (000’s) not in whole numbers else your firm 

will appear to be over capacity. 
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� Delinquent Debt  
- This is generated in the EPAS system and is submitted as a separate 

document.  Only one document, for prime and subconsultants, with all 
pertinent data is required.  Instructions are included with the Delinquent Debt.  
 

- Form can be generated and printed through the EPAS application. 
 
Requirements 
 

Exhibit A, Exhibit B (when applicable), the Current Obligations, and Delinquent Debt 
Certification, are required to be submitted in order to be considered for selection. 
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LISTING OF ADVERTISEMENTS 
 

PTB 214 
 
 

ITEM COUNTY                                     DESCRIPTION 
   

Region 1/District 1 
   

1 VARIOUS Job No. V-91-001-25, Bureau of Construction – Various Hybrid Construction 
Engineering, Phase III Project, Various Counties, Region One/District One. 

2 VARIOUS Job No. V-91-002-25, Bureau of Construction – Various Hybrid Construction 
Engineering, Phase III Project, Various Counties, Region One/District One. 

3 COOK Job No. C-91-249-24, I-94 (Bishop Ford Expwy) from W of Martin Luther King 
Dr to US 5 (159th St), Phase III Project, Cook County, Region One/District One. 

4 VARIOUS Job No. D-91-048-25, Various Phase II Traffic Signal System Monitoring, 
Coordination/Timing (SCAT), and ITS Network System Support Projects, 
Various Routes, Various Counties, Region One/District One. 

5 COOK Job No. D-91-044-25, I-80 at I-294 (Tri-State Tollway), Phase II Project, Cook 
County, Region One/District One. 

6 COOK Job No. S-91-001-23, I-90/94 (Dan Ryan Expressway) from East of Ohio Street 
to West of 31st  Street, Phase I Project, Cook County, Region One/District One. 

7 VARIOUS Job No. D-91-046-25, Various Phase II Projects, Various Routes, Various 
Counties, Region One/District One. 

8 VARIOUS Job No. D-91-047-25, Various Phase II Projects, Various Routes, Various 
Counties, Region One/District One. 

9 LAKE Job No. C-91-087-16, US 41 at IL 176 (Rockland Rd) (Pump Station #37), 
Phase III Project, Lake County, Region One/District One. 

10 COOK Job No. C-91-126-12, 55th Street from US 12/20/45 LaGrange Rd) to East Ave 
& at US 12/20/45, Phase III Project, Cook County, Region One/District One. 

11 VARIOUS Job No. P-91-006-25, Various Phase I Studies, Various Routes, Various 
Counties, Region One/District One. 

12 WILL Job No. S-91-001-25, I-55 from I-80 to IL 113, Phase I Project, Will County, 
Region One/District One. 

13 VARIOUS Job No. D-91-045-25, Various Inspection Projects, Various Routes, Various 
Counties, Region One/District One. 
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ITEM COUNTY DESCRIPTION 

14 VARIOUS Job No. D-91-043-25, Various Phase II Hazardous Waste Assessments, 
Various Routes, Various Counties, Region One/District One. 

15 COOK Job No. V-91-003-25, IL 64 (North Ave) from Smith/Kautz Rd to York Rd - 22nd 
St from York Rd to IL 50 (Cicero Ave), Phase III Project, DuPage, Cook, and 
Kane Counties, Region One/District One. 

16 WILL Job No. D-91-042-25, US 52 (Jefferson Street) from River Road to Houbolt 
Road, Phase II Project, Will County, Region One/District One. 

17 VARIOUS Job No. P-91-007-25, Various Phase I Projects, Various Routes, Various 
Counties, Region One/District One. 

Region 2/District 2 

18 STEPHENSON Job No. C-92-119-16, Intersection Reconstruction at US 20 and IL 73 near 
Lena, Phase III Project, Stephenson County, Region Two/District Two. 

19 VARIOUS Job No. MT-92-001-25, Various Phase III Materials Inspection (PCC, HMA, 
Prestressed Precast Concrete, Aggregate & Soils), Various Routes, Various 
Counties, Region Two/District Two. 

20 VARIOUS Job No. V-92-010-23, Various Phase III Projects, Various Routes, Various 
Counties, Region Two/District Two. 

21 VARIOUS Job No. P-92-100-25, Various Phase I/II Survey Projects, Various Routes, 
Various Counties, Region Two/District Two. 

22 WHITESIDE Job No. P-92-023-14, US 30 from 0.1 Mi. W. of IL 78 (N) to 0.2 Mi. E. of Jackson 
Street in Morrison, Phase I Engineering Services and EIS, Whiteside County, 
Region Two/District Two. 

23 VARIOUS Job No. P-92-108-25, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Two/District Two. 

24 VARIOUS Job No. V-92-006-25, Various Phase III Projects, Various Routes, Various 
Counties, Region Two/District Two. 

25 VARIOUS Job No. P-92-099-25, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Two/District Two. 

Region 2/District 3 

26 VARIOUS Job No. V-93-002-25, Various, Phase III Construction Inspection Projects, 
Various Routes, Various Counties, Region Two/District Three. 

27 VARIOUS Job No. V-93-004-25, Various, Phase III Construction Inspection Projects, 
Various Routes, Various Counties, Region Two/District Three. 
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ITEM COUNTY                                     DESCRIPTION 
   

28 VARIOUS Job No. V-93-003-25, Various, Phase III Construction Inspection Projects, 
Various Routes, Various Counties, Region Two/District Three. 

29 VARIOUS Job No. P-93-005-25, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Two/District Three. 

30 VARIOUS Job No. P-93-006-25, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Two/District Three. 

31 VARIOUS Job No. D-93-048-25, Various Phase II Engineering Projects, Various Routes, 
Various Counties, Region Two/District Three. 

32 VARIOUS Job No. P-93-003-25, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Two/District Three. 

33 VARIOUS Job No. P-93-004-25, Various Phase I Projects, Various Routes, Various 
Counties, Region Two/District Three. 

Region 3/District 4 
   

34 VARIOUS Job No. V-94-003-24, Various Phase III Projects, Various Routes, Various 
Counties, Region Three/District Four 

35 VARIOUS Job No. V-94-001-25, Various Phase III Projects, Various Routes, Various 
Counties, Region Three/District Four 

36 VARIOUS Job No. P-94-005-25, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Three/District Four. 

Region 3/District 5 
   

37 MCLEAN Job No. P-95-050-12, US 150 Designed Overlay from Hemlock St in Leroy to 
the DeWitt Co Line, Phase I/II Project, McLean County, Region Three/District 
Five. 

Region 4/District 6 
   

38 VARIOUS Job No. V-96-001-25, Various Phase III Projects, Various Routes, Various 
Counties, Region Four/District Six. 

39 VARIOUS Job No. MT-96-001-24, Various Phase III Materials Technician(s) for Various 
Materials Inspection (PCC, HMA, Prestressed Precast Concrete, Aggregate & 
Soils), Various Routes, Various Counties, Region Four/District Six. 

40 VARIOUS Job No. P-96-013-24, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Four/District Six. 
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ITEM COUNTY                                     DESCRIPTION 
   

Region 4/District 7 
   

41 VARIOUS Job No. V-97-003-24, Various Phase III Projects, Various Routes, Various 
Counties, Region Four/District Seven. 

42 VARIOUS Job No. P-97-037-24, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Four/District Seven. 

Region 5/District 8 
   

43 VARIOUS Job No. P-98-040-24, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Five/District Eight. 

44 VARIOUS Job No. P-98-008-25, Various Phase I/II Engineering Services for Engineering 
Management, Various Routes, Various Counties, Region Five/District Eight. 

45 VARIOUS Job No. P-98-007-25, Various Phase I/II Engineering Services for Local Agency 
Projects, Various Routes, Various Counties, Region Five/District Eight. 

Region 5/District 9 
   

46 VARIOUS Job No. P-99-004-25, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Five/District Nine. 

47 VARIOUS Job No. P-99-005-25, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Five/District Nine. 

48 ALEXANDER Job No. C-99-040-25, Phase III Bridge Inspection Project, Alexander County, 
Region Five/District Nine. 

49 VARIOUS Job No. V-99-001-25, Various Phase III Construction Inspection Projects, 
Various Routes, Various Counties, Region Five/District Nine. 

Bureau of Airport Engineering 
   

50 VARIOUS Job No. ILL-5162, Various Phase I/II/III Projects, Various Routes, Various 
Counties, Bureau of Airport Engineering. 
 

Bureau of Bridges & Structures 
   

51 STATEWIDE Job No. BI-37-006-25, Various Phase II Projects, Various Routes, Various 
Counties, Bureau of Bridges & Structures. 

Bureau of Railroads 
   

52 COOK Job No. P-99-007-25, Various Phase I Projects, Various Routes, Various 
Counties, Bureau of Railroads. 
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ITEM COUNTY                                     DESCRIPTION 
   

Office of Programming and Planning 
   

53 VARIOUS Job No. ISP-5170, Phase I Services for Aircraft Operations Count at Non-
Towered Illinois Airports, Statewide, Various Counties, Bureau of Airport 
Engineering. 

54 VARIOUS Job No. HPR-66-022-25, Various Bridge Inventory Projects, Various Routes, 
Various Counties, Bureau of Programming. 

55 SANGAMON Job No. N-75-049-25, Various Inspections of EV Charging Station Projects, 
Various Routes, Various Counties, Bureau of Planning. 

56 STATEWIDE Job No. HPR-66-028-23, Phase I Project, Development of ILSTDM Planning & 
Application Tools, Statewide, Bureau of Planning. 
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 Job No. V-91-001-25, Bureau of Construction – Various Hybrid Construction Engineering, 
Phase III Project, Various Counties, Region One/District One. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 31, 2025, at 10:30 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required to assist department resident engineers/technicians 
on various construction projects throughout the District One area.  Typical assignments would 
include, but are not limited to, the improvement of various locations throughout District One, 
resurfacing (SMART), Standard and/or Designed overlays), pavement patching, drainage work, 
safety countermeasures, curb and gutter removal and replacement, ADA sidewalk, pavement 
marking, joint routing and sealing, curb and gutter removal and replacement, and/or 
channelization, all incidental and collateral work necessary to complete the improvement. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The completion date for this contract will be 18 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Materials Laboratory, which must be prequalified in Special Services (Quality 

Assurance HMA & Aggregate) and Special Services (Quality Assurance PCC & 
Aggregate). This requirement may be completed by the Sub and/or Prime Consultant.  
 

• The Materials QA Technician/Inspector(s). Include specific details of aggregate source 
certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection. 
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• The Document Technician. (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training). 
 

• The person(s) performing the Construction Inspection.  
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-91-002-25, Bureau of Construction – Various Hybrid Construction Engineering, 
Phase III Project, Various Counties, Region One/District One. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 31, 2025, at 11:00 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required to assist department resident engineers/technicians 
on various construction projects throughout the District One area.  Typical assignments would 
include, but are not limited to, the improvement of various locations throughout District One, 
resurfacing (SMART), Standard and/or Designed overlays), pavement patching, drainage work, 
safety countermeasures, curb and gutter removal and replacement, ADA sidewalk, pavement 
marking, joint routing and sealing, curb and gutter removal and replacement, and/or 
channelization, all incidental and collateral work necessary to complete the improvement. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The completion date for this contract will be 18 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Materials Laboratory, which must be prequalified in Special Services (Quality 

Assurance HMA & Aggregate) and Special Services (Quality Assurance PCC & 
Aggregate). This requirement may be completed by the Sub and/or Prime Consultant.  
 

• The Materials QA Technician/Inspector(s). Include specific details of aggregate source 
certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection. 
 

Professional Transportation Bulletin 214 Page 22 Revised: Friday, November 8, 2024



• The Document Technician. (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training). 
 

• The person(s) performing the Construction Inspection.  
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. C-91-249-24, I-94 (Bishop Ford Expwy) from W of Martin Luther King Dr to US 5 
(159th St), Phase III Project, Cook County, Region One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 31, 2025, at 9:30 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required to provide construction engineering for subject 
improvement. Work includes, but is not limited to, standard resurfacing, patching, bridge deck 
overlay, bridge joint replacement / repair, bridge repair, bridge superstructure replacement at US6, 
lighting, sign structure replacement, ITS including fiber, CCTV, DMS and surveillance loops 
replacement. Also included in this contract is patching of the north section of I-94 between MLK 
Dr and Little Calumet River, all incidental and collateral work to complete the project.    
 
The following structures are included in this project: 
• S.N. 016-0158: SB I-94 Bishop Ford Over Little Cal Sag River Bridge 
• S.N. 016-0159: NB I-94 Bishop Ford Over Little Cal Sag River Bridge 
• S.N. 016-0160: I-94 Bishop Ford Over Railroad – IHB & CSXT Bridge 
• S.N. 016-0161: I-94 Bishop Ford Over Dolton Avenue Bridge 
• S.N. 016-0914: I-94 under 154th Bridge 
• S.N. 016-0162: I-94 over Greenwood Ave Bridge 
• S.N. 016-0388: I-94 under US 6 (159th St) Bridge  

 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 30 
Proposed DBE use 10 
Available work capacity of firm 10 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The anticipated construction completion date is October 31, 2027. The Consultant must complete 
and submit final measurements, calculations, and final contract records documents to the 
department no later than six (6) weeks after the completion of the project. 
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Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 
 

• The Assistant Engineer. 
 

• The Materials Coordinator.  
 

• The Survey Chief. 
 

• The Materials QA Technician/Inspector(s). Include specific details of aggregate source 
certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection. 
 

• The Document Technician. (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
  

Professional Transportation Bulletin 214 Page 25 Revised: Friday, November 8, 2024



 Job No. D-91-048-25, Various Phase II Traffic Signal System Monitoring, 
Coordination/Timing (SCAT), and ITS Network System Support Projects, Various Routes, 
Various Counties, Region One/District One. 
 
This project requires 4% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants of the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 24, 2025, at 10:30 AM at the 
Region One/District One Office in Schaumburg. 
 
Engineering services are required primarily for the monitoring and ITS Network system support 
of all District One signal systems using the appropriate software either over dedicated phone 
lines, through ethernet or cellular based systems.  Two reports will be produced; one is a 
Controller Monitoring report issued weekly, the second is a System Detector report issued bi-
weekly. Regular attendance, by the Consultant’s Project Engineer, for District meetings is 
required. Full ITS network system support services will be required including but not limited to 
network design, administration, integration, documentation, monitoring, and field device 
integration. 
 
Work shall also include developing traffic signal coordination and timing reports, 
preparing/reviewing traffic related contract plans, respond to traffic signal operational issues and 
assist IDOT staff with signal inspections. 
 
The department will furnish the Consultant with manuals, plans, and/or other pertinent available 
information. 
 
The Consultant's work includes accomplishment of one or more of the following tasks per Work 
Order for each selected location: 
• Weekly Controller Monitoring - Responsible for the monitoring of all the existing signal 

systems and submitting weekly reports detailing problems and errors in the database.  
Controller monitoring shall include but not limited to:  Controller Status, Telemetry Status, 
Controllers Off-Line, System Detectors Online and Offline, Door Open Alarm, No Response, 
Busy, No Answer, changes in coordination, and vehicle and pedestrian recalls.  As problems 
are corrected, the Consultant shall update reports.   

• Bi-Weekly System Detector Monitoring - This report shall provide information on system 
detectors, which have such issues as erratic counts, maximum presence, watchdog failure, 
minimum presence, etc.  The system detector report is critical in order to keep traffic 
responsive systems working correctly.  The Consultant shall maintain two weeks of detector 
status data. 

• ITS network system support services - Responsible for the network support including but not 
limited to network design, administration, integration, documentation, monitoring, and field 
device integration. The ITS network system support services will be primarily in the traffic 
signal network but may occasionally include other systems. This work will consist of switch 
configuration, integration, testing for both Layer 2 and Layer 3 switches as well as all the 
devices connected to these switches. This work is intended to support District One Traffic 
Signal Centralized system to maintain its operation, provide enhancements, and troubleshoot 
any issues. It is estimated that a bi-weekly network monitoring and a weekly camera 
monitoring will be required in the beginning stages of the system deployment, but it may be 
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adjusted based on the District One needs. This work will require a report to be provided with 
any irregularities found during the monitoring. Specific monitoring requirements will be 
discussed at the initial meeting. This work will require switch port reconfigurations to add 
additional devices or to enhance system capabilities.  

• Data Collection - Field collection of traffic counts, turning movements, signal phasing, signal 
timings, equipment inventory, and other data needed to quantify existing operating conditions 
and determine signal optimization alternatives. 

• After a Work Order has been assigned, the Consultant shall have two (2) weeks to implement 
a functional interim Time-of-Day operation program. 

• Data Analysis - Using Synchro computer model, run the database for each of the selected 
locations.  Recommendations for optimal signal operation plans will be generated utilizing 
the existing signal equipment and equipment with minor recommended enhancements using 
the existing signal phasing and recommendations for improving signal phasing.  Engineering 
judgment will be used to select the final plan to be recommended for implementation. 

• Implementation - The approved Time-of-Day optimization plan will be placed in operation with 
any necessary fine-tuning adjustments.  The Traffic Responsive Program shall then be 
implemented and fine-tuned. 

• Evaluation - A study of the effectiveness of the optimization plan will be conducted.  Benefits 
will be estimated in terms of travel delay reductions, fuel savings, and reduction of carbon 
monoxide emissions.  Recommendations for further enhancements to the optimization plan 
and/or equipment modifications may be requested for locations where the operation is still 
unsatisfactory. 

• Field observation of signal operations – Identify operational problems, suggest corrective 
action and provide response to the complaint. 

• Assist the department in the evaluation of traffic signal operation objectives, needs and traffic 
demand to determine if other signal control technologies are appropriate.  Perform other 
traffic signal tasks as assigned by the District’s Traffic Signal Engineer. 
 

Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 

 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 5 
Project Specific Criteria: Experience with ITS network support, design, 
administration, documentation, monitoring, and integration 25 

 
The estimated engineering fee for this project is $2,000,000.The completion date for this contract 
will be 60 months after authorization to proceed. 
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Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the monitoring of signal systems and evaluation of performance (must be 
an Illinois Licensed Professional Engineer). 
 

• The person who has the necessary experience with traffic signal equipment and who will 
recommend equipment enhancements, implementation of the optimization plans, 
recommend any fine-tuning adjustments, will identify corrective action to address operational 
complaints and provide traffic signal inspection assistance to IDOT field personnel. 
 

• The person(s) who will be responsible for providing the ITS network system support services 
including but not limited to network design, administration, integration, documentation, 
monitoring, and field device integration. The individual(s) must have extensive current 
experience in systems networking, network switch configuration setup, network security, 
network maintenance, network troubleshooting abilities, firewall configurations, and IP 
addresses configurations. The individual(s) must hold a college degree or University degree 
in the field of computer since/engineering or information systems and have five years of 
related work experience or hold Cisco Certified Network Professional certifications with five 
years of related work experience. The individual(s) primarily responsible for this work will 
need to have staff trained to provide seamless uninterruptable transition in case the primary 
individual(s) cannot provide ITS network system support services. Individual(s) responsible 
for this work will need to be detailed oriented, technologically proficient, and quickly learn 
new technology advancements.  
 

• The person(s) who is(are) responsible for establishing parameters for traffic adjusted 
operation of closed-loop signal and traffic management systems, the methodology used in 
establishing traffic adjusted optimization, and a listing of prior traffic adjusted programs 
recently implemented by the individual(s).  The individual(s) must have extensive current 
experience in District One optimization along with the ability to set-up a closed-loop traffic 
responsive system using both volume and occupancy settings.  The individual(s) must 
demonstrate recent District One experience in the development of traffic signal coordination 
and timing, utilizing the District’s standard traffic controllers (Eagle/Siemens and Econolite) 
and applicable traffic management programs (Centracs, Tactics, Aries and TranSuite). The 
individual will be required to obtain training on any other new system that District One may 
implement (Q-Free, MaxTime).  
 

• The person who will perform QC/QA review work of all final and milestone submittal 
documents and conducts the evaluation of the optimization plans. 
 

• The person(s) who is(are) responsible for operating and analyzing of traffic signal system 
monitoring software and providing weekly reports.  Individual(s) must demonstrate recent 
District One experience in signal system monitoring. 
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The Statements of Interest must also include:  
 

• The Consultants’ relevant District One System Monitoring and SCAT projects, do not list more 
than ten (10) projects, completed by the firm within the past ten (10) years by members of 
the Consultant’s current key personnel listed above. 

 
The Prime firm must be prequalified in the following categories to be considered for this project: 

 
Special Studies (Signal Coordination & Timing (SCAT)) 
 
Special Studies (Traffic Studies) 
 
Special Plans (Traffic Signals) 
 

Statements of Interest, including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-91-044-25, I-80 at I-294 (Tri-State Tollway), Phase II Project, Cook County, Region 
One/District One. 
 
This project requires 19% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 23, 2025, at 9:00 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required to maintain full access at the junction of these two 
crucial interstates: I-80 and I-294. The Consultant’s work is expected to consist of preparing 
contract plans, specifications, and estimates for the reconstruction of the I-80 Eastbound to I-294 
Northbound ramp. The scope of work may include bridge replacement, realignment of existing 
ramp, new retaining walls and embankment, significant new drainage design, supplemental 
topographic survey, geotechnical work, proposed new lighting and installing roadside barriers. 
Replacement of existing culverts and detention basin may also be included. Design will follow 
Illinois Department of Transportation and Illinois Tollway guidelines as applicable.  
 
The following structure is included in this project, S.N. 016-2132: I-80 EB to I-294 NB Ramp 
(Existing). 
 
The department will furnish the Consultant with available microfilm plans, project report, location 
drainage technical memorandum and any other relevant and available items. 

 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 15 
Proposed DBE use 10 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated construction cost for this project is $52,000,000. The completion date for this 
contract will be 18 months after authorization to proceed.   
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified.  
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform/supervise the work in the area of lighting design and calculations 
(must be an Illinois Licensed Professional Engineer). The Special Plans (Lighting: Typical) 
prequalification category requirement may be completed by the Sub and /or Prime 
Consultant. 
  

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The Geotechnical Services (General Geotechnical 
Services) and Geotechnical Services (Structure Geotechnical Reports (SGR)) 
prequalification categories may be completed by the Sub and /or Prime Consultant. 
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Freeways) 
 
Structures (Highway: Complex) 
 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. S-91-001-23, I-90/94 (Dan Ryan Expressway) from East of Ohio Street to West of 
31st  Street, Phase I Project, Cook County, Region One/District One. 
 
This project requires 16% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 29, 2025, at 10:00 AM at the 
Region One/District One Office in Schaumburg. 
 
Engineering services are required for the preparation of a Planning and Environment Linkages 
(PEL) Study for the improvements of all the structures on I-90/94 (Dan Ryan Expressway) that 
extend east of Ohio Street to west of 31st Street. This study will be conducted in accordance with 
the Statewide and Metropolitan Planning Regulation 23 CFR 450 and other FHWA policy on the 
PEL process. This process allows early planning-level decisions that considers environmental, 
community, and economic goals that can be carried forward to accelerate future National 
Environmental Policy Act (NEPA) activities. The study may include identifying the purpose and 
need, logical termini, corridor definition and the transportation problem statement. Work may 
include but is not limited to explore financial and congestion management strategies, such as 
managed lanes. The Consultant will be responsible for conducting/facilitating the public 
involvement activities that will be conducted with the general public, local, state and federal 
agencies in a collaborative way to obtain input early in the process following the principles of 
Context Sensitive Solutions. An evaluation of the existing conditions and operational performance 
of the corridor, identification of future mobility and safety needs and evaluation and documentation 
of alternatives, which will be the basis of future environmental and preliminary engineering studies 
as individual projects, if any, are identified with this study. There are approximately 36 bridge 
structures throughout the study limits, including the Hubbard’s Cave and the Dan Ryan Elevated 
Bridge; which are both approaching the end of their service life. Innovative proposals for these 
structures that maximize the existing footprint and avoid impacts to the adjacent area will be part 
of the alternative analysis process.   
   
Reports will be prepared to document the PEL process, public involvement activities and the 
recommended alternatives/solutions. The department has the option to continue the Planning and 
Environment Linkages (PEL) process to include NEPA Scoping and potentially multiple 
Preliminary Engineering and Environmental (Phase I) studies and reports to address conditional 
needs along the corridor. These reports are anticipated to be categorical exclusion or 
environmental assessments. Please see the following link for more information 
https://www.environment.fhwa.dot.gov/env_initiatives/pel.aspx.  
 
This study may include the preparation of reports documenting all activities and findings, 
coordinate/conduct public involvement activities, public meeting exhibits and graphic displays, 
evaluation of traffic data/patterns, preliminary cost estimates, cross sections, typical sections, and 
coordination with other agencies is anticipated with this project. In addition, the Consultant will 
need to develop a strategic branding and messaging plan for the overall study that includes 
facilitating meetings with communities and other key stakeholders, support development of key 
talking points, assist in anticipating, addressing, and mitigating community concerns, and 
preparing materials as needed such as: briefings, presentations, collaterals, and web content. 
Due to the demographics surrounding the corridor, it is anticipated that an Environmental Justice 
(EJ) Strategic Outreach Plan will have to be implemented to effectively engage with the 
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EJ/marginalized communities that builds upon and complements the department’s outreach 
procedures.  
 
The department will furnish the Consultant with any relevant and available information such as 
existing plans, microfilm plans, existing and projected traffic data, crash data, utility coordination, 
and right-of-way data, as well as archaeological, historical, wetland, and special waste survey 
coordination. Lidar survey along the study limits has been performed and will be provided to the 
Consultant as well.  
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software (or equivalent) and our current CADD environment in 
accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables 
(CADD) Manual. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated construction cost for this project is $6,000,000,000. The completion date for this 
contract will be 48 months after authorization to proceed.  
 
Key personnel listed on Exhibit A & B for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified. The Structures (Highway: 
Complex) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the drainage report (must be an Illinois Licensed Professional Engineer).  
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• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person(s) who will be in charge of hydraulic reports (must be an Illinois Licensed 
Professional Engineer). The Hydraulic Reports (Waterways: Typical) and Hydraulic 
Reports (Pump Stations) prequalification categories requirement may be completed by the 
Sub and/or Prime Consultant. 
 

• The person who will review the work in the area of reconstruction/major rehabilitation (must 
be an Illinois Licensed Professional Engineer).  

 
• The person in charge of CSS/Public Involvement procedures. Include a detailed description 

of CSS/Public involvement work he/she has directed involving facilitation of community 
advisory group meetings, public meetings, and public hearings; organizing work groups and 
press conferences; drafting press releases and property owner contact letters, etc.  The 
Special Services (Public Involvement) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant.  
 

The Statements of Interest must also include:  
 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Environmental Reports (Environmental Assessment) 
 
Location Design Studies (Reconstruction/Major Rehabilitation) 
 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
 
After all responses have been evaluated, firms may be asked to do presentations during 
the week of January 15, 2025.  
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 Job No. D-91-046-25, Various Phase II Projects, Various Routes, Various Counties, Region 
One/District One. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 22, 2025, at 10:00 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for work related to contract plan preparation for road 
and bridge improvements, development of specifications and estimates, plan review, and 
surveying on various projects in District One.   
 
Work Orders may include the preparation of contract plans for various projects involving roadway,  
bridge repairs and improvements, drainage improvement plans, preparation of miscellaneous 
roadway plans and structure details, lighting plans, traffic signal plans, ADA ramp details, review 
of plans by Consultant and local agency consultants for roadway and rehabilitation projects, 
obtaining pavement composition cores for resurfacing projects and geotechnical borings for  
structure design, and providing supplemental and bridge deck surveying for various projects.  For 
successful project outcomes and increasing department need, thorough geotechnical work will be 
key, especially for structure design efforts. The primary focus of the scope for the work orders will 
be contract plan preparation for structures related projects. 
 
The department will furnish the Consultant with available microfilm, pavement patching survey, 
bridge repair notes and other available information. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software (or equivalent) and our current CADD environment in 
accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables 
(CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proposed DBE use 10 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $300,000 to $6,000,000. The estimated 
engineering fee for this project is $2,000,000.  The completion date for this contract will be 60 
months after authorization to proceed. 
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified.  
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform/supervise the work in the area of lighting design and calculations 
(must be an Illinois Licensed Professional Engineer).  The Special Plans (Lighting: Typical) 
prequalification category requirement may be completed by the Sub and /or Prime 
Consultant. 
  

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The Geotechnical Services (General Geotechnical 
Services) and Geotechnical Services (Structure Geotechnical Reports (SGR)) 
prequalification categories may be completed by the Sub and /or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of traffic signal design (must be 
an Illinois Licensed Professional Engineer). The Special Plans (Traffic Signals) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
The Statements of Interest must also include: 
 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past (10) years by 
member of the Consultant’s key personnel listed in the SOI.  Do not include more than ten 
(10) relevant projects. 
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The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. D-91-047-25, Various Phase II Projects, Various Routes, Various Counties, Region 
One/District One. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 22, 2025, at 1:00 PM at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for work related to contract plan preparation for road 
and bridge improvements, development of specifications and estimates, plan review, and 
surveying on various projects in District One.   
 
Work Orders may include the preparation of contract plans for various projects involving roadway,  
bridge repairs and improvements, drainage improvement plans, preparation of miscellaneous 
roadway plans and structure details, lighting plans, traffic signal plans, ADA ramp details, review 
of plans by Consultant and local agency consultants for roadway and rehabilitation projects, 
obtaining pavement composition cores for resurfacing projects and geotechnical borings for  
structure design, and providing supplemental and bridge deck surveying for various projects.  The 
primary focus of the scope for the work orders will be contract plan preparation for pavement 
preservation related projects. 
 
The department will furnish the Consultant with available microfilm, pavement patching survey, 
bridge repair notes and other available information. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software (or equivalent) and our current CADD environment in 
accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables 
(CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proposed DBE use 10 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $300,000 to $6,000,000. The estimated 
engineering fee for this project is $2,500,000.The completion date for this contract will be 60 
months after authorization to proceed. 
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform/supervise the work in the area of lighting design and calculations 
(must be an Illinois Licensed Professional Engineer).  The Special Plans (Lighting: Typical) 
prequalification category requirement may be completed by the Sub and /or Prime 
Consultant. 
  

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The Geotechnical Services (General Geotechnical 
Services) and Geotechnical Services (Structure Geotechnical Reports (SGR)) 
prequalification categories may be completed by the Sub and /or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of traffic signal design (must be 
an Illinois Licensed Professional Engineer). The Special Plans (Traffic Signals) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
The Statements of Interest must also include: 
 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past (10) years by 
member of the Consultant’s key personnel listed in the SOI.  Do not include more than ten 
(10) relevant projects. 
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The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Structures (Highway: Typical) 
 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. C-91-087-16, US 41 at IL 176 (Rockland Rd) (Pump Station #37), Phase III Project, 
Lake County, Region One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 31, 2025, at 10:00 AM at the 
Region One/District One Office in Schaumburg.  
 
Phase III engineering services are required to provide construction engineering for the subject 
improvement. Work includes, but is not limited to, decommissioning of existing Pump Station 37 
located in the bridge abutment (S.N. 049-0131), and construction of a new pump station in the 
northeast quadrant of the US 41 and IL 176 intersection, with new outfall pipe to the Skokie River, 
intercepting the existing inlet piping located in US 41, new fiber optic communications, and 
salvaging existing pump station equipment to the department. In addition, the pump station shall 
include mechanical work consisting of pumps including motors, heating and ventilating 
equipment, piping for pumps, electrical distribution, control, instrumentation, intrusion and fire 
alarm, lighting, equipment, conduit and wiring, electrical service connection, and Supervisory 
Control and Data Acquisition (SCADA) System, all incidental and collateral work necessary to 
complete the improvement. 
 
The following structure is included in this project, S.N. 049-0131: Existing IL 176 over US 41. 

 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 30 
Proposed DBE use 10 
Available work capacity of firm 10 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The anticipated construction completion date is May 14, 2027, plus 10 working days. The 
Consultant must complete and submit final measurements, calculation, and final contract records 
documents to the department no later than six (6) weeks after the completion of the project.  
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Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 
 

• The Assistant Engineer. 
 

• The Materials Coordinator.  
 

• The Survey Chief. 
 

• The Materials QA Technician/Inspector(s). Include specific details of aggregate source 
certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection. 
 

• The Document Technician. (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. C-91-126-12, 55th Street from US 12/20/45 LaGrange Rd) to East Ave & at US 
12/20/45, Phase III Project, Cook County, Region One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 31, 2025, at 8:30 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required to provide construction engineering for the subject 
improvement. Work includes, but is not limited to, widening, and resurfacing of 55th Street and 
US 12/20/45 to provide additional right turn lanes and lengthened left turn lanes at the intersection. 
The project also includes ADA improvements, traffic signal modernization, lighting, drainage 
improvements, including MWRD work, streetscape improvements, and sidewalk and shared -use 
path construction. The pavement type is full depth HMA, and all incidental and collateral work to 
complete the project.  
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 30 
Proposed DBE use 10 
Available work capacity of firm 10 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The anticipated construction completion date is August 31, 2027, plus 10 working days. The 
Consultant must complete and submit final measurements, calculations, and final contract records 
documents to the department no later than six (6) weeks after the completion of the project. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Assistant Engineer. 

 
• The Materials Coordinator.  

 
• The Survey Chief. 
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• The Materials QA Technician/Inspector(s). Include specific details of aggregate source 
certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection. 
 

• The Document Technician. (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-91-006-25, Various Phase I Studies, Various Routes, Various Counties, Region 
One/District One. 
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 22, 2025, at 10:00 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase I engineering services are required for the preparation of various preliminary engineering 
and environmental studies throughout District One. The work may include new Phase I studies 
for intersections, small highway segments, bridges, and/or assisting the department in completing 
on-going Phase I studies and tasks. In addition, the work may include designing ADA/PROWAG 
compliant design details for resurfacing improvements to assist in expediting contract schedules.  
 
The selected Consultant and/or their subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultant may not manage another firm if the relationship was reversed during another 
phase of work. 
 
The department will furnish the Consultant with any relevant and available information such as 
crash data, existing and projected traffic data, utility coordination, and right-of-way data, as well 
as archaeological, historical, wetland, and special waste survey coordination. 
 
The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad 
Leader and Staff, and report to the In-House Studies Unit Head. The Consultant may be expected 
to perform work in the district office as needed. The Consultant's work may include data collection, 
preparation of base maps and mosaics, geometric studies, safety studies including crash 
analyses, capacity analyses including intersection design studies, route and/or stream surveys, 
project reports anticipated to be processed as Categorical Exclusions, bridge inspections and 
condition reports, drainage studies including Hydraulic Reports, cost estimates, public 
involvement, and all other related work necessary to complete various Phase I studies and tasks. 
The Consultant may also be required to assist the district in reviewing, overseeing, tracking, and 
prioritizing projects being performed by IDOT personnel and other consultants. The Consultant 
staff must be knowledgeable in ADA/PROWAG requirements and may be expected to assist the 
District with field data collection as well as manage, process, and monitor data collected and 
incorporate it into GIS and/or IRIS compatible databases. 
 
These projects are anticipated to be completed using 3D terrain modeling utilizing Bentley’s Open 
Roads Designer in accordance with the latest IDOT Computer Aided Design, Drafting, Modeling 
and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The cumulative construction cost of these projects is anticipated to be in excess of $20,000,000. 
The estimated engineering fee for this project is $2,000,000.The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will perform the duties of Project Engineer and Project Manager, that 

individual in charge who is directly involved in the development of the work documents (must 
be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
• The person who will perform the work in the area of preparing structural concepts (must be 

an Illinois Licensed Structural Engineer).  The Structures (Highway:  Advanced Typical) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage and/or Hydraulic Reports (must be an Illinois Licensed 
Professional Engineer). The Hydraulic Reports (Waterways: Complex) and Special 
Studies (Location Drainage) prequalification category requirements may be completed by 
the Sub and/or Prime Consultant. 

 
• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 

The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
• The person in charge of CSS/Public Involvement procedures.  Include a detailed description 

of CSS/Public involvement work he/she has directed involving facilitation of community 
advisory group meetings, public meetings and public hearings; organizing work groups and 
press conferences; drafting press releases and property owner contact letters, etc. The 
Special Services (Public Involvement) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant. 
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The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Location Design Studies (Reconstruction/Major Rehabilitation) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. S-91-001-25, I-55 from I-80 to IL 113, Phase I Project, Will County, Region 
One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 18% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 29, 2025, at 1:00 PM the Region 
Once/District One Office in Schaumburg. 
 
Phase I engineering services are required for the preparation of a Planning and Environmental 
Linkages (PEL) Study for the improvement of I-55 from I-80 to IL 113.  This study will be conducted 
in accordance with the Statewide and Metropolitan Planning Regulation 23 CFR 450 and other 
FHWA policy on the PEL process. This process allows early planning-level decisions that 
considers environmental, community, and economic goals that can be carried forward to 
accelerate future National Environmental Policy Act (NEPA) activities. The study may include 
identifying the purpose and need, logical termini, corridor definition and alternatives to be carried 
forward and preferred alternative. The Consultant will be responsible for conducting/facilitating 
the public involvement activities that will be conducted with the general public, and local, state 
and federal agencies in a collaborative way to obtain input early in the process. An evaluation of 
the existing conditions and operational performance of the corridor, identification of future mobility 
and safety needs, and evaluation and documentation of alternatives, which will be the basis of 
future environmental and preliminary engineering studies as individual projects, if any, are to be 
identified with this study. This section of I-55 also contains major river crossings over the 
Kankakee River and over the Des Plaines River. Reports will be prepared to document the PEL 
process, public involvement activities and the recommended alternatives/solutions. The 
department has the option to continue the Phase I process (PEL) to include NEPA Scoping and 
potential multiple phase I reports to address conditional needs along the corridor. These reports 
are anticipated to be categorical exclusions or environmental assessments.  
 
Please see the following link for more information: 
https://www.environment.fhwa.dot.gov/env_initiatives/pel.aspx. 
 
The Consultant’s work will include data collection, traffic counts, crash analysis, survey, alternate 
geometric studies, location drainage studies, hydraulic reports, construction cost estimates, 
bridge inspections and reports, coordination of public involvement activities and all other work 
necessary to complete the study.  Public involvement responsibilities include facilitation of 
meetings with communities and other key stakeholders, development of key talking points, 
assistance with anticipating, addressing, and mitigating community concerns, and preparation of 
materials as needed such as briefings, presentations, and web content. 
 
The department will provide the Consultant with any relevant and available information such as 
existing plans, crash data, utility coordination, structural inventory data, and archaeological, 
historical, biological, wetland, and special waste coordination. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The completion date for this contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A & B for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the drainage report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. The Structures (Highway: Advanced Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person(s) who will be in charge of hydraulic reports (must be an Illinois Licensed 
Professional Engineer). The Hydraulic Reports (Waterways: Complex) prequalification 
category requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person(s) who will supervise the work in the area of drainage calculations and 
preparation of the drainage report (must be an Illinois Licensed Professional Engineer).The  
Special Studies (Location Drainage) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant. 
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
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• The person in charge of CSS/Public Involvement procedures. Include a detailed description 
of CSS/Public involvement work he/she has directed involving facilitation of community 
advisory group meetings, public meetings, and public hearings; organizing work groups and 
press conferences; drafting press releases and property owner contact letters, etc.  The 
Special Services (Public Involvement) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant.  

 
The Statements of Interest must also include:  
 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Environmental Reports (Environmental Assessment) 

 
Location Design Studies (Reconstruction/Major Rehabilitation) 
 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. D-91-045-25, Various Inspection Projects, Various Routes, Various Counties, 
Region One/District One. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on February 17, 2025, at 10:30 AM at the 
Region One/District One Office in Schaumburg. 
 
Engineering services are required for the inspection of overhead sign structures, the inspection 
of high mast light towers, collection of associated data, and development of reports at selected 
locations by the department. Work shall be done in accordance with the Sign Structure Inspection 
Manual, the Manual on Uniform Traffic Control Devices, Guidelines on the Inspection and 
Maintenance of Ancillary Highway Structures (FHWA NHI 05-036), and any department policy or 
procedures governing the work. Work may include design and/or retrofit of overhead sign 
structures and high mast light towers. 
 
Except when otherwise permitted by the department, overhead sign structures shall be inspected 
by mounting them from the shoulder. This will require shoulder closures in accordance with 
Highway Standards 701101 and 701106, District Detail TC-17, and as directed by the department. 
Freeway lane closures for overhead sign structure inspection shall be kept to a minimum and will 
only be permitted by the department on a case by case basis where roadway geometry, traffic 
and other conditions dictate. Shoulder closures and partial ramp closures will not be permitted on 
weekdays (Monday thru Friday) from 5:00 a.m. to 9:00 a.m. and from 3:00 p.m. and 7:00 p.m. 
Lane closures along District One Interstates/Freeways are normally not permitted during the day. 
Exact allowable lane closures hours, if needed, will be determined by the Expressway Traffic 
Operations Engineer. 
 
The inspector shall have basic knowledge of sign truss nomenclature, experience in structural 
inspection, and be able to read and interpret shop drawings, be physically able to work at heights, 
operate an automatic camera and specialized testing equipment. The Consultant should have a 
licensed Structural Engineer who has an expertise in welding and weld details on sign structures 
and high mast light towers and can make recommendations for structural repairs. 
 
Overhead Sign Structures and High Mast Light Towers Phase 1 - Data Collection is expected to 
consist of performing a detailed structural inspection of all components of an overhead sign 
structure. 
 
The department will typically provide: 
• List of overhead sign structures and high mast light towers to be inspected complete with 

structure inventory number and location. 
• List of overhead sign structures and high mast light towers to be design/modified complete 

with structure inventory number and location. 
• List of District contacts. 
• Sample copy of inspection reports, if needed. 
• Copy of the Illinois Highway Design Standards for Traffic Control, if needed. 
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The Consultant work is expected to consist of: 
• Proposed inspection schedule. 
• Progress report effective the 1st of the month, submitted by the 10th with written narratives 

to discuss work completed the past month and work expected the following month. 
• Manpower, equipment, vehicles, and materials to complete the detailed inspections and 

necessary nondestructive testing. 
• The appropriate traffic control for each structure to be inspected. 
• Computerized database, compatibly with the department's computer programs, for each 

structure inspected. 
• Photographs of typical deteriorated overhead sign structure components. 
• Draft copy of a completed overhead sign structure inspection report. 
• The necessary equipment to spot check the wall thickness of suspected deteriorated 

supports. 
• Structural analysis by a Structural Engineer and all final reports to be stamped with their 

license. 
 
Overhead Sign Structures and High Mast Light Towers Phase 2- Data analysis is expected to 
consist of using the data collected for each overhead sign structure inspected. The Consultant is 
required to complete the inspection report form, rating all components of the overhead sign 
structure, and evaluate the overall condition of the structures. The Consultant is required to 
provide a comprehensive report using the data collected in the inspections. The report shall 
include a narrative of all recommended repairs to each structure, and a prioritization of the repairs. 
Two (2) copies of the report, in hard copy and PDF in electronic media on a CD or Flash drive, 
shall be submitted to the District. All data collected and used in the analysis of the overhead sign 
structures, high mast light towers, and a copy of the computer database developed will be given 
to the department. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 15 
Proximity of firm to project location  3 
Proposed DBE use 7 
Available work capacity of firm 10 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $3,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person(s) who will perform the inspections, must have completed the NHI/FHWA 
“Inspection and Maintenance of Ancillary Highway Structures” coursework (include proof in 
SOI). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Professional Engineer). In addition, the staff performing this 
work must be identified. 
 

• The person who will perform the QC/QA review work of all milestone submittals (must be an 
Illinois Licensed Professional Engineer for roadway work and must be an Illinois Licensed 
Structural Engineer for structural work with adequate plan review experience). 
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 

 
• Sample reports and work prepared by the Consultant on projects relating to sign structure 

and high mast light tower inspections. The Statement of Interests shall also include 
NHI/FHWA “Inspection and Maintenance of Ancillary Highway Structures” coursework 
completed by key personnel as well as documented experience in structural inspections. 
 

The Prime firm must be prequalified in the Structures (Highway: Typical) category to be 
considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. D-91-043-25, Various Phase II Hazardous Waste Assessments, Various Routes, 
Various Counties, Region One/District One. 

 
This project requires 10% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 23, 2025, at 10:00 AM at the 
Region One/District One Office in Schaumburg. 
 
The department has contracted with the Illinois State Geological Survey (ISGS) to conduct 
preliminary environmental site assessments (PESA's) and other due diligence type evaluations 
of property proposed for highway use.  ISGS conducts land-use history investigations; researches 
federal, state, and local records; conducts field surveys; and determines if the property contains 
recognized environmental conditions (RECs), de minimis conditions, or no RECs.   
 
Based on the due diligence results, districts work with the Location and Environment Section of 
the Bureau of Design and Environment (BDE) to decide whether additional analyses or other 
remediation actions are necessary.  
 
Phase II Engineering services are required to perform "Preliminary Site Investigations" (PSI's), 
and when necessary Detailed Site Investigations (DSI's) which are similar to CERCLA 
RI/FS's.  PSI's will entail investigations of sites potentially containing regulated substances.  A 
wide variety of sites may be investigated (e.g., old, abandoned, or improperly closed dumps and 
waste sites, chemical manufacturing sites, metal plating / fabricating sites, dry cleaning / service 
stations, storage tank sites and buildings, structures containing potential contamination, incidents 
in IDOT yards, spills along roadways, and screening for the presence of radionuclides).  
 
Also, provisions for laboratory and field testing including geophysical surveys when needed will 
be required for a wide variety of regulated substances including but not limited to soil and water 
quality parameters including contaminants e.g., PCB's, pesticides, heavy metals, organics, and 
radioactive wastes.  
 
Additional work will include conducting studies, surveys, and testing, if applicable, of stored 
materials, tank contents, and containers to determine whether hazardous waste, special waste, 
hazardous materials, or other regulated substances are present, conducting environmental 
compliance audits and developing and maintaining environmental management systems. 
Industrial hygiene and safety standard monitoring services, including laboratory testing, may be 
required to recognize, evaluate, and control workplace conditions that can cause worker’s injury 
or illness.     
 
The department will furnish the Consultant with the PESA or other due diligence documentation 
and, as available, project reports, field survey data, soil survey data, and plans of the existing and 
proposed transportation facility.  The ability to accurately read, understand and implement 
engineering contract plans, evaluation, summarization, engineering analysis, and reporting on 
PSI's, DSI's, laboratory analysis and survey work are included as an important part of this work.  
 
Work orders under a blanket agreement will be negotiated and authorized by the department on 
an as needed basis.  
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ANTICIPATED WORK SUMMARIES FOR THE VARIOUS TYPES OF POSSIBLE WASTE 
ASSESSMENTS:  
 
POTENTIAL WASTE SITES INCLUDING UST-LUST and SRP SITES 
 
Engineering services are required to perform Preliminary Site Investigations (PSI) and on 
occasion, Details Site Investigations (RI/FS’s and RCRA assessments), plus projects requiring 
remedial design, which may include underground storage tank (UST) removal, and construction 
oversight of sites suspected to contain regulated substances, UST and leaking tanks (LUST), 
and/or unsecured materials of concern.  The PSI's are to include verification of subsurface 
geologic and hydrologic conditions, identification of chemical contamination and identification of 
the extent of chemical contamination, when feasible.  
 
PSI investigations include items of work such as work plans, health and safety plans, utility 
locating, traffic control, property access coordination, mobilization surface geophysical 
investigations, trenching, drilling, sampling, chemical analysis, and reporting.  Laboratory testing, 
including quality assurance/quality control is considered the responsibility of the Consultant. 
 
Following the completion of on-site activities, the firm will compile and evaluate the data and 
condition of each investigated property. Soil and groundwater analytical results will be compared 
to the applicable remediation objectives for the maximum allowable concentrations of chemical 
constituents in uncontaminated soil used as fill material at regulated fill operations (MAC) (35 
Illinois Administrative Code (IAC) 1100.605 Subpart F and Title 35 IAC Part 742, Tiered Approach 
to Corrective Action Objectives (TACO).   
 
For example, the PSI report will include an estimate of total volume of impacted soil exceeding 
MAC table and groundwater exceeding TACO remediation objectives.  If potentially impacted soil 
and/or groundwater are encountered, an approach for the management and, if necessary, the off-
site disposal of these materials will be presented.  Volume estimates and associated cost 
estimates for transportation and disposal will be developed and presented based on information 
gathered during the scope of this PSI, as well as measures to reduce potential construction worker 
exposures to soil exceeding ingestion or inhalation reference concentrations.  Recommendations 
for further investigation will be presented when necessary to more accurately define the extent of 
contamination. 
 
As work is identified, the department will request the Consultant to prepare an outline of the work 
phases and recommended technical approach, personnel requirements, detailed cost 
breakdown, and a schedule that is consistent with the task request.  When a task order is awarded 
for investigation, the Consultant will be fully responsible for the planning, mobilizing, sampling, 
testing, reporting, and work order administrative support activities. 
 
The Consultant will be required to prepare IEPA LPC-663 forms (Uncontaminated Soil 
Certification for Use of Uncontaminated Soil as Fill in a CCDD or Uncontaminated Soil Fill 
Operation [USFO]). This certification form is used by professional engineers and professional 
geologists to certify, pursuant to 35 Ill. Adm. Code 1100.205(a)(1)(B), that soil is uncontaminated 
soil and is within a pH range of 6.25 and 9.0, inclusive. The firm’s professional engineer or 
professional geologist will be required, when necessary, based on results of the PSI, to stamp 
and sign the LPC-663 forms. 
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SCHEDULE 
 
For performance of this work, the Consultant will be required to assign the necessary full-time 
staff described in its Statement of Interest and, in many cases (except rapid response oversight), 
to accomplish the following items. (Duration is measured in calendar days, unless otherwise 
indicated):  
• Respond with a draft work plan within 14 days of tasking, and a final work plan within 7 days 

following the department’s comments.  
• Mobilize for field work within 10 days after authorization to proceed (i.e., final work plan 

approval date). 
• Prepare the draft report within 60 days after the authorization to proceed; complete the final 

report within 10 days following the department’s comments; and  
• Conduct records management and quality assurance within 90 days of final report submittal 

on the draft and final documents provided to the department including via the ISATS web 
application and provide to the department the investigation laboratory electronic data 
deliverables.   

• Respond within four hours for rapid response oversight situations. 
 
The department will typically assign a target completion date to each work order signifying the 
date by which IDOT desires to have the last technical milestone achieved. For projects with 
document deliverables, e.g., PSI and ECA type reports, the target completion date is the date 
when the last report shall be delivered to IDOT. Assuming sufficient lead time has been provided 
by the district to accomplish this work, the department will normally request submittal of the last 
technical milestone no later than eight (8) to seventeen weeks (17) prior to the anticipated letting 
date. In cases where there is insufficient time to accommodate these milestones, the Consultant 
will promptly alert the department and a resolution shall be discussed and agreed upon on a case-
by-case basis. 
 
MISCELLANEOUS SURVEYS, TESTING AND CONTRACTING 
 
Engineering consulting services to perform environmental site assessments, studies, surveys, 
and/or testing on an as-needed basis will include assignments such as conducting investigations 
and testing of stored materials, tank contents, containers, environmental media sampling (e.g., 
surface water, soil, air, groundwater, building materials), coordination and oversight of 
underground tank removals, geophysical surveys, utility locating, traffic control, modeling, drilling 
and installing wells, geospatial data management, environmental risk assessment, value 
engineering, or other specialized environmental services.  The work may also include 
assignments such as reviewing and evaluating existing property-specific information, providing 
technical expertise on an as-needed basis, corrective actions to achieve “No Further 
Remediation” (NFR) clearance, and other ad hoc environmental-related tasks within the scope of 
services typically provided by a hazardous waste Consultant. Ability to respond statewide and 
develop a regulatorily-sufficient scope of work for corrective action sites and efficiently execute 
the work to achieve an NFR or other closure status is considered an important part of this work. 
Industrial hygiene and safety standard monitoring services, including work site analysis and 
laboratory testing, may be required to recognize, evaluate, and control workplace conditions that 
can cause worker’s injury or illness.  Miscellaneous type work often requires a project specific 
work plan and mobilization plan that differs from PSI work. 
 
The Consultant may be required to contract with vendors, for example, excavation, trucking, and 
landfill, and conduct environmental oversight for various construction activities; provided, 
however, the department acknowledges that Consultant is performing professional services for 
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the department and that Consultant is not and shall not be required to become an “owner,” 
“arranger,” “operator,” “generator,” or “transporter” of hazardous substances (Hazardous 
Substances) as defined in the Comprehensive Environmental Response, Compensation and 
Liability Act (CERCLA), as amended, which are or may be encountered at or near a project site 
in connection with Consultant’s activities under the Agreement.  Consultant’s services hereunder 
may include, at the department’s request, assisting the department in identifying appropriate 
alternatives for off-site treatment, storage, or disposal of the Hazardous Substances, but 
Consultant shall not make any independent determination relating to the selection of a treatment, 
storage, or disposal facility nor subcontract such activities through transporters or others.  The 
department shall sign all necessary manifests for the disposal of Hazardous Substances.  If the 
department requires:  (1) Consultant, it agents or employees to sign such manifests; or (2) 
Consultant to hire, for the department, the Hazardous Substances transportation, treatment, or 
disposal contractor, then for these two purposes, Consultant shall be considered to act as the 
department’s agent so that Consultant will not be considered to be a generator, transporter, or 
disposer of such substances or considered to be the arranger for disposal of Hazardous 
Substances. 
 
TANK PROGRAM COMPLIANCE SERVICES 
 
Engineering Consultant services are required to provide on-going monitoring, testing, repair, and 
documentation of the department’s aboveground storage Tanks (ASTs) and underground storage 
tanks (USTs) containing fuel products. This includes required activities and deliverables to ensure 
full regulatory compliance of ASTs/USTs, as well as evaluation, assessment, and 
recommendations for future compliance or preventative maintenance activities.  Specific activities 
include, but are not limited to, conducting annual/triennial tank testing in accordance with 
applicable regulations, tank repair/upgrade services, routine tank maintenance, tank removals 
and/or replacements, vacuum truck services (spill buckets, tank containment, and dispenser 
sumps), and corrective actions including remediation of tank spills/leaks.  Services will also 
include providing basic AST/UST program management and compliance training to department 
personnel on the proper inspection, operation, and maintenance of AST/UST equipment, financial 
responsibility, and recordkeeping. The firm shall supply expertise and personnel as needed to 
conduct tank program compliance services as dictated by the department’s need. 
 
RAPID RESPONSE OVERSIGHT 
 
Engineering consulting services are required to perform rapid responses, oversight, and 
investigation of chemical releases and environmental damage at Operations facilities and along 
the state roadways resulting from spills/releases, traffic crashes, fires, fly-dumping or other 
unplanned releases of chemicals into the environment.  Oversight shall include but not be limited 
to review of health and safety plans, drilling, sampling, chemical analysis, waste classification, 
reporting, and coordinating the release with the proper authorities (IEPA, IEMA, U.S.EPA, Army 
Corps of Engineers, and/or other State or Federal Agencies).  Laboratory testing, including quality 
assurance/quality control is considered the responsibility of the Consultant.  The Consultant 
should be prepared to perform any task to minimize the release and cleanup including contracting 
with vendors, for example, excavation, trucking, and disposal. The goal of these work 
assignments is to obtain closure for the release from the proper State and Federal Agencies.  
 
ENVIRONMENTAL MANAGEMENT SYSTEM FOR DEPARTMENT FACILITIES 
 
Engineering services may be required to review current practices of the department’s portfolio of 
facilities statewide that impact the environment, investigate past practices, and make 
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recommendations for mitigation and improvements, and assist with the continued development 
and maintenance of the department’s environmental management system to achieve top tier 
environmental compliance. The firm shall supply expertise and personnel as needed to conduct 
environmental compliance assessments (ECA) as dictated by the department’s need.  
 
IDOT SITE ASSESSMENT TRACKING SYSTEM 
 
To help the department and the firm facilitate review of work plans, reports and various 
environmental technical documents and project tracking, the Consultant will be required to upload 
all information regarding each work order and to provide any technical assistant necessary in the 
maintenance of the IDOT Site Assessment Tracking System (ISATS) web-based application. 
Work may also include development and maintenance of a supplemental extranet or similar web-
based site in support of environmental-related work conducted by the department. Information 
uploaded shall include but not be limited to draft and final work plans, draft and final technical 
reports, budget information and invoices, analytical results, site location maps, site photographs, 
and progress reports and tracking documents. The firm shall conduct quality assurance on 
documents loaded to ISATS with accurate and timely information and remove draft documents 
upon conclusion of each work order. ISATS shall be populated promptly with necessary project 
documents and data and monitored closely throughout each project lifecycle and utilized for its 
record management and project management capabilities.   
 
LABORATORY DATA MANAGEMENT 
 
To help the department manage laboratory analytical data resulting from the environmental 
activities described herein, the Consultant will be required to acquire electronic data deliverables 
(EDD) from the laboratories and may be required to upload the EDDs and associated project 
tracking data to a central electronic repository in IDOT, for example, a geographic information 
system (GIS). The data may require manipulation for purposes of data quality prior to upload.  
 
CONFIDENTIALITY 
 
(1) Unless otherwise directed by IDOT, the Consultant shall hold all information provided by IDOT 
and the results of the work performed by the Consultant confidential and shall not disclose the 
same to any third party except where required by governmental regulatory agencies or as 
otherwise required by law. Documents shall be marked “Confidential,” “Attorney Work Product,” 
“Attorney-Client Privileged,” or as directed by IDOT. The confidentiality provisions herein shall 
survive any termination or expiration of this agreement.  The Consultant shall retain the right to 
disclose necessary information for financial, tax and insurance audits as required, subject to a 
confidentiality agreement with the auditor.  Specific information concerning the work performed 
will not be disclosed without IDOT’s prior approval. 
 
(2)  It is understood that:  (i) you will make a reasonable effort to be available upon reasonable 
advance notice; (ii) you will keep confidential all information obtained, or analyses developed, in 
connection with this litigation or any related litigations with respect to which we may seek your 
advice and counsel; (iii) you will use such confidential information solely in connection with your 
engagement by IDOT; (iv) you will preserve any written materials, including e-mails generated or 
received by you in connection with this engagement, as such materials are potentially 
discoverable in litigation; (v) you will not in the future consult for, or otherwise represent, any other 
person or entity with an interest adverse to IDOT’s interests in or concerning the pending litigation, 
or the events or occurrences out of which the pending litigation arises; and (vi) you will keep 
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confidential your retention by IDOT, unless and until you are identified in court papers as a 
testifying expert or we otherwise authorize you to breach this confidentiality. 
 
(3)  It is specifically understood that if you are later designated a testifying expert, all documents 
that you create may become discoverable, including drafts and notes prepared prior to the time 
that your opinion or report is finalized.  
 
Therefore, you agree that: (i) you will not prepare any draft opinion or report without our consent 
(regardless of whether the draft is for internal purposes or to share with others); (ii) you will not 
share any draft opinion or report, or any notes, with any other person without our consent; (iii) 
every draft opinion or report will bear the following legend:  ‘this is a preliminary draft.  It has been 
prepared based on preliminary information and assumptions.  No one may rely on this draft.  It is 
subject to change as additional information becomes available or is clarified’; (iv) all notebooks or 
individual pages of notes will bear the following legend: ‘these notes are incomplete and have 
been prepared for personal use only.  No one may rely on them for any purposes.  It is subject to 
change as additional information becomes available or is clarified’.  
 
The Consultants Statement of Interest will be rated based on:  
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 20 
Proposed DBE use 5 
Available work capacity of firm 10 
Firm’s experience with required project work 25 
Firm’s understanding / method of accomplishing project work 30 

 
The estimated engineering fee for this project is $4,000,000. The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all day-to-day activities, staff 

management and work efforts, and is directly involved in the development and timely delivery 
of the work documents. 

 
• The person who will perform the duties of Project Engineer.  This individual is responsibly in 

charge and is directly involved in the development of the contract documents. This person is 
also known as the Program Manager.  

 
• The person who will perform the QC/QA review work of all milestone submittal documents.   

In addition, the staff performing this work must be identified. 
 
• The person(s) who will review, sign and stamp work documents requiring an Illinois PE or 

PG license. 
 
• The two (2) independent Subconsultant staff responsible for geologic and waste assessment 

expertise and oversight 
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Other select technical, professional, and managerial staff critical to delivering the individual work 
orders and overall program, without whom the work would not succeed. 
 
Statements of Interest must also include: 
 
• The location of the office from which most of the project work will be performed and managed. 

 
• An organization chart showing the Administrative / Managerial Staff of the office and a flow 

chart of key Technical / Professional Staff, including field and risk assessment staff that will 
be assigned to this project.  Similarly, information of Subconsultant’s location / organization 
and key staff should be provided. 
 

• The name of the laboratory(s) that will be used for this project.  The selected firm must have 
the capability of using either in-house or subcontracted laboratory facilities which are qualified 
to work on IEPA sites.  The laboratory shall have an approved IEPA quality assurance plan 
and follow that plan in performing the analyses.   

 
• A statement of your firm's ability to perform the work in-house, or if necessary, what work is 

to be subcontracted.  Indicate item(s) of work, which would be subcontracted, and the 
proposed subcontractor(s).  
 

• A discussion of the firm’s project understanding and approach to successfully conduct the 
work. It shall include a description of your mobilization plan that will be used upon notification 
by the department when a work order has been tasked to your firm. 
 

• A discussion of your organizational and management practices to maintain established 
schedules, avoid cost overruns, and inform IDOT of the status of work orders. 

 
The Prime firm must be prequalified in the Special Services (Hazardous Waste: Advance) 
category to be considered for this project. 
 
The selected firm will have a wide range of experience and sufficient breadth and depth to adroitly 
handle anything in regulated substances, waste / hazardous waste, and environmental 
compliance. The firm will have expert staff to minimize the start-up learning curve for work under 
this PTB. Previous experience and knowledge on IDOT projects are not necessarily 
required.  Some work will involve experience equivalent to the Special Services (Hazardous 
Waste: Simple) prequalification category. 
 
Firms will be evaluated on their ability to comprehend the scope of work, as evidenced by their 
statements of interest and prequalification packages, the quality and experience of their assigned 
staff; team organization, management, and responsiveness; and management and data quality 
assurances as evidenced by laboratory procedures.  The mobilization plan in the SOI will provide 
sufficient detail to demonstrate understanding of the desired process to accomplish program 
objectives. 
 
Additionally, the firm must comply with the following: 
• Use laboratory facilities that are accredited by the IEPA under 35 Illinois Administrative Code 

186. The laboratory shall use analytical methods which are able to meet the lowest 
appropriate practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified 
in “Test Methods for Evaluating Solid Wastes, Physical/Chemical Methods”, EPA Publication 
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No. SW-846 and “Methods for the Determination of Organic Compounds in Drinking Water”, 
EPA, EMSL, EPA-600/4-88/039.   

• Use laboratory facilities that are accredited by the AIHA-LAP, LLC under the Industrial Hygiene 
Laboratory Assurance Program (IHLSP) for industrial hygiene analysis for department 
properties located in Illinois.  

• Use appropriately licensed and certified equipment and appropriately licensed and registered 
Subconsultants. 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-91-003-25, IL 64 (North Ave) from Smith/Kautz Rd to York Rd - 22nd St from York 
Rd to IL 50 (Cicero Ave), Phase III Project, DuPage, Cook, and Kane Counties, Region 
One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 31, 2025, at 9:00 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required to provide construction engineering for the subject 
improvement. Work to be inspected includes, but is not limited to, Traffic Signal Modernization, 
Signal Timing/Progression, Changeable Message Signs, Surveillance, and ADA Improvements, 
and all incidental and collateral work to complete the project.    
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 30 
Proposed DBE use 10 
Available work capacity of firm 10 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The anticipated construction completion date is October 31, 2026. The Consultant must complete 
and submit final measurements, calculations, and final contract records documents to the 
department no later than six (6) weeks after the completion of the project. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Assistant Engineer. 

 
• The Materials Coordinator.  

 
• The Survey Chief. 
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• The Materials QA Technician/Inspector(s). Include specific details of aggregate source 
certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection. 
 

• The Document Technician. (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. D-91-042-25, US 52 (Jefferson Street) from River Road to Houbolt Road, Phase II 
Project, Will County, Region One/District One. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 22, 2025, at 10:00 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, structural plans, 
specifications, cost estimates, intersection/interchange improvements, drainage design,  
supplemental surveying, geotechnical services, lighting and traffic signals design, pedestrians 
and ADA improvements, Type , Size and Location plans and structure plans for the widening, 
reconstruction, and resurfacing of US 52 and all other work necessary to complete the 
improvements for US 52 (Jefferson Street) from River Road to Houbolt Road.  The project 
includes bridge rehabilitation, bridge widening and construction of a new pedestrian bridge over 
the DuPage River including bridge inspections, culvert construction, retaining walls and noise 
walls within the corridor. 
 
The following structures are included in this project: 
• The construction of a new pedestrian bridge over the DuPage River (No S.N. assigned yet) 
• S.N. 099-0276: US 52 over the DuPage River 
• S.N. 099-0139: and US 52 over I-55 
• S.N. 099-0851: Culverts construction/extension located at US 52 over Rock Run Slough 
• S.N. 099-0294: US 52 over Rock Run Creek 

 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The completion date for this contract will be 24 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified.  
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
• The person who will perform/supervise the work in the area of lighting design and calculations 

(must be an Illinois Licensed Professional Engineer). The Special Plans (Lighting: Typical) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The Geotechnical Services (General Geotechnical 
Services) and Geotechnical Services (Structure Geotechnical Reports (SGR)) 
prequalification categories may be completed by the Sub and /or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of traffic signal design (must be 

an Illinois Licensed Professional Engineer). The Special Plans (Traffic Signals) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
The Statements of Interest must also include:  

 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
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The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-91-007-25, Various Phase I Projects, Various Routes, Various Counties, Region 
One/District One. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 29, 2025, at 10:00 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase I engineering services are required for the preparation of various preliminary engineering 
and environmental studies throughout District One. The work may include studies for 
intersections, small highway segments, bridges, and/or assisting the department in completing 
on-going Phase I studies and tasks.  
 
The department will furnish the Consultant with any relevant and available information such as 
crash data, existing and projected traffic data, utility coordination, and right-of-way data, as well 
as archaeological, historical, wetland, and special waste survey coordination. 
 
The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad 
Leader and Staff, and report to the Consultant Studies Unit Head. The Consultant may be 
expected to perform work in the district office as needed. The Consultant's work may include data 
collection, preparation of base maps and mosaics, geometric studies, safety studies including 
crash analyses, capacity analyses including intersection design studies, route and/or stream 
surveys, project reports anticipated to be processed as Categorical Exclusions, bridge inspections 
and condition reports, drainage studies including Hydraulic Reports, cost estimates, public 
involvement, and all other related work necessary to complete various Phase I studies and tasks. 
The Consultant may also be required to assist the district in reviewing, overseeing, tracking, and 
prioritizing projects being performed by IDOT personnel and other Consultants. The Consultant 
staff must be knowledgeable in ADA/PROWAG requirements and may be expected to assist the 
District with field data collection as well as manage, process, and monitor data collected and 
incorporate it into GIS and/or Illinois Roadway Information System (IRIS) compatible databases.  
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  
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The Consultants Statement of Interest will be rated based on: 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $2,000,000.The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A & B for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. The Structures (Highway: Advanced Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person(s) who will be in charge of hydraulic reports (must be an Illinois Licensed 
Professional Engineer). Hydraulic Reports (Waterways: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person who will review the work in the area of reconstruction/major rehabilitation (must 
be an Illinois Licensed Professional Engineer).  
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• The person in charge of CSS/Public Involvement procedures. Include a detailed description 
of CSS/Public involvement work he/she has directed involving facilitation of community 
advisory group meetings, public meetings, and public hearings; organizing work groups and 
press conferences; drafting press releases and property owner contact letters, etc.  The 
Special Services (Public Involvement) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant.  
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Location Design Studies (Reconstruction/Major Rehabilitation) 
 
Special Studies (Location Drainage) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. C-92-119-16, Intersection Reconstruction at US 20 and IL 73 near Lena, Phase III 
Project, Stephenson County, Region Two/District Two. 
 
This project may contain Federal Funds. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 30, 2025, at 10:00 AM at the 
Region Two/District Two Office in Dixon. 
 
Phase III engineering services are required for construction contract 64L27, US20/IL73 
intersection reconstruction near Lena, including temporary runaround for staging, marked detour, 
guardrail, vertical re-alignment, temporary retaining walls, shoulder widening, resurfacing, culvert 
reconstruction, and tree removal.  US20 from 0.4 mile west of IL73 to 1 mile east (Rees Rd), and 
IL73 from 0.4 mile north to 0.2 mile south of US20. 
 
The Consultant must provide sufficient staff to perform all engineering services required to 
complete the project in accordance with departmental guidelines.  This may include, but is not 
limited to all on-site construction inspection, documentation of pay quantities and related forms 
for record keeping, Construction & Materials Management System (CMMS) documentation, on-
site quality assurance material testing, night-time inspection as needed, verification of 
construction layout including GPS work for layout and documentation, as-built survey work, 
submittal of pay estimates, change orders, and all other work required to complete the project in 
a timely manner.  The Consultant will be responsible to ensure contractors complete the work in 
accordance with the plans and specifications.  It is anticipated the department will do all off-site 
material inspection for the project, and the Consultant will do all on-site material inspection and 
documentation, including CMMS Materials documentation and PCC quality assurance testing as 
needed. 
 
The Consultant shall provide vehicles, cell phones, computers capable of running CMMS software 
and scanner, on-site testing equipment, tools of the trade, and all other equipment deemed 
necessary to complete the project in accordance with departmental policies. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The construction completion date is December 31, 2026. The Consultant must complete and 
submit final measurements, calculations, electronic as-built survey data, and final contract records 
documents to the department no later than five (5) months after construction completion. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Construction Inspector (with current IDOT Construction Documentation certificate). One 

(1) inspector is anticipated for this project. 
 

• The Liaison Engineer (must be an Illinois Licensed Professional Engineer). 
 

• Resident Engineer/Technician (with current IDOT Construction Documentation certificate.  
Must be fully capable of administering all aspects of the project).  CMMS experience is 
preferred.  If selected, this individual may be required to obtain CMMS training. 
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. MT-92-001-25, Various Phase III Materials Inspection (PCC, HMA, Prestressed 
Precast Concrete, Aggregate & Soils), Various Routes, Various Counties, Region 
Two/District Two. 
 
This project requires 33% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 23, 2025, at 10:00 AM at the 
Region Two/District Two Office in Dixon. 
 
Phase III engineering services are required to provide Materials Technician(s) (Office/Field/Lab) 
for various materials inspection for various projects in District Two.  The Consultant will provide 
support for various IDOT materials functionality, technical office work, inspection, and field/lab 
processes throughout District Two.  The position(s) will report directly to District Two headquarters 
located in Dixon, IL. each day to perform tasks and/or receive assignments, unless assignments 
are given in advance which require reporting to an alternate location.  This work may involve 
working directly with contractors, producers, suppliers, local agencies and/or other consultants. 
 
The projects may consist of materials acceptance responsibilities, including sampling, testing, 
and documentation of test results of various materials such as: Hot-Mix Asphalt (HMA), Portland 
Cement Concrete (PCC), aggregates, Recycled Asphalt Pavement (RAP), Recycled Asphalt 
Shingles (RAS), soils, pipe, precast & prestressed concrete, drill crew, MISTIC/CMMS, field 
inspection (construction sites, quarries, and utilities permits), and assisting with technical office 
work and nuclear gauges. Work responsibilities will include data entry of test results into the QMP 
and MISTIC Workbook or CMMS.  The Consultant will review contracts for compliance with 
specifications and resolve issues with testing discrepancies of QC and QA documentation for 
contract compliance under supervision of District Two staff. 
 
The projects may also include plant and on-site inspections, sampling, transportation of samples, 
testing at jobsites and labs, overtime and night-time work as needed at the discretion of the 
department, and documentation and data entry of test results.  The Consultant will carry out 
quality assurance duties defined in the contract documents, Bureau of Materials and Physical 
Research Policy Memorandums, the Manual for Fabrication of Precast Prestressed Concrete 
Products, the most current IDOT Bureau of Materials and Physical Research Policy Memorandum 
for Quality Control/Quality Assurance Program For Precast Concrete Products, and the 
Consultant Agreement.  The Consultant will maintain records and submit documentation of QC 
and QA activities as required. 
 
The chief work functions of the Consultant will take place in District Two.  The department may 
furnish the Consultant with assignments to various construction jobsites, plants, lab facilities, 
precast and prestressed concrete producers, and various producers and suppliers of 
miscellaneous materials.  The Materials Technician(s) must be able to lift approximately 50 
pounds. 
 
The Consultant will provide vehicles, cell phones, computers, measuring devices, material testing 
equipment, tools of the trade, and any other equipment deemed necessary to perform the work.   
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Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 30 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $3,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Liaison Engineer (must be an Illinois Licensed Professional Engineer).  This person will 

assume Project Manager duties for all aspects of work. 
 

• The Materials QA Technicians/Inspectors. Include specific details of aggregate source 
certification, bituminous, PCC, prestressed/precast, and details of experience with materials 
inspection (QC/QA Level I, II, III and PCI Level I and II required). 
 

The Statements of Interest must also include:  
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 

Special Services (Quality Assurance HMA & Aggregate) 
 
Special Services (Quality Assurance PCC & Aggregate) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-92-010-23, Various Phase III Projects, Various Routes, Various Counties, Region 
Two/District Two. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 23, 2025, at 1:30 PM at the 
Region Two/District Two Office in Dixon. 
 
Phase III engineering services are required for various construction projects in District Two.  The 
Consultant must provide sufficient staff to perform all engineering services required to complete 
the projects.  The projects may include construction inspection, documentation of pay quantities 
and related forms for record keeping, Construction & Materials Management System (CMMS) 
documentation, on-site quality assurance material testing, night-time inspection as needed, and 
all other work required to complete the projects.  The Consultant will be responsible to ensure 
contractors complete the work in accordance with the plans and specifications.  It is anticipated 
the department will do all off-site material inspection for the project, and the Consultant will do all 
on-site material inspection including PCC quality assurance testing as needed. 
 
The projects may consist of patching and resurfacing, bridge repair, bridge rehabilitation, bridge 
replacement, widening and resurfacing, vertical/horizontal realignment, and/or new roadway 
projects. 
 
The Consultant shall provide vehicles, cell phones, computers capable of running CMMS software 
and scanner, on-site testing equipment, tools of the trade, and all other equipment deemed 
necessary to complete the project in accordance with departmental policies. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors. 
 
It is anticipated two (2) to three (3) Resident Engineers/Technicians and three (3) to five (5) 
Construction Inspectors may be required in a single construction season. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $4,000,000. The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Construction Inspectors (with current IDOT Construction Documentation certificate). 

 
• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Resident Engineers/Technicians (with current IDOT Construction Documentation 

certificate).  Previous Construction & Materials Management System (CMMS) experience is 
preferred.  If selected, these individuals may be required to obtain CMMS training. 
 

The Statements of Interest must also include:  
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-92-100-25, Various Phase I/II Survey Projects, Various Routes, Various Counties, 
Region Two/District Two. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 28, 2025, at 1:30 PM at the 
Region Two/District Two Office in Dixon. 
 
Phase I/II engineering services are required to furnish various survey projects throughout District 
Two. This work is anticipated to include field and office assistance for surveys to establish or 
reestablish section corners, reference said corners to centerlines, preparation of a Plat of 
Highways, Right-of-Way Plats, Easement Plats, Premise Plats, Excess Parcel Plats, legal 
descriptions, Monument Records (copies of recorded Monument Records to be furnished by the 
Consultant), Section Corner Plat of Survey work, topographic surveys, cross-sections, profile, 
existing and proposed centerline alignments, drainage inverts, and any other tasks deemed 
necessary to complete the work in accordance with all department manuals, and District Two 
procedures. The work may include preparation of existing ROW CAD file based on existing ROW 
plats and related material provided by the department, necessary research to aid in defining 
existing ROW (i.e., recorded surveys, subdivision plants, and records from railroads and other 
government agencies), survey existing ROW and prepare existing ROW plats and related 
material, preparation of ROW documents and related material. 
 
In addition, the Consultant may be required to provide project management and/or project support 
staff in the District Two office or via a remote connection. The Consultant will be expected to 
perform the job duties of an IDOT Project Manager and/or Team Member. The work may include 
technical management, administrative services, and other work as necessary to ensure assigned 
projects are completed in accordance with established schedules and budgets. The Consultant 
may also be required to assist in reviewing, and overseeing projects being performed by IDOT 
personnel and other Consultants. The amount of work performed while assigned to the district 
office will be dependent on district needs and staffing levels. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
Some GIS and database work may also be required. The Consultant must also have a QA/QC 
plan to review internal work as well as assigned IDOT projects. The Consultant may be required 
to contact local land surveyors for their input and may be expected to obtain historic survey 
reference data.  
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
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Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $500,000. The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer and/or an Illinois Licensed 
Professional Land Surveyor). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer and/or an Illinois Licensed Professional 
Land Surveyor ). 
 

The Prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-92-023-14, US 30 from 0.1 Mi. W. of IL 78 (N) to 0.2 Mi. E. of Jackson Street in 
Morrison, Phase I Engineering Services and EIS, Whiteside County, Region Two/District 
Two. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 29, 2025, at 10:30 AM at the 
Region Two/District Two Office in Dixon. 
 
Phase I engineering services are required for the preparation of a Combined Design report and 
an Environmental Impact Statement (EIS), for the improvements of US 30 from 0.1 mi W of IL 78 
(N) to 0.2 mi E of Jackson St. in Morrison. The proposed improvements include the reconstruction 
of US 30 including all side street intersections (Milnes Dr. is omitted) with horizontal alignment 
and vertical profile changes, curb and gutter, storm sewer, ADA ramps, a multi-use path, and 
retaining walls. This project will also include several public meetings, traffic management analysis, 
crash analysis, geotechnical and geophysical services, environmental coordination, 
Environmental Justice coordination, and cost estimates.  A portion of this project area is historic, 
in nature and some buildings sit adjacent to the roadway.  Consideration will be given to determine 
the structural stability of these buildings as we develop the project.   The department will provide 
a preliminary geometric layout to be used as a basis for the project development.  Agency 
coordination, including coordination with the City of Morrison and the Morrison IL Historical 
Society will be required to reduce any potential conflicts.  
 
In addition, the proposed work may include the following: geometric improvements, IDS 
development, ADA design/improvements, bicycle accommodations per Complete Streets Policy, 
public involvement meeting(s) that may be Virtual or In-Person, project website development and 
periodic updates, storm sewer, proposed ROW documents, utility conflict identifications and 
possible relocations and S.U.E. survey work, coordination with resource agencies and preparation 
of cost estimates.  
 
Phase I may also include the preparation of a Project Report, Traffic Management Analysis (TMA), 
cost estimates, pavement design, cross sections, typical sections, plan and profile sheets, 
environmental coordination, traffic studies, IDS drawings, parkland coordination 4(f), capacity 
analysis and LOS, SGRs, geophysical studies, signal layout, preparation of ROW documents and 
related material. 
 
The department will furnish the Consultant with any available as-builts/existing plans, microfilm 
plans, traffic data, soils boring data, crash data, and any other available information.   
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 25 

 
The completion date for this contract will be 18 months after authorization to proceed.  
 
Key personnel listed on Exhibit A & B for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

•  The Environmental Lead, who will be responsible for the day-to-day management of the 
environmental work effort, and persons responsible for all environmental disciplines including 
water quality, traffic noise, community impacts and ecology.  Environmental staffing on Exhibit 
B must match the staffing presented and approved in the firm’s most recent Statement of 
Experience and Financial Condition. 
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of hydraulic/drainage calculations 

and preparation of the Drainage Reports (must be an Illinois Licensed Professional 
Engineer). The Special Studies (Location Drainage) prequalification category requirement 
may be completed by the Sub and/or Prime Consultant. 
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• The person who will review the work in the area of reconstruction/major rehabilitation (must 
be an Illinois Licensed Professional Engineer).   
 

•  The person who will perform the work in the area of geotechnical work and the Subsurface 
Explorations (must be an Illinois Licensed Professional Engineer as a Geotechnical Lead). 
The Geotechnical Services (Subsurface Explorations) prequalification category may be 
complete by the Sub and /or Prime Consultant. 
 

• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The Geotechnical Services (General Geotechnical 
Services) and Geotechnical Services (Structure Geotechnical Reports (SGR)) 
prequalification categories may be completed by the Sub and /or Prime Consultant. 
 

• The person who will perform the work in the area of Architecture (must be an Illinois Licensed 
Architect).  The Special Services (Architecture) prequalification category requirement may 
be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform the work in the area of Landscape Architecture (must be an 

Illinois Licensed Landscape Architect and/or Illinois Licensed Professional Engineer). The 
Special Services (Landscape Architecture) prequalification category requirement may be 
completed by Sub and/or Prime Consultant. 

 
• The person in charge of CSS/Public Involvement procedures. Include a detailed description 

of CSS/Public involvement work he/she has directed involving facilitation of community 
advisory group meetings, public meetings, and public hearings; organizing work groups and 
press conferences; drafting press releases and property owner contact letters, etc.  The 
Special Services (Public Involvement) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant.  
 

The Statements of Interest must also include:  
 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

The Prime firm must be prequalified in the Location Design Studies (Reconstruction/Major 
Rehabilitation) category to be considered for this project. 
 
The Environmental Reports (Environmental Impact Statement) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. The environmental work 
must be performed using staff that has been presented in your most recently approved Statement 
of Experience and Financial Condition. 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-92-108-25, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Two/District Two. 
 
This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on February 04, 2025, at 1:30 PM at the 
Region Two/District Two Office in Dixon. 
 
Phase I and/or II engineering services are required for various projects throughout District Two. 
 
The Phase I work, if required, may consist of conducting route surveys, land surveys, preparation 
of right-of-way documents, hydraulic surveys, hydraulic analyses, geometric studies, and 
preparing Project Reports (Categorical Exclusion projects only).  This work may include data 
collection, development of alignment alternatives, cost estimates, ADA, traffic management 
analysis, crash analyses, Type, Size and Location (TS&L) drawings, structure plans, and other 
related work and exhibits necessary to produce the Project Report.  
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, and preparation of TS&L drawings, structure plans, roadway plans, 
and any other related work to complete final plans, special provisions, and estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  The engineering sources required may consist of only a portion of the total engineering 
work on a certain project. 
 
In addition, the Consultant may be required to provide project management and/or project support 
staff in the District Two office or via a remote connection. The Consultant will be expected to 
perform the job duties of an IDOT Project Manager and/or Team Member. The work may include 
engineering, technical management, public coordination, administrative services, and other work 
as necessary to ensure assigned projects are completed in accordance with established 
schedules and budgets. The Consultant may also be required to assist in reviewing, overseeing, 
tracking, and prioritizing projects being performed by IDOT personnel and other Consultants. The 
amount of work performed while assigned to the district office will be dependent on district needs 
and staffing levels. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, aerial 
photos, boring logs, and other information. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
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Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated construction cost for these projects may range from $50,000 to $4,000,000. The 
estimated engineering fee for this project is $4,000,000. The completion date for this contract will 
be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of hydrologic/hydraulic analysis 

and modeling for culverts, storm sewer and bridges (must be an Illinois Licensed Professional 
Engineer).  That person must demonstrate the use and knowledge of Sedimentation and 
River Hydraulics - Two-Dimension (SRH-2D) and the Surface Water Modeling Systems 
(SMS) Modeling Platform. The minimum requirement to meet this qualification is the 
successful completion of the National Highway Institute (NHI) Course 135095 - Two-
Dimensional Hydraulic Modeling of Rivers at Highway Encroachments, including passing the 
Course Assessment Test within 3 months of the PTB Selection. Experience with other 2D 
software will not be allowed as a substitution. That person must also be familiar with the 
DEPARTMENT'S Policies and Practices and the work shall be done in accordance with the 
IL DOT Drainage Manual and the Interim Guide (IG).  The IG documents the Policies and 
Procedures for a 2D Model and provides guidance for the formatting of a 2D Hydraulic 
Report.  The Hydraulic Reports (Waterways: Complex) prequalification category 
requirements may be completed by the Sub and/or Prime Consultant. 
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• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of hydraulic/drainage calculations 

and preparation of the Drainage Reports (must be an Illinois Licensed Professional 
Engineer.) The Special Studies (Location Drainage) prequalification category requirement 
may be completed by the Sub and/or Prime Consultant 

 
• The person who will perform/supervise the work in the area of traffic signal design (must be 

an Illinois Licensed Professional Engineer).  The Special Plans (Traffic Signals) 
prequalification category requirement may be complete by the Sub and/or Prime Consultant. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
• The person who will provide project management and/or support on behalf of the District, will 

be required to have a minimum of eight (8) years of applicable experience.  In addition, the 
staff performing this work must be identified. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-92-006-25, Various Phase III Projects, Various Routes, Various Counties, Region 
Two/District Two. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 30, 2025, at 1:30 PM at the 
Region Two/District Two Office in Dixon. 
 
Phase III engineering services are required for various construction projects in District Two.  The 
Consultant must provide sufficient staff to perform all engineering services required to complete 
the projects.  The projects may include construction inspection, documentation of pay quantities 
and related forms for record keeping, Construction & Materials Management System (CMMS) 
documentation, on-site quality assurance material testing, night-time inspection as needed, and 
all other work required to complete the projects.  The Consultant will be responsible to ensure 
contractors complete the work in accordance with the plans and specifications.  It is anticipated 
the department will do all off-site material inspection for the project, and the Consultant will do all 
on-site material inspection including PCC quality assurance testing as needed. 
 
The projects may consist of patching and resurfacing, bridge repair, bridge rehabilitation, bridge 
replacement, widening and resurfacing, vertical/horizontal realignment, and/or new roadway 
projects. 
 
The Consultant shall provide vehicles, cell phones, computers capable of running CMMS software 
and scanner, on-site testing equipment, tools of the trade, and all other equipment deemed 
necessary to complete the project in accordance with departmental policies. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors. 
 
It is anticipated two (2) to three (3) Resident Engineers/Technicians and three (3) to five (5) 
Construction Inspectors may be required in a single construction season. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $4,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Construction Inspectors (with current IDOT Construction Documentation certificate). 

 
• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Resident Engineers/Technicians (with current IDOT Construction Documentation 

certificate).  Previous Construction & Materials Management System (CMMS) experience is 
preferred.  If selected, these individuals may be required to obtain CMMS training. 
 

The Statements of Interest must also include:  
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-92-099-25, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Two/District Two. 
 
This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 28, 2025, at 10:30 AM at the 
Region Two/District Two Office in Dixon. 
 
Phase I and/or II engineering services are required for various projects throughout District Two. 
 
The Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analyses, geometric studies, and preparing Project Reports (Categorical 
Exclusion projects only).  This work may include data collection, development of alignment 
alternatives, cost estimates, ADA, traffic management analysis, crash analyses, Type, Size and 
Location (TS&L) drawings, structure plans, and other related work and exhibits necessary to 
produce the Project Report.  
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, and preparation of TS&L drawings, structure plans, roadway plans, 
and any other related work to complete final plans, special provisions, and estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  The engineering sources required may consist of only a portion of the total engineering 
work on a certain project. 
 
In addition, the Consultant may be required to provide project management and/or project support 
staff in the District Two office or via a remote connection. The Consultant will be expected to 
perform the job duties of an IDOT Project Manager and/or Team Member. The work may include 
engineering, technical management, public coordination, administrative services, and other work 
as necessary to ensure assigned projects are completed in accordance with established 
schedules and budgets. The Consultant may also be required to assist in reviewing, overseeing, 
tracking, and prioritizing projects being performed by IDOT personnel and other Consultants. The 
amount of work performed while assigned to the district office will be dependent on district needs 
and staffing levels. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, aerial 
photos, boring logs, and other information. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
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Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated construction cost for these projects may range from $50,000 to $4,000,000. The 
estimated engineering fee for this project is $2,000,000.  The completion date for this contract will 
be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of hydrologic/hydraulic analysis 

and modeling for culverts, storm sewer and bridges (must be an Illinois Licensed Professional 
Engineer).  That person must demonstrate the use and knowledge of Sedimentation and 
River Hydraulics - Two-Dimension (SRH-2D) and the Surface Water Modeling Systems 
(SMS) Modeling Platform. The minimum requirement to meet this qualification is the 
successful completion of the National Highway Institute (NHI) Course 135095 - Two-
Dimensional Hydraulic Modeling of Rivers at Highway Encroachments, including passing the 
Course Assessment Test within 3 months of the PTB Selection. Experience with other 2D 
software will not be allowed as a substitution. That person must also be familiar with the 
DEPARTMENT'S Policies and Practices and the work shall be done in accordance with the 
IL DOT Drainage Manual and the Interim Guide (IG).  The IG documents the Policies and 
Procedures for a 2D Model and provides guidance for the formatting of a 2D Hydraulic 
Report.  The Hydraulic Reports (Waterways: Complex) prequalification category 
requirements may be completed by the Sub and/or Prime Consultant. 
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• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of hydraulic/drainage calculations 

and preparation of the Drainage Reports (must be an Illinois Licensed Professional 
Engineer.) The Special Studies (Location Drainage) prequalification category requirement 
may be completed by the Sub and/or Prime Consultant 

 
•  The person who will perform the work in the area of geotechnical work and the Subsurface 

Explorations (must be an Illinois Licensed Professional Engineer as a Geotechnical Lead). 
The Geotechnical Services (Subsurface Explorations) prequalification category may be 
complete by the Sub and /or Prime Consultant. 

 
• The person who will perform the work in the area of geotechnical analysis and the Structural 

Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The Geotechnical Services (General Geotechnical 
Services) and Geotechnical Services (Structure Geotechnical Reports (SGR)) 
prequalification categories may be completed by the Sub and /or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of traffic signal design (must be 

an Illinois Licensed Professional Engineer).  The Special Plans (Traffic Signals) 
prequalification category requirement may be complete by the Sub and/or Prime Consultant. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
• The person who will provide project management and/or support on behalf of the District, will 

be required to have a minimum of eight (8) years of applicable experience.  In addition, the 
staff performing this work must be identified. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-93-002-25, Various, Phase III Construction Inspection Projects, Various Routes, 
Various Counties, Region Two/District Three. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 23, 2025, at 9:00 AM at the 
Region Two/District Three Office in Ottawa. 
 
Phase III engineering services are required for the inspection, supervision, construction layout, 
field material testing (all field material testing will be completed with IDOT equipment) and field 
inspection for roadway rehabilitation throughout District Three. The various types of jobs are 
anticipated to consist of route and seal, patching, traffic signals, landscaping, milling and 
resurfacing, bridge repair and replacement, concrete pavement, and pavement marking. 
 
The Consultant will be asked to furnish two (2) to four (4) Resident Engineers/Technicians and 
four (4) to ten (10) inspectors on various projects. The Consultant is expected to perform onsite 
inspection, engineering layout, and verification of contractor staking, maintain documentation, 
submit pay estimates, change orders, and any other duties required to complete these projects 
on a timely basis and in accordance with the State Specifications and guidelines. The inspectors 
should be knowledgeable in the use of the department’s documentation tracking system 
Construction & Materials Management System (CMMS).  
 
 In addition, the Consultant and/or Subconsultant may be asked to provide one (1) to two (2) 
individuals to report to the District Three headquarters in Ottawa up to five (5) days per week to 
assist the Project Implementation Support Technician and the Contract Compliance Officer. 
Examples of duties that may be assigned (but not limited to) include reviewing contract 
documentation such as weekly reports, progress schedules, authorizations, final reports, payrolls, 
subcontractor approvals, materials inspection and assist with progress reviews and project 
closeouts. The individual(s) shall be familiar with CMMS and may be asked to input 
documentation into CMMS. It is expected the reporting of this individual(s) will fluctuate depending 
on workload and seasonal internal staff availability.  
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 15 

 
The completion date for this contract will be 60 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents. 
 

• The Construction Inspector(s) with current IDOT Construction Documentation certificate. 
 

• The Document Technician. (The person actively performing the documentation on the project  
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-93-004-25, Various, Phase III Construction Inspection Projects, Various Routes, 
Various Counties, Region Two/District Three. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 23, 2025, at 11:00 AM at the 
Region Two/District Three Office in Ottawa. 
 
Phase III engineering services are required for the inspection, supervision, construction layout, 
field material testing (all field material testing will be completed with IDOT equipment) and field 
inspection for roadway rehabilitation throughout District Three. The various types of jobs are 
anticipated to consist of route and seal, patching, traffic signals, landscaping, milling and 
resurfacing, bridge repair and replacement, concrete pavement, and pavement marking. 
 
The Consultant will be asked to furnish two (2) to four (4) Resident Engineers/Technicians and 
four (4) to ten (10) inspectors on various projects. The Consultant is expected to perform onsite 
inspection, engineering layout, and verification of contractor staking, maintain documentation, 
submit pay estimates, change orders, and any other duties required to complete these projects 
on a timely basis and in accordance with the State Specifications and guidelines. The inspectors 
should be knowledgeable in the use of the department’s documentation tracking system 
Construction & Materials Management System (CMMS).  
 
 In addition, the Consultant and/or Subconsultant may be asked to provide one (1) to two (2) 
individuals to report to the District Three headquarters in Ottawa up to five (5) days per week to 
assist the Project Implementation Support Technician and the Contract Compliance Officer. 
Examples of duties that may be assigned (but not limited to) include reviewing contract 
documentation such as weekly reports, progress schedules, authorizations, final reports, payrolls, 
subcontractor approvals, materials inspection and assist with progress reviews and project 
closeouts. The individual(s) shall be familiar with CMMS and may be asked to input 
documentation into CMMS. It is expected the reporting of this individual(s) will fluctuate depending 
on workload and seasonal internal staff availability.  
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 15 

 
The completion date for this contract will be 60 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents. 
 

• The Construction Inspector(s) (with current IDOT Construction Documentation certificate). 
 

• The Document Technician. (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 

 
The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-93-003-25, Various, Phase III Construction Inspection Projects, Various Routes, 
Various Counties, Region Two/District Three. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 23, 2025, at 10:00 AM at the 
Region Two/District Three Office in Ottawa. 
 
Phase III engineering services are required for the inspection, supervision, construction layout, 
field material testing (all field material testing will be completed with IDOT equipment) and field 
inspection for roadway rehabilitation throughout District Three. The various types of jobs are 
anticipated to consist of route and seal, patching, traffic signals, landscaping, milling and 
resurfacing, bridge repair and replacement, concrete pavement, and pavement marking. 
 
The Consultant will be asked to furnish two (2) to four (4) Resident Engineers/Technicians and 
four (4) to ten (10) inspectors on various projects. The Consultant is expected to perform onsite 
inspection, engineering layout, and verification of contractor staking, maintain documentation, 
submit pay estimates, change orders, and any other duties required to complete these projects 
on a timely basis and in accordance with the State Specifications and guidelines. The inspectors 
should be knowledgeable in the use of the department’s documentation tracking system 
Construction & Materials Management System (CMMS).  
 
In addition, the Consultant and/or Subconsultant may be asked to provide one (1) to two (2) 
individuals to report to the District Three headquarters in Ottawa up to five (5) days per week to 
assist the Project Implementation Support Technician and the Contract Compliance Officer. 
Examples of duties that may be assigned (but not limited to) include reviewing contract 
documentation such as weekly reports, progress schedules, authorizations, final reports, payrolls, 
subcontractor approvals, materials inspection and assist with progress reviews and project 
closeouts. The individual(s) shall be familiar with CMMS and may be asked to input 
documentation into CMMS. It is expected the reporting of this individual(s) will fluctuate depending 
on workload and seasonal internal staff availability.  
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 15 
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The completion date for this contract will be 60 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents. 
 

• The Construction Inspector(s) (with current IDOT Construction Documentation certificate). 
 

• The Document Technician. (The person actively performing the documentation on the project  
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 

 
The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-93-005-25, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Two/District Three. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 22, 2025, at 9:30 AM at the 
Region Two/District Three Office in Ottawa. 
 
Phase I/II engineering services are required for various projects throughout District Three.   
 
Phase I engineering services, if required, may consist of geometric studies, environmental 
studies, safety studies including crash analysis, and preparing project reports. This work may 
include data collection, development of alignment alternatives, cost estimates, traffic 
management analysis, crash analysis and other related work and exhibits necessary to complete 
the Phase I preliminary engineering. 
 
Phase II work, if required, may consist of, data collection, geometric studies, roadway plans, and 
any other related work to complete final plans, specifications, and estimates as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, widening, and 
resurfacing, and/or new roadway projects. The department will furnish the Consultant with any 
relevant available information such as as-built plans, field notes, traffic data, crash data, agency 
coordination, right-of-way data, aerial photos, boring logs, and other information. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $1,000,000. The completion date for this contract 
will be 60 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
• The person who will perform/supervise the work in the area of safety studies, including crash 

analysis.  The Special Studies (Safety) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of lighting design and calculations 
(must be an Illinois Licensed Professional Engineer).  The Special Plans (Lighting: Typical) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
The Prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-93-006-25, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Two/District Three. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 21, 2025, at 9:30 AM at the 
Region Two/District Three Office in Ottawa. 
 
Phase I/II engineering services are required various surveying projects throughout District Three.   
 
The Consultant's work shall include field and office resources to prepare/review statutory plats of 
highways (excess parcel, easement, dedication, and plats of survey may also be requested), legal 
descriptions, and field staking of same in accordance with the current Land Acquisition Policies 
and Procedures Manual and District Three procedures. A copy of the current manual can be found 
on the IDOT website under Resources/Manuals & Guides. Some GIS and database work may 
also be required. The Consultant must also have a current QA/QC plan in place to review internal 
work as well as assigned Subconsultant projects. 
 
The department will furnish the Consultant with alignment data, title commitments, existing right-
of-way documentation, proposed right-of-way requirements and subdivision plats as each work 
order is negotiated.   The consultants may also be requested to provide staff to work at the District 
Three office in Ottawa or remotely as needed. 
 
Projects or tasks requiring CADD are anticipated to be completed utilizing Bentley’s Open Roads 
Designer software (or equivalent) and our current CADD environment in accordance with the 
latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 5 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  7 
Proposed DBE use 3 
Available work capacity of firm 15 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 15 
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The estimated engineering fee for this project is $400,000. The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Professional Land Surveyor). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Professional Land Surveyor). 
 

• The person(s) who will be in charge of surveys (must be an Illinois Professional Land 
Surveyor).  
 

The Statements of Interest must also include:  
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. D-93-048-25, Various Phase II Engineering Projects, Various Routes, Various 
Counties, Region Two/District Three. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 29, 2025, at 9:30 AM at the 
Region Two/District Three Office in Ottawa. 
 
Phase II engineering services are required to provide various engineering services required by 
the District Three Bureau of Operations.  Projects will be located throughout the district. 
 
Projects are anticipated to include conducting field investigations as well as performing structural 
and electrical inspections of high mast light towers, light poles, traffic signals, dynamic message 
signs, and similar items.  Additionally, the Consultant will prepare plans for the repair, 
rehabilitation, or replacement of these items as well as develop special provisions, contract 
documents, cost estimates and other documents.  
 
The Consultants Project Manager (PM) and their staff will be expected to perform work similar to 
an IDOT Project Engineer and staff. The department will furnish available existing documents, 
plans and resources to the Consultant. Projects to be handled by the selected Consultant vary 
greatly in size and complexity as well as timing.  
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $2,000,000. The completion date for this contract 
will be 60 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the work in the area of field investigations and inspections of 

High Mast Light Towers and similar highway traffic lighting structures (must be an Illinois 
Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  The Structures (Highway: Typical) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Special Plans (Lighting: Typical) 
 
Special Plans (Traffic Signals) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-93-003-25, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Two/District Three. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 22, 2025, at 10:30 AM at the 
Region Two/District Three Office in Ottawa. 
 
Phase I/II engineering services are required to provide Phase I and/or II engineering for various 
projects throughout District Three.   
 
Phase I engineering studies, if required, may consist of conducting route surveys, land surveys, 
hydraulic analysis and reports, geometric studies, environmental studies, safety studies including 
crash analyses, preparing project reports, and reviewing geotechnical reports. This work may 
include data collection, development of alignment alternatives, cost estimates, traffic 
management analysis, crash analysis, bridge condition reports, TS&L drawings, and other related 
work and exhibits necessary to complete the Phase I preliminary engineering. 
 
Phase II work, if required, may consist of, data collection, conducting route surveys land surveys, 
hydraulic analysis, geometric studies, structure plans, roadway plans, and any other related work 
to complete final plans and specifications, as necessary. The Consultant staff should further be 
knowledgeable in ADA/PROWAG requirements. 
 
Projects may consist of pavement replacement, patching and resurfacing, bridge repair, bridge 
rehabilitation, bridge replacement, and widening and resurfacing. It is anticipated that most of the 
projects prepared under this agreement will be Phase II Plans and Specifications and that many 
will involve structures.  The department will furnish the Consultant with any relevant available 
information such as as-built plans, field notes, traffic data, crash data, agency coordination, right-
of-way data, aerial photos, boring logs, and other information. 
 
The Consultant may be required to provide a staff member to serve as an IDOT Project Manager 
or Squad Leader.  The Consultant may be required to assist the District in reviewing projects or 
permits and overseeing other consultants.  The Consultant may be expected to perform work in 
the district office as needed. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $2,500,000. The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform IDOT project management duties (must be an Illinois Licensed 

Professional Engineer). 
 
• The person who will perform the duties of the Structural Engineer, and who will be in charge 

of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified.  
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person(s) who will be in charge of hydraulic reports (must be an Illinois Licensed 
Professional Engineer). Hydraulic Reports (Waterways: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Freeways) 
 
Structures (Highway: Typical) 
 
Location Design Studies (Rehabilitation) 
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Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-93-004-25, Various Phase I Projects, Various Routes, Various Counties, Region 
Two/District Three. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 22, 2025, at 1:30 PM at the 
Region Two/District Three Office in Ottawa. 
 
Phase I engineering services are required for various projects throughout District Three.  The firm 
will also provide a staff member to serve as an IDOT Project Manager/Squad Leader and report 
to the Location & Environmental Studies Engineer. 
 
Phase I engineering studies may consist of conducting route surveys, land surveys, field 
inspections, geometric studies, environmental coordination, preparation of preliminary plans and 
cross sections, preparing project reports and reviewing geotechnical reports. This work may 
include data collection, development of alignment alternatives, cost estimates, traffic 
management analysis, crash and safety analysis, drainage studies, design criteria analyses, 
public involvement support, and other related work and exhibits necessary to complete the Phase 
I preliminary engineering. 
 
Environmental coordination may consist of field reviews, documentation of findings, photo logs, 
inspection of structures for evidence of bats, preparation of exhibits and tables of potential 
regulated substance impacts, and other related work and exhibits necessary to aide in the 
completion of Phase I environmental reviews and clearances.  Resource reviews and 
environmental survey request submittals will be handled by the district.  The Consultant is not 
required to provide specialized environmental staff. 
 
The department will furnish the Consultant with any relevant and available information such as 
the latest crash data, existing and projected traffic data, utility coordination, right-of-way data, old 
roadway and bridge plans, as well as archaeological, historical, wetland, and special waste survey 
coordination. 
 
The firm will also provide a staff member to serve as an IDOT Project Manager/Squad Leader 
and report to the Location & Environmental Studies Engineer. The Project Manager/Squad Leader 
will be assigned a group of projects and will be responsible for overseeing any necessary 
Consultant staff to complete the assigned projects.  The Consultant may be expected to perform 
work in the district office as needed. The Consultant's work may include data collection, 
preparation of preliminary plans, geometric studies, safety studies including crash analyses, 
project reports anticipated to be processed as Categorical Exclusions, cost estimates, public 
involvement, and all other related work necessary to complete various Phase I studies and tasks.  
The Consultant may also be required to assist the district in reviewing, overseeing, tracking, and 
prioritizing projects being performed by IDOT personnel. The Consultant staff must be 
knowledgeable in ADA/PROWAG requirements. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
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Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $2,500,000. The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the duties of the IDOT Project Manager/Squad Leader (must 

have five (5) years of Phase I experience). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the drainage report (must be an Illinois Licensed Professional Engineer).  The 
Special Studies (Location Drainage) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant. 
 

The Prime firm must be prequalified in the Location Design Studies (Rehabilitation) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-94-003-24, Various Phase III Projects, Various Routes, Various Counties, Region 
Three/District Four 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 23, 2025, at 10:00 AM at the 
Region Three/District Four Office in Peoria. 
 
Phase III engineering services are required for construction inspection, supervision, construction 
layout, documentation of pay quantities and related forms for record keeping, Construction & 
Materials Management System (CMMS) documentation, on-site quality assurance material 
testing, and night-time inspection as needed.  The Consultant will be responsible to ensure 
Contractors complete the work in accordance with the plans and specifications. The Consultant 
must provide sufficient staff to perform all engineering services required to complete the projects.   
 
The projects may consist of any projects on an IDOT Letting including, but not limited to patching 
and resurfacing, bridge repair, rehabilitation, and replacement, roadway widening and 
resurfacing, traffic signal/electric, vertical/horizontal realignment, and/or new roadway projects. 
The Consultant shall provide vehicles, cell phones, computers capable of running CMMS software 
and scanner, on-site testing equipment, tools of the trade, and all other equipment deemed 
necessary to complete the project in accordance with Departmental policies. 
 
In a single construction season, the Consultant will be asked to furnish one (1) to two (2) Assistant 
Resident Engineers/Technicians and two (2) to four (4) Inspectors.  On the Inspector level, 
preference is given to Inspectors who are also able to perform materials testing, especially nuclear 
testing of materials. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 10 
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The estimated engineering fee for this project is $2,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• All personnel shall possess a current IDOT Construction Documentation certificate. 

 
•  The Construction Inspector(s). 

 
• The Assistant Resident Engineer(s) shall be CMMS trained including Materials and shall 

have a minimum three (3) years’ experience inspecting on state letting projects. 
 

• The Inspector/Nuclear Density personnel and firm shall be properly licensed and trained 
including but not limited to S-33 “Soils Field Testing and Inspection”. 

 
The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-94-001-25, Various Phase III Projects, Various Routes, Various Counties, Region 
Three/District Four 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 22, 2025, at 10:00 AM at the 
Region Three/District Four Office in Peoria. 
 
Phase III engineering services are required for construction inspection, supervision, construction 
layout, documentation of pay quantities and related forms for record keeping, Construction & 
Materials Management System (CMMS) documentation, on-site quality assurance material 
testing, and night-time inspection as needed.  In addition, the Consultant is expected to prepare 
pay estimates, change orders, and all other work required to complete the projects.  The 
Consultant will be responsible to ensure Contractors complete the work in accordance with the 
plans and specifications. The Consultant must provide sufficient staff to perform all engineering 
services required to complete the projects.   
 
The projects may consist of any projects on an IDOT Letting including, but not limited to patching 
and resurfacing, bridge repair, rehabilitation, and replacement, roadway widening and 
resurfacing, traffic signal/electric, vertical/horizontal realignment, and/or new roadway projects. 
The Consultant shall provide vehicles, cell phones, computers capable of running CMMS software 
and scanner, on-site testing equipment, tools of the trade, and all other equipment deemed 
necessary to complete the project in accordance with Departmental policies. 
 
In a single construction season, the Consultant will be asked to furnish three (3) to six (6) Resident 
Engineers/Technicians and six (6) to twelve (12) inspectors from Assistant Resident 
Engineer/Technician level to Inspector level.  On the Inspector level, preference is given to 
Inspectors who are also able to perform materials testing, especially nuclear testing of materials. 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 10 
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The estimated engineering fee for this project is $5,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• All personnel shall possess a current IDOT Construction Documentation certificate. 

 
• The Resident Engineer(s) – shall be CMMS trained including Materials and shall have a 

minimum three (3) years’ experience as Resident Engineer on state letting projects. 
 

•  The Construction Inspector(s). 
 

• The Assistant Resident Engineer(s) shall be CMMS trained including Materials and shall 
have a minimum three (3) years’ experience inspecting on state letting projects. 
 

• The Inspector/Nuclear Density personnel and firm shall be properly licensed and trained 
including but not limited to S-33 "Soils Field Testing and Inspection". 

 
The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-94-005-25, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Three/District Four. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 22, 2025, at 10:00 AM at the 
Region Three/District Four Office in Peoria. 
 
Phase I/II engineering services are required to provide work on various projects throughout 
District Four.  Phase I work, if required, may consist of conducting route surveys, land surveys, 
hydraulic surveys, hydraulic analyses, geometric analyses, environmental studies, preparing 
Bridge Condition Reports, Hydraulic Reports, Structure Geotechnical Reports, Type, Size, and 
Location (TS&L) plans, Intersection Design Studies (IDS’s), and Project Reports (categorical 
exclusion projects only).  This work may include data collection, development of alignment 
alternatives, cost estimates, traffic management analyses, traffic management plans, crash 
analyses, geometric studies, traffic studies, drainage studies, structure borings, geotechnical 
analysis and reporting, analysis of existing pavements including obtaining pavement cores, and 
all other related work required to produce the necessary Phase I documents and reports. 
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, structure plans, roadway plans, drainage plans, geometric plans, geotechnical 
analyses, and reporting, drilling and analysis of soil borings, traffic signal plans, traffic staging 
plans, temporary and permanent erosion control plans, plats and legal descriptions for Right-of-
Way acquisition, and any other related work required to complete plans, specifications and 
estimates as necessary. 
 
Value Engineering (VE) services, if required, shall include VE Studies submitted in a written report.  
The Consultant will assemble a multi-disciplined VE project team of approximately five (5) to 
seven (7) people. The VE team is to be led by an Illinois Licensed Professional Engineer, with 
experience in roadway and bridge design and in leading VE teams.  The VE team should be 
structured so there is appropriate expertise to evaluate the major problem areas anticipated within 
the project. In addition to the technical disciplines such as design, construction, and 
environmental, the VE team must possess experience in construction cost estimating and cost 
benefit analysis.  The Consultant will be expected to develop the VE work plan for projects 
assigned by the department.  The plan shall as a minimum include step, methodology, criteria, 
timing, and deliverables.  For value engineering studies, the department will furnish the Consultant 
with available reports, roadway plans, and other information as available.  The VE team leader is 
to coordinate with the department on specific needs for the assigned project. 
 
The department will furnish the Consultant with any available as-built plans, field notes and survey 
books, traffic data, crash information, structure inspection reports, existing Bridge Condition 
Reports, existing Hydraulic Reports, existing Right-of-Way plans, aerial photos, aerial mapping, 
electronic design files, boring logs, soils reports, and other available information. 
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The assigned projects are anticipated to be completed with 3D modeling utilizing Bentley’s 
OpenRoads platform of software in accordance with the latest IDOT Computer Aided Design, 
Drafting, Modeling and Deliverables (CADD) Manual.  More specific information can be found on 
the CADD Support website on the IDOT Webpage. 
 
The Consultant may be required to provide project management and/or project support staff to 
work in the District Four office.  This work may include engineering, technical management, and/or 
project support and may be up to one-half of the contract value. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant.  The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $2,000,000. The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified.  
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
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• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The Geotechnical Services (Subsurface Explorations), 
Geotechnical Services (General Geotechnical Services), and Geotechnical Services 
(Structure Geotechnical Reports (SGR)) prequalification categories may be completed by 
the Sub and /or Prime Consultant. 

 
• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 

The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
• The person who will be in charge of land acquisition documents (must be an Illinois Licensed 

Professional Land Surveyor). 
 

• The person who will perform the responsibilities of being the Value Engineering Team Leader. 
This person must have attended the National Highway Institute (NHI) course on Value 
Engineering or have equivalent experience in the preparation of VE Studies. A Value 
Methodology Associate (VMA) or Certified Value Specialist (CVS) is preferred but not 
required. The Value Engineering Team Leader may be completed by the Sub and/or Prime 
Consultant. 

 
• The person(s) who will be in charge of hydraulic reports (must be an Illinois Licensed 

Professional Engineer). Hydraulic Reports (Waterways: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant 
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-95-050-12, US 150 Designed Overlay from Hemlock St in Leroy to the DeWitt Co 
Line, Phase I/II Project, McLean County, Region Three/District Five. 
 
This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 29, 2025, at 10:00 AM at the 
Region Three/District Five Office in Paris. 
 
Phase I/II engineering services are required for the preparation of a project report and final 
contract plans, specifications, and cost estimates for the 3P Designed overlay resurfacing, new 
shoulders construction and ADA improvements on US 150 (Washington St, Walnut St, Cedar St) 
from Hemlock St in Leroy to the DeWitt Co line in McLean County.  
 
The Consultant’s Phase I work may consist of preparing a project report. This work may include 
data collection, development of alternatives, cost estimates, traffic management analysis, traffic 
management plans, accident analysis, quantity computations, and other related work items 
required to produce a project report.  
 
This project includes Phase II work which may consist of conducting route surveys, land surveys, 
right of way plat and plan preparation, writing legal descriptions, staking right of way, geometric 
studies, roadway plans, cost estimates, quantity computations and any other related work 
required to complete final plans, 3D ORD Model, special provisions, and estimates. This project 
is anticipated to be completed using 3D modeling utilizing Bentley’s Open Roads Designer 
software and the department's current CADD environment in accordance with the latest IDOT 
Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual.  
 
The department will furnish the Consultant with traffic data, crash data, existing plans, agency 
coordination, utility coordination, survey data and related CADD files. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 
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The estimated construction cost for this project is $5,600,000. The completion date for this 
contract will be 28 months after authorization to proceed. The Phase I portion is expected to be 
completed in 12 months and the Phase II portion is expected to be completed in 16 months. A 
planned Supplement for Phase II will be done near the completion of Phase I. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
• The person who will perform/supervise the work in the area of safety studies, including crash 

analysis.  The Special Studies (Safety) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant. 

 
The Statements of Interest must also include:  

 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-96-001-25, Various Phase III Projects, Various Routes, Various Counties, Region 
Four/District Six. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 30, 2025, at 9:00 AM at the 
Region Four/District Six Office in Springfield. 
 
Phase III engineering services are required to provide construction inspection, supervision, 
engineering layout, on-site inspection, maintenance of records and documentation, on-site 
material testing, and/or quality assurance testing for various projects throughout District Six. 
 
The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and authorizations.  The Resident Engineer will direct/coordinate the activities of the 
Consultant staff provided to supplement the department’s staff.  The Consultant may be required 
to furnish a liaison Engineer to work directly with the IDOT Resident Engineer and provide staff 
to perform the engineering services required for these projects or provide staff to supplement the 
department staff.  The Consultant’s work force shall be adequate to allow completion of these 
projects in a timely manner and in accordance with the department’s Standard Specifications for 
Road and Bridge Construction.   The Consultant will provide tools of the trade. The Consultant’s 
work includes, but is not limited to, providing staff, vehicles, and appropriate test equipment 
necessary to complete this project. The Consultant will be required to furnish construction 
supervision, engineering layout, on-site inspection, maintenance of records and documentation, 
on-site material testing, quality assurance testing, and perform other duties as directed by the 
IDOT Resident Engineer. 
 
The Consultant will be required to furnish a laptop computer with cellular capabilities equal to the 
latest type used by Region Four/District Six. The laptop computer will be used for the 
documentation requirements in Illinois Department of Transportation’s Construction and Materials 
Management System (CMMS) as well accessing electronic files used for documenting 
construction activities.  The Consultant will be required to have a Microsoft 365 account and the 
laptop computer should have the capability to open and manipulate files formatted in Microsoft 
Excel, Microsoft Word, and Adobe Acrobat. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $2,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Construction Inspector(s) (with current IDOT Construction Documentation certificate). 

 
• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Assistant Engineer. 

 
• The Materials QA Technician/Inspector(s). Include specific details of aggregate source 

certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection. 
 

• The Nuclear Density personnel and firm shall be properly licensed and trained including but 
not limited to S-33 “Soils Field Testing and Inspection”. 
 

• The Document Technician. (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 
 

The Statements of Interest must also include:  
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS).  
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 Job No. MT-96-001-24, Various Phase III Materials Technician(s) for Various Materials 
Inspection (PCC, HMA, Prestressed Precast Concrete, Aggregate & Soils), Various Routes, 
Various Counties, Region Four/District Six. 
 
This project requires 33% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 28, 2025, at 10:00 AM at the 
Region Four/District Six Office in Springfield. 
 
Phase III engineering services are required to provide a Materials Technician(s) (Office/Field/Lab) 
for various materials inspection for various projects in District Six. The Consultant will provide 
support for various IDOT materials functionality, technical office work, inspection, and field/lab 
processes throughout District Six.  The position(s) will report directly to District Six headquarters 
located in Springfield, IL each day to perform tasks and/or receive assignments, unless 
assignments are given in advance which require reporting to an alternative location.  The work 
may involve working directly with contractors, producers, suppliers, local agencies and/or other 
consultants. 
 
The projects may consist of materials acceptance responsibilities, including sampling, testing, 
and documentation of test results of various materials such as: Hot-Mix Asphalt (HMA), Portland 
Cement Concrete (PCC), aggregates, Recycled Asphalt Pavement (RAP), soils, pipe, precast & 
prestressed concrete, drill crew, MISTIC/CMMS, field inspection (construction sites, quarries, and 
utilities permits), and assisting with technical office work. Work responsibilities will include data 
entry of test results into the QMP and MISTIC Workbook or CMMS. The Consultant will review 
contracts for compliance with specifications and resolve issues with testing discrepancies of QC 
and QA documentation for contract compliance under supervision of District Six staff. 
 
The projects may also include plant and on-site inspections, sampling, transportation of samples, 
testing at jobsites and labs, overtime and night-time work as needed at the discretion of the 
department, and documentation and data entry of test results. The Consultant will carry out quality 
assurance duties defined in the contract documents, Bureau of Materials and Physical Research 
Policy Memorandums, the Manual for Fabrication of Precast Prestressed Concrete Products, the 
most current IDOT Bureau of Materials and Physical Research Policy Memorandum for Quality 
Control/Quality Assurance Program for Precast Concrete Products, and the Consultant 
Agreement. The Consultant will maintain records and submit documentation of QC and QA 
activities as required. 
 
The chief work functions of the Consultant will take place in District Six. The department may 
furnish the Consultant with assignments to various construction jobsites, plants, lab facilities, 
precast and prestressed concrete producers, and various producers and suppliers of 
miscellaneous materials. The Materials Technician(s) must be able to lift approximately 50 
pounds. 
 
The Consultant will provide vehicles, cell phones, computers, measuring devices, material testing 
equipment, tools of the trade, and any other equipment deemed necessary to perform the work. 
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Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 10 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $1,500,000. The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Materials QA Technician/Inspector(s). Include specific details of aggregate source 

certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection. (IDOT QMTP HMA Level I and PCC Level I required). 
 

The Statements of Interest must also include:  
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Special Services (Quality Assurance HMA & Aggregate) 
 
Special Services (Quality Assurance PCC & Aggregate) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
  

Professional Transportation Bulletin 214 Page 118 Revised: Friday, November 8, 2024



 Job No. P-96-013-24, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Four/District Six. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 27, 2025, at 1:30 PM at the 
Region Four/District Six Office in Springfield. 
 
Phase I/II engineering services are required for various projects throughout District Six.  
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic 
analyses, geometric studies, preparing Bridge Condition Reports, Hydraulic Reports, Structure 
Geotechnical Reports (SGR’s), Type, Size and Location (TS&L) plans, Intersection Design 
Studies (IDS’s), and Project Reports (categorical exclusion projects only). This work may include 
data collection, development of alignment alternatives, ADA ramp details, cost estimates, traffic 
management analyses, accident analyses, geometric studies, traffic studies, drainage studies, 
geotechnical analyses, and all other related work required to produce the necessary Phase I 
documents and reports. 
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, structure plans, roadway plans, drainage plans, geometric plans, traffic signal design 
plans, roadway lighting design plans, geotechnical analyses, traffic staging plans, temporary and 
permanent erosion control plans, plats and legal descriptions for Right-of-Way acquisition, and 
any other related work required to complete plans, specifications, and estimates as necessary. 
 
The various proposed projects may include ADA ramps, patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway projects. 
The Consultant may also be tasked with reviewing plans and specifications for roadway and 
bridge rehabilitation projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, aerial 
photos, boring logs, and other information. 
 
In addition, the Consultant may be required to provide project management and/or project support 
staff in the District Six office or via a remote connection. The Consultant will be expected to 
perform the job duties of an IDOT Project Manager and/or Team Member. The work may include 
engineering, technical management, public coordination, administrative services, and other work 
as necessary to ensure assigned projects are completed in accordance with established 
schedules and budgets. The Consultant may also be required to assist in reviewing, overseeing, 
tracking, and prioritizing projects being performed by IDOT personnel and other consultants. The 
amount of work performed while assigned to the district office will be dependent on district needs 
and staffing levels. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
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their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software (or equivalent) and our current CADD environment in 
accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables 
(CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $1,875,000. The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified. The Structures (Highway: 
Typical) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the drainage report (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform/supervise the work in the area of lighting design and calculations 
(must be an Illinois Licensed Professional Engineer). The Special Plans (Lighting: Typical) 
prequalification category requirement may be completed by the Sub and /or Prime 
Consultant. 

 
• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor).  

The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person(s) who will be in charge of hydraulic reports (must be an Illinois Licensed 
Professional Engineer). Hydraulic Reports (Waterways: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person who will be in charge of land acquisition documents (must be an Illinois Licensed 
Professional Land Surveyor). 
 

• The person who will provide project management and/or support on behalf of the District will 
be required to have a minimum of five (5) years of applicable experience. In addition, the 
staff performing this work must be identified. 
  

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-97-003-24, Various Phase III Projects, Various Routes, Various Counties, Region 
Four/District Seven. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 30, 2025, at 10:00 AM at the 
Region Four/District Seven Office in Effingham. 
 
Phase III engineering services are required to provide assistance in construction inspection 
services for construction projects throughout District Seven. 
 
The Consultant will be required to furnish one (1) to six (6) qualified staff as approved by the 
District to assist District Resident Engineers/Technicians in performing the required construction 
inspection, field materials testing & inspection (all field material testing will be done with District 
equipment), survey/layout, prepare records, maintain documentation, provide general assistance 
as a member of a field crew and other duties to allow the timely completion of projects in 
accordance with state specifications. Projects requiring staffing may include, but not limited to, 
District wide patching and resurfacing contracts, or specific bridge projects, or urban rehabilitation 
projects. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
are prohibited. At the initial meeting, the Prime Consultant, and Subconsultant(s) will disclose all 
current relationships with contractors.  
 
The department will furnish the construction plans and specifications and equipment needed to 
test material. The Consultant’s work includes providing staff, vehicles, and appropriate equipment 
necessary to complete this project. The Consultants staff may be required to be on travel status. 
  
The Consultant may be required to furnish a laptop computer and/or tablet with cellular 
capabilities equal to the latest type used by the District for each inspector. The laptop computer 
and/or tablet will be used, but not limited to, for the documentation requirements in IDOT’s 
Construction and Materials Management System (CMMS). CMMS is a web-based contract 
administration system. The CMMS software will be provided for downloading on the Consultant’s 
computer(s). 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $1,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed. It is anticipated that this contract will include 
approximately three (3) to Fifteen (15) different projects. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• Construction and Materials inspectors with experience and workable knowledge of IDOT 

inspection duties and requirements, capable of performing geometric and physical 
construction layout of projects, general knowledge of survey equipment, certified in current 
IDOT Construction Documentation and PCC Level I. 

 
The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-97-037-24, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Four/District Seven. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on February 5, 2025, at 10:00 AM at the 
Region Four/District Seven Office in Effingham. 
 
Phase I/II engineering services are required for various projects on various routes throughout 
District Seven.  
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic 
analysis, geometric studies, preparing bridge condition reports, performing location studies, and 
preparing project reports (categorical exclusion projects only). This work will include data 
collection, development of alignment alternatives, cost estimates, traffic management analysis, 
accident analysis, TS&L structure plans, and other related work and exhibits necessary to produce 
the Project Report, as necessary. 
 
Phase II work, if required, may consist of conducting route surveys, hydraulic reports, traffic signal 
plans, preparation of TS&L plans, roadway plans, structure plans, ADA plans, and any other 
related work to complete final plans, specifications, and estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, widening and 
resurfacing, ADA ramps, and/or pavement replacement projects; structure repair, structure 
rehabilitation, and/or structure replacement projects.  
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $1,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person(s) who will be in charge of hydraulic reports (must be an Illinois Licensed 
Professional Engineer). Hydraulic Reports (Waterways: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The Geotechnical Services (Subsurface Explorations), 
Geotechnical Services (General Geotechnical Services) and Geotechnical Services 
(Structure Geotechnical Reports (SGR)) prequalification categories may be completed by 
the Sub and /or Prime Consultant. 

 
The Statements of Interest must also include:  
 
• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 

members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the Highways (Roads and Streets) category to be 
considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-98-040-24, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Five/District Eight. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 29, 2025, at 10:45 AM at the 
Region Five/District Eight Office in Collinsville. 
 
Phase I and/or II engineering services are required for various projects in District Eight.   
 
Phase I work, if required, may consist of conducting route surveys, geotechnical analyses, 
hydraulic survey/analysis, geometric studies, and reviews, preparing Bridge Condition Reports, 
Hydraulic Reports, Structure Geotechnical Reports, Type, Size and Location (TS&L) plans, 
Intersection Design Studies (IDSs), Value Engineering studies, Right of Way information, and 
Project Reports (Categorical Exclusion projects only).   
 
This work may include data collection, cost estimates, traffic management analysis, crash 
analysis, development of alternative alignments, preparing environmental and hazardous waste 
documents, infrared testing of bridge decks, and all other related work required to produce the 
necessary Phase I documents and reports.  This work could include amending or updating 
existing Project Reports. 
 
Projects may include public involvement. Public involvement may include coordinating and 
leading stakeholder meetings, public informational meetings (in person and/or virtual) and public 
hearings, preparing exhibits for meetings and hearings, Context Sensitive Solutions (CSS) duties 
and evaluating and incorporating comments from those meetings into a report. 
 
Phase II engineering services may also include work associated with the complete preparation of 
plans, special provisions, and estimates for highway lighting, high mast light towers, traffic signals, 
intelligent transportation system engineering services for plan development or review for other 
needs of the Bureau of Operations (ITS) projects, contract maintenance plans, emergency 
contract plans, safety evaluations, and/or tasks associated with the permit application process 
throughout District Eight.  The proposed projects may consist of installation of new high mast light 
towers, replacement highway lighting facilities, new traffic signals, modification and modernization 
of existing traffic signals, ITS systems, system interconnect design, emergency contract plans, 
contract maintenance plans, or other plan needs.  Work may include the review of plans, special 
provisions, and contract documents which may relate to electrical, lighting, and traffic signal work 
as well as site inspections, field measurements, performing all design functions and calculations, 
including time space diagrams where traffic signals are to be interconnected, the analysis of field 
problems, and site visits.  
 
Lighting oversight and lighting design by the same Consultant or one of their subconsultants on 
the same project are prohibited. 
 
Other Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, traffic signal plans, detector loop replacement plans, structure plans, 
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roadway plans, and any other related work required to complete plans, specifications, and 
estimates as necessary. 
 
The various proposed projects may consist of ADA improvement plans, simple roadway patching 
and resurfacing, bridge repair, bridge rehabilitation, bridge replacement, roadway widening and 
resurfacing and/or new roadway projects. 
 
The Consultant’s work may also include QC/QA plan reviews of pre-final contract plans, 
developed by others, with an emphasis on constructability. 
 
All work prepared by the Consultant must be compatible with department software and readily 
duplicated on department hardware. All files produced for projects under this contract are the 
property of the department and must be provided in the appropriate electronic format for the 
department’s files and for possible future use. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, crash statistics, agency coordination, existing right-of-way plans, aerial photos, 
boring logs, location design reports, and other information deemed applicable to the Consultant’s 
work.  
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $1,500,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
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• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation documents (must be an Illinois Licensed Structural 
Engineer).  In addition, the staff performing this work must be identified. The Structures 
(Highway: Typical) prequalification category requirement may be completed by the Sub 
and/or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of electrical and lighting design 
(must be an Illinois Licensed Professional Engineer). The Special Plans (Lighting: Typical) 
and Special Services (Electrical Engineering) prequalification category requirements may 
be completed by the Sub and /or Prime Consultant. 
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of geotechnical analysis (must 
be an Illinois Licensed Professional Engineer or an Illinois Licensed Structural Engineer). 
The Geotechnical Services (General Geotechnical Services) prequalification category 
can be completed by Sub and/or Prime Consultant. 
 

• The person in charge of CSS/Public Involvement procedures. Include a detailed description 
of CSS/Public involvement work he/she has directed involving facilitation of community 
advisory group meetings, public meetings, and public hearings; organizing work groups and 
press conferences; drafting press releases and property owner contact letters, etc.  The 
Special Services (Public Involvement) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant.  
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-98-008-25, Various Phase I/II Engineering Services for Engineering Management, 
Various Routes, Various Counties, Region Five/District Eight. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on February 05, 2025, at 9:00 AM at the 
Region Five/District Eight Office in Collinsville. 
 
Phase I/II engineering services are required to provide for engineering management as well as 
other functions as necessary to accomplish Phase I and/or II services.  
 
The Consultant may also be required to provide project managers to manage various Phase 
I and/or II projects, which are under contract with other Consultant engineering firms and 
any other personnel to assist in various plan preparation work tasks as required. The Consultant 
will be expected to perform work similar to an IDOT Project Manager/Squad Leader and Staff and 
may be expected to perform the work at the District's office one day a week as necessary and 
will report to one of the Project Engineers. Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis. The work may include 
producing Phase I Reports, producing Phase II contract plans, engineering, project management, 
public coordination, administrative services, and other work as necessary to ensure assigned 
projects are brought to completion in accordance with established schedules. 
 
The Consultant's Phase I work may include data collection, preparation of base maps, 
geometric studies, safety studies including crash analysis, capacity analysis including 
intersection design studies, traffic management analysis, route surveys as well as stream 
surveys, project reports anticipated to be processed as Categorical Exclusions, bridge 
inspections and condition reports, drainage studies including Hydraulic Reports, cost 
estimates, public involvement, Value Engineering studies and all other related work 
necessary to complete various Phase I studies and tasks. The Consultant may also be 
required to assist the district in reviewing, overseeing, tracking, and prioritizing projects 
being performed by IDOT personnel and other consultants. 
 
Value Engineering (VE) Services, if required, shall include VE Studies submitted in a written 
report.  The Consultant will assemble a multi-disciplined VE project team of approximately five (5) 
to seven (7) people.  The VE team is to be led by an Illinois Licensed Professional Engineer, with 
experience in roadway and bridge design and in leading VE teams.  The VE team should be 
structured so there is appropriate expertise to evaluate the major problem areas anticipated within 
the project.  In addition to the technical discipline such as design, construction, and environmental, 
the VE team must possess experience in construction cost estimating and cost-benefit analysis.  
The Consultant will be expected to develop the VE work plan for projects assigned by the 
department.  The plan shall as a minimum include step, methodology, criteria, timing, and 
deliverables. 
 
The Consul tant ’s Phase II work may include ADA design according to PROWAG, geometric 
studies, structure plans, roadway plans, electrical work, highway lighting, and any other related 
work to complete final plans, specifications, and estimates, as necessary.  The various 
proposed projects may consist of roadway patching and resurfacing, interstate resurfacing, 
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bridge repair, bridge rehabilitation, bridge replacement, roadway widening and resurfacing, 
roadway reconstruction, and design on new roadway alignments. Projects may also include 
design of partial access controlled and access controlled highways on existing and/or new 
alignments. The Consultant’s work may consist of either complete projects or a portion of the 
total engineering required for a certain project. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work.  Teaming agreements will not be accepted. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  8 
Proposed DBE use 2 
Available work capacity of firm 10 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated engineering fee for this project is $6,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A & B for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant.  
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• The person who will perform the responsibilities of being the Value Engineering Team Leader. 
This person must have attended the National Highway Institute (NHI) course on Value 
Engineering or have equivalent experience in the preparation of VE Studies. A Value 
Methodology Associate (VMA) or Certified Value Specialist (CVS) is preferred but not 
required. The Value Engineering Team Leader may be completed by the Sub and/or Prime 
Consultant. 
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Location Design Studies (Reconstruction/Major Rehabilitation) 
 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-98-007-25, Various Phase I/II Engineering Services for Local Agency Projects, 
Various Routes, Various Counties, Region Five/District Eight. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.  
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 27, 2025, at 10:30 AM at the 
Region Five/District Eight Office in Collinsville. 
 
Phase I and II engineering services are required to provide: Various services are required for 
various Local Roads projects throughout District Eight.  Consultant staff will support IDOT staff in 
managing local agency projects.  This work involves working directly with local agencies and/or 
their Consultant firms as well as various bureaus in the department. Consultant staff will be 
required to report to the District Eight Office in Collinsville to perform tasks and/or receive 
assignments unless arrangements are given in advance which require reporting to an alternate 
location.  The department will furnish each Consultant staff member with a workstation in the 
District Eight office in Collinsville.   
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or Subconsultant.  The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work.  At the negotiation meeting, the Prime Consultant and the Subconsultant(s) will 
disclose all previous involvement in the district as well as current relationships with contractors.    
 
Teaming Agreements will not be allowed on this project. 
 
The anticipated staff and duties required to be performed by the Consultant may include:   
 
Local Roads Engineering Technician: Full-time to Part-time depending on current workload. 
• Assists in the preparation and/or review of funding agreements, engineering agreements, 

invoices, and payments for federal and state funds, including MFT and TBP. 
• Prepares, processes and monitors invoices for payment and tracks final billings. 
• Monitors projects for compliance with Bureau of Local Roads and Streets administrative 

policies, Illinois state statutes, federal regulations, and procedures. 
• Reviews resolutions, maintenance programs, contract awards, contract changes, contract  

payments, invoices, bank records, closeout summary, and other documentation as required. 
• Utilizing the MFT system, verifying entries against documents submitted.  Maintains the MFT 

system for tracking compliance reviews of receipts and disbursements of state/federal funds. 
• Federal project closeout assistance as needed.   
• Maintain various Local Roads databases. 
• Draft letters/Assist in preparing reports. 
• Maintenance of various status reports for administrative coordination with other bureaus or 

local agencies 
• Any other work as may be required to administer local roads projects and the services 

provided by Local Roads. 
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Assistant Local Roads Field Engineer:  As-needed technical assistance to the in-house Local 
Roads Field Engineers, depending on current workload.  
• Review environmental assessments, location and design reports, and Project Development 

Reports for conformance with established policies, standards, and procedures.  
• Review plans and specifications for conformance with established policies, standards, and 

procedures.  
• Manage and/or coordinate local agency preliminary engineering projects assigned, including 

Phase I reviews in accordance with IDOT and Federal standards and contract administration.   
• Manage and/or coordinate environmental work effort as related to assigned projects. 
• Federal project closeout assistance.   
• Conduct field and final inspection of completed projects. 
• Reviewing and submitting various bridge inspection forms for local agency structures 
• Monitors projects for compliance with Bureau of Local Roads and Streets administrative 

policies, Illinois state statutes, federal regulations, procedures, schedule, and budget as 
related to assigned projects. 

• Manage inspection of Bridge Load Posting Review which includes review of inspection 
documents, review of drafting letters and responses, submittal to BBS. 

• Utilizing the MFT system, verifying entries against documents submitted.   
• All other work as required to implement Local Agency and department-led Projects. 

 
Work orders under the blanket agreement will be negotiated and authorized on an as needed 
basis.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $1,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents associated with the contract (must be an Illinois Licensed Professional Engineer). 
 
• The person will perform the duties of the Local Roads Engineering Technician. Adequate 

Local Roads policy and Motor Fuel Tax experience strongly preferred.   
 
• The person who will perform the duties of the Assistant Local Roads Field Engineer (must be 

an Illinois Licensed Professional Engineer). 
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The Prime firm must be prequalified in the following categories to be considered for this project: 
    

Highways (Roads and Streets) 
 
Location Design Studies (Reconstruction/Major Rehabilitation)  

       
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-99-004-25, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Five/District Nine. 
 
This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 6, 2025, at 10:00 AM at the 
Region Five/District Nine Office in Carbondale. 
 
Phase I/II engineering services are required on various projects throughout District Nine. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, drainage 
studies, hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing 
project reports (categorical exclusion projects only). This work will include data collection, 
development of alignment alternatives, cost estimates, traffic management analysis, accident 
analysis, bridge condition reports, TS&L, and other related work and exhibits necessary to 
produce the Project Report, as necessary.   
 
Phase II work, if required, may consist of conducting route surveys, hydraulic analysis, geometric 
studies, roadway plans, highway lighting, ADA plan development, and any other related work to 
complete final plans, specifications, and estimates, as necessary.   
 
Surveying services may include but are not limited to topographical mapping, digital terrain 
modeling, cross-sectional data, hydraulic surveys, plats, legal description, monument records, 
right-of-way plans, and various land surveying activities associated with property boundaries and 
right-of-way. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway projects. 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, aerial 
photos, boring logs, and other information.  The Consultant’s work may consist of either complete 
projects or a portion of the total engineering required for a certain project. 
 
Value Engineering (VE) services, if required, shall include VE Studies submitted in a written 
report.  The Consultant will assemble a multi-disciplined VE project team of approximately five (5) 
to seven (7) people.  The VE team is to be led by an Illinois Licensed Professional Engineer, with 
experience in roadway and bridge design and in leading VE teams.  The VE team should be 
structured so there is appropriate expertise to evaluate the major problem areas anticipated within 
the project.  In addition to the technical discipline such as design, construction, and environmental, 
the VE team must possess experience in construction cost estimating and cost-benefit analysis.  
The Consultant will be expected to develop the VE work plan for projects assigned by the 
department.  The plan shall as a minimum include step, methodology, criteria, timing, and 
deliverables. 
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The department will furnish the Consultant with available information for contract plan preparation.  
For value engineering studies, the department will furnish the Consultant with available reports, 
roadway plans, and other information as available.  The VE team leader is to coordinate with the 
department on specific needs for the assigned project. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
The Consultant may be expected to preform work as an IDOT Project Manager or Squad Leader 
and expected to perform the work in the District’s office. The Consultant may be required to assist 
the District in reviewing projects and overseeing IDOT personnel and other consultants. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 
Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $2,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the drainage report (must be an Illinois Licensed Professional Engineer). The 
Special Studies (Location Drainage) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant. 
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• The person who will perform/supervise the work in the area of lighting design and calculations 
(must be an Illinois Licensed Professional Engineer). The Special Plans (Lighting: Typical) 
prequalification category requirement may be completed by the Sub and /or Prime 
Consultant. 

 
• The person who will perform the responsibilities of being the Value Engineering Team Leader. 

This person must have attended the National Highway Institute (NHI) course on Value 
Engineering or have equivalent experience in the preparation of VE Studies. A Value 
Methodology Associate (VMA) or Certified Value Specialist (CVS) is preferred but not 
required. The Value Engineering Team Leader may be completed by the Sub and/or Prime 
Consultant. 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 

 
• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 

The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of geotechnical analysis (must 

be an Illinois Licensed Professional Engineer or an Illinois Licensed Structural Engineer). 
The Geotechnical Services (General Geotechnical Services) prequalification category 
can be completed by Sub and/or Prime Consultant. 
 

• The person in charge of CSS/Public Involvement procedures. Include a detailed description 
of CSS/Public involvement work he/she has directed involving facilitation of community 
advisory group meetings, public meetings, and public hearings; organizing work groups and 
press conferences; drafting press releases and property owner contact letters, etc.  The 
Special Services (Public Involvement) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant.  
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-99-005-25, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Five/District Nine. 
 
This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 29, 2025, at 10:00 AM at the 
Region Five/District Nine Office in Carbondale. 
 
Phase I/II engineering services are required various projects throughout District Nine.  
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, drainage 
studies, hydraulic analysis, geometric studies, preparing Bridge Condition Reports, Hydraulic 
Reports, Structure Reports, Structure Geotechnical Reports, and preparing Project Reports 
(Categorical Exclusion projects only). This work will include data collection, development of 
alignment alternatives, cost estimates, traffic management analysis, accident analysis, TS&L 
drawings, right of way information, preparation of environmental documentation for submittal by 
District, environmental consequences, and other related work necessary to produce Project 
Reports for bridge or roadway projects.  
 
Phase II work, if required, may consist of route surveys, hydraulic analysis, geometric studies, 
roadway plans, structure plans, highway lighting, ADA plan development, preparation of pre-final 
plans for bridge or roadway projects, and any other work to complete final plans, specifications, 
and estimates for bridge or roadway projects, as necessary.  
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, culvert replacement, widening and resurfacing, and/or 
new roadway projects. The department will furnish the Consultant with any available as-built 
plans, microfilm plans, field notes, traffic data, accident statistics, agency coordination, existing 
right-of-way plans, aerial photos, boring logs, and other information. The Consultant's work may 
consist of either complete projects or a portion of the total engineering required for a certain 
project.  
 
The Consultant may be expected to perform work as an IDOT Project Manager or Squad Leader 
and may be expected to perform the work in the District’s office. The Consultant may be required 
to assist the District in reviewing projects and overseeing IDOT personnel and other consultants. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $2,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the drainage report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
Surveying services may include but are not limited to topographical mapping, digital terrain 
modeling, cross-sectional data, hydraulic surveys, plats, legal description, monument 
records, right-of-way plans, and various land surveying activities associated with property 
boundaries and right-of-way.  The Special Services (Surveying) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 
The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Hydraulic Analyses (must be an Illinois Licensed Professional Engineer). 
The Special Services (Location Drainage) and/or Hydraulic Reports (Waterways: 
Typical) prequalification category requirements may be completed by the Sub and/or Prime 
Consultant. 
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• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The Geotechnical Services (General Geotechnical 
Services) and Geotechnical Services (Structure Geotechnical Reports (SGR)) 
prequalification categories may be completed by the Sub and /or Prime Consultant. 

 
The Statements of Interest must also include:  

 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 
The Prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. C-99-040-25, Phase III Bridge Inspection Project, Alexander County, Region 
Five/District Nine. 
 
This project may contain Federal Funds. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 28, 2025, at 1:30 PM at the 
Region Five/District Nine Office in Carbondale. 
 
Phase III engineering services are required to provide construction supervision, inspection, and 
documentation of bridge painting and inspection of work performed on S.N. 002-0022 along I-57 
over the Mississippi River at Cairo.  
 
The Consultant is required to have the following:  
•  Five (5) years of experience in construction management and inspection services during 

surface preparation and coating application.  
•  Three (3) years of experience in environmental and worker monitoring on industrial lead paint 

Removal projects.  
•  The use of a laboratory accredited by the American Industrial Hygiene Association (AIHA) for 

the analysis of metals for all worker exposure filter analyses including PM-10 and TSP-Lead 
filters.  

•  A fully equipped analytical and physical testing laboratory to support technical and field 
personnel, as well as associated coatings and monitoring instrumentation necessary to 
support the project.  

•  Documented and acceptable quality control procedures.  
•  All necessary equipment to provide or accomplish the above-mentioned tasks.   

 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited.  At the negotiation meeting, the Prime Consultant, and Subconsultants(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 30 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 20 

 
The completion date for this contract will be 48 months after authorization to proceed and work is 
expected to be performed during calendar years 2025, 2026, 2027, and 2028. The Consultant 
must complete and submit final measurements, calculations, and contract record documentation 
to the department no later than six (6) weeks after completion of the project.   
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of the Project Manager for all aspects of the work.  

 
• The person who will perform the duties of Project Engineer, (must be a National Association 

of Corrosion Engineers (NACE) Certified Coatings Inspector – Level 3 or Association for 
Materials Protection and Performance (AMPP) Senior Certified Coatings Inspector). 
 

• The Resident Liaison Engineer (Illinois Licensed Professional Engineer is preferred). Must 
be NACE Certified Coatings Inspector - Level 3 or AMPP Senior Certified Coatings Inspector.  
Resident Liaison Engineer must be capable of managing field operations independent of 
IDOT Resident Engineer and is expected to on the project daily.  

 
• The persons performing the duties of the Inspector must be a National Association of 

Corrosion Engineers (NACE) Certified Coatings Inspector Level 3.   
 

• The Document Technician.  The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT class, Documentation of Contract Quantities. If 
selected this individual must have training and familiarity with the department’s Construction 
& Materials Management System (CMMS) training. 

 
Statements of Interest must also include the following:  
 
• A Project Understanding and Approach, describing in detail how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• Firm’s experience with this type of work, including the firm’s experience in construction 
management and inspection and in environmental work and worker monitoring.  
 

• Firm’s techniques for completion of this work.  
 

• A statement of your firm’s ability to do the work in-house, or if necessary, what work you 
would need to subcontract.  
 

• Name, location, and accreditation of laboratory to be used.  
 

• A statement of your firm’s ability to perform the work within the timeframe described above.  
 

• The firm’s quality assurance and quality control plan.  
 
Firms interested in submitting for this item that are not currently prequalified must establish an 
account in EPAS so the firms can submit a Statement of Interest. Any procedural questions 
regarding Statements of Interest submittal and to set up an account in EPAS may be directed to 
the Preliminary Engineering mailbox in the Bureau of Design and Environment at 
DOT.consultantservices@illinois.gov. 
 
Prime and all Subconsultants will be required to establish an overhead rate compliant with the 
Federal Acquisition Regulation (FAR) and approved by the department. 
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Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-99-001-25, Various Phase III Construction Inspection Projects, Various Routes, 
Various Counties, Region Five/District Nine. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 28, 2025, at 10:00 AM at the 
Region Five/District Nine Office in Carbondale. 
 
Phase III engineering inspection services are required to provide construction supervision, 
inspection, engineering layout, and record maintenance for various projects in District Nine, as 
well as Quality Assurance (QA) testing for hot mix asphalt (HMA), Portland cement concrete 
(PCC), soils, and aggregate.  
 
The Consultant will be required to furnish a Liaison Resident Engineer, complete with staff capable 
of managing assigned projects independently of the department’s Resident Engineers, to ensure 
adequate engineering services required for these projects are in place.  The Consultant’s work 
force shall be adequate to allow completion of these projects in a timely manner and in 
accordance with the department’s Standard Specifications for Road and Bridge Construction.  
Staffing levels could range from six (6) to eight (8) inspectors during peak construction season.  
 
The Consultant must be capable to both assist the Resident Engineer with construction inspectors 
and act as Liaison Resident Engineer to prepare all documentation of the project.  The 
Consultant’s Liaison Resident Engineer may be required to coordinate and schedule materials 
inspection with Consultant inspectors and the District’s Materials staff to ensure adequate 
inspection.  The various proposed projects may consist of pavement and surface removal, 
patching and resurfacing, PCC pavement construction, bridge repair, bridge rehabilitation, 
electrical work, bridge replacement, widening and resurfacing, vertical/horizontal realignment 
and/or new roadway projects.  
 
The Consultant will maintain records and submit documentation of QA and material acceptance 
activities required by the construction contract, department policies, and as directed by the 
department’s supervising materials personnel in Region Five/District Nine.  
 
Sampling, testing and acceptance of construction materials shall be in accordance with 
department policies, Manual of materials inspection, Manual of Test Procedures for Materials, 
Project Procedures Guide, highway standards, individual construction contract plans and special 
provisions.  
 
The Consultant may be asked to provide trained technicians to perform nuclear density testing 
for embankments, aggregates, and HMA pay items.  Consultants will provide their own nuclear 
gauge, bunker, and transport box.  Consultants will have their own nuclear license and will not be 
covered by the department’s license.  The Consultants will provide a dynamic cone penetrometer 
(DCP) for Nuclear Density Inspectors.  The Consultant may be asked to witness and secure 
mixture and density samples for Pay for Performance and Quality Control for Performance HMA 
pay items and perform density tests in a field laboratory furnished by the department.  
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The Consultant will provide tools of the trade.  The department will furnish all necessary plans, 
specifications, standards, and related forms for record keeping.  The Consultant will be required 
to furnish a laptop computer and/or a tablet device equal to the latest type used by Region 
Five/District Nine for the project.  The computer and tablet shall be capable of running the 
department’s Construction & Materials Management System (CMMS) web-based contract 
administration system.   

 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated engineering fee for this project is $2,500,000.  The completion date for this contract 
will be 48 months after authorization to proceed.  The Consultant must complete and submit final 
measurements, calculations, and contract record documentation to the department no later than 
six (6) weeks after completion of each project as required.  Consultant staff should expect night 
work on some projects. The various projects are scheduled for construction during calendar year 
2026, 2027, 2028 and 2029 construction seasons.  
 
Key personnel listed on Exhibit A for this project must include: 

  
• The Construction Inspector(s) (with current IDOT Construction Documentation certificate, 

experience, and workable knowledge of IDOT inspection duties and requirements capable 
of performing geometric and physical layout as needed for construction purposes.  
 

• The Liaison Resident Engineer (Illinois Licensed Professional Engineer is preferred, include 
the Documentation Certificate Number for IDOT class S-14), Documentation of Contract 
Quantities.  Minimum ten (10) years’ experience as a Resident Engineer desired in the areas 
of Hot Mix Asphalt (HMA), Portland Cement Concrete (PCC), Concrete Structures and soils. 
 

• The Materials QA Technician/Inspector(s). Include specific details of aggregate source 
certification, HMA, and/or PCC QC/QA training, and details of experience with materials 
inspection.  HMA testing and inspection will require HMA Level 1 certification.  PCC Level 2 
certification required for PCC testing and inspection. 
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• The Nuclear Density personnel and firm shall be properly licensed and trained including but 
not limited to S-33 “Soils Field Testing and Inspection”. The Nuclear Density 
Technician/Inspector(s) will be responsible for density testing of earth embankments and 
aggregate subbases.  
 

• The Document Technician. The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT. If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project.  
 
The Statements of Interest must include resumes of only the key people noted above and must 
be submitted electronically to the Central Bureau of Design and Environment through the 
Engineering Prequalification and Agreement System (EPAS).  
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 Job No. ILL-5162, Various Phase I/II/III Projects, Various Routes, Various Counties, Division 
of Aeronautics. 
 
This project requires 14% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 29, 2025, at 10:30 AM at the 
Division of Aeronautics Office in Springfield. 
 
Professional services are required for project management, project support, engineering, and 
other functions as necessary to accomplish various tasks within the Division of Aeronautics.  The 
Consultant will be available to provide staff responsible for assisting the Division of Aeronautics 
in furtherance of the Division’s goal of improving project and program oversight, implementation, 
and administration in accordance with the Illinois Aeronautics Act and programs administered 
through the Federal Aviation Administration. 
 
The scope of this work may include Project/Program Management Improvements & Support. This 
may include a review of processes and work flows currently in place, and the identification of 
potential opportunities for improvements.  Possible activities include, but are not limited to: 
• Project process/flow review 
• Identification of opportunities for improvement 
• Recommend specific improvements/efficiencies 
• Strategic/vision planning 
• State aviation system plan studies or plans 
• Development of a project/program lifecycle tracking system, including overall Dashboard 

information to be utilized/coordinated by other areas of IDOT and the State organizations and 
systems 

• State specifications for airport construction and materials 
• Review and updating of procedure manuals/guidance/education materials (internal and 

external) 
• GIS/CAD support 
• Unique program development/delivery 
• Collecting, analyzing, refining, submitting airport-related data.  This includes, but is not limited 

to: 
o Obstruction/airspace/land-use evaluation 
o Airport information/contacts 
o Pavement history documentation 
o Airport inspection elements and database (all landing facilities in Illinois), including runway 

safety area determinations 
 
Project Oversight & Administrative Support:  This may include providing supplemental support in 
one or more areas/functions through department staff.  Possible activities include, but are not 
limited to: 
• Preliminary engineering review of airport improvement program plan submittals (Airport 

planning documents, Environmental documents, Design plans, Construction plans, 
Quantities estimates, Material mixes, Safety phasing plans, etc.) 

• Preliminary invoice review and processing 
• Independent Fee Estimate (IFE) development 
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• Airport construction and material support which might include engineering field reviews and 
materials testing (test strips, test batches, aggregate quality testing, etc.). 

• Preparation of technical reports or correspondence associated with projects or inquiries 
• Administrative support to manage schedules of projects or bureau response 
• Administrative support for data entry 
• Project file organization and management (physical and digital) 
• Land acquisition support 
• Airport planning support 
• Airport environmental support 
• Airport airspace/land-use support 

 
The Prime Consultant on this project is prohibited from participating if the firm is serving as a 
Prime Consultant for work covered under the pre-qualification categories required in this advert 
at more than four (4) publicly-owned airports in Illinois at the time of selection and any time during 
the active term of the contract.  This prohibition does not extend to work on publicly-owned airports 
at facilities owned by the Chicago Department of Aviation.  If applicable, the Prime Consultant on 
this project shall recuse themselves from performing work associated with all publicly-owned 
airports in Illinois that they are currently serving as a Prime Consultant in any prequalification 
category required in this advert.  Subconsultants to be utilized may be under contract for work at 
publicly-owned airports in Illinois, however the Statement of Interest must clearly address the 
anticipated roles and responsibilities of the Subconsultant. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 30 

 
The estimated engineering fee for this project is $6,000,000.  The completion date for this contract 
will be 36 months after authorization to proceed.  
 
Key personnel listed on Exhibit A & B for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Airport Planner. 
 
• The person who will perform the duties of Airport Design Engineer 

 
• The person who will perform the duties of Environmental Specialist. 
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• The person who will perform the duties of Airport Construction Engineer/Inspector (Current 
IDOT Construction Documentation certificate is required.  Include the Documentation 
Certificate Number for IDOT). 
 

• Construction field work may be performed by either the Prime or Sub(s).  Field personnel 
must have the appropriate level of training as determined by the requirements of the IDOT 
QC/QA Technician coursework, up to and including Level III HMA and Level III PCC. 

 
• The same individual may assume more than one role if appropriately qualified. 

 
The Prime firm must be prequalified in the following categories to be considered for this project: 

 
Airports (Construction Inspection) 
 
Airports (Design) 
 
Airports (Master Planning/Airport Layout Plans (ALP)) 
 

The Environmental Reports (Environmental Assessment) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. The environmental work 
must be performed using staff that has been presented in your most recently approved Statement 
of Experience and Financial Condition. 
 
The Environmental Reports (Environmental Impact Statement) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. The environmental work 
must be performed using staff that has been presented in your most recently approved Statement 
of Experience and Financial Condition. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. BI-37-006-25, Various Phase II Projects, Various Routes, Various Counties, Bureau 
of Bridges & Structures. 
 
This project requires 15% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 21, 2025, at 10:30 AM at the 
Bureau of Bridges & Structures Office in Springfield. 
 
Phase II engineering services are required to provide various structural engineering services, 
required by the Bureau of Bridges and Structures. All work for this project may be in English or 
Metric Units. 
 
Projects may include plan preparation and plan review for the repair, rehabilitation, or replacement 
of structures, drafting services, policy investigation, and development, NBIS and Element Level 
Inspections and Load Rating Inspections, load capacity ratings of new and/or existing structures, 
field investigations, structural studies, and possible training. The Consultant may be required to 
provide the appropriate bridge inspection equipment to complete inspections and field 
investigations. The Consultant may also be required to provide the appropriate traffic control. 
 
The Consultant may be required to act as a Project Manager (PM) for various engineering 
services. The Consultant may be assigned to manage the review and preparation of various IDOT 
phase II projects. The Consultant will be expected to perform work similar to an IDOT Project 
Manager & staff, and report to a Bureau of Bridges and Structures Group Leader, Unit Chief, or 
Section Chief. The work may include engineering, management, public coordination, 
administrative services, and other work as necessary to ensure assigned projects are brought to 
completion in accordance with established schedules. 
 
The department will furnish the available documents and resources to the Consultant. Projects to 
be handled by the selected Consultant vary greatly in size and complexity as well as timing. The 
selected Consultant must have the capacity to absorb this work without adversely affecting other 
commitments while still completing these projects in the prescribed time period. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 30 
Proposed DBE use 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $900,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer and Illinois Licensed 
Structural Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer and Illinois Licensed Structural Engineer). 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified.  
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

The Prime firm must be prequalified in the Structures (Highway: Advanced Typical) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
  

Professional Transportation Bulletin 214 Page 151 Revised: Friday, November 8, 2024



 Job No. P-99-007-25, Various Phase I Projects, Various Routes, Various Counties, Bureau 
of Railroads. 
 
This project requires 8% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 23, 2025, at 11:00 AM at the 
Bureau of Railroads Office in Chicago. 
 
Phase I engineering services are required to investigate feasibility for a new Clybourn Metra 
Station. The selected Consultant will evaluate station capacity for current and future commuter 
rail operations, potential future intercity passenger rail operations, and optimized opportunities for 
mass transit connectivity. Anticipated tasks include project management, project administration, 
quality and risk management, surveying, design criteria preparation, conceptual rail and station 
design, project controls and scheduling, public and stakeholder involvement, and comprehensive 
railroad and transit agency coordination. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 10 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 
Project Specific Criteria: Railroad Coordination; Agency Coordination; 
Transit Station Feasibility; Passenger Ridership Projections 20 

 
The estimated engineering fee for this project is $5,000,000.  The completion date for this contract 
will be 36 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 

The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person in charge of CSS/Public Involvement procedures. Include a detailed description 
of CSS/Public involvement work he/she has directed involving facilitation of community 
advisory group meetings, public meetings, and public hearings; organizing work groups and 
press conferences; drafting press releases and property owner contact letters, etc.  The 
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Special Services (Public Involvement) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant.  
 

• The person who will oversee the conceptual architectural design concepts and constraints 
that must be considered in the Study.  The Special Services (Architecture) prequalification 
category may be completed by the Sub and/or the Prime Consultant.  
 

• The person who will develop the cost estimates and forecast of project schedules. The 
Special Services (Project Controls) prequalification category may be completed by the 
Sub and/or the Prime Consultant.  

 
• The person who will oversee/supervise the study that identifies the worthiness and 

recommendation of the project for additional engineering study. The Special Studies 
(Feasibility) prequalification category may be completed by the Sub and/or the Prime 
Consultant. 

 
• The person who will oversee/supervise the corridor and station design in relation to nearby 

mass transit connectivity. The Transportation Studies (Mass Transit) prequalification 
category may be completed by the Sub and/or the Prime Consultant.  

 
The Statements of Interest must also include:  

 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the Transportation Studies (Railway Planning) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. ISP-5170, Phase I Services for Aircraft Operations Count at Non-Towered Illinois 
Airports, Statewide, Various Counties, Division of Aeronautics.  
 
This project may contain Federal Funds. 
 
This project requires 10% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on February 5, 2025, at 1:30 PM at the 
Bureau of Airport Engineering Office in Springfield. 
 
Consultant services are required to assistance in the undertaking an Aircraft Operations Count 
Study at Selected Non-Towered Airports throughout Illinois.  This study will be required to provide 
annual total counts and characteristics of aircraft operations at approximately 57 Public Use non-
towered airports throughout the state of Illinois. An essential part of providing annual aircraft 
operations counts and aircraft characteristics at non-towered airports is the collection of sample 
data for extrapolation, through a variety of methods such as the use of visual imagery and/or 
Automatic Dependent Surveillance-Broadcast (ADS-B)/Mode C transponders, regarding the type 
and quantity of aircraft operations. These data are necessary to fulfill requirements set forth by 
the Federal Aviation Administration (FAA) through the State Block Grant Program, individual 
airport planning/design, and the practice of Integrated Airport System Planning and the Airport 
System Planning Process. Annual total aircraft operations count, including meta-data on 
characteristics such as aircraft type-make-model, utilized in determining existing and future critical 
aircraft. 
 
IDOT is utilizing Federal Airport Improvement Program (AIP) funds to conduct this study. IDOT is 
requiring data collection to determine aircraft operational counts to be conducted at approximately 
57 non-towered airports. State of the art practices in counting aircraft operations at non-towered 
airports, utilizing a variety of methods and technologies. At a minimum this should include: 
• The ability to track all movements, activities, and operations by aircraft equipped with FAA-

approved ADS-B” technology on the ground at airport and in the air during flight;  
• The ability to provide aircraft positioning with an accuracy within ten (10) feet;   
• The ability to record and timestamp all aircraft movements and operations within State and 

airport sponsor-defined geofenced areas and all fueling facilities, runways, taxiways, entry 
and exit points, parking areas, aprons, and all other areas as needed and defined by the 
State and airport sponsor. The Contractor shall ensure that the recording include, at 
minimum, the following information: aircraft type, AAC and ADG, make, model, and tail 
number;  

• The ability to download all aircraft flight paths and tracks in, at minimum, KML and KMZ file 
formats to be used in various application and reporting tools, such as a historical flight map 
both at the Statewide and individual airport level. The Contractor shall provide other export 
types, as requested by the State. 

 
Contractor shall install the operations data counter systems on site at each of the 57 airports that 
will be identified throughout the Illinois Aviation System.  The contractor shall ensure that the 
operations data collection start date shall not begin until all systems have been installed at each 
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airport under the contract and all systems have been verified as operating and functioning as 
intended. 
 
The contractor shall also perform maintenance and replacement of the operations data counter 
system on site at each airport and to it online database as the need arises. The contractor shall 
begin the maintenance and replacement process within five (5) business days of identifying any 
system(s) not operating as intended or no longer operating. 
The below Papers from the National Academy of Sciences, Engineering, and Medicine provide 
some technical assistance and are described in the following work completed under the Airport 
Cooperative Research Program (ACRP) of the National Academy of Sciences, sponsored by the 
FAA. 
• National Academy of Sciences, Engineering, and Medicine. 2007. Counting Aircraft 

Operations at Non-Towered Airports. Washington, DC: The National Academies Press. 
http://doi.org/10.17226/23241 

• National Academy of Sciences, Engineering, and Medicine. 2015. Evaluating Methods for 
Counting Aircraft Operations at Non-Towered Airports. Washington, DC: The National 
Academies Press. http://doi.org/10.17226/22182. 

 
The following tasks are anticipated for this project: 
• Project Kick-Off Meeting: The project will begin with a kick-off meeting. During the meeting, 

the final scope of work and work schedule will be discussed and approved, with FAA Airports 
District Office coordination, that will meet the department’s needs and requirements, 
including Federal Requirements, with respect to conducting aircraft operations counts at 
selected airports and the accuracy and utility of the end data. This includes the method and 
equipment to be utilized for data collection and extrapolation, and the determination if form 
FAA-7460 or other local coordination will be necessary. In addition, given the approach, 
applicable safety, and security rules and regulations will be outlined such as FAA Advisory 
Circular 150/5370-2 Operational Safety on Airports During Construction or FAA Advisory 
Circular 150/5210-20 Ground Vehicle Operations on Airports. Each deliverable of the study 
will be discussed in detail, so an understanding of the schedule and final product(s) expected 
from this project is established. 

• Progress Update Meetings: The Consultant will update the Bureau of Planning and 
Aeronautics via monthly progress schedule reports and or tele-conferences. 

• Availability of Data Once Collected: Bureau of Planning and Aeronautics will use data for 
future airport planning and environmental projects. 

• Training. The Contractor shall conduct one (1) webinar training session to IDOT to 
demonstrate how to effectively utilize the operations data counter system and online 
resources. The schedule, date, time, and location of the in person and webinar training 
sessions will be mutually agreed upon by the State and the Contractor. Should the parties be 
unable to mutually agree, the State shall have the sole and final authority to determine the 
date, time and location of the training session. The Contractor shall provide a live, in person 
training to each airport during initial installation. 

• Geofencing. The Contractor shall provide at minimum ten (10) geofences up to a maximum 
of 40 (40) geofences at each airport with an operations data counter system under this 
contract. The Contractor shall work with the State and each airport sponsor to determine the 
number of geofences are needed. 

• Online Database and Reporting. The Contractor shall ensure that the operations data counter 
system includes an online database that meets the needs of the State. The Contractor shall 
ensure that the online database is fully functioning and live once all operations data counter 
systems have been installed, validated, and are confirmed as operational. To ensure the 
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confidentiality of all aircraft owners and operators, the Contractor shall ensure that each 
operations data counter system and the online database changes each aircraft tail number 
recorded to an assigned unique identification number. The Contractor shall ensure that the 
unique identification number is a combination of numbers and/or letters. The Contractor shall 
ensure an aircraft tail number’s assigned unique identification number stays the same 
throughout the Term of this Contract and never changes regardless of the number of times 
the aircraft tail number is recorded by the Contractor’s system. The Contractor shall ensure 
that the online database and its modules as described in this paragraph never reports aircraft 
tail numbers to the State. The Contractor shall ensure that the online database and its 
modules of this Contract reports the unique identification number assigned to each recorded 
aircraft tail number. 

• Final Deliverable: Consultant will provide electronic editable database to Bureau of Planning 
and Aeronautics utilizing software compatible with department computers, to include: 

o Annual aircraft operations counts after extrapolation for each airport at which 
sample data was collected including 
 Total annual aircraft operations 
 Annual aircraft operations by aircraft type/make/model and design group 

for those aircraft B II and above (Aircraft Approach Category and/or 
Airplane Design Group) that can be utilized in determining critical aircraft 
and regular use per FAA AC No: 150/5000-17 Critical Aircraft and Regular 
Use Determination. 

 All sample data and metadata that was utilized to extrapolate annual 
aircraft operations counts including, at a minimum, aircraft type, make and 
model. The metadata must be able to be correlated directly to the airport 
at which it was collected and operation it was counted toward. 

 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 30 

 
The completion date for this contract will be 18 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume duties of Project Manager for all aspects of the work documents 

and the individual in charge who is directly involved in the development of the project. 
 

• The person or persons who will be collecting sample data for extrapolation regarding the type 
and quantity of aircraft operations. 
 

• The person or persons who will perform the QC/QA review work of all milestone submittals. 
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The Statements of Interest must also include:  
 

• The firms’ techniques for completion of this study, utilizing state of the art practice described 
within the Airport Cooperative Research Program, to include providing total annual aircraft 
operations counts at sought airports and providing meta-data on aircraft type, make, and 
model to determine current and future critical aircraft. 

o An outline, including tasks, descriptions, and scheduling, that could be utilized to 
accomplish the project objectives stated should be included. 

 
• A staffing plan which provides resumes of staff presented in Exhibit A. Experience, recent 

past projects, expertise, qualifications, and professional background of each key member of 
the firm/team, as it relates to the project, shall be presented. The anticipated utilization and 
current workload of these individuals during the period of this effort shall be described. If firms 
are proposing a team (multiple firms), the submittal shall include approximate percentage of 
work for which each firm will be responsible. Please be sure to indicate DBE Firms. 
 

• A minimum of three (3) state staff references for whom the firm has provided airport planning 
and special services and acted as the Prime Consultant. Name of organization and contact 
person, title of contact, address, telephone numbers, email, and title of project/completion 
date shall be included. 
 

• Firms experience with traffic counting/analysis, survey data collection, and database 
creation. 
 

• Firms’ relevant airport planning and special services projects. Statements of interest must list 
more than five (5) projects with detail, within the previous ten (10) years. 
 

• Firms include special assets, areas of expertise, analytical tools, or data sources to which 
they may have access. 

 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 

 
• Firms experience operating on uncontrolled airports. 

 
• Firms experience in determining critical aircraft for airport sponsors, State Departments of 

Transportation, or FAA. 
 
Firms interested in submitting for this item that are not currently prequalified must establish an 
account in EPAS so the firms can submit a Statement of Interest. Any procedural questions 
regarding Statements of Interest submittal and to set up an account in EPAS may be directed to 
the Preliminary Engineering mailbox in the Bureau of Design and Environment at 
DOT.consultantservices@illinois.gov. 
 
Prime and all Subconsultants will be required to establish an overhead rate compliant with the 
Federal Acquisition Regulation (FAR) and approved by the department. 
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Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. HPR-66-022-25, Various Bridge Inventory Projects, Various Routes, Various 
Counties, Bureau of Programming. 
 
This project may contain Federal Funds. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 23, 2025, at 9:00 AM at the Harry 
R. Hanley Building in Springfield. 
 
Phase II engineering services are required to provide various structural engineering services, 
required by the Bureau of Programming and Bureau of Bridges and Structures.  All work for this 
project will be to assist the department in transitioning all Inventory and Inspection data to the 
new Federal Specifications for the National Bridge Inventory, National Bridge Inventory - 
Management and Preservation - Bridges & Structures - Federal Highway Administration (dot.gov).  
This work will include a combination of bridges managed by IDOT and Non-IDOT Entities.  Non-
IDOT Entities include, but are not limited to Counties, Townships, Road Districts, Municipalities, 
Illinois Department of Natural Resources, etc.  All work for this project may be in English or Metric 
Units. 
 
Projects may include verifying and updating Inventory and Inspection Data in the Illinois Highway 
Information System database based on existing plans and field reviews as needed, plan 
searches, and possible training. For field visits, the Consultant may be required to provide the 
appropriate bridge equipment to complete field investigations and may also be required to provide 
the appropriate traffic control. 
 
The Consultant may be required to act as a Project Manager (PM) for various engineering 
services. The Consultant will be expected to perform work similar to an IDOT Project Manager & 
staff, and report to a Bureau of Bridges and Structures and/or Programming Unit Chief or Section 
Chief. The work may include engineering, management, administrative services, and other work 
as necessary to ensure assigned projects are brought to completion in accordance with 
established schedules. 
 
The department will furnish the available documents and resources to the Consultant when 
available; otherwise, the Consultant will need to provide resources and independently search for 
plans at various offices statewide, including IDOT and Non-IDOT Entities. If plans are not 
available or found, then a field visit will be needed to complete the data collection requirements. 
Projects to be handled by the selected Consultant vary greatly in size and complexity as well as 
timing. The selected Consultant must have the capacity to absorb this work without adversely 
affecting other commitments while still completing these projects in the prescribed time period.  
 
Anticipated Number of Structures: 
• IDOT = ± 5,900 
• Non-IDOT = ± 14,250 
• All of the structure data has to be updated by 3/1/2028. IDOT will work with the Consultant 

to finalize the total. We are expecting that this would be 50% to 75% of the total number of 
structures in the state. 
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Anticipated Available Documents: 
• IDOT:  

o 99% pdf 
o 1% microfilm/microfiche at BBS office 

• Non-IDOT  
o 30% pdf 
o 20% microfilm/microfiche and/or hard copies at BBS office 
o 20% hard copies at Non-IDOT Entity office 
o up to 30% would require field visits.  

Anticipated Time Frames: 
• 25% completed by 12/31/2025 
• 50% completed by 9/30/2026 
• 100% completed by 12/31/2027 

 
No Teamings are allowed on this project. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 8 
Proposed DBE use 2 
Available work capacity of firm 10 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 30 

 
The estimated engineering fee for this project is $15,000,000. The completion date for this 
contract will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer and Illinois Licensed 
Structural Engineer). 
 

• The person(s) who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer and Illinois Licensed Structural Engineer). 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 
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Statements of Interest mut also include: 
 
• A proposal describing in detail on how the Consultant will accomplish the work, including any 

work that would be performed by Subconsultants and a high level schedule which allows for 
completion of that work by the Anticipated Time frames and anticipated number of structures 
noted above.  

 
• A general description of the firm listing the location of major offices, number of employees in 

each major office and number of employees with actual experience in extracting data from 
structure plans. 

 
• An outline of procedures the firm will have in place to provide quality control/quality assurance 

for this project. 
 
• The Consultant must demonstrate a thorough knowledge of reviewing and extracting 

structure data according the1995 FHWA Coding Guide and/or 2022 FHWA SNBI. 
 

The Prime Consultant and Subconsultants must be prequalified in the Structures (Highway: 
Typical) category to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
 
After all responses have been evaluated, firms may be asked to do presentations during 
the week of January 15, 2025.  
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 Job No. N-75-049-25, Various Inspections of EV Charging Station Projects, Various Routes, 
Various Counties, Bureau of Planning. 
 
This project may contain Federal Funds. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on February 6, 2025, at 1:00 PM at the 
Planning Office in Springfield. 
 
Engineering services are needed to review pre-construction plans and conduct post-construction 
inspections of various Electric Vehicle Charging Infrastructure (EV) sites awarded under the 
Illinois Department of Transportation's (IDOT) National Electric Vehicle Infrastructure (NEVI), 
Reliability and Accessibility Accelerator (RAA) and Charging and Fueling Infrastructure (CFI) 
programs. This also includes any other future electric vehicle charging projects/programs 
awarded to the State of Illinois. 
 
The Consultant’s work will include reviewing construction plans and field inspections, assuring 
compliance with all state-issued specifics outlined in the site agreements, and, above all, 
compliance with all regulations outlined in 23 CFR 680. This also includes any current or future 
guidance provided by the U.S. Department of Transportation or IDOT. 
 
The Consultant shall provide the following services throughout the duration of the contract:  
• Assisting IDOT in monitoring the installation, operation, and maintenance by qualified 

technicians of EV charging infrastructure.  
• Confirming contractors have accurate Interoperability of EV charging Infrastructure. 
• Certifying contractors comply with traffic control devices or on-premises signs acquired, 

installed, or operated.  
• Ensuring contractors submit the NEVI and contract-required data.  
• Confirming contractors are supplying accurate information to the public on EV charging 

infrastructure.  
• Assisting IDOT, ensuring contractors are adhering to all Federal requirements.  
• Assisting IDOT in verifying contractors are adhering to Buy America, Build America Standard. 
• Development of inspection reports used at site visits to be submitted to IDOT staff for final 

approval.  
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 15 
Proximity of firm to project location 10 
Available work capacity of firm 10 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 30 

 
The estimated engineering fee for this project is $4,500,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents. 
 

• The person(s) performing the inspections. The inspector(s) must have knowledge of EV 
construction practices, record keeping, and workmanship regarding inspections. The 
inspector(s) must be capable of handling the physical requirements needed to access and 
perform all inspection activities on any EV construction project.  
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the Special Services (Electrical Engineering) category 
to be considered for this project. 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. HPR-66-028-23, Phase I Project, Development of ILSTDM Planning & Application 
Tools, Statewide, Bureau of Planning. 
 
This project may contain Federal Funds. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on April 1, 2025, at 10:00 AM at the IDOT 
Office of Planning and Programming in the Chicago Office (69 W Washington St, Suite 2100, 
Chicago, IL). 
 
Phase I services are required to conduct Development of the Illinois Statewide Travel Demand 
Model (ILSTDM) Planning and Application Tools. 
 
• Develop, maintain, and upgrade sub-area analysis framework and tools for MPOs and 

Districts: 
Continue to support individual MPOs and Districts for their planning study needs. Develop, 
maintain, and improve the analysis framework for sub-area studies that can be easily 
applied to MPOs or IDOT Districts. Operate and upgrade subarea extracting tools that can 
be integrated with Illinois Statewide Travel Demand Model (ILSTDM).   

• Develop corridor analysis applications: 
Develop tools for and utilize the ILSTDM to support IDOT Districts in corridor studies. This 
may include site development, truck model improvement, and traffic simulation tool 
development. 

• Assist with emissions modeling, including developing tools to improve the integration of 
emissions modeling and IL Statewide modeling: 

Extract data from the ILSTDM for emissions modeling, such as the distributions of vehicle 
speeds on various road types and projected future vehicle-miles-travelled. Work on 
feeding EPA’s MOVES (Motor Vehicle Emissions Simulator) data back into the ILSTDM to 
produce detailed emissions estimates on various roadways. Assist with the production of 
emission rates and emission inventories using MOVES and other specialized emissions 
modeling software. 

• Provide various technical supports, planning tool development, and applications to the 
section as needed. 

 
Running the ILSTDM and extracting and processing its data requires significant staff time and 
computing power. Increasing IDOT capacity with the use of a Consultant enables IDOT to glean 
maximal information from the ILSTDM, including from its built-in emissions module. For example, 
the emissions metric of IDOT’s Data-Driven Decisions Tool, which is used to evaluate the 
anticipated impacts of capacity expansion projects in Illinois, requires several ILSTDM runs to 
evaluate all the capacity expansion projects proposed in a given Multi-Year Program cycle. The 
need for emissions modeling and associated travel demand modeling will only increase as more 
interest grows in climate change and as air quality regulations change due to federal rulemaking. 
In addition to improving IDOT processes, the Consultant team will develop new tools to help 
support Metropolitan Planning Organizations (MPOs) and Districts throughout Illinois with 
modeling tasks as new federal regulations may require. 
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Tasks include but are not limited to: 
• Operating the model – The Consultant team will operate the ILSTDM as requested to support 

IDOT. 
• Model Maintenance – Consultant will assist in ILSTDM maintenance.  This assistance may 

include troubleshooting and resolving technical issues as they arise through the operation of 
the model. 

• Data Maintenance – Consultant will assist in the maintenance and updating of model 
datasets.  Suggestions may be made where new data can be introduced in the modeling, 
calibration, or validation processes. 

• TransCAD Assistance – Consultant will guide the TDM Section in the use of TransCAD 
modeling software.  This will include migrating the model to the latest versions (and build 
versions) of the software and the utilization of the latest software features. 

• General Model Software Assistance – Consultant should have advanced knowledge in 
various modeling software packages such as Cube, Emme, etc.  As not all MPOs within the 
State use TransCAD, the Consultant will provide software consultation and 
recommendations. 

• Model Guidance and Best Practices – The team will provide the IDOT Travel Demand 
Modeling & Forecasting Section with overall guidance and best practices in the modeling 
community. 

 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 5 
Proximity of firm to project location  10 
Available work capacity of firm 10 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 30 

 
The completion date for this contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents and the individual in charge who is directly involved throughout the project. 
 

• The person or persons who will perform QC/QA review work of all major deliverables. 
 
• All other persons anticipated to consistently perform work on this project. 

 
Firms interested in submitting for this item that are not currently prequalified must establish an 
account in EPAS so the firms can submit a Statement of Interest. Any procedural questions 
regarding Statements of Interest submittal and to set up an account in EPAS may be directed to 
the Preliminary Engineering mailbox in the Bureau of Design and Environment at 
DOT.consultantservices@illinois.gov. 
 
Prime and all Subconsultants will be required to establish an overhead rate compliant with the 
Federal Acquisition Regulation (FAR) and approved by the department. 
 

Professional Transportation Bulletin 214 Page 165 Revised: Friday, November 8, 2024

mailto:DOT.consultantservices@illinois.gov


Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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RECURRING NOTICES 
 

 
The following is a collection of past notices kept for historical reference and reminders to 
firms if they wish to navigate through them.   
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Salary Cap 
 

Published: February 2, 2023 
 

 
Effective February 2, 2023, the salary cap for projects on PTB 185 and after has been 
increased to $86/hr for the purpose of estimating fee. This new salary cap can be utilized 
on any Prime or Supplement, PTB 185 and after, proposal package submitted to the 
Department on or after this date. 
 
Any proposal package submitted before this date will utilize the $78/hr cap and 
cannot be resubmitted. 
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NOTICE 
 

EEO 1981 FORM 
 

Published: November 3, 2022 
 
 

The EEO 1981 form is no longer required within the proposal packet. 
 
The Bureau of Civil Rights eliminated this form in September. 
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NOTICE 
EPAS SOI CHANGES 

Implementation Date: November 3, 2022 

The following changes have been implemented: 

CONTENTS 
FIRM INTEREST & PHOTOS ......................................................................................... 1 
EXHIBIT A ....................................................................................................................... 2 
EXHIBIT B ....................................................................................................................... 4 
PROJECT EXPERIENCE................................................................................................ 5 

FIRM INTEREST & PHOTOS 

1. We are enforcing the 2 page limit for attachment one.  If your firm exceeds the 2
page limit, we will not accept your SOI for that particular item. You will receive an
email from Central Bureau of Design and Environment indicating if your SOI was
rejected.  The text will read:

Briefly describe your firm's interest in performing the work selected in the 
PTB-Item Number. (This description is a PDF file and shall not exceed two 
pages. Submittals exceeding two pages will not be accepted.) 

Should look like this: 

2. Organizational chart will now be mandatory.

IF the advertisement indicates a Project Understanding and Approach is required,
then it will be attached here behind the org chart.

Should look like this:
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EXHIBIT A 
 

 

1. Under Staffing Totals we are adding instructions to clarify what we are 
requesting:  

 
Should look like this:  

   

2. We are removing the “Project Completion Date” question, which will in return 
remove it from the Exhibit A PDF as well:  
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3. We are removing the Subconsultant Table from within the Exhibit A PDF since 
we have this information listed in the Subconsultant Utilization Plan (attachment 
6): 

 

 
 

4. We are adding a note under Staffing tabs that: 
 
Attach resumes* of above-listed personnel, resumes shall not exceed 2 pages.  
 
Should look like this:  

 
 
* Resumes should only be attached for personnel requested under this section 
of the advertisement, and do not include any additional resumes unless 
requested within the advertisement: Key personnel listed on Exhibit A for this 
project must include. 
 

5. Under Main Staff we are adding to the drop down “Structural Engineer”:  
 
Should look like this:  
 

  

Professional Transportation Bulletin 214 Page 172 Revised: Friday, November 8, 2024



EXHIBIT B 
 

 

1. When Location Design Studies is required, we are removing the “Attachment 2” 
which requested:  

 
“List and describe in short paragraph up to a maximum of three less 
complex Location Design Studies your firm has completed in the last ten 
years, include completion dates for project. If IDOT project(s) use PTB# 
and Item#.” 

 
There will now only be two attachments required.    

 
 

2. When Environment is required, we are removing the “Attachment 4” which 
requested:  

 
“Briefly describe how the environmental staff will be incorporated into the 
study process. Particular attention should be given to those not based in 
the primary office who are responsible for conducting the work.  (This 
description should not exceed one page).” 
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PROJECT EXPERIENCE 
  

1. Changing the requirements for Attachment #3 to be as follows:  

 
Should look like this:  

 
 

2. Changing the requirements for Attachment #4 to be as follows:  
 
Should look like this:  
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The following are the questions that was asked during the WebEx on Friday, October 28, 2022 @ 9:30 
AM for IDOT SOI Changes.  
 

Contents 
FIRM INTEREST 2 PAGER ....................................................................................................... 1 
ORG CHART ............................................................................................................................. 1 
PROJECT UNDERSTANDING AND APPROACH ..................................................................... 2 
EXHIBIT A & RESUMES ............................................................................................................ 3 
STAFF INFORMATION .............................................................................................................. 6 
STAFFING TOTALS .................................................................................................................. 7 
EXHIBIT B ................................................................................................................................. 7 
PROJECT EXPERIENCE .......................................................................................................... 7 
ADDITIONAL INFORMATION .................................................................................................... 7 
 

 
 
 
FIRM INTEREST 2 PAGER 
 
Q: Does the SOI  2 page limit includes the cover page? 
 
A:  Yes, but it should be strictly two pages, if you include a cover page that counts as one page, and 

you have one page left to put information in. 
______________________________________________________________ 
 
 
ORG CHART 
 
Q: To confirm, all staff on Org Chart should be included on Exhibit A and staffing totals? 
 
A:  It depends how you display your org chart. Some org charts are very high level with just firm names, 

and others have individual staff members. IF that staff member is doing a key role or part being 
requested or is someone you want to highlight then they should be in the Exhibit A with an attach 
resumes under the Exhibit A Staffing arm.  

______________________________________________________________ 
 
Q: Is the Org Chart only to show the staffing breakdown that will work on that specific project, 

or should it show all of the employees in the firm (i.e. same Org Chart for all projects)?  Are 
Subconsultants to be shown? 

 
A:  It should be specific to the project.  Yes and subconsultants should be displayed. 
________________________________________________________________ 
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Q: On the org chart should we only include exhibit A people or everyone we are proposing for 
the project?  

 
A:  See question above.  
________________________________________________________________ 
 
Q: Will IDOT allow 11x17 org charts? 
 
A:  Yes, as long as it does not exceed one page, and probably nothing larger than 11x17. 
________________________________________________________________ 
 
 
PROJECT UNDERSTANDING AND APPROACH 
 
Q: A Project Understanding and Approach are not necessary unless requested in the PTB 

item? 
 
A:  Correct, unless we specify it in the ad it is not required.  Limit the approach to 5 pages unless 

specified in the advertisement. 
________________________________________________________________ 
 
Q: That's a big "if requested" on that submission box. Our firm includes an understanding and 

approach whether or not it's requested. Will that count against us if we continue doing that? 
 
A:  It shall not be included unless requested.  
________________________________________________________________ 
 
Q: The Project Understanding and Approach is not to be put with the org chart unless 

required/asked for. Is that correct? 
 
A:  If it is asked for, include behind the org chart as another page in the combined PDF file, see 

question above. 
_______________________________________________________________ 
 
Q: Just to clarify, you should only include a project understanding with org chart if specifically 

asked? 
 
A:  See question above. 
________________________________________________________________ 
 
Q: What happens if a consultant provides a Project Understanding and Approach, when not 

asked for? Will they be rejected? Should the Districts just disregard? 
 
A:  May either not be accepted or graded down due to not following instructions.  
________________________________________________________________ 
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Q: Is there a page limit to the project approach? 
 
A:  Limit the approach 5 pages unless specified within the advertisement.  See question above. 
________________________________________________________________ 
 
Q: So at the bottom of the org chart you can enter the project understanding, or is that a 

separate page 
 
A:  No it’s a separate page from the org chart. You just combine it into a single PDF file for uploading 

purposes.  
________________________________________________________________ 
 
Q: How does the project understanding & approach differ from the SOI? 
 
A:  SOI is more of a big picture/executive summary, and a project understanding & approach then you 

would get into the specifics.  
________________________________________________________________ 
 
Q: Will the evaluation criteria be changing especially if an approach may not be required?  

Currently the following criteria is listed on every item:   Firms understanding/method of 
accomplishing project requirements 

 
A:  You are still providing a high level summary in the 2 page requirement; we will ensure the 

evaluation criteria is appropriate though based on what the District proposes.  
________________________________________________________________ 
 
 
EXHIBIT A & RESUMES 
 
Q: Should resumes be included for ALL staff shown on Exhibit A? 
 
A:  Only staff requested within the PTB Advertisement should be included, with resumes.  
________________________________________________________________ 
 
Q: Is that two pages per resume or in total for all main staff? 
 
A:  2 pages PER resume. So you could in theory have 5 resumes each having 2 pages.  
________________________________________________________________ 
 
Q: Will the resumes still need to be attached behind the Exhibit A PDF? Or will we just need 

them in the Main Staff? 
 
A:  No please do not attach/combine them with the Exhibit A PDF, they should all reside under “Exhibit 

A Staffing”, so they are in a centralized location.  They should be in either the “Main Staff” tab or 
the “Other Required Key Staff” tab. 
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Q: If 5 key personnel are listed in the ad, is it correct that only 5 resumes should be submitted 
and only 5 listed on staffing table? Often the team will show capacity through additional 
support roles exemplified by additional resumes and/or additional names on the org chart, 
with all included on the staffing table. For example, a project with 5 key personnel listed 
might be executed with 10+ personnel. Which is compliant? 

 
A:   

(1)  If the ad requests only 5 key personnel/roles to be identified, you should identify them in the 
Exhibit A Staffing tabs, including a resume for each individual you identify.   

  
(2) Your Staffing Totals, if you are proposing only 5 individuals towards the project, then yes you 

will list only those 5 in the table. BUT that table matrix does not mean to sum/display ONLY 
the key people, but all staff you are proposing on the project.  So if you have say a “clerical” 
person you want to count, you can include them in the Staffing Totals table matrix, thus having 
maybe 6 people towards that project.  Hope this clears it up.   

 
 Your comment “For example, a project with 5 key personnel listed might be executed with 10+ 

personnel.” Is correct, you would show 10 people in the table then.  
________________________________________________________________ 
 
Q: Exhibit A Staffing totals: include the count of the whole team (including subs) or just the 

submitting firm count? 
 
A:  Should be the whole team, prime and sub in total. 
________________________________________________________________ 
 
Q: Should we only submit resumes for roles listed in the advertisement or should we submit 

resumes for all roles on the org chart?  
 
A:  The resumes that are required are those that we list under this section of the ad: 
 

Key personnel listed on Exhibit A for this project must include: 

______________________________________________________________ 
 
Q: For Key Staff, I just want to verify it is OK to add Staff/Resumes beyond those listed in the 

advertisement?  
 
A:  No – only include those that are asked for – see question above.  
________________________________________________________________ 
 
Q: The subconsultant table is no longer part of Exhibit A and only part of the Consultant 

Utilization Plan. However, currently, the sub information is entered in the Exhibit A tabs. 
Does that change now since it isn't part of Exhibit A any longer? 

 
A:  I apologize, I did not make that part clear.  The electronic table where you add subconsultants will 

still be required, it just will not appear in the Exhibit A PDF version anymore, just the Subconsultant 
Utilization Plan PDF.   

 
Still required, and needs filled out if you have subs being proposed: 
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________________________________________________________________ 
 
Q: Do all subconsultants need to be represented on Exhibit A? 
 
A:  IF you have sub performing a key role or want to identify the person and include their resume then 

you will add them to the Exhibit A.   Per the question above, you will still list out the subconsultant, 
their prequal categories they will work in and estimated % of work. 

________________________________________________________________ 
 
Q: If the subconsultant table has been removed, does that no longer populate the Delinquent 

Debt? 
 
A: See questions above, you will still disclose the subs, their prequal categories, % of work.  This will 

then populate the Delinquent Debt and the Consultant Utilization Plan PDF.  What was removed 
was the sub table on the Exhibit A PDF version. 

________________________________________________________________ 
 
Q: Does the Exhibit A include the staff of sub-consultants as well as Prime? 
 
A: Yes, if you are identifying them, they can be included, especially if they are performing one of the 

specified roles we request within the advertisement. 
__________________________________________________________ 
 
Q: On Exhibit A: Key Staff, on the example you shared on the screen, the bullet point for Lead 

Structural Engineer, says: The staff performing this work must be identified. Hence, are 
resumes required for all the structural engineers on the item? 

 
A: Resumes would be required for all staff performing that work, yes, and identified in Exhibit A with 

an attached resume in the Exhibit A Staffing arm of EPAS. 
__________________________________________________________ 
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Q: Anyway that subconsultant employees can be populated in the drop down boxes so we 
don't have to enter their info over and over and over and over for each item. It is so time 
consuming. 

 
A:  We will look into this. 
________________________________________________________________ 
 
Q: Is the district going to be adding a prequalification category for things like "Value 

Engineering - CVS + PE requirement" which have been showing up frequently on PTB 
requests?  It always causes confusion in EPAS how we depict these individuals/firms. 

 
A:  At this time we do not foresee adding Value Engineering as an official category.  IF you have a 

firm you are proposing to do the Value Engineering work, it depends on the firm.  We do a handful 
of firms who specialize strictly in VE and are not prequalified in any other work, thus you would 
add them to the “Other Firm” table.  IF you are using a firm who is prequalified in other categories 
of work, you can’t add that “category” per say because they are not a specialty.  Ensure that firm 
is highlight either in the Firm Interest and/or Org Chart.  

________________________________________________________________ 
 
 
STAFF INFORMATION 
 
Q: Can QA/QC Survey be added to the QA/QC group? 
 
A:  Yes, we can add that as an option in the drop down. 
________________________________________________________________ 
 
Q: For construction items, a Resident Engineer is typically requested but an RE is not listed 

under Main Staff within EPAS. Does selecting the Project Manager option suffice? 
 
A:  Yes the RE would be listed as a Project Manager. 
________________________________________________________________ 
 
Q: There are some items that do not have an RE requirement, however EPAS asks for a project 

engineer on the main staff table. What should be inserted for these situations? 
 
A:  If I understand the question correctly, EPAS will always require you to put a Project Manager, and 

you should identify the individual and we will try and make sure that is int eh advertisements in the 
future.  

________________________________________________________________ 
 
Q:  Is it looked at as a positive or negative to add additional staff resumes that are not key or 

requested? The way it's worded now makes it seem like we are ONLY allowed to include 
resumes for key people. 

 
A:  It is recommended to include resumes of the individuals requested.  
________________________________________________________________ 
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STAFFING TOTALS 
 
Q: Do all staff in staffing totals need to be represented in the org chart and/or exhibit a? 
 
A:  No they do not. 
________________________________________________________________ 
 
Q: For Staffing Totals, if Management is an Engineer, should they be listed as Engineer or 

Mgmt? 
 
A:  I would put them in what will be their main role.  
________________________________________________________________ 
 
Q: Under Staffing Totals, for the Line item 'Survey crew" are you expecting I provide how many 

crews  will be used OR a head count of the crew? i.e. 2 crews vs  6 headcount? 
 
A:  Head count. 
________________________________________________________________ 
 
Q: Can a staff be counted twice in the staff table? 
 
A:  No, just once please. 
________________________________________________________________ 
 
EXHIBIT B 
 
Q: What's the difference between the Location/Design Study Experience and Project 

Experience sections? Aren't these a listing of the same projects? 
 
A: If you list experience in the Exhibit B – you are limited to only a certain number of 

experience/projects for Location Design Studies.  If you provided that experience and do not wish 
to showcase any other projects then you technically can just leave the Project Experience section 
blank because you already showcased the projects in the Exhibit B tab. 

________________________________________________________________ 
 
 
PROJECT EXPERIENCE 
 
Q:  You said "work completed within the last 10 years" but the description doesn't include the 

word "completed." Can the projects we include be in-progress? 
 
A:  I was hoping no one would catch my error (good catch!).  Yes, it can be in-progress projects. We 

were at one point going to make it “completed” projects, but I misspoke, and it can be in-progress 
projects. 

_______________________________________________________________________ 
 
 
ADDITIONAL INFORMATION 
 
Q: How often will "additional information" be requested for projects 
 
A:  It’s very hard to tell, it depends on the project and scope of services we are advertising. It can vary.   
________________________________________________________________ 
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Q: Do you require mentor protege agreements submitted with the PTB or after award? 
 
A:  No it is not required at the time of SOI, it would be after the award. 
____________________________________________ 
 
Q: For teaming agreements is this only for formal JVs or does IDOT want hand shake 

agreements with our subs? often we have a loose agreement with our subs and finalize 
agreements when the PTB is awarded.  

 
A:  At the time of SOI, you should be submitting a signed formal Teaming agreement.  As for subs, 

once you selected, you will enter into your own subconsultant agreements which will be required 
at a later time.   

__________________________________________ 
 
Q: Where do you like to see TOCs located? 
 
A:  No preference.  
__________________________________________ 
 
Q: Can the district be more specific about some issues that are anticipated on a project, 

flooding, special off days, etc... 
 
A:  Encourage the Districts to use the Negotiation Information Page which can be found on our IDOT 

Website: http://apps.dot.illinois.gov/eplan/desenv/ptb/  
__________________________________________ 
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NOTICE 
 

MENTOR PROTÉGÉ GUIDELINES 
 

Published: August 4, 2022 
 
 

The Department is pleased to announce that effective with PTB 205, the Mentor-Protégé 
program is now approved to be used on both State or Federally funded consultant 
contracts.  The Program Guidelines have been revised to reflect this change.  Please visit 
the IDOT Website to learn more about the Mentor-Protégé program. 
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NOTICE 
 

Construction & Materials Management System (CMMS) 
 

Published: Thursday, November 5, 2020 
 
 

The Illinois Construction Records System (ICORS) has been replaced by the 
Construction & Materials Management System (CMMS) beginning with the January 
2020 Letting.   
 
CMMS is used to administer all State let construction contracts.  CMMS training will be 
required prior to an individual being granted access to CMMS.  This includes individuals 
identified as responsible for resident engineering, construction inspection, and 
documentation. 
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NOTICE 
 

Prequalification Updates 
 

Effective: July 31, 2020 
 
 

The department has updated our “Description and Minimum Requirements for 
Prequalification for Engineering, Architectural & Professional Services”. 
  
The following is an overall summary of what changes were made, and what the steps 
will be in order to comply with the requirements.  
 
Changes 
1. Reformatted the document, added a table of contents 
2. Added definition to what is considered a specialty  
 
Following categories had edits to them: 
 
Airports 
3. Planning & Special Services:  Adjustments - renamed to “Master Planning/Airport 

Layout Plans (ALP)”, ADDED to the requirements 
4. Design:  Adjustments were made to the requirements 
5. Construction Inspection:  ADDED to the requirements 
6. Design: Complex Electrical:  BRAND NEW category!  
7. Construction Inspection: Complex Electrical:  BRAND NEW category!  
 
Special Plans 
8. Traffic Signals:  ADDED to the requirements 
9. Lighting: Typical:  Rewritten 
10. Lighting: Complex:  Rewritten 
11. Pumping Stations:  ADDED to the requirements (support staff required) 
12. Within EPAS, you will notice that instead of “Special Studies”, Traffic Signals, Lighting 

(typical and Complex) and Pumping Stations will be under “Special Plans”.  This was 
a fluke within EPAS and will now coincide with the requirements and how it is 
categorized.  No action is needed, this is strictly a FYI noting the change when you 
see it in EPAS and the approval letters.  

 
Location Design Studies 
13. New Construction/Major Reconstruction:  Removed requirement of an Illinois Licensed 

Structural Engineer 
 
Environmental Reports 
14. Removed page references of the EPAS Manual  
 
Transportation Studies 
15. Railway Planning:   BRAND NEW category!  
 
 

Professional Transportation Bulletin 214 Page 185 Revised: Friday, November 8, 2024

http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Manuals-Guides-&-Handbooks/Highways/Design-and-Environment/Description%20And%20Minimum%20Requirements%20For%20Prequalification.pdf
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Manuals-Guides-&-Handbooks/Highways/Design-and-Environment/Description%20And%20Minimum%20Requirements%20For%20Prequalification.pdf


Special Services 
16. Surveying:  ELABORATED on requirements 
17. Aerial Mapping/LiDAR: Split up Aerial Mapping and LiDAR,  Adjustments were made 

to the requirements,  Rewritten, see decision tree for action to take   
18. Mobile LiDAR:  BRAND NEW category! See decision tree for action to take   
19. Electrical Engineering:  ADDED to the requirements (support staff required) 
20. Mechanical Engineering:  ADDED to the requirements (support staff required) 
21. Sanitary Engineering:  ADDED to the requirements (support staff required) 
22. Architecture:  ELABORATED on requirements (“…Schools, offices, courthouse, etc. 

are not considered for this category…”) 
23. Hazardous Waste: Simple:  Adjustments were made to the requirements 
24. Hazardous Waste: Advance:  Adjustments were made to the requirements 
25. Public Involvement:  ADDED new category! See decision tree for action to take   
26. Project Controls:  ADDED new category! 
 
Key Dates 
• November 2020: the changes will be hopefully implemented in EPAS so firms can 

reapply/apply as needed, as of right now the new questionnaires are not in EPAS.  
We will send out an email through our subscription service notifying firms.  

• February 4, 2021: new categories can be advertised on PTB 199. 
• June 30, 2021: SEFC’s that are due for those firms who have a fiscal year ending 

date of 12/31/2020, IF a NEW SEFC is required be sure to comply with the new 
requirements when updating/applying for prequalification categories.  Please review 
our EPAS Manual Section 7: When and What to Submit: Start New; Renew; or 
Amend. 
 

  
If you have any questions, please email our mailbox: 
DOT.ConsultantServices@illinois.gov    
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NOTICE 
 

SEFC Application Changes 
 

Effective: April 10, 2020 
 
 

The following changes were implemented to the EPAS system on Friday, April 10, 2020.  
These changes are primarily for the Financial Screen within the SEFC application. 
 
Under the “Corporate Financial” screen within the SEFC application the following 
changes were implemented:  
 
1. Previously had a “Prevailing Rate Schedule” option, this was removed. 
  
2. The electronic overhead chart option was removed. 

 
3. The “N/A” option from all four questions in the financial screen was removed.  From 

here on out you will have to answer yes/no to all four questions.  These four 
questions are required to have answers and have a * indicating so. You will get an 
error message when you try to submit if you did not answer all four questions.  

  
4. Under Question 3, the Overhead Rate and Certificate of Indirect Cost attachment used 

to be combined, and now will be submitted as a separate attachment. 
 

5. There are two more attachments added under Question 3: (1) Compensation Analysis 
and (2) Bonus Data.  These are REQUIRED to be submitted.   

 
6. A brand new question has been added under Question 4: Does your firm have multiple 

rates?  If this option is utilized, you must enter at least two different types of rates 
within the table provided.  

 
Under the “Corporate Details” screen within the SEFC application the following changes 
were implemented:  
 
1. Under ownership questions, the “Registration Number” and “Registered State” fields 

were removed.   
 

2. Once the SEFC application has been submitted, there will be a time stamp at the top 
indicating when your firm submitted the SEFC application.  This will only populate for 
SEFC applications that have been submitted after these changes were implemented.  

 
The EPAS Manual has been updated to reflect these changes.  If you experience any 
issues or have any questions, please contact us at: DOT.ConsultantServices@illinois.gov.  
 
STAY CONNECTED: IF you are not subscribed to our subscription list please subscribe. 
This is how we share information, updates to systems, bulletins, press releases etc.  
Instructions are posted on the IDOT website: http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/index#Connect  
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The following changes were implemented to the EPAS system on Friday, April 10, 2020.  
These changes are primarily for the Financial Screen within the SEFC application. 
 
Under the “Corporate Financial” screen within the SEFC application the following 
changes were implemented:  
 

27. Previously had a “Prevailing Rate Schedule” option, this was removed. 
  

28. The electronic overhead chart option was removed. 
 

29. The “N/A” option from all four questions in the financial screen was removed.  From 
here on out you will have to answer yes/no to all four questions.  These four 
questions are required to have answers and have a * indicating so. You will get an 
error message when you try to submit if you did not answer all four questions.  
  

30. Under Question 3, the Overhead Rate and Certificate of Indirect Cost attachment 
used to be combined, and now will be submitted as a separate attachment. 
 

31. There are two more attachments added under Question 3: (1) Compensation 
Analysis and (2) Bonus Data.  These are REQUIRED to be submitted.   
 

32. A brand new question has been added under Question 4: Does your firm have 
multiple rates?  If this option is utilized, you must enter at least two different types 
of rates within the table provided.  

 
Under the “Corporate Details” screen within the SEFC application the following changes 
were implemented:  
 
1. Under ownership questions, the “Registration Number” and “Registered State” fields 

were removed.   
 

2. Once the SEFC application has been submitted, there will be a time stamp at the top 
indicating when your firm submitted the SEFC application.  This will only populate for 
SEFC applications that have been submitted after these changes were implemented.  

 
The EPAS Manual has been updated to reflect these changes.  If you experience any 
issues or have any questions, please contact us at: DOT.ConsultantServices@illinois.gov.  
 
STAY CONNECTED: IF you are not subscribed to our subscription list please subscribe. 
This is how we share information, updates to systems, bulletins, press releases etc.  
Instructions are posted on the IDOT website: http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/index#Connect  
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NOTICE 
 

Exhibit B 
 

Published: Thursday, November 7, 2019 
 
 

The Statement of Interest requires Exhibit B for all Projects involving Location Design 
Studies (Reconstruction/Major Rehabilitation and New Construction/Major 
Reconstruction). 
 
Previously the time frame was 5 years and it’s been updated to reflect the Statement of 
Experience and Financial Condition (SEFC) Prequalification requirements of 10 years’ 
experience.  
 
The completion date of the projects has also been added. 
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NOTICE 
2018 Standard Agreement Provisions for Consultant Services 

(SAPCS) 
July 01, 2018

2018 SAPCS applied to all proposal packages (Prime and Sub) received by the Central Office 
after July 1, 2018. 

For contracts advertised on PTB 184 and before – language will be included in the agreement 
overriding the new compensation language in the 2018 SAPCS. 

We encourage the review of the entire SAPCS, the following are significant revisions. 

• All firms are required to notify the department of the loss of a prequalification category
(2.12)

• All subconsultants are required to be paid within 15 calendar days of prime receiving
payment from the Department (2.63)

• DBE Administration (2.67)
o Subconsultant Utilization Plan will be required with PTB 189 Statements of

Interest (2.24)
• Consultant Compensation (2.90)
• Fixed Fee (2.91)

The SAPCS are available on the IDOT Website: Standard Agreement Provisions for Consultant Services 
July 1, 2018
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NOTICE 
 

Prevailing Rate Schedule 
 
 

The “Prevailing Rate Schedule” option within EPAS - Question 3, will no longer be 
accepted:  
 

Would you like to be considered only for occasional small projects that the 
Department may elect to negotiate on a per diem or prevailing unit price basis, 
may substitute their current prevailing rate schedule? 

 
This option is no longer utilized.  If a firm wishes to pursue prequalification with the 
Illinois Department of Transportation an established and approved overhead rate will be 
required.  
 
This option is being removed from EPAS.  If a firm submits a prevailing rate schedule 
instead of supplying an overhead rate, the SEFC will be returned to the firm.   
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NOTICE 
 

February 1, 2019 

Revised Consultant Utilization Plan 

 

The following was added to the first sheet (prime sheet) of the plan for clarification.   

Failed to meet Consultant Proposed Goal in Statement of Interest but meets or exceeds the 
advertised goal.  The revised Disadvantaged Business _____ percent 
Attached are the signed participation statements forms, with the noted revisions, evidencing 
availability and use of each consultant firm participating in this plan and assuring each business 
will perform a commercially useful function in the work of the contract. Justification for the 
revisions must be provided to the department by the Consultant.   
 

The following sheet shows the revision highlighted on the revised page.  
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I certify I am the _________________ of the firm of SAMPLE FIRM, Inc. and I have thoroughly reviewed our proposed 

subconsultant utilization plan.  If we are selected for this project, we will assign it as a top priority project with our firm’s 

proposed staff and the subconsultant’s staff for the full term of the contract. The office location for correspondence 

relating to this project is: 

Address_____________________________________________________ 

City/State/Zip________________________________________________ 

As the Consultant I further agree to ensure disadvantaged businesses as defined in 49 CFR Part 26 and the Standard 

Agreement Provisions for Consultant Services (SAPCS) have the maximum opportunity to participate in the performance of 

subcontracts financed in whole or in part with Federal or State funds.  The consultant shall take all necessary and 

reasonable steps in accordance with 49 CFR Part 26 to ensure said businesses have the maximum opportunity to compete 

for and perform under this contract.  The consultant shall not discriminate based on race, color, national origin or sex in 

the award and performance of contracts. 

I, acting in my capacity as an officer of the undersigned submitting firm (or firms if a Teaming Agreement), hereby assure 

the Department on this project my firm: (check one) 

 Meets or exceeds the advertisement goals and have provided documented participation as follows: 

Disadvantaged Business _____ percent 

Attached are the signed participation statements forms evidencing availability and use of each consultant firm 

participating in this plan and assuring each business will perform a commercially useful function in the work of the 

contract. 

 Failed to meet Consultant Proposed Goal in Statement of Interest but meets or exceeds the advertised goal.  The 

revised Disadvantaged Business _____ percent 

Attached are the signed participation statements forms, with the noted revisions, evidencing availability and use of each 

consultant firm participating in this plan and assuring each business will perform a commercially useful function in the 

work of the contract. Justification for the revisions must be provided to the department by the Consultant.   
 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and my 

company has provided participation as follows: 

Disadvantaged Business Participation _____ percent 

The contract goals should be accordingly modified or waived.  Attached is all information required by the SAPCS in support 

of this request including good faith effort.  Also attached are the signed participation statements forms, required by the 

SAPCS evidencing availability and use of each business participating in this plan and assuring each business will perform a 

commercially useful function in the work of the contract. 

 

Print Name      
Signature         

Title                  
Date  

Firm Name  
Phone  

E-mail address  
 

Consultant's Utilization 
Plan PTB # 1XX   Item #XX 

Advertisement DBE Goal XX% 
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NOTICE 
Subconsultant Utilization Plan 

July 01, 2018 
 

The Input for Statements of Interest for each Item has been revised.  Teaming, will now require the category and 
% of work by the team members.  Input will be the same process as subconsultant entry. 

 

Mentor Input stays the same, no changes. 

 

 

 

 

Firm Name 

Firm Name A 

Firm Name B 

Firm Name C 

Firm Name B 

% work By Firm 

Include Number 

NEW NEW 
Qualifications 

Prequal Category 
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To submit the U-Plan, the process will be the same as submitting the Exhibit A.  The U-plan will be 
printed and then attached.  If selected the prime and subs will complete and bring to the negotiation 
meeting.  

*6.  Subconsultant Utilization Form

The utilization form is required for successful electronic submittal.  Please print the form 
and attach below.  The forms are not required to be completed at submittal time.   If 
selected for this Item, the prime firm will be required to Select “View”, then print the 
forms, complete the forms and have any subconsultants complete and provide the forms 
to the Project Manager.  
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NOTICE 
Overhead Rates 

This is a reminder that consultant firms doing business with the Department should ensure they 
are using the correct overhead rate type consistent with their accounting practices and the 
project scope. 

The vast majority of consulting firms doing business with the Department have a single, 
combined overhead (OH) rate for payroll burden, fringe expense rate, and general 
administrative expense.  This OH rate is often referred to as a Combined or Blended 
rate.  However, there is a small percentage of firms who have multiple OH rate types.  These 
multiple OH rate types often include a Home Office Rate, a Field Office Rate and sometimes a 
Combined Rate. 

Firms with multiple OH rate types should ensure they are using the correct OH rate type when 
completing cost estimates and when invoicing the Department.   The OH rate type should be 
consistent with the firm’s accounting practices and should be discussed with the Department’s 
project manager during initial contract discussions and/or meetings. 
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NOTICE  

IDOT Prequalification Letter  (5-5-16) 

There is an approval letter for each approved SEFC application. The letter is dated with the print date; the body 
of the letter contains the fiscal year approval date. 

 If the firm was not approved, there isn’t a letter. 

 

SEFC ID 1 would have a letter stating in the first paragraph: We have completed our review of your "Statement 
of Experience and Financial Condition" (SEFC) which you submitted for the fiscal year ending December 31, 
2015.   

The last paragraph in the letter would state, Your firm is prequalified until December 31, 2016. You will be 
given an additional six months from this date to submit the applicable portions of the "Statement of Experience 
and Financial Condition" (SEFC) to remain prequalified.  

SEFC ID 2 would not have a letter, firm was not approved 

SEFC ID 3 would have a letter stating in part: We have completed our review of your "Statement of Experience 
and Financial Condition" (SEFC) which you submitted for the fiscal year ending December 31, 2012.   

SEFC ID 4 would have a letter stating in part: We have completed our review of your "Statement of Experience 
and Financial Condition" (SEFC) which you submitted for the fiscal year ending June 30, 2011.     

The IDOT prequalification approval letters: 

We have completed our review of your "Statement of Experience and Financial Condition" (SEFC) which you submitted 
for the fiscal year ending (date specific to the firm’s fiscal year end date). Your firm's total annual transportation fee 
capacity will be (determined as noted in the BDE Manual Chapter 8). 

Your firm's payroll burden and fringe expense rate and general and administrative expense rate totaling (Overhead%) 
are approved on a provisional basis.  The rate used in agreement negotiations may be verified by our Office of Quality 
Compliance and Review in a pre-award audit. 

Your firm is required to submit an amended SEFC through the Engineering Prequalification & Agreement System (EPAS) 
to this office to show any additions or deletions of your licensed professional staff or any other key personnel that would 
affect your firm's prequalification in a particular category.  Changes must be submitted within 15 calendar days of the 
change and be submitted through the Engineering Prequalification and Agreement System (EPAS). 

 

134.2 1 
 

2 
 

3 
 

4 

NO LETTER 
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Your firm is prequalified until (Fiscal Year + 1 year). You will be given an additional six months from this date to submit 
the applicable portions of the "Statement of Experience and Financial Condition" (SEFC) to remain prequalified. 

The last paragraph is saying your firm is prequalified for one year  based on the firm’s fiscal year and to remain 
prequalified the firm must submit the applicable portions of the "Statement of Experience and Financial Condition" 
(SEFC) within 6 months.  IDOT is giving the firm time to gather and complete information; we don’t expect the firms to 
be able to submit data immediately. The firm remains prequalified during this six month grace period.  Once the data is 
submitted, either before or on the due date, the firm remains prequalified in the current categories until IDOT reviews a 
category and makes a determination.  If there is not submittal by the due date, the firm is automatically listed as not 
approved.  

Professional Transportation Bulletin 214 Page 198 Revised: Friday, November 8, 2024



NOTICE 
List of Prequalified Consultant Firms 

May 05, 2016 

IDOT provides a listing of prequalified consulting firms on the IDOT website, under Engineering, 
Architectural Professional Services    

This list is typically updated weekly, and is based on the most recently approved SEFC application.  

Information has been added to the website to help clarify: 

Prequalification 

All engineering, land surveying, and architectural consultants interested in providing services to 
IDOT, whether as a prime or subconsultant, must be prequalified with the department. IDOT 
prequalifies architectural and/or engineering consultants in multiple transportation categories of 
service. Prequalification is based on the firm’s and the individual’s professional experience and 
qualification. Annual updates to statements of experience and financial condition must be 
completed to maintain prequalification status. The process is governed by state Statute (30 ILCS 
535/1). 

There are approximately 400 firms prequalified with IDOT that are able to submit statements of 
interest on engineering, land surveying and architectural project advertisements. Updated 
every Friday, the List of Prequalified Consultants,  List of Prequalified DBE Consultants and 
List of Prequalification Categories without a DBE firm, provides the firm name, address, DBE 
status, contact person, phone number, fax number and prequalified IDOT category or 
categories.  The list posted is from the firms last approved Statement of Experience and Financial Condition. Firms 
with information in for review may have additional prequalification categories or may not have all 
the prequalification categories listed.  Firms can track the progress of their Statement of 
Experience and Financial Condition review by viewing Status Column and the Category Column 
in EPAS. 

Firms are encouraged to monitor their prequalification status in EPAS. 

To check the status of an application and/or view current prequalification, log on to EPAS. In this example, the 
review of the application has not been completed.  The Financial Portion is under review. The review of the 
requested prequalification categories is complete, note the RANKING_COMPLETE in the Status Column.   
Once the status column says APPROVED, the entire review is complete. 
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At Ranking Complete, SEFC ID 5555, the firm can view their status of  the proposed prequalification 
categories; select View in the Category Column. It will note if your firm is qualified or not qualified.  

Until the SEFC ID 5555 application is approved, the data from the last approved SEFC ID 4444: will show on 
the website.  In this example, the firm  was prequalifed in Special Studies-Pump Station and the 
prequalification for the category shows on the website.  The firm is not currently prequalified in pump stations 
and it is not showing on the website because the firm’s application is under review.   The firm would not be 
prequalfied for the category and would not be considered for items requiring Special Studies – Pump Station. 

Information on website: 

EXAMPLE FIRM 

SEFC ID 5555 

SEFC ID 4444 

EXAMPLE FIRM 

124 

125 
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If the firm’s status is Ranking Process, the prequalification category reviews have not been completed.  

In this example, the firm’s prequalification status by category remains as is, until IDOT completes the review of 
the category.  

At this point, the firm is prequalified in Location Drainage, and Construction Inspection. 

The firm is not prequalified in Sanitary. 

For the Reconstruction/Major Rehabilitation, the category has not been reviewed. If they were qualified 
previously they are qualified, if they were not qualified in the previous submittal then they are not qualified. 

A reminder to firms, only one active application at a time is allowed.  If there are necessary revisions needed 
while IDOT is reviewing, such as key personnel have left firm, expired insurance, or anything effecting the firms 
prequalification status send an e-mail explaining the situation.  Once IDOT has completed the review, go to 
EPAS select amend and make the necessary revisions. 
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Notice 
Of 

IDOT ELECTRONIC ENGINEERING CONSULTANT 
SUBSCRIPTION SERVICE 

November 10, 2010 

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional 
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service; 
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to 
the subscriber upon release. 

Located at: Stay Connected

Instructions to Subscribe 

Please Note: 
By subscribing to the IDOT-PTB list, you will receive both the 

Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov

2. Send message

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.

Instructions to Unsubscribe 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov

2. Send the message.

3. A confirmation e-mail will be sent to you removing you from the subscription list.
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NOTICE 

UsDOT 1050.2A, Appendix E will be included in all new agreement contracts, including new 
supplements. 

USDOT 1050.2A 
APPENDIX E 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the "contractor") agrees to comply with the following non-discrimination statutes 
and authorities; including but not limited to:  

Pertinent Non-Discrimination Authorities; 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42U.S.C.
§460 I), (prohibits unfair treatment of persons displaced or whose property has been acquired
because of Federal or Federal-aid programs and projects);

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27; The Age Discrimination Act of
1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of age);

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex); The Civil Rights
Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title
VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the
Rehabilitation Act of 1973, by expanding the definition of the terms "programs or activities" to
include all of the programs or activities of the Federal-aid recipients, sub-recipients and
contractors, whether such programs or activities are Federally funded or not); Titles II and III of
the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in the
operation of public entities, public and private transportation systems, places of public
accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented by
Department of Transportation regulations at 49 C.P.R. parts 37 and 38; The Federal Aviation
Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the
basis of race, color, national origin, and sex); Executive Order 12898, Federal Actions to Address
Environmental Justice in Minority Populations and Low-Income Populations, which ensures
discrimination against minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority and low-
income populations; Executive Order 13166, Improving Access to Services for Persons with
Limited English Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI,
you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Notice 
for 

Teaming for Professional Transportation Bulletin Items 
10-1-15

IDOT allows the practice of multiple firms joining efforts (prequalification categories and staff) to 
submit as a prime on a Professional Transportation Bulletin. The action of joining forces with 
another consultant to submit on a Professional Transportation Bulletin is called Teaming 
If the firm wishes to use the option of Teaming, it is chosen on Exhibit A in EPAS. 

When submitting as a team, the collective prequalifications of the team are used to determine 
eligibility. When a Team is selected, negotiations proceed with the Team. Contracts are 
executed with the Team at the end of successful negotiations. 

Statements submitted by Teams may be considered unless specifically prohibited in the 
advertisement. The Team Agreement is signed by all parties and must be included with the 
statement of interest.   

The Team entity will have the sum of the individual firms’ prequalification, capacity and 
evaluation history. IDOT DOES NOT have a form for Team agreements. The firms submitting as 
a Team are required to obtain and submit the Team agreement.  

If a firm is submitting as part of a Team, then the firm may not submit as a prime alone or as 
part of another Team on the same item. The required insurance coverage applies to the Team 
entity. Each individual firm’s current obligations (work left), delinquent debt, Iran disclosure, and 
disclosure forms A&B must be completed by each of the team members. The Team entity will 
submit one statement of interest with the following specified:  

• The firm managing the Team/Project, i.e. the lead firm;
• The Firm invoicing (typically the lead firm);
• The firm responsible for each prequalification category (must be prequalified in the

category of work the firm is performing);
• Key personnel names with firm name on Exhibit A.

Teams Statements of Interest are submitted through EPAS. The firm’s interested in performing 
as a Team(s) must coordinate with each other and submit through EPAS. The lead firm submits 
the Team Agreement and the Team entities must submit the required forms. See the EPAS 
Instruction manual. 

Review the EPAS Instruction Manual for details on submitting Statements of Interest through 
Teaming
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Notice 
Of Requirement For 

Illinois Department of Human Rights (IDHR) 
Public Contract Number 

Following selection, all proposal packages submitted to the Illinois Department of 
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date. 
The Department is required by law to require this number from all parties contracting with 
the State of Illinois. If your firm currently does not have an IDHR number the application 
form may be obtained from the IDHR web site link: IDHR.  Information may also be 
obtained by contacting: DHR, Public Contracts Section Public Contracts 
Division100 W. Randolph, Suite 10-100Chicago, IL 60601or by calling: 312-814-2432 
(TDD 312-263-1579)

NOTE: An IDHR public contract number is not required if the firm employs fewer than 
15 employees. 

Please be aware that, as of January 1, 2010, per Public Act 096-1786, all those filing for, 
or renewing, an IDHR number, will be charged a $75.00 registration fee. Such registration 
will be valid for 5 years from the date of issuance. 
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