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NOTICE OF REVISIONS 
 

Professional Transportation Bulletin Revisions  
 

Selection Date: July 17, 2024 
 
 

The following revisions have been made to this Professional Transportation Bulletin. If you 
downloaded the bulletin prior to the noted revision date, you should incorporate the 
revisions or download and use a new copy of the bulletin.  
 
 
REVISION DATE: Tuesday, May 14, 2024 
 

• Item 37: removed Pumping Stations prequal requirement for sub and from ad. 
 

• Item 41: adjusted Phase I services.  
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CONTACT INFORMATION 
 

State of Illinois 
 

Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois 
Department of Transportation as authorized by Section 15-1 of the Illinois Procurement 
Code, 30 ILCS 500/15-1.  
 
It is available on the IDOT’s website: Engineering, Architectural & Professional Services  
 
Professional Transportation Bulletin 

The Professional Transportation Bulletin (PTB) Contains information pertaining to the 
advertisement for offers of interest for professional services for the Department of 
Transportation’s projects.  

 
Questions concerning this Bulletin should be directed to: 

E-mail: DOT.ConsultantServices@illinois.gov   
Or mailing address: 

Bureau of Design and Environment 
2300 South Dirksen Parkway 
Attn: Consultant Unit 
Room 330 
Springfield, IL 62764 
 

Regional/District Contact information (view map of regions) 
 
Region 1: Mr. Jose Rios   Region 2: Ms. Trisha Thompson 
District 1 
201 West Center Court 
Schaumburg, IL 60196 

District 2 
819 Depot Avenue 
Dixon, IL 61021 

District 3 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 

 
Region 3: Mr. Kensil Garnett  Region 4: Mr. Jeffrey Myers 
District 4 
401 Main Street 
Peoria, IL 61602 

District 5 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 

District 6 
126 East Ash St. 
Springfield, IL 62704 

District 7 
400 West Wabash 
Effingham, IL 62401 

 
Region 5: Mr. Kirk Brown  
District 8 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 

District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 
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TENTATIVE SCHEDULE 
 

For Professional Transportation Bulletins 
 
 

ACTIVITY PTB 212 PTB 213 PTB 214 PTB 215 PTB 216 PTB 217 

 
PUBLISH PTB 

 
05/02/24 08/01/24 10/31/24 01/30/25 05/01/25 07/31/25 

 
**STATEMENTS 
OF INTEREST 

DUE 
 

05/23/24 08/22/24 11/21/24 02/20/25 05/22/25 08/21/25 

 
SELECTION 

MEETING 
 

07/17/24 10/16/24 01/15/25 04/16/25 07/16/25 10/15/25 

 
** Statements of interest for the current PTB 212 must be RECEIVED between: 

 
Publish Date 05/02/24 & 05/23/24 (12:00 P.M. NOON) 

 
Statements of interest received after 12:00 p.m. WILL NOT be considered. 
 
Only SUBMITTALS through EPAS will be considered for Professional Transportation 
Bulletins. 
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NOTICES 
 
 

The following are changes, updates, or information that the department wishes to share 
with firms.  
 

 
Negotiation Information Site .................................................................................. 7 

Email and Form Updates ...................................................................................... 8 

Per Diem and Mileage Updates ............................................................................ 9 

Land Acquisitional Services ................................................................................ 10 

EPAS Updates .................................................................................................... 11 
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Negotiation Information Site 
 
 

To view the most current negotiation meeting information on particular advertised items 
please navigate to the IDOT website under the “Bulletin” tab: Negotiation Information. This 
information has not been finalized and is subject to change.  It is strongly recommended 
that firms check this site daily for updates.  
 

 
 
The following is a list of items for the current PTB and the respective district/bureau 
advertising them:  
 
LOCATION  CONTACT ITEM(S) 
Region 1 District 1 Jose Rios 1 - 14 
Region 2 District 2 Trisha Thompson 15 – 20 
Region 2 District 3 Trisha Thompson 21 – 24 
Region 3 District 4 Kensil Garnett  25 -27 
Region 3 District 5 Kensil Garnett  28 
Region 4 District 6 Jeff Myers 29 - 33 
Region 4 District 7 Jeff Myers 34 – 36 
Region 5 District 8 Kirk Brown 37 – 43 
Region 5 District 9 Kirk Brown 44 – 48 
Bureau of Bridges & Structures Jayme Schiff 49 – 52 
Bureau of Construction Lora Rensing 53 
Bureau of Operations Kyle Armstrong 54 – 57 
Bureau of Research John Senger 58 
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Email and Form Updates 
 

Implemented: May 1, 2024 
 

 
There will be updates to the BDE 3604/3608 forms soon, the changes made:  

• Added a Directions tab 
• Escalation tab – added a Work Order # row for individual work orders. 
• RATES tab – changed the formula for the Calculated Rate column to limit it to the 

$86 cap. 
• Cost Est tab – Added a Phase III hours column (a dropdown – yes) for the Phase 

II projects.  
• Cost Est tab – Added a Department only box at the bottom of the page. 
• Corrected the Printing so each tab would print on one page. 
• Made some minor formatting changes. 

 
The e-mail address for Annual Payroll submittal has been changed from 
DOT.escalation@illinois.gov to  DOT.BDE.Escalation@illinois.gov. 
   
Please use the new e-mail address effective immediately.  
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Per Diem and Mileage Updates 
 

Implemented: January 1, 2024 
 

 
As of January 1, 2024, the State of Illinois’ mileage reimbursement rate for the use of 
personal vehicles will increase from 65.5 cents per mile to 67 cents per mile effective 
January 1, 2024. 
 
The Department has been advised by the Governor’s Travel Control Board (GTCB) that 
effective January 1, 2024, State travel reimbursement rates for lodging and mileage for 
automobile travel, as well as allowances for meals and per diem, shall be set at the 
maximum rates established by the federal government for travel expenses, subsistence 
expenses, and mileage allowances under 5 U.S.C. 5701 through 5711. 
 
Additional information about Travel Rules and Regulations is available at Travel Guide for 
State Employees and at Travel Reimbursement Schedule. 
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Land Acquisitional Services 
 

Implemented: November 2, 2023 
 

 
Public Act 103-0511 was enacted on August 4, 2023, and amends the Architectural, 
Engineering, and Land Surveying Qualifications Based Selection Act (QBS Act) 30 ILCS 
535/1 et seq. by including in the definition of “project” any land acquisition conducted by 
either the Illinois Department of Transportation (IDOT) or the Illinois Toll Highway Authority 
and that requires architectural, engineering, or land surveying services. IDOT land 
acquisition services contracts previously procured through an invitation for bid (IFB) 
process are now subject to the QBS Act and will be advertised and selected using the 
Land Acquisition Bulletin 
 
Please note: that when you login to EPAS you will see two bulletins that are active, be 
sure to select the appropriate bulletin you are applying for:  
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EPAS Updates 
 

Implemented: August 1, 2023 
 

 
The following changes were implemented into EPAS: 
 

1. Performance Evaluation Contact 
The Performance Evaluation Contact used to be a separate field under 
“Corporate Details”, which is now moved to the main table under “Corporate 
Profile”.  
 
This information is required and only one contact can be listed. 
 

 
 

2. Insurance Certificate 
As many firms are aware, the SEFC can be locked in review for months and 
unable to update the Insurance Certificate.  To ensure we have the latest copy 
of insurance on file for invoicing purposes, we created an attachment under 
the “Invoices” arm in EPAS.   
 
If you have access to this arm (it is a permission layer) you will now be able to 
see a tab “Current Insurance Certificate” where you can upload an updated 
copy when ever you need to.  This is not retained, but just a fluid document.  
The SEFC will hold the historical copies for claim purposes.  This copy is just 
for the District Project Managers and Central Office, instead of emailing 
multiple copies to various individuals throughout IDOT.  
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INTRODUCTION 
 

State of Illinois 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

Professional Transportation Bulletin 212 
Publish: May 2, 2024 

 
 

This bulletin is the official notice of needed professional services for the Illinois Department 
of Transportation (IDOT). 
 
A notification of the Professional Transportation Bulletin (PTB) being published is sent to 
each professional consultant on IDOT’s subscription server list.  To subscribe please 
follow these instructions.  A Professional firm who is not prequalified may obtain the 
necessary information and forms to become prequalified from the IDOT website at: 
Engineering, Architectural & Professional Services.  
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed 
herein may indicate their desire to be considered for selection by submitting a Statement 
of Interest (SOI) for the project through the Engineering Prequalification and Agreement 
System (EPAS).   
 
IDOT shall not discriminate based on race, color, national origin, or sex in the award and 
performance of any DOT-assisted contract or in the administration of its DBE Program or 
the requirements of 49 CFR part 26.  IDOT shall take all necessary and reasonable steps 
under 49 CFR part 26 to ensure nondiscrimination in the award and administration of DOT-
assisted contracts. 
 
Statements must be submitted electronically to the central Bureau of Design and 
Environment, through EPAS, prior to: 
 

12:00 p.m. Central Standard time: May 23, 2024 
Statements received after this time WILL NOT be considered. 

 
The selection of professional consultants by IDOT is not based on competitive bidding but 
on the firm’s professional qualifications, experience, and expertise of key personnel to be 
assigned to the project with consideration also given to the criteria established in the 
Advertisement: 
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Rating Description Weighted % 
Past Performance in Project Categories 0-30 
Proposed Staffing from Prime and any subconsultants 0-30 
Proximity of firm to project location 0-10 
Proposed DBE use 
Available work capacity of firm 0-30 
The firms experience in with required project work 0-30 
Firms understanding/method of accomplishing project requirements 0-30 
Project Specific Criteria: Specific requirement in an advertisement 0-30 

Total= 100 
 
All members of the Consultant Selection Committee will be unavailable during the two-
week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure all members of the Consultant Selection Committee are 
provided with detailed information concerning all Statements of Interest submitted by all 
consultants.  Please do not send letters and/or e-mails expressing your interest in various 
projects and/or correspondence concerning your firm to members of the Consultant 
Selection Committee per Illinois Procurement and Ethics (5 ILCS 430/5-50). 
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SUBMITTING A STATEMENT OF INTEREST 
 
 

Prequalification 
 

The firm acting as the prime must be prequalified in all the prequalification categories 
requested in the project advertisement even if they plan to subcontract part of the 
project, except where noted in a specific project advertisement.  Any work being 
done by a consultant, prime or sub must be prequalified in the IDOT 
prequalification category of work they are performing.   
 
Prequalified firms may indicate their desire to be considered for selection on any of 
the projects listed herein by submitting a separate Statement of Interest (SOI) for each 
project. 
 

Submitting 
 
All interested firms must submit through the Engineering Prequalification and 
Agreement System (EPAS).  This includes specialty firms, for items in the Professional 
Transportation Bulletin that do not have prequalification categories, i.e. firms not 
prequalified in the established prequalification categories; typical items are painting, 
manual rewrites, steel fabrication inspection, specific testing, etc. These firms must 
contact DOT.ConsultantServices@illinois.gov to establish an account.  
 
The information in all forms is required as part of all Statement of Interest submittals. 
The EPAS application has the ability to include all the required information.  Some 
forms are attached and some data is entered into EPAS directly to generate the data 
for the form.  There is an EPAS Instruction Manual for your use and can be used when 
completing the SOI in EPAS.    
 
The EPAS instruction manual is located on the IDOT Website under Resources: 
Manuals & Guides: EPAS Manual 
 

Things to Consider 
 
� Firm Interest and Photos 

- A brief statement of the firm’s interest in performing the work. This shall not 
exceed 2 pages, if it exceeds the 2 page limit, the submittal will not be accepted 
for that particular item.  

- Organization chart shall be required.  
- Only include a Project Understanding and Approach if it is requested within 

advertisement. 
 
� Exhibit A  

- Only list the required key personnel that are requested within the 
advertisement.  Ensure to match required prequalification categories and any 
additional personnel requirements designated in the project advertisement. 
(Include firm name if work is to be completed by Subconsultant) 
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- QC/QA personnel must be different individuals than the staffing, which 
prepared the documents.  

- Attach resumes of all key personnel listed in the SOI. Resumes shall not 
exceed 2 pages and must be relevant to the expertise required for the specific 
project. 

- Identify proposed subconsultants, item(s) of work they will perform, and the 
estimated % of work.  If a DBE Goal is in the advertisement, then list the DBE 
subconsultant(s), the work they will be performing, and estimated % of the 
work. All Subconsultants must be prequalified in the area of work they will be 
performing. 

- Include Mentor Protégé data if participating. 
 

� Exhibit B  
EPAS prompts the user to complete form B when it is required for Projects 
involving:  
- Location Design Studies (Reconstruction/Major Rehabilitation) 
- Location Design Studies (New Construction/Major Reconstruction) 
- Environmental Reports (Environmental Assessment) 
- Environmental Reports (Environmental Impact Statements)  

 
� Project Experience #3 

- Experience of the staff or firm in accomplishing similar types of work should be 
shown for only the most recent projects and should be concise and relevant to 
the expertise required for the specific project.  
 

PDF shall not exceed 20 pages.  
 

� Project Experience #4 
- Unless additional information is required within the advertisement this field 

should be blank.  Teaming Agreements if applicable should be included here. 

 
� Project Experience #5: Consultant's Exhibit A 

- Ensure the printed Exhibit A has a signature (can be electronic) 
 
� Project Experience #6: Subconsultant Utilization Form 

- Include the Subconsultant Utilization Plan.   
- Signatures are not required to be completed at SOI time. 
- Subconsultant Utilization Plan must include and match the Exhibit A subs, 

categories, and estimated percent of work. 
- Subconsultant Utilization Plan is required to be completed if selected. 
 

� Current Obligations 
- This information is an on-line application in EPAS, it is NOT a separate 

document.   
- It must be completed before you submit the Statements of Interest.  
- Must be entered in thousands (000’s) not in whole numbers else your firm 

will appear to be over capacity. 
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� Delinquent Debt  

- This is generated in the EPAS system and is submitted as a separate 
document.  Only one document, for prime and subconsultants, with all 
pertinent data is required.  Instructions are included with the Delinquent Debt.  
 

- Form can be generated and printed through the EPAS application. 
 
Requirements 
 

Exhibit A, Exhibit B (when applicable), the Current Obligations, and Delinquent Debt 
Certification, are required to be submitted in order to be considered for selection. 
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LISTING OF ADVERTISEMENTS 
 

PTB 212 
 
 

ITEM COUNTY                                     DESCRIPTION 
   

Region 1/District 1 
   

1 VARIOUS Job No. D-91-186-24, Various Phase II Projects, Various Routes, Various 
Counties, Region One/District One. 

2 COOK Job No. C-91-048-22, IL 53: Lake Cook Rd to IL 68 (Dundee Rd), Phase III 
Project, Cook County, Region One/District One. 

3 COOK Job No. D-91-183-24, FAI 290 (Eisenhower Expressway) at 9th Avenue, Phase 
II Project, Cook County, Region One/District One. 

4 VARIOUS Job No. P-91-041-24, Various Phase I Projects, Various Routes, Various 
Counties, Region One/District One. 

5 COOK Job No. D-91-171-24, FAI 290 (Eisenhower Expressway) at 17th Avenue, 
Phase II Project, Cook County, Region One/District One. 

6 VARIOUS Job No. V-91-016-24, Various Phase III Inspection (Pavement Marking and 
other Traffic Control Devices), Various Routes, Various Counties, Region 
One/District One 

7 WILL Job No. C-91-410-20, US 30 (Cass Street) at Des Plaines River, Phase III 
Project, Will County, Region One/District One. 

8 VARIOUS Job No. D-91-182-24, Various Phase II Hazardous Waste Assessments, 
Various Routes, Various Counties, Region One/District One. 

9 VARIOUS Job No. V-91-013-24, Bureau of Construction - Various Hybrid Construction 
Engineering, Phase III Project, Various County, Region One/District One. 

10 VARIOUS Job No. V-91-015-24, Bureau of Construction – Various Bridge Painting 
Inspection, Phase III Project, Various County, Region One/District One. 

11 COOK Job No. D-91-184-24, FAI 290 (Eisenhower Expressway) at Des Plaines 
Avenue, Phase II Project, Cook County, Region One/District One. 

12 COOK Job No. D-91-203-24, IL 43 (Harlem Avenue) at US 12/20 (95TH St.), New 
Pump Station #25 Phase II Project, Cook County, Region One/District One. 

13 WILL Job No. C-91-030-02, Richards St at Hickory Creek N of I-80, Phase III Project, 
Will County, Region One/District One. 
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ITEM COUNTY                                     DESCRIPTION 
   

14 VARIOUS Job No.  D-91-185-24, Various Phase II Projects, Various Routes, Various 
Counties, Region One/District One. 

Region 2/District 2 
   

15 VARIOUS Job No. P-92-100-24, Various Phase I/II Survey Projects, Various Routes, 
Various Counties, Region Two/District Two. 

16 VARIOUS Job No. P-92-002-25, Various Phase I/II Engineering Projects, Various Routes, 
Various Counties, Region Two/District Two. 

17 VARIOUS Job No. P-92-003-25, Various Phase I/II Engineering Projects, Various Routes, 
Various Counties, Region Two/District Two. 

18 HENRY Job No. C-92-072-20, I-80 from the Rock River to US-6, Phase III Project, 
Henry County, Region Two/District Two. 

19 WINNEBAGO Job No. C-92-093-22, I-39/US20 Reconstruction, Phase III Project, Winnebago 
County, Region Two/District Two. 

20 VARIOUS Job No. V-92-008-23, Various Phase III Projects, Various Routes, Various 
Counties, Region Two/District Two. 

Region 2/District 3 
   

21 VARIOUS Job No. P-93-008-24/D-93-077-24, I-180 from I-80 to 0.6 miles east of IL 26 
(East) in Hennepin, Phase I/II Project, Various County, Region Two/District 
Three. 

22 VARIOUS Job No. P-93-017-24, Various Phase I/II Engineering Projects, Various Routes, 
Various Counties, Region Two/District Three. 

23 KANKAKEE Job No. D-93-076-24, IL 113 from North 3320 West Road in Limestone to 
Indian Trail in Kankakee & IL 114 from IL 1/17 to the Indiana State line, Phase 
II Project, Kankakee County, Region Two/District Three. 

24 VARIOUS Job No. P-93-016-24, Various Project Management Projects, Various Counties, 
Region Two/District Three. 

Region 3/District 4 
   

25 VARIOUS Job No. P-94-010-24, Land Acquisition Management Team, Various Routes, 
Various Counties, Region Three/District Four. 

26 VARIOUS Job No. V-94-001-24, Various Phase III Projects, Various Routes, Various 
Counties, Region Three/District Four. 
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ITEM COUNTY                                     DESCRIPTION 
   

27 VARIOUS Job No. V-94-002-24, Various Phase III Projects, Various Routes, Various 
Counties, Region Three/District Four. 

Region 3/District 5 
   

28 CHAMPAIGN Job No. C-95-032-16, US 45 from Springfield Ave. in Champaign to Curtis Rd. 
in Savoy, Phase III Project, Champaign County, Region Three/District Five. 

Region 4/District 6 
   

29 VARIOUS Job No. P-96-014-24, IL 99 over ditches 2 miles & 3.3 miles SW of Versailles 
and IL 106 over ditch 6.2 miles SE of Barry, Phase I/II Project, Brown & Pike 
Counties, Region Four/District Six. 

30 VARIOUS Job No. P-96-010-24, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Four/District Six. 

31 VARIOUS Job No. V-96-001-24, Various Phase III Projects, Various Routes, Various 
Counties, Region Four/District Six. 

32 VARIOUS Job No. P-96-012-24, Various Phase II Projects, Various Routes, Various 
County, Region Four/District Six. 

33 VARIOUS Job No. P-96-011-24, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Four/District Six. 

Region 4/District 7 
   

34 VARIOUS Job No. P-97-086-23, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Four/District Seven. 

35 VARIOUS Job No. P-97-088-23, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Four/District Seven. 

36 VARIOUS Job No. P-97-087-23, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Four/District Seven. 

Region 5/District 8 
   

37 VARIOUS Job No. P-98-032-24, Various Phase I/II SUE Projects, Various Routes, 
Various Counties, Region Five/District Eight. 

38 VARIOUS Job No. MT-98-002-24, Various Phase III Materials Quality Assurance Testing 
and Inspection Projects, Various Routes, Various Counties, Region 
Five/District Eight. 

39 VARIOUS Job No. P-98-038-24, Various Phase I/II Management Projects, Various 
Routes, Various Counties, Region Five/District Eight. 
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ITEM COUNTY                                     DESCRIPTION 
   

40 VARIOUS Job No. P-98-033-24, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Five/District Eight. 

41 ST. CLAIR Job No. P-98-036-24, East St. Louis Transportation Study in East St. Louis, 
Phase I Project, St. Clair County, Region Five/District Eight. 

42 VARIOUS Job No. P-98-034-24, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Five/District Eight. 

43 RANDOLPH Job No. P-98-020-24, Reconstruction of IL 3 from Pleasant Ridge Road to the 
Jackson County Line, Phase I/II Project, Randolph County, Region Five/District 
Eight. 

Region 5/District 9 
   

44 VARIOUS Job No. P-99-025-24, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Five/District Nine. 

45 VARIOUS Job No. C-99-105-24, I-24 Ohio River Bridge, Massac County, Phase III 
Project, Massac County, Region Five/District Nine. 

46 VARIOUS Job No. V-99-002-24, Various Phase III Projects, Various Routes, Various 
Counties, Region Five/District Nine. 

47 VARIOUS Job No. P-99-026-24, IL 3 South of Waterloo, along IL 154 to IL 13/127 North 
of Murphysboro, Phase I Project, in Monroe, Randolph, Perry, and Jackson 
Counties, Region Five/District Eight and Nine. 

48 VARIOUS Job No. P-99-028-24, Various Local Roads Project Management Projects, 
Various Routes, Various Counties, Region Five/District Nine. 

Bureau of Bridges & Structures 
   

49 VARIOUS Job No. BI-37-004-25, Various Phase III Steel Fabrication Shop Inspection 
Projects, Various Routes, Various Counties, Bureau of Bridges & Structures. 

50 STATEWIDE Job No. BI-37-002-25, Various Phase III Paint Inspection Projects, Various 
Routes, Various Counties, Bureau of Bridges & Structures. 

51 STATEWIDE Job No. BI-37-003-25, Various Phase III Paint Inspection Projects, Various 
Routes, Various Counties, Bureau of Bridges & Structures. 

52 STATEWIDE Job No. BI-37-001-25, Various Phase II Projects, Various Routes, Various 
Counties, Bureau of Bridges & Structures. 
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ITEM COUNTY                                     DESCRIPTION 
   

Bureau of Construction 
   

53 VARIOUS Job No. N-65-001-24, Various Project Management Projects, Various Routes, 
Various Counties, Central Bureau of Construction. 

Bureau of Operations 
   

54 VARIOUS Job No. S-60-007-24, Various Phase II Statewide Sign Structure Inspection 
Projects, Various Routes, Various Counties, Bureau of Operations. 

55 VARIOUS Job No. S-60-005-24, Various Phase II Traffic Signal Coordination and Timing 
(SCAT) Projects, Various Routes, Various Counties, Districts Two, Three, Four, 
and Five, Bureau of Operations. 

56 VARIOUS Job No. S-60-006-24, Various Phase II Sign and Tower Structure Inspection 
Projects, Various Routes, Various Counties, District One, Bureau of 
Operations. 

57 VARIOUS Job No. S-60-004-24, Various Phase II Traffic Signal Coordination and Timing 
(SCAT) Projects, Various Routes, Various Counties, Districts Six, Seven, Eight, 
and Nine, Bureau of Operations. 

Bureau of Research 
   

58 CLINTON Job No. HPR-25-002-25, Various Phase III Projects, Various Routes, Clinton 
County, Bureau of Research. 
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 Job No. D-91-186-24, Various Phase II Projects, Various Routes, Various Counties, Region 
One/District One. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 10, 2024, at 10:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for a Project Management (PM) Consultant to perform 
work similar to an IDOT Traffic Design staff engineer and comparable staff. This position 
reports to the District One Traffic Operations Design Engineer and his/her delegate(s). Key staff 
from the PM Consultant may be required to perform work in the District offices as needed, but 
generally not on a regular basis. Work from the Consultant’s office will be considered based on 
the needs of the department. The PM staff shall provide Phase II engineering services with 
an emphasis in plan preparation and plan review for traffic signals, other traffic control devices 
and signing. Effective coordination with other staff, bureaus, municipalities, as well as other 
Consultant designers will be required. Work will consist of, but is not limited to, design and review 
of accessible pedestrian equipment in compliance with current ADA and PROWAG requirements, 
preparation of special provisions, and cost estimates. Other work may consist of; review of multiple 
stages of traffic signal designs and operation, temporary traffic signals, catalog cut review, signing 
design, interconnect plans, various traffic control, ITS elements, and preparation of 
environmental survey requests including environmental impact maps. The work may also include 
traffic design administrative assistance, as needed including document processing, filing, 
copying, scanning, record retention.   
 
PM Consultant personnel shall attend field visits and meetings as assigned and have a good 
working knowledge of the department’s Specifications for Road and Bridge Construction Manual, 
Bureau of Design and Environment Manual, District One EMC Standards and Guidelines, District 
One Traffic Signal Design Guidelines, and District One Signing Design Guidelines; national 
publications such as the NEC, MUTCD, ADA Standards, PROWAG, and AASHTO guidelines and 
standards; and shall be familiar with current memorandums, publications, and requirements for 
railroad interconnected traffic signals. The selected personnel shall have good working knowledge 
of District One Special Provisions. Primary focus shall be emphasized on providing plans and 
review for ADA accessible pedestrian equipment. The selected personnel shall have excellent 
working knowledge of current standards, guidelines, and memorandums pertaining to ADA 
accessible facilities. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
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Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software (or equivalent) and our current CADD environment in 
accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables 
(CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 5 

 
The estimated engineering fee for this project is $1,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform/supervise the work in the area of traffic signal design (must be 
an Illinois Licensed Professional Engineer).  

 
The Prime firm must be prequalified in the Special Plans (Traffic Signals) category to be 
considered for this project. 
 
The Statements of Interest must also include:  

 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
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Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. C-91-048-22, IL 53: Lake Cook Rd to IL 68 (Dundee Rd), Phase III Project, Cook 
County, Region One/District One. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 25, 2024, at 10:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase III engineering services are required to provide construction engineering for subject 
improvement. Work includes, but is not limited to, replacing the existing wooden Noise Abatement 
Wall along the IL-53 (from Dundee Rd to Lake Cook Rd) with a precast concrete wall (panels and 
posts) on both east and west sides. Other work includes tree removal, erosion and sediment 
control, landscaping, structure and ground mounted Noise Abatement Walls, and all incidental 
and collateral work necessary to complete the project as shown on the plans. 
 
The following structures are included in this project: 
• S.N. 016-N100: Along IL 53 from IL 68 (Dundee Rd) to Lake-Cook Road east side 
• S.N. 016-N101: Along IL 53 from IL 68 (Dundee Rd) to Lake-Cook Road west side 

 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proposed DBE use 10 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The anticipated construction completion date is October 31, 2025, plus 10 working days. The 
Consultant must complete and submit final measurements, calculations, and final contract records 
documents to the department no later than six (6) weeks after the completion of the project. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Assistant Engineer. 

 
• The Materials Coordinator.  
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• The Survey Chief. 
 

• The Materials QA Technician/Inspector(s). Include specific details of aggregate source 
certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection. 
 

• The Document Technician. (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. D-91-183-24, FAI 290 (Eisenhower Expressway) at 9th Avenue, Phase II Project, 
Cook County, Region One/District One. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on August 2, 2024, at 1:00 PM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, structural plans, 
specifications, cost estimates, supplemental surveying, geotechnical services, lighting design, 
and all other work necessary to complete the improvements for I-290 at 9th Avenue (Overhead).  
This project includes complete bridge replacement of the 9th Avenue Bridge. The proposed 
improvement also includes the preparation of the type, size, location (TS&L). There will be 
proposed retaining walls in line with both abutments to provide additional width for the 
expressway.  
 
The following structure is included in this project, S.N. 016-2058: 9th Avenue over I-290.  

 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The completion date for this contract will be 24 months after authorization to proceed.   
 
The estimated construction cost for this project is $15,000,000. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
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• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified.  
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform/supervise the work in the area of lighting design and calculations 
(must be an Illinois Licensed Professional Engineer). The Special Studies (Lighting: 
Complex) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant.  
  

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The Geotechnical Services (General Geotechnical 
Services) and Geotechnical Services (Structure Geotechnical Reports (SGR)) 
prequalification categories may be completed by the Sub and /or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of traffic signal design (must be 
an Illinois Licensed Professional Engineer). The Special Plans (Traffic Signals) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
The Statements of Interest must also include:  

 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-91-041-24, Various Phase I Projects, Various Routes, Various Counties, Region 
One/District One. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 24, 2024, at 10:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase I engineering services are required for the preparation of various Phase I preliminary 
engineering and environmental studies throughout District One.  The work may include new 
Phase I studies for intersections, small highway segments, bridges, and/or assisting the District 
in completing on-going Phase I studies and tasks. 
 
The selected Consultant and/or their Subconsultants on these projects are prohibited from 
managing contracts where either party is the Prime Consultant or a Subconsultant. The selected 
firm and/or their Subconsultants may not manage another firm if the relationship was reversed 
during another phase of work. 
 
The department will furnish the Consultant with any relevant and available information such as 
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as 
well as archaeological, historical, wetland, and special waste survey coordination. 
 
The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad 
Leader & Staff, and report to the Consultant Studies Unit Head in the Bureau of Programming. 
 
The Consultant's work may include data collection, preparation of base maps, geometric studies, 
safety studies including accident analysis, capacity analysis including intersection design studies, 
route as well as stream surveys, project reports anticipated to be processed as Categorical 
Exclusions, bridge inspections and condition reports, drainage studies including Hydraulic 
Reports, cost estimates, public involvement, and all other related work necessary to complete 
various Phase I studies and tasks. The Consultant will be expected to perform work in the district 
office as needed a minimum of two (2) days per week, three (3) days would be desirable. The 
Consultant may also be required to assist the district in reviewing, overseeing, tracking, and 
prioritizing projects being performed by IDOT personnel and other Consultants.  
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $2,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A & B for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified.  The Structures (Highway:  
Advanced Typical) prequalification category requirement may be completed by the Sub 
and/or Prime Consultant. 

 
• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor).  

The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and (must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the drainage report (must be an Illinois Licensed Professional Engineer).  The 
Special Studies (Location Drainage) and Hydraulic Reports (Waterways: Typical) 
prequalification category requirements may be completed by the Sub and/or Prime 
Consultant. 
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• The person in charge of CSS/Public Involvement procedures. Include a detailed description 
of CSS/Public involvement work he/she has directed involving facilitation of community 
advisory group meetings, public meetings, and public hearings; organizing work groups and 
press conferences; drafting press releases and property owner contact letters, etc.  The 
Special Services (Public Involvement) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant.  

 
The Statements of Interest must include: 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s key personnel listed in the SOI.  Do not include more than 
ten (10) relevant projects. 

 
The Prime firm must be prequalified in the Location Design Studies (Reconstruction/Major 
Rehabilitation) category to be considered for this project. 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. D-91-171-24, FAI 290 (Eisenhower Expressway) at 17th Avenue, Phase II Project, 
Cook County, Region One/District One. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on August 2, 2024, at 10:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, structural plans, 
specifications, cost estimates, supplemental surveying, geotechnical services, lighting design, 
and all other work necessary to complete the improvements for I-290 at 17th Avenue (Overhead).  
This project includes complete bridge replacement of the 17th Avenue Bridge. The proposed 
improvement also includes the preparation of the type, size, location (TS&L). There will be 
proposed retaining walls in line with both abutments to provide additional width for the 
expressway. 
 
The following structure is included in this project, S.N. 016-0694: 17th Avenue over I-290.  

 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The completion date for this contract will be 24 months after authorization to proceed.   
 
The estimated construction cost for this project is $15,000,000. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
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• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified.  
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform/supervise the work in the area of lighting design and calculations 
(must be an Illinois Licensed Professional Engineer). The Special Studies (Lighting: 
Complex) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant.  
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The Geotechnical Services (General Geotechnical 
Services) and Geotechnical Services (Structure Geotechnical Reports (SGR)) 
prequalification categories may be completed by the Sub and /or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of traffic signal design (must be 
an Illinois Licensed Professional Engineer). The Special Plans (Traffic Signals) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
The Statements of Interest must also include:  

 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Structures (Highway: Typical) 
 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-91-016-24, Various Phase III Inspection (Pavement Marking and other Traffic 
Control Devices), Various Routes, Various Counties, Region One/District One 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on August 12, 2024, at 1:30 PM at the Region 
One/District One Office in Schaumburg. 
 
Phase III engineering services are required to assist department resident engineer on various 
pavement marking projects throughout the District One area.  It is expected to require one (1) to 
two (2) engineers and/or engineering technicians to provide general assistance as field crew 
members during the 2024, 2025 and 2026 (if applicable) construction seasons. Typical 
assignments would include, but not limited to, the improvement of various locations throughout 
District One, pavement marking field inspection, raised reflective pavement markers, curb and 
median painting, roadway signing, project finalization and documentation and all other work 
required for the project.  Working hours may be extended and not be during typical work hours.  
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The completion date for this contract will be 48 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Construction Inspector(s) (with current IDOT Construction Documentation certificate). 

 
• The person(s) performing the Construction Inspection.  

 
The Prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. C-91-410-20, US 30 (Cass Street) at Des Plaines River, Phase III Project, Will 
County, Region One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 25, 2024, at 9:30 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase III engineering services are required to provide rehabilitation of the bascule spans of US 
30 (Cass St) bridge over Des Plaines River including structural, mechanical, and electrical 
improvements.  The open steel bridge deck on the movable span will be replaced with a partially 
filled lightweight concrete deck and the concrete decks of the approach spans will be replaced in-
kind. Concrete substructures will be repaired. Approach roadway slabs will be replaced, and 
portions of the approach roadway pavement will be reconstructed. Bridge will be closed with 
detour. All incidental and collateral work necessary to complete the project as shown on the plans.  
 
The following structure is included in this project, S.N. 099-0101: US 30 (Cass Street/Western 
Avenue) over Des Plaines River. 

 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proposed DBE use 10 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The anticipated construction completion date is October 31, 2025, plus 15 working days. The 
Consultant must complete and submit final measurements, calculations, and final contract records 
documents to the department no later than six (6) weeks after the completion of the project. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Construction Inspector(s) (with current IDOT Construction Documentation certificate). 

 
• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 
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• The Assistant Engineer. 
 

• The Materials Coordinator.  
 

• The Survey Chief. 
 

• The Materials QA Technician/Inspector(s). Include specific details of aggregate source 
certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection. 
 

• The Document Technician. (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
  

Professional Transportation Bulletin 212 Page 36 Revised: Tuesday, May 14, 2024



 Job No. D-91-182-24, Various Phase II Hazardous Waste Assessments, Various Routes, 
Various Counties, Region One/District One. 

 
This project requires 10% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 25, 2024, at 10:00 AM at the Region 
One/District One office in Schaumburg. 
 
The department has contracted with the Illinois State Geological Survey (ISGS) to conduct 
preliminary environmental site assessments (PESA's) and other due diligence type evaluations 
of property proposed for highway use.  ISGS conducts land-use history investigations; researches 
federal, state, and local records; conducts field surveys; and determines if the property contains 
recognized environmental conditions (RECs), de minimis conditions, or no RECs.   
 
Based on the due diligence results, districts work with the Location and Environment Section of 
the Bureau of Design and Environment (BDE) to decide whether additional analyses or other 
remediation actions are necessary.  
 
Phase II Engineering services are required to perform "Preliminary Site Investigations" (PSI's), 
and when necessary Detailed Site Investigations (DSI's) which are similar to CERCLA 
RI/FS's.  PSI's will entail investigations of sites potentially containing regulated substances.  A 
wide variety of sites may be investigated (e.g., old, abandoned, or improperly closed dumps and 
waste sites, chemical manufacturing sites, metal plating / fabricating sites, dry cleaning / service 
stations, storage tank sites and buildings, structures containing potential contamination, incidents 
in IDOT yards, spills along roadways, and screening for the presence of radionuclides).  
 
Also, provisions for laboratory and field testing including geophysical surveys when needed will 
be required for a wide variety of regulated substances including but not limited to soil and water 
quality parameters including contaminants e.g., PCB's, pesticides, heavy metals, organics, and 
radioactive wastes.  
 
Additional work will include conducting studies, surveys, and testing, if applicable, of stored 
materials, tank contents, and containers to determine whether hazardous waste, special waste, 
hazardous materials, or other regulated substances are present, conducting environmental 
compliance audits and developing and maintaining environmental management systems. 
Industrial hygiene and safety standard monitoring services, including laboratory testing, may be 
required to recognize, evaluate, and control workplace conditions that can cause worker’s injury 
or illness.     
 
The department will furnish the Consultant with the PESA or other due diligence documentation 
and, as available, project reports, field survey data, soil survey data, and plans of the existing and 
proposed transportation facility.  The ability to accurately read, understand and implement 
engineering contract plans, evaluation, summarization, engineering analysis, and reporting on 
PSI's, DSI's, laboratory analysis and survey work are included as an important part of this work.  
The Consultant will be available to provide two independent Subconsultant staff responsible 
for geologic and waste assessment expertise and oversight. The independent 
Subconsultant staff will be available to work full time in the district office.  The person who will 
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perform the duties of geologic and waste assessment specialist must demonstrate expertise 
in regulated substances management, be an Illinois Licensed Professional Engineer and/or an 
Illinois Licensed Professional Geologist. The geologic and waste assessment specialist has 
authority to assign priorities, resolve technical problems, and monitor and approve Consultant 
and contractor work for hazardous waste studies. 
 
Primary responsibilities of the geologic & waste assessment specialist anticipated: 
• Provides technical expertise and guidance to the District. 
• Assures special waste documents conform to departmental guidelines, are compatible with 

engineering requirements, and consistent with state and federal law. 
• Monitors special waste conducted by the District to assure that problems are adequately 

investigated and that the policy and procedures are uniformly applied. 
• Directs the activities of consultants for hazardous waste studies and recommends approval 

of their work. 
• Evaluates the performance of project special waste consultants and for their qualifications 

in hazardous waste. 
• Keeps abreast of waste issues, both state and federal, and their potential effects on 

the department. 
 
The geologic & waste assessment specialist prepares special provisions for lettings based upon 
results of Phase II PSI results, reviews construction plans prior to letting to ensure they are correct 
for special waste issues, and reviews regulated substances pre-construction plans and post-
construction reports to ensure they are consistent with and correct for the special provision. 
 
ANTICIPATED WORK SUMMARIES FOR THE VARIOUS TYPES OF POSSIBLE WASTE 
ASSESSMENTS:  
 
POTENTIAL WASTE SITES INCLUDING UST-LUST and SRP SITES 
 
Engineering services are required to perform Preliminary Site Investigations (PSI) and on 
occasion, Details Site Investigations (RI/FS’s and RCRA assessments), plus projects requiring 
remedial design, which may include underground storage tank (UST) removal, and construction 
oversight of sites suspected to contain regulated substances, UST and leaking tanks (LUST), 
and/or unsecured materials of concern.  The PSI's are to include verification of subsurface 
geologic and hydrologic conditions, identification of chemical contamination and identification of 
the extent of chemical contamination, when feasible.  
 
PSI investigations include items of work such as work plans, health and safety plans, utility 
locating, traffic control, property access coordination, mobilization surface geophysical 
investigations, trenching, drilling, sampling, chemical analysis, and reporting.  Laboratory testing, 
including quality assurance/quality control is considered the responsibility of the Consultant. 
 
Following the completion of on-site activities, the firm will compile and evaluate the data and 
condition of each investigated property. Soil and groundwater analytical results will be compared 
to the applicable remediation objectives for the maximum allowable concentrations of chemical 
constituents in uncontaminated soil used as fill material at regulated fill operations (MAC) (35 
Illinois Administrative Code (IAC) 1100.605 Subpart F and Title 35 IAC Part 742, Tiered Approach 
to Corrective Action Objectives (TACO).   
 
For example, the PSI report will include an estimate of total volume of impacted soil exceeding 
MAC table and groundwater exceeding TACO remediation objectives.  If potentially impacted soil 
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and/or groundwater are encountered, an approach for the management and, if necessary, the off-
site disposal of these materials will be presented.  Volume estimates and associated cost 
estimates for transportation and disposal will be developed and presented based on information 
gathered during the scope of this PSI, as well as measures to reduce potential construction worker 
exposures to soil exceeding ingestion or inhalation reference concentrations.  Recommendations 
for further investigation will be presented when necessary to more accurately define the extent of 
contamination. 
 
As work is identified, the department will request the Consultant to prepare an outline of the work 
phases and recommended technical approach, personnel requirements, detailed cost 
breakdown, and a schedule that is consistent with the task request.  When a task order is awarded 
for investigation, the Consultant will be fully responsible for the planning, mobilizing, sampling, 
testing, reporting, and work order administrative support activities. 
 
The Consultant will be required to prepare IEPA LPC-663 forms (Uncontaminated Soil 
Certification for Use of Uncontaminated Soil as Fill in a CCDD or Uncontaminated Soil Fill 
Operation [USFO]). This certification form is used by professional engineers and professional 
geologists to certify, pursuant to 35 Ill. Adm. Code 1100.205(a)(1)(B), that soil is uncontaminated 
soil and is within a pH range of 6.25 and 9.0, inclusive. The firm’s professional engineer or 
professional geologist will be required, when necessary based on results of the PSI, to stamp and 
sign the LPC-663 forms. 
 
SCHEDULE 
 
For performance of this work, the Consultant will be required to assign the necessary full-time 
staff described in its Statement of Interest and, in many cases (except rapid response oversight), 
to accomplish the following items. (Duration is measured in calendar days, unless otherwise 
indicated):  
• Respond with a draft work plan within 14 days of tasking, and a final work plan within 7 days 

following the department’s comments.  
• Mobilize for field work within 10 days after authorization to proceed (i.e., final work plan 

approval date); 
• Prepare the draft report within 60 days after the authorization to proceed; complete the final 

report within 10 days following the department’s comments; and  
• Conduct records management and quality assurance within 90 days of final report submittal 

on the draft and final documents provided to the department including via the ISATS web 
application and provide to the department the investigation laboratory electronic data 
deliverables.   

• Respond within four hours for rapid response oversight situations. 
 
The department will typically assign a target completion date to each work order signifying the 
date by which IDOT desires to have the last technical milestone achieved. For projects with 
document deliverables, e.g., PSI and ECA type reports, the target completion date is the date 
when the last report shall be delivered to IDOT. Assuming sufficient lead time has been provided 
by the district to accomplish this work, the department will normally request submittal of the last 
technical milestone no later than eight (8) to seventeen weeks (17) prior to the anticipated letting 
date. In cases where there is insufficient time to accommodate these milestones, the Consultant 
will promptly alert the department and a resolution shall be discussed and agreed upon on a case-
by-case basis. 
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MISCELLANEOUS SURVEYS, TESTING AND CONTRACTING 
 
Engineering consulting services to perform environmental site assessments, studies, surveys, 
and/or testing on an as-needed basis will include assignments such as conducting investigations 
and testing of stored materials, tank contents, containers, environmental media sampling (e.g., 
surface water, soil, air, groundwater, building materials), coordination and oversight of 
underground tank removals, geophysical surveys, utility locating, traffic control, modeling, drilling 
and installing wells, geospatial data management, environmental risk assessment, value 
engineering, or other specialized environmental services.  The work may also include 
assignments such as reviewing and evaluating existing property-specific information, providing 
technical expertise on an as-needed basis, corrective actions to achieve “No Further 
Remediation” (NFR) clearance, and other ad hoc environmental-related tasks within the scope of 
services typically provided by a hazardous waste Consultant. Ability to respond statewide and 
develop a regulatorily-sufficient scope of work for corrective action sites and efficiently execute 
the work to achieve an NFR or other closure status is considered an important part of this work. 
Industrial hygiene and safety standard monitoring services, including work site analysis and 
laboratory testing, may be required to recognize, evaluate, and control workplace conditions that 
can cause worker’s injury or illness.  Miscellaneous type work often requires a project specific 
work plan and mobilization plan that differs from PSI work. 
 
The Consultant may be required to contract with vendors, for example, excavation, trucking, and 
landfill, and conduct environmental oversight for various construction activities; provided, 
however, the department acknowledges that Consultant is performing professional services for 
the department and that Consultant is not and shall not be required to become an “owner,” 
“arranger,” “operator,” “generator,” or “transporter” of hazardous substances (Hazardous 
Substances) as defined in the Comprehensive Environmental Response, Compensation and 
Liability Act (CERCLA), as amended, which are or may be encountered at or near a project site 
in connection with Consultant’s activities under the Agreement.  Consultant’s services hereunder 
may include, at the department’s request, assisting the department in identifying appropriate 
alternatives for off-site treatment, storage, or disposal of the Hazardous Substances, but 
Consultant shall not make any independent determination relating to the selection of a treatment, 
storage, or disposal facility nor subcontract such activities through transporters or others.  The 
department shall sign all necessary manifests for the disposal of Hazardous Substances.  If the 
department requires:  (1) Consultant, it agents or employees to sign such manifests; or (2) 
Consultant to hire, for the department, the Hazardous Substances transportation, treatment, or 
disposal contractor, then for these two purposes, Consultant shall be considered to act as the 
department’s agent so that Consultant will not be considered to be a generator, transporter, or 
disposer of such substances or considered to be the arranger for disposal of Hazardous 
Substances. 
 
TANK PROGRAM COMPLIANCE SERVICES 
 
Engineering Consultant services are required to provide on-going monitoring, testing, repair, and 
documentation of the department’s aboveground storage Tanks (ASTs) and underground storage 
tanks (USTs) containing fuel products. This includes required activities and deliverables to ensure 
full regulatory compliance of ASTs/USTs, as well as evaluation, assessment, and 
recommendations for future compliance or preventative maintenance activities.  Specific activities 
include, but are not limited to, conducting annual/triennial tank testing in accordance with 
applicable regulations, tank repair/upgrade services, routine tank maintenance, tank removals 
and/or replacements, vacuum truck services (spill buckets, tank containment, and dispenser 
sumps), and corrective actions including remediation of tank spills/leaks.  Services will also 
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include providing basic AST/UST program management and compliance training to department 
personnel on the proper inspection, operation, and maintenance of AST/UST equipment, financial 
responsibility, and recordkeeping. The firm shall supply expertise and personnel as needed to 
conduct tank program compliance services as dictated by the department’s need. 
 
RAPID RESPONSE OVERSIGHT 
 
Engineering consulting services are required to perform rapid responses, oversight, and 
investigation of chemical releases and environmental damage at Operations facilities and along 
the state roadways resulting from spills/releases, traffic crashes, fires, fly-dumping or other 
unplanned releases of chemicals into the environment.  Oversight shall include but not be limited 
to review of health and safety plans, drilling, sampling, chemical analysis, waste classification, 
reporting, and coordinating the release with the proper authorities (IEPA, IEMA, U.S.EPA, Army 
Corps of Engineers, and/or other State or Federal Agencies).  Laboratory testing, including quality 
assurance/quality control is considered the responsibility of the Consultant.  The Consultant 
should be prepared to perform any task to minimize the release and cleanup including contracting 
with vendors, for example, excavation, trucking, and disposal. The goal of these work 
assignments is to obtain closure for the release from the proper State and Federal Agencies.  
 
ENVIRONMENTAL MANAGEMENT SYSTEM FOR DEPARTMENT FACILITIES 
 
Engineering services may be required to review current practices of the department’s portfolio of 
facilities statewide that impact the environment, investigate past practices, and make 
recommendations for mitigation and improvements, and assist with the continued development 
and maintenance of the department’s environmental management system to achieve top tier 
environmental compliance. The firm shall supply expertise and personnel as needed to conduct 
environmental compliance assessments (ECA) as dictated by the department’s need.  
 
IDOT SITE ASSESSMENT TRACKING SYSTEM 
 
To help the department and the firm facilitate review of work plans, reports and various 
environmental technical documents and project tracking, the Consultant will be required to upload 
all information regarding each work order and to provide any technical assistant necessary in the 
maintenance of the IDOT Site Assessment Tracking System (ISATS) web-based application. 
Work may also include development and maintenance of a supplemental extranet or similar web-
based site in support of environmental-related work conducted by the department. Information 
uploaded shall include but not be limited to draft and final work plans, draft and final technical 
reports, budget information and invoices, analytical results, site location maps, site photographs, 
and progress reports and tracking documents. The firm shall conduct quality assurance on 
documents loaded to ISATS with accurate and timely information and remove draft documents 
upon conclusion of each work order. ISATS shall be populated promptly with necessary project 
documents and data and monitored closely throughout each project lifecycle and utilized for its 
record management and project management capabilities.   
 
LABORATORY DATA MANAGEMENT 
 
To help the department manage laboratory analytical data resulting from the environmental 
activities described herein, the Consultant will be required to acquire electronic data deliverables 
(EDD) from the laboratories and may be required to upload the EDDs and associated project 
tracking data to a central electronic repository in IDOT, for example, a geographic information 
system (GIS). The data may require manipulation for purposes of data quality prior to upload.  
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Work orders under a blanket agreement will be negotiated and authorized by the department on 
an as needed basis.  
 
The Consultants Statement of Interest will be rated based on:  
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 20 
Proposed DBE use 5 
Available work capacity of firm 10 
Firm’s experience with required project work 25 
Firm’s understanding / method of accomplishing project work 30 

The estimated engineering fee for this project is $6,000,000. The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all day-to-day activities, staff 

management and work efforts, and is directly involved in the development and timely delivery 
of the work documents. 

 
• The person who will perform the duties of Project Engineer.  This individual is responsibly in 

charge and is directly involved in the development of the contract documents. This person is 
also known as the Program Manager.  

 
• The person who will perform the QC/QA review work of all milestone submittal documents.   

In addition, the staff performing this work must be identified. 
 
• The person(s) who will review, sign and stamp work documents requiring an Illinois PE or 

PG license. 
 
• The two independent Subconsultant staff responsible for geologic and waste assessment 

expertise and oversight 
 
Other select technical, professional, and managerial staff critical to delivering the individual work 
orders and overall program, without whom the work would not succeed. 
 
Statements of Interest must also include: 
 
• The location of the office from which most of the project work will be performed and managed. 

 
• An organization chart showing the Administrative / Managerial Staff of the office and a flow 

chart of key Technical / Professional Staff, including field and risk assessment staff that will 
be assigned to this project.  Similarly, information of Subconsultant’s location / organization 
and key staff should be provided. 

 
• The name of the laboratory(s) that will be used for this project.  The selected firm must have 

the capability of using either in-house or subcontracted laboratory facilities which are 
qualified to work on IEPA sites.  The laboratory shall have an approved IEPA quality 
assurance plan and follow that plan in performing the analyses.   
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• A statement of your firm's ability to perform the work in-house, or if necessary, what work is 
to be subcontracted.  Indicate item(s) of work, which would be subcontracted, and the 
proposed subcontractor(s).  

 
• A discussion of the firm’s project understanding and approach to successfully conduct the 

work. It shall include a description of your mobilization plan that will be used upon notification 
by the department when a work order has been tasked to your firm. 

 
• A discussion of your organizational and management practices to maintain established 

schedules, avoid cost overruns, and inform IDOT of the status of work orders. 
 
The Prime firm must be prequalified in the Special Services (Hazardous Waste: Advance) 
category to be considered for this project. 
 
The selected firm will have a wide range of experience and sufficient breadth and depth to adroitly 
handle anything in regulated substances, waste / hazardous waste, and environmental 
compliance. The firm will have expert staff to minimize the start-up learning curve for work under 
this PTB. Previous experience and knowledge on IDOT projects are not necessarily 
required.  Some work will involve experience equivalent to the Special Services (Hazardous 
Waste: Simple) prequalification category. 
 
Firms will be evaluated on their ability to comprehend the scope of work, as evidenced by their 
statements of interest and prequalification packages, the quality and experience of their assigned 
staff; team organization, management, and responsiveness; and management and data quality 
assurances as evidenced by laboratory procedures.  The mobilization plan in the SOI will provide 
sufficient detail to demonstrate understanding of the desired process to accomplish program 
objectives. 
 
Additionally, the firm must comply with the following: 
• Use laboratory facilities that are accredited by the IEPA under 35 Illinois Administrative Code 

186. The laboratory shall use analytical methods which are able to meet the lowest 
appropriate practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified 
in “Test Methods for Evaluating Solid Wastes, Physical/Chemical Methods”, EPA Publication 
No. SW-846 and “Methods for the Determination of Organic Compounds in Drinking Water”, 
EPA, EMSL, EPA-600/4-88/039.   

• Use laboratory facilities that are accredited by the AIHA-LAP, LLC under the Industrial 
Hygiene Laboratory Assurance Program (IHLSP) for industrial hygiene analysis for 
department properties located in Illinois.  

• Use appropriately licensed and certified equipment and appropriately licensed and registered 
Subconsultants. 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-91-013-24, Bureau of Construction - Various Hybrid Construction Engineering, 
Phase III Project, Various County, Region One/District One. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 25, 2024, at 10:30 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase III engineering services are required to assist department resident engineers/technicians 
on various construction projects throughout the District One area.  Typical assignments would 
include, but are not limited to, the improvement of various locations throughout District One, 
resurfacing (SMART), Standard and/or Designed overlays), pavement patching, drainage work, 
safety countermeasures, curb and gutter removal and replacement, ADA sidewalk, pavement 
marking, joint routing and sealing, curb and gutter removal and replacement, and/or 
channelization. In addition, Existing Toll Plaza 31 will be demolished and reconstructed as an 
advance contract to facilitate the future construction of the new WB I-190 Ramp to NB and SB 
Mannheim Road. Any and all incidental and collateral work necessary to complete the 
improvement.   
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The completion date for this contract will be 18 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Assistant Engineer. 

 
• The Materials QA Technician/Inspector(s). Include specific details of aggregate source 

certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection. 
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• The Document Technician. (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training, Tollway/Toll Plaza 
construction experience is desired. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-91-015-24, Bureau of Construction – Various Bridge Painting Inspection, Phase 
III Project, Various County, Region One/District One. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 25, 2024, at 8:30 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase III engineering services are required to provide supervision, inspection, and documentation 
of various painting and inspection contracts. Work includes, but is not limited to, providing contract 
supervision/inspection for various painting and inspection contracts as requested by the district. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 30 
Proposed staffing from Prime and any Subconsultants 25 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The completion date for this contract will be 18 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• Project Manager, the person who will assume the duties of the Project Manager for all 

aspects of the work must be an Illinois Registered Professional Engineer. 
 

• Project Engineer, the person performing the duties of the Project Engineer must be a National 
Association of Corrosion Engineers (NACE) Certified Coatings Inspector – Level 3. 
 

• Resident Liaison Engineer, the person performing the duties of the Resident Liaison Engineer 
shall be a National Association of Corrosion engineers (NACE) Certified Coatings Inspector 
– Level 3 or shall possess similar experience and knowledge. 
 

• Inspectors (two (2) to four (4)) – The persons performing the duties of the Inspector must be 
a National Association of Corrosion Engineers (NACE) Certified Coatings Inspector – Level 
3. 
 

• The Documentation Engineer/Technician (1) - (The person actively performing the 
documentation on the project must possess a current IDOT Construction Documentation 
certificate. Include the Documentation Certificate Number for IDOT class, Documentation of 
Contract Quantities). 
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Statements of Interest must also include the following:  
 

• Firm’s experience with this type of work, including the firm’s experience in construction 
management and inspection and in environmental work and worker monitoring. 
 

• Firm’s techniques for completion of this work. 
 

• Names of key personnel along with resumes indicating qualifications including the registered 
Professional Engineer in charge of the project, the person who will act as project Engineer 
and the name(s) of the NACE Certified Coatings Inspector(s) who will act as Resident Liaison 
Engineer/Technician(s).  
 

• A statement of firm’s ability to do the work in-house, or if necessary, what work would need 
to be subcontracted. 
 

• Name, location, and accreditation of laboratory to be used. 
 

• A statement of your firm’s ability to perform the work within the timeframe described above. 
 

• Firm’s quality assurance and quality control plan. 
 

• Five (5) years of experience in construction management and inspection services during 
surface preparation and coating application. 
 

• Three (3) years of experience in environmental and worker monitoring on industrial lead paint 
removal projects. 
 

• Documented and acceptable quality control procedures.  
 

• All necessary equipment to provide or accomplish the above-mentioned tasks. 
 
Firms interested in submitting for this item that are not currently prequalified must establish an 
account in EPAS so the firms can submit a Statement of Interest. Any procedural questions 
regarding Statements of Interest submittal and to set up an account in EPAS may be directed to 
the Preliminary Engineering mailbox in the Bureau of Design and Environment at 
DOT.consultantservices@illinois.gov. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. D-91-184-24, FAI 290 (Eisenhower Expressway) at Des Plaines Avenue, Phase II 
Project, Cook County, Region One/District One. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 29, 2024, at 10:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, structural plans, 
specifications, cost estimates, supplemental surveying, geotechnical services, lighting design, 
and all other work necessary to complete the improvements for I-290 at Des Plaines Avenue 
(Overhead).  This project includes complete bridge replacement of the Des Plaines Avenue 
Bridge. The proposed improvement also includes the preparation of the type, size, location 
(TS&L). There will be proposed retaining walls in line with both abutments to provide additional 
width for the expressway. 
 
The following structure is included in this project, S.N. 016-0706: Des Plaines Avenue over I-290.  

 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The completion date for this contract will be 24 months after authorization to proceed.   
 
The estimated construction cost for this project is $15,000,000. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
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• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified.  
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform/supervise the work in the area of lighting design and calculations 
(must be an Illinois Licensed Professional Engineer). The Special Studies (Lighting: 
Complex) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant.  
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The Geotechnical Services (General Geotechnical 
Services) and Geotechnical Services (Structure Geotechnical Reports (SGR)) 
prequalification categories may be completed by the Sub and /or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of traffic signal design (must be 
an Illinois Licensed Professional Engineer). The Special Plans (Traffic Signals) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
The Statements of Interest must also include:  

 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. D-91-203-24, IL 43 (Harlem Avenue) at US 12/20 (95TH St.), New Pump Station #25 
Phase II Project, Cook County, Region One/District One. 
 
This project requires 12% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Prime Consultant who is selected for this project, and all Subconsultants the Prime 
Consultant will be using are scheduled to attend an initial meeting on July 24, 2024, at 1:00 PM 
at the Region One/District One Office in Schaumburg 
 
Phase II engineering services are required for the preparation of contract plans, specifications, 
cost estimates, supplemental surveying, geotechnical services, and all other work to complete the 
new pump station located along the southbound Harlem Ave to eastbound 95th Street loop ramp. 
The project’s scope includes reconstruction of new pump station at IL 43 at US 12/20 (95TH St.) 
interchange ramp adjacent to the existing pump station 25. This requires civil, architectural, 
mechanical, electrical, hydraulic, HVAC, controls, and structural work. The improvement includes, 
but not limited to, installation of new pumps, electrical control systems, building reconstruction, 
drainage work & connections to the new pump station, temporary and proposed pump station 
access roads, surface parking and all other related work to complete Phase II contract plans 
including decommissioning & demolition and removal of the existing pump station building and 
ancillary features & grading the site including environmental clearance. 
 
The Consultant will prepare architectural & demolition plans, mechanical and electrical plans, 
structure plans, supplemental surveys, and field visits to determine scope of work, all applicable 
permits, and all other necessary related work to complete Phase II contract plans.  The Consultant 
will also review and prepare plans to ensure all plans are within the framework of the department’s 
policies and procedures, local agency’s requirements, permitting and all applicable operation 
manuals and schedules. 
 
The department will furnish the Consultant with available microfilm plans, project report, location 
drainage study, hydraulics report, pavement design and other available applicable items. 

 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software (or equivalent) and our current CADD environment in 
accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables 
(CADD) Manual. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The completion date for this contract will be 24 months after authorization to proceed. 
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The estimated construction cost for this project is $15,000,000. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). Include resume that lists 
projects on which the individual acted as Project Manager. 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). Include resume that lists projects on which the individual acted as 
Project Engineer. 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified. Include resumes of all key team 
members and their experience with IDOT work on structures. 

 
• The person who will perform/supervise the work in the area of lighting design and calculations 

(must be an Illinois Licensed Professional Engineer). The Special Studies (Lighting:  
Typical) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 
  

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor).  
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer). The Geotechnical Services (General Geotechnical 
Services) and Geotechnical Services (Structure Geotechnical Reports (SGR)) 
prequalification categories may be completed by the Sub and /or Prime Consultant. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
• The person who will perform the pumping station mechanical and electrical systems for the 

new pump station (must be an Illinois Licensed Professional Engineer) and ten (10) years of 
professional experience in this area. 

 
• The person who will perform the architectural work for the pump station (must be an Illinois 

Licensed Professional Architectural Engineer) 
 
The Statements of Interest must also include:  

 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
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• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Road and Streets) 
 
Special Plans (Pumping Stations) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. C-91-030-02, Richards St at Hickory Creek N of I-80, Phase III Project, Will County, 
Region One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 25, 2024, at 9:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase III engineering services are required to provide construction engineering for the 
reconstruction and widening of the Richards Street bridge superstructure over Hickory Creek 
north of I-80, pavement reconstruction, drainage, signing, lighting, and traffic signals in the City 
of Joliet within Will County.  All incidental and collateral work necessary to complete the project 
as shown on the plans.  
 
The following structure is included in this project, S.N. 099-0123: Richards Street bridge over 
Hickory Creek North of I-80. 

 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proposed DBE use 10 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The anticipated construction completion date is September 30, 2025. The Consultant must 
complete and submit final measurements, calculations, and final contract records documents to 
the department no later than six (6) weeks after the completion of the project. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Construction Inspector(s) (with current IDOT Construction Documentation certificate). 

 
• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Assistant Engineer. 
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• The Materials Coordinator.  
 

• The Survey Chief. 
 

• The Materials QA Technician/Inspector(s). Include specific details of aggregate source 
certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection. 
 

• The Document Technician. (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No.  D-91-185-24, Various Phase II Projects, Various Routes, Various Counties, Region 
One/District One. 
 
This project requires 7% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 24, 2024, at 1:00 PM at the Region 
One/District One Office in Schaumburg. 
 
The department seeks qualified engineering services for Phase II development of its Storm Water 
Pumping Stations. This includes preparing plans, specifications, and cost estimates to facilitate 
the protection, rehabilitation, and construction of the associated electromechanical and/or 
electrical systems. The scope of work may encompass various activities, such as reviewing plans, 
responses and other documents prepares by other, creating existing conditions reports, 
conducting equipment/property surveys, and providing expertise in hydraulic, architectural, 
plumbing, HVAC, telecommunications, SCADA systems, motor control, miscellaneous site work, 
and structural engineering. Additionally, the project may involve updating the department's pump 
station design guidelines and conducting limited Phase III reviews of shop drawings, product data 
the review and approval of contractor’s submittals, power system studies, calculations, record 
documents and submittals, response to contractor’s requests for information, and field equipment 
operation testing services during construction. Verification of work completed by others for 
suitability as final construction documents may also be included.  Perform factory and field witness 
tests. Provide field assistance and attend field meeting as required. 
 
PM Consultant personnel must have a good working knowledge of the department's 
Specifications for Road and Bridge Construction, Construction Manual, and EM Manual, District 
One. Additionally, familiarity with national design standards for storm water pumping stations is 
essential. This includes understanding codes like the National Electrical Code (NEC), regulations 
from OSHA and NFPA, and standards set by organizations like Hydraulic Institute; and IDOT 
documentation/inspection procedures.  Key staff from the PM Consultant may be expected to 
perform work in the District offices but generally not on a regular basis. Work from the Consultants 
office will be considered based on the needs of the department. The PM staff shall provide 
electrical, mechanical engineering services as assigned in District One.  These assignments may 
can encompass a broad range of tasks including engineering, engineering management, public 
coordination, administrative services, review of various reports and other work as necessary to 
ensure assigned projects are brought to completion in accordance with established schedules 
and budgets. Projects of varying complexity may be assigned to the PM Consultant including but 
not limited to the management and review of studies, reports and construction documents storm 
water pump stations prepared by other Consultant engineering firms or in-house staff.  The PM 
Consultant shall provide guidance and technical advice to design and construction personnel.   
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
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Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $1,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will be responsible for reviewing structural plans (must be an Illinois 

Licensed Structural Engineer) submitted by external design firms for various projects.  In 
addition. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Special Plans (Pumping Stations) 
 
Special Services (Electrical Engineering) 
 
Special Services (Mechanical Engineering) 
 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS).  
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 Job No. P-92-100-24, Various Phase I/II Survey Projects, Various Routes, Various Counties, 
Region Two/District Two. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 24, 2024, at 1:30 PM at the Region 
Two/District Two Office in Dixon. 
 
Phase I/II engineering services are required to furnish various survey projects throughout District 
Two. This work is anticipated to include field and office assistance for surveys to establish or 
reestablish section corners, reference said corners to centerlines, preparation of a Plat of 
Highways, Right-of-Way Plats, Easement Plats, Premise Plats, Excess Parcel Plats, legal 
descriptions, Monument Records (copies of recorded Monument Records to be furnished by the 
Consultant), Section Corner Plat of Survey work, topographic surveys, cross-sections, profile, 
existing and proposed centerline alignments, drainage inverts, and any other tasks deemed 
necessary to complete the work in accordance with all department manuals, and District Two 
procedures. The work may include preparation of existing ROW CAD file based on existing ROW 
plats and related material provided by the department, necessary research to aid in defining 
existing ROW (i.e., recorded surveys, subdivision plats, and records from railroads and other 
government agencies), survey existing ROW and prepare existing ROW plats and related 
material, preparation of ROW documents and related material. 
 
In addition, the Consultant may be required to provide project management and/or project support 
staff in the District Two office or via a remote connection. The Consultant will be expected to 
perform the job duties of an IDOT Project Manager and/or Team Member. The work may include 
technical management, administrative services, and other work as necessary to ensure assigned 
projects are completed in accordance with established schedules and budgets. The Consultant 
may also be required to assist in reviewing, and overseeing projects being performed by IDOT 
personnel and other Consultants. The amount of work performed while assigned to the district 
office will be dependent on district needs and staffing levels. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
Some GIS and database work may also be required. The Consultant must also have a QA/QC 
plan to review internal work as well as assigned IDOT projects. The Consultant may be required 
to contact local land surveyors for their input and may be expected to obtain historic survey 
reference data. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
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Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $500,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer and/or an Illinois Licensed 
Professional Land Surveyor). 
 

• The person who will perform the QC/QA review work of all milestone submittal document 
(must be an Illinois Licensed Professional Land Surveyor). 

 
The Prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-92-002-25, Various Phase I/II Engineering Projects, Various Routes, Various 
Counties, Region Two/District Two. 
 
This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 24, 2024, at 10:30 AM at the Region 
Two/District Two Office in Dixon. 
 
Phase I and/or II engineering services are required for various projects throughout District Two. 
 
The Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analyses, geometric studies, and preparing Project Reports (Categorical 
Exclusion projects only).  This work may include data collection, development of alignment 
alternatives, cost estimates, ADA, traffic management analysis, crash analyses, Type, Size and 
Location (TS&L) drawings, structure plans, and other related work and exhibits necessary to 
produce the Project Report.  
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, and preparation of TS&L drawings, structure plans, roadway plans, 
and any other related work to complete final plans, special provisions, and estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  The engineering sources required may consist of only a portion of the total engineering 
work on a certain project. 
 
In addition, the Consultant may be required to provide project management and/or project support 
staff in the District Two office or via a remote connection. The Consultant will be expected to 
perform the job duties of an IDOT Project Manager and/or Team Member. The work may include 
engineering, technical management, public coordination, administrative services, and other work 
as necessary to ensure assigned projects are completed in accordance with established 
schedules and budgets. The Consultant may also be required to assist in reviewing, overseeing, 
tracking, and prioritizing projects being performed by IDOT personnel and other Consultants. The 
amount of work performed while assigned to the district office will be dependent on district needs 
and staffing levels. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, aerial 
photos, boring logs, and other information. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
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Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated construction cost for these projects may range from $50,000 to $4,000,000. The 
estimated engineering fee for this project is $2,000,000.  The completion date for this contract will 
be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of hydrologic/hydraulic analysis 

and modeling for culverts, storm sewer and bridges (must be an Illinois Licensed Professional 
Engineer).  That person must demonstrate the use and knowledge of Sedimentation and 
River Hydraulics - Two-Dimension (SRH-2D) and the Surface Water Modeling Systems 
(SMS) Modeling Platform. The minimum requirement to meet this qualification is the 
successful completion of the National Highway Institute (NHI) Course 135095 - Two-
Dimensional Hydraulic Modeling of Rivers at Highway Encroachments, including passing the 
Course Assessment Test within 3 months of the PTB Selection. Experience with other 2D 
software will not be allowed as a substitution. That person must also be familiar with the 
DEPARTMENT'S Policies and Practices and the work shall be done in accordance with the 
IL DOT Drainage Manual and the Interim Guide (IG).  The IG documents the Policies and 
Procedures for a 2D Model and provides guidance for the formatting of a 2D Hydraulic 
Report.  The Hydraulic Reports (Waterways: Complex) prequalification category 
requirements may be completed by the Sub and/or Prime Consultant. 
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• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of hydraulic/drainage calculations 

and preparation of the Drainage Reports (must be an Illinois Licensed Professional 
Engineer.) The Special Studies (Location Drainage) prequalification category requirement 
may be completed by the Sub and/or Prime Consultant 

 
•  The person who will perform the work in the area of geotechnical work and the Subsurface 

Explorations (must be an Illinois Licensed Professional Engineer as a Geotechnical Lead). 
The Geotechnical Services (Subsurface Explorations) prequalification category may be 
complete by the Sub and /or Prime Consultant. 

 
• The person who will perform the work in the area of geotechnical analysis and the Structural 

Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The Geotechnical Services (General Geotechnical 
Services) and Geotechnical Services (Structure Geotechnical Reports (SGR)) 
prequalification categories may be completed by the Sub and /or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of traffic signal design (must be 

an Illinois Licensed Professional Engineer).  The Special Plans (Traffic Signals) 
prequalification category requirement may be complete by the Sub and/or Prime Consultant. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
• The person who will provide project management and/or support on behalf of the District, will 

be required to have a minimum of eight (8) years of applicable experience.  In addition, the 
staff performing this work must be identified. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-92-003-25, Various Phase I/II Engineering Projects, Various Routes, Various 
Counties, Region Two/District Two. 
 
This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 25, 2024, at 10:30 AM at the Region 
Two/District Two Office in Dixon. 
 
Phase I and/or II engineering services are required for various projects throughout District Two. 
 
The Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analyses, geometric studies, and preparing Project Reports (Categorical 
Exclusion projects only).  This work may include data collection, development of alignment 
alternatives, cost estimates, ADA, traffic management analysis, crash analyses, Type, Size and 
Location (TS&L) drawings, structure plans, and other related work and exhibits necessary to 
produce the Project Report.  
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, and preparation of TS&L drawings, structure plans, roadway plans, 
and any other related work to complete final plans, special provisions, and estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  The engineering sources required may consist of only a portion of the total engineering 
work on a certain project. 
 
In addition, the Consultant may be required to provide project management and/or project support 
staff in the District Two office or via a remote connection. The Consultant will be expected to 
perform the job duties of an IDOT Project Manager and/or Team Member. The work may include 
engineering, technical management, public coordination, administrative services, and other work 
as necessary to ensure assigned projects are completed in accordance with established 
schedules and budgets. The Consultant may also be required to assist in reviewing, overseeing, 
tracking, and prioritizing projects being performed by IDOT personnel and other Consultants. The 
amount of work performed while assigned to the district office will be dependent on district needs 
and staffing levels. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, aerial 
photos, boring logs, and other information. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
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Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated construction cost for these projects may range from $50,000 to $4,000,000. The 
estimated engineering fee for this project is $2,000,000.  The completion date for this contract will 
be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of hydrologic/hydraulic analysis 

and modeling for culverts, storm sewer and bridges (must be an Illinois Licensed Professional 
Engineer).  That person must demonstrate the use and knowledge of Sedimentation and 
River Hydraulics - Two-Dimension (SRH-2D) and the Surface Water Modeling Systems 
(SMS) Modeling Platform. The minimum requirement to meet this qualification is the 
successful completion of the National Highway Institute (NHI) Course 135095 - Two-
Dimensional Hydraulic Modeling of Rivers at Highway Encroachments, including passing the 
Course Assessment Test within 3 months of the PTB Selection. Experience with other 2D 
software will not be allowed as a substitution. That person must also be familiar with the 
DEPARTMENT'S Policies and Practices and the work shall be done in accordance with the 
IL DOT Drainage Manual and the Interim Guide (IG).  The IG documents the Policies and 
Procedures for a 2D Model and provides guidance for the formatting of a 2D Hydraulic 
Report.  The Hydraulic Reports (Waterways: Complex) prequalification category 
requirements may be completed by the Sub and/or Prime Consultant. 
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• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of hydraulic/drainage calculations 

and preparation of the Drainage Reports (must be an Illinois Licensed Professional 
Engineer.) The Special Studies (Location Drainage) prequalification category requirement 
may be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform the work in the area of geotechnical work and the Subsurface 

Explorations (must be an Illinois Licensed Professional Engineer as a Geotechnical Lead). 
The Geotechnical Services (Subsurface Explorations) prequalification category may be 
complete by the Sub and /or Prime Consultant. 
 

• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The Geotechnical Services (General Geotechnical 
Services) and Geotechnical Services (Structure Geotechnical Reports (SGR)) 
prequalification categories may be completed by the Sub and /or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of traffic signal design (must be 
an Illinois Licensed Professional Engineer).  The Special Plans (Traffic Signals) 
prequalification category requirement may be complete by the Sub and/or Prime Consultant. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
• The person who will provide project management and/or support on behalf of the District, will 

be required to have a minimum of eight (8) years of applicable experience.  In addition, the 
staff performing this work must be identified. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. C-92-072-20, I-80 from the Rock River to US-6, Phase III Project, Henry County, 
Region Two/District Two. 
 
This project may contain Federal Funds. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on August 6, 2024, at 10:00 AM at the Region 
Two/District Two Office in Dixon. 
 
Phase III engineering services are required for construction contract 64N05, which includes 
patching, milling, and resurfacing on I-80 from the Rock River to US6 including bridge deck repairs 
on structures over the Rock River, Cleveland Road, and IAIS Railroad in Henry County. 
 
The following structures are included in this project: 
• S.N. 037-0021: I-80 over Rock River 
• S.N. 037-0022: I-80 over Rock River 
• S.N. 037-0023: I-80 over Cleveland Road 
• S.N. 037-0024: I-80 over Cleveland Road 
• S.N. 037-0027: I-80 over IAIS Railroad 
• S.N. 037-0028: I-80 over IAIS Railroad 

 
The Consultant must provide sufficient staff to perform all engineering services required to 
complete the project in accordance with departmental guidelines.  This may include, but is not 
limited to all on-site construction inspection, documentation of pay quantities and related forms 
for record keeping, Construction & Materials Management System (CMMS) documentation, on-
site quality assurance material testing, night-time inspection as needed, verification of 
construction layout including GPS work, submittal of pay estimates, change orders, and all other 
work required to complete the project in a timely manner.  The Consultant will be responsible to 
ensure contractors complete the work in accordance with the plans and specifications.  It is 
anticipated the department will do all off-site material inspection for the project. 
 
The Consultant shall provide vehicles, cell phones, computers capable of running CMMS software 
and scanner, on-site testing equipment, tools of the trade, and all other equipment deemed 
necessary to complete the project in accordance with departmental policies. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The anticipated construction completion date is December 31, 2026.  The Consultant must 
complete and submit final measurements, calculations, electronic as-built survey data for only 
S.N. 037-0021 and S.N. 037-0022, as-built plans (PDF form) for only S.N. 037-0021 and S.N. 
037-0022, and final contract records documents to the department no later than three (3) months 
after the construction completion date. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Resident Engineer/Technician (with current IDOT Construction Documentation 

certificate).  Previous Construction & Materials Management System (CMMS) experience is 
preferred.  If selected, this individual may be required to obtain CMMS training. 

 
• The Construction Inspectors (with current IDOT Construction Documentation certificate). 

 
• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Materials QA Technician/Inspector(s).  Must include details of PCC QC/QA training and 

materials inspection certifications.  HMA training and experience is desirable but not required.  
It is anticipated this person(s) will perform jobsite PCC QA testing. 
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 

 
• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 

members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
  

Professional Transportation Bulletin 212 Page 66 Revised: Tuesday, May 14, 2024



 Job No. C-92-093-22, I-39/US20 Reconstruction, Phase III Project, Winnebago County, 
Region Two/District Two. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2024, at 10:00 AM at the Region 
Two/District Two Office in Dixon. 
 
Phase III engineering services are required for construction contract 64C24, reconstruction of I-
39/US20 from 0.3 mile east of Mulford Road to 0.2 mile north of Harrison Avenue, which includes 
reconstructing and widening I-39/US20 mainline pavement, reconstructing six (6) bridges, 
constructing new Cherry Valley Path (CVP) tunnel under I-39/US20, reconstructing Madigan 
Creek Culvert under I-39/US20, median barrier construction, storm sewer/culverts, overhead sign 
structures, new and reconstructing noise walls, sidewalk, multi-use path, and median lighting.  
Railroad coordination will be required for four (4) structures. 
 
The following structures are included in this project: 
• Existing S.N. 101-0067, Proposed S.N. 101-0208: NB I-39 over CN Railroad 
• Existing S.N. 101-0068, Proposed S.N. 101-0209: SB I-39 over CN Railroad 
• Existing S.N. 101-0069, Proposed S.N. 101-0210: NB I-39 over UP Railroad 
• Existing S.N. 101-0070, Proposed S.N. 101-0211: SB I-39 over UP Railroad 
• Existing S.N. 101-0071, Proposed S.N. 101-0213: NB I-39 over Harrison Avenue 
• Existing S.N. 101-0072, Proposed S.N. 101-0214: SB I-39 over Harrison Avenue 
• Proposed S.N. 101-W7009: Ramp AD Noise wall (NAW 20) 
• Proposed S.N. 101-W7010: Ramp DB Noise wall (NAW 16-18) 
• Proposed S.N. 101-W7011: I-39 Noise wall (NAW 8-10) 
• Proposed S.N. 101-2053: Madigan Creek Culvert 
• Proposed S.N. 101-1360: Cherry Valley Path Tunnel 

 
The Consultant must provide sufficient staff to perform all engineering services required to 
complete the project in accordance with departmental guidelines.  This may include, but is not 
limited to all on-site construction inspection, documentation of pay quantities and related forms 
for record keeping, Construction & Materials Management System (CMMS) documentation, on-
site quality assurance material testing, night-time inspection as needed, verification of 
construction layout including GPS work, submittal of pay estimates, change orders, and all other 
work required to complete the project in a timely manner.  The Consultant will be responsible to 
ensure contractors complete the work in accordance with the plans and specifications.  It is 
anticipated the department will do all off-site material inspection for the project. 
 
The Consultant shall provide vehicles, cell phones, computers capable of running CMMS software 
and scanner, on-site testing equipment, tools of the trade, and all other equipment deemed 
necessary to complete the project in accordance with departmental policies. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
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is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The anticipated construction completion date is November 17, 2027.  The Consultant must 
complete and submit final measurements, calculations, electronic as-built survey data, as-built 
plans (PDF form), and final contract records documents to the department no later than seven (7) 
months after the construction completion date. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Resident Engineer (must be an Illinois Licensed Professional Engineer with current IDOT 

Construction Documentation certificate).  Must be fully capable of administering all aspects 
of the complex project, coordination with other contracts within the corridor, and the Corridor 
Manager team.  Previous Construction & Materials Management System (CMMS) 
experience is preferred.  If selected, this individual may be required to obtain CMMS training. 

 
• The Construction Inspectors (with current IDOT Construction Documentation certificate). 

 
• The Liaison Engineer (must be an Illinois Licensed Professional Engineer). 

 
• The Document Technician (with current IDOT Construction Documentation certificate).  

Previous Construction & Materials Management System (CMMS) experience is preferred.  If 
selected, this individual may be required to obtain CMMS training. 
 

• The Materials QA Technician/Inspector(s).  Must include details of PCC QC/QA training and 
materials inspection certifications.  HMA training and experience is desirable but not required.  
It is anticipated this person(s) will perform jobsite PCC QA testing. 

 
• The Materials Coordinator.  Previous Construction & Materials Management System (CMMS) 

experience is preferred.  If selected, this individual may be required to obtain CMMS training 
for materials documentation. 
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
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• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-92-008-23, Various Phase III Projects, Various Routes, Various Counties, Region 
Two/District Two. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 25, 2024, at 10:00 AM at the Region 
Two/District Two Office in Dixon. 
 
Phase III engineering services are required for various projects in District Two.  The Consultant 
must provide sufficient staff to perform all engineering services required to complete the projects.  
The projects may include construction inspection, documentation of pay quantities and related 
forms for record keeping, Construction & Materials Management System (CMMS) documentation, 
on-site quality assurance material testing, night-time inspection as needed, and all other work 
required to complete the projects.  The Consultant will be responsible to ensure contractors 
complete the work in accordance with the plans and specifications.  It is anticipated the 
department will do all off-site material inspection for the projects. 
 
The projects may consist of patching and resurfacing, bridge repair, bridge rehabilitation, bridge 
replacement, widening and resurfacing, vertical/horizontal realignment, and/or new roadway 
projects. 
 
The Consultant shall provide vehicles, cell phones, computers, tools of the trade, and all other 
equipment deemed necessary to perform the work. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors. 
 
It is anticipated two (2) to three (3) Resident Engineers/Technicians and three (3) to five (5) 
Construction Inspectors may be required in a single construction season. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 
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It is anticipated this contract will include two (2) to six (6) projects with estimated construction 
costs ranging from $250,000 to $30,000,000.  The estimated engineering fee for this project is 
$2,000,000.  The completion date for this contract will be 60 months after authorization to proceed. 
 
The Consultant must complete and submit final measurements, calculations, and final contract 
records documents to the department no later than five (5) weeks after the completion of the 
projects. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Resident Engineers/Technicians (with current IDOT Construction Documentation 

certificate).  Previous Construction & Materials Management System (CMMS) experience is 
preferred.  If selected, these individuals may be required to obtain CMMS training. 

 
• The Construction Inspectors (with current IDOT Construction Documentation certificate). 

 
• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Materials QA Technician/Inspector(s).  Must include details of PCC QC/QA training and 

materials inspection certifications.  HMA training and experience is desirable but not required.  
It is anticipated this person(s) will perform jobsite PCC QA testing. 
 

The Statements of Interest must also include:  
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-93-008-24/D-93-077-24, I-180 from I-80 to 0.6 miles east of IL 26 (East) in 
Hennepin, Phase I/II Project, Various County, Region Two/District Three. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 24, 2024, at 10:30 AM at the Region 
Two/District Three Office in Ottawa. 
 
Phase I and II engineering services are required for preparation of a Project Report, Categorical 
Exclusion determination, Plans, and Specifications for pavement rehabilitation along with 
geometric, drainage, safety, and other related work.  The work may also include drainage 
upgrades or repairs, geometric improvements, safety improvements and structure repair or 
replacement. 
 
Phase I engineering services will include preparation of a Project Report following Chapter 50 of 
the Bureau of Design and Environment Manual, conducting route surveys, proposed design, 
crash analysis, review of geometry, maintenance of traffic, identification of safety improvements, 
and drainage design.  Existing lighting will be evaluated.  Structures within the project limits will 
be reviewed for appropriate rehabilitation or replacement.  Preparing exhibits for public 
information and coordination with other agencies may be required.  Utility conflicts and 
relocations, queue and delay analysis, cost estimates, preparing plan and profile and cross 
section sheets, a preliminary transportation management plan, and preparation of a drainage 
review will be needed along with all other work necessary to complete the Phase I report. 
 
Phase II engineering services will include preparation of Phase II final contract plans and special 
provisions.  Work may include preparing roadway plans, preparing structure plans, identifying 
utility conflicts and relocations, preparing detailed staging and traffic control plans, participating in 
local agency and/or public coordination, reviewing shop drawings, providing quantities and 
detailed information to the district Estimator, and all other work necessary to complete the final 
contract Plans, Specifications, and Estimates.  Phase II work will be included in a planned 
supplement.  Phase II plans may be split into multiple construction contracts. 
 
Environmental work is anticipated to be limited to providing exhibits and areas, depths, and 
quantities of excavation.  The Environmental Survey Request submittal will be handled by District 
staff. 
 
The following structures are included in this project: 
• S.N. 006-0038 and 0039: carrying I-180 over I-80 
• S.N. 006-0125: carrying TR 241 over I-180 
• S.N. 006-2000: carrying a stream under I-180 
• S.N. 006-0069: carrying US 6 over I-180 
• S.N. 006-0040: and 0041 carrying I-180 over East Bureau Creek 
• S.N. 006-0126: carrying I-180 over TR 281 
• S.N. 006-0043: and 0044 carrying I-180 over E. Bureau Creek 
• S.N. 006-0045: and 0046 carrying I-180 over IL 26 
• S.N. 006-0047: and 0048 carrying I-180 over E. Bureau Creek 
• S.N. 006-2549: carrying a creek under I-180 
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• S.N. 006-0049 and 0050: carrying I-180 over IAIS RR, and I & M Canal (Hennepin Canal) 
• S.N. 006-0128: carrying TR 333 over I-180 
• S.N. 006-2545: carrying a stream under I-180 
• S.N. 006-2546: carrying a stream under I-180 and the SB exit ramp to IL 29 
• S.N. 006-0055: carrying I-180 over the NB entrance ramp from IL 29 
• S.N. 006-1009: carrying a stream under I-180 
• S.N. 006-0056: carrying I-180 over NB exit ramp to IL 29 south 
• S.N. 006-0057 and 0058: carrying I-180 over IL 29 and IAIS RR 
• S.N. 006-2550: carrying a stream under I-180 
• S.N. 006-0059 and 0060: carrying I-180 over IL 26 and Bureau Creek 
• S.N. 078-0022: carrying CH 1 over I-180 
• S.N. 078-0010: carrying IL 26 and OR 26 over I-180 
• S.N. 078-2002: carrying a stream under I-180 

 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 20 

 
This contract must be completed by December 31, 2031.  Final plan submittal dates are 
anticipated in calendar year 2029 and 2030 and will vary based on construction contract 
boundaries. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
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• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person(s) who will be in charge of hydraulic reports (must be an Illinois Licensed 
Professional Engineer). Hydraulic Reports (Waterways: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Freeways) 
 
Location Design Studies (Rehabilitation) 
 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-93-017-24, Various Phase I/II Engineering Projects, Various Routes, Various 
Counties, Region Two/District Three. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 24, 2024, at 9:00 AM at the Region 
Two/District Three Office in Ottawa. 
 
This project includes Phase I and/or II engineering for various projects throughout District Three.  
Phase I engineering studies, if required, may consist of conducting route surveys, land surveys, 
hydraulic analysis and reports, geometric studies, environmental studies, safety studies including 
crash analyses, preparing project reports, and reviewing geotechnical reports. This work may 
include data collection, development of alignment alternatives, cost estimates, traffic 
management analysis, crash analysis, bridge condition reports, TS&L drawings, and other related 
work and exhibits necessary to complete the Phase I preliminary engineering. 
 
Phase II work, if required, may consist of, data collection, conducting route surveys land surveys, 
hydraulic analysis, geometric studies, structure plans, roadway plans, and any other related work 
to complete final plans and specifications, as necessary. The Consultant staff should further be 
knowledgeable in ADA/PROWAG requirements. 
 
Projects may consist of pavement replacement, patching and resurfacing, bridge repair, bridge 
rehabilitation, bridge replacement, and widening and resurfacing. The department will furnish the 
Consultant with any relevant available information such as as-built plans, field notes, traffic data, 
crash data, agency coordination, right-of-way data, aerial photos, boring logs, and other 
information. 
 
The Consultant may be required to provide a staff member to serve as an IDOT Project Manager 
or Squad Leader.  The Consultant may be required to assist the District in reviewing projects or 
permits and overseeing IDOT personnel and other consultants.  The Consultant may be expected 
to perform work in the district office as needed. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $3,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform IDOT project management duties (must be an Illinois Licensed 

Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person(s) who will be in charge of hydraulic reports (must be an Illinois Licensed 
Professional Engineer). Hydraulic Reports (Waterways: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
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Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. D-93-076-24, IL 113 from North 3320 West Road in Limestone to Indian Trail in 
Kankakee & IL 114 from IL 1/17 to the Indiana State line, Phase II Project, Kankakee County, 
Region Two/District Three. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 24, 2024, at 1:30 PM at the Region 
Two/District Three Office in Ottawa. 
 
Phase II engineering services are required for preparation of Plans, and Specifications for 
pavement rehabilitation along with geometric, drainage, safety, and other related work.  The work 
may also include drainage upgrades or repairs, geometric improvements, safety improvements 
and structure repairs. 
 
Phase II engineering services will include preparation of Phase II final contract plans and special 
provisions.  Work may include preparing roadway plans, preparing structure repair plans, 
identifying utility conflicts and relocations, preparing detailed staging and traffic control plans, 
participating in local agency and/or public coordination, providing quantities and detailed 
information to the district Estimator, and all other work necessary to complete the final contract 
Plans, Specifications, and Estimates.  Locations, depths, and volumes of soil excavation will be 
provided in the District’s format, to facilitate regulated substance environmental clearances.  Plans 
will be prepared for two construction contracts, one on IL 113 and one on IL 114. 
 
The following structures are included in this project: 
• S.N. 046-2003: carrying a drainage ditch under IL 113 
• S.N. 046-0131: carrying IL 114 over Pike Creek 
• S.N. 046-2548: carrying Yellowhead Creek under IL 114 
• S.N. 046-0042: carrying IL 114 over a drainage ditch 
• S.N. 046-2532: carrying a stream under IL 114 
• S.N. 046-2533: carrying a stream under IL 114 

 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 20 
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This contract must be completed by December 31, 2027.  Final plan submittal dates will be 
determined for each construction contract and are anticipated to take place early in calendar year 
2026. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of hydraulic/drainage calculations 

and preparation of the Drainage Reports (must be an Illinois Licensed Professional 
Engineer.) The Special Studies (Location Drainage) prequalification category requirement 
may be completed by the Sub and/or Prime Consultant. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

The Prime firm must be prequalified in the Highways (Roads and Streets) category to be 
considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-93-016-24, Various Project Management Projects, Various Counties, Region 
Two/District Three. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 24, 2024, at 10:00 AM at the Region 
Two/District Three Office in Ottawa. 
 
Various services are required for various projects throughout District Three. Consultant staff will 
support IDOT staff in managing local agency projects.  This work involves working directly with 
the local agency and their consulting firms as well as other bureaus in the department. Key staff 
from the Consultant will usually be required to work in the District offices. This work may include 
engineering, technical support, engineering management, administrative services, and field 
assignments necessary in bringing completion to projects expeditiously. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
are prohibited. At the negotiation meeting, the Prime Consultant and the Subconsultant(s) will 
disclose all previous involvement in the district as well as current relationships with contractors. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
Expected staff and duties required to be performed by the Consultant include: 
 
• Local Roads Field Engineer(s): 20-40 hours per week 

- Perform the work of an IDOT Local Roads Field Engineer. This includes: 
- Performing Phase I/II reviews 
- Reviewing Project Development Reports which may include special studies (location 

drainage and/or traffic studies) 
- reviewing plans, specifications, and estimates for compliance with policies  
- managing environmental work 
- holding progress meetings 
- coordinating submittals with other agencies 
- reviewing documents for compliance with IDOT or FHWA standards 
- manage and track project-level cost, schedule, and budget requirements 
- provide onsite inspection of construction projects 
- conduct final inspection of completed projects 
- other tasks 

 
• General Maintenance Technician(s): 20-40 hours per week. 

Perform the work of the IDOT Local Roads General Maintenance Technician. This includes: 
- reviewing all General Maintenance resolutions and expenses submitted by local agencies 
- reviewing structure load postings and closures and maintaining electronic databases 
- prepare and review documents for federal, state, and MFT reimbursements 
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- maintain various databases  
- prepare, review, and record joint agreements and engineering agreements  
- provide onsite inspection of maintenance and load posting/closure reviews.  
- other tasks  

 
The department will furnish each Consultant staff member with a workstation. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated fee for this project is $2,000,000. The completion date for this contract will be 60 
months after authorization to proceed.   
 
Key personnel listed on Exhibit A & B for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person(s) who will perform the duties of Local Roads Field Engineer (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the duties of the Local Roads General Maintenance Technician.  

 
• The person who will review the work in the area of reconstruction/major construction (must 

be an Illinois Licensed Professional Engineer). The Location Design Studies 
(Reconstruction/Major Rehabilitation) prequalification category requirement may be 
completed by Sub and/or Prime Consultant.  

 
• The person who will review the work in the area of drainage calculations and preparation of 

the Drainage Report (must be an Illinois Licensed Professional Engineer). The Special 
Studies (Location Drainage) prequalification category requirement may be completed by 
Sub and/or Prime Consultant.  

 
• The person who will perform/supervise the work in the area of the traffic studies. The Special 

Studies (Traffic Studies) prequalification category requirement may be completed by Sub 
and/or Prime Consultant.  
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The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Special Services (Construction Inspection) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-94-010-24, Land Acquisition Management & Support Team, Various Routes, 
Various Counties, Region Three/District Four. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 22, 2024, at 9:00 AM at the Region 
Three/District Four Office in Peoria. 
 
Engineering and surveying services are required for a Land Acquisition Management & Support 
team. The Consultant Team will supplement current District Four Program Development staff in 
order to coordinate and manage projects and perform other duties necessary to deliver the 
district’s multi-year program.  This work may include performing the roles of key staff such as 
Land Acquisition Engineer, Chief of Plats & Plans, and land acquisition support staff.  The 
Consultant Team may be asked to fill additional roles within the Bureau of Program Development 
as the need arises. 
 
Work may involve coordination of project development tasks utilizing current IDOT staff as well 
as consultants. Management may include all facets of Land Acquisition as assigned including: 
 
Project/Program Manager: (1/2 full-time equivalent position): 
• Assisting the District with identifying engineering, surveying, and land acquisition services 

needs, preparing advertisements for professional services, and management of consultant 
contracts. 

• Holding regular progress meetings and briefings for IDOT where details of project and 
progress are presented. 

• Overseeing/supervising the Land Acquisition Management Team and ensuring assigned 
work is carried out in an efficient manner.  The Project/Program Manager will report to the 
District Program Development Engineer. 

• Identifying and implementing all necessary coordination and communication within and 
outside of the department to achieve project goals. 

• Facilitating and expediting the resolution of technical issues, drawing upon necessary   
resources within IDOT and within the Land Acquisition Management & Support Team. 
 

Survey Manager (1 full-time equivalent positions): 
• Coordinating the day-to-day work involved in the establishment of proposed ROW, plats and 

legal descriptions, and surveys. 
• Developing project scopes, managing survey consultant contracts, and monitoring scopes, 

schedules, and budgets assigned to both IDOT staff and consultants. 
• Coordinating Title Commitment orders for parcels the district will be acquiring for upcoming 

projects and assigning Land Acquisition job numbers. 
• Working with the Chief of Surveys to assign survey requests to consultants with 

Various/Various survey contracts in District Four. 
• Reviewing consultant deliverables for compliance with departmental policies and providing 

QC/QA services where required.  
• Providing work assignments, direction, and technical expertise for district Plats & Plans staff, 

including signing plats produced by them or in house under their supervision. 
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Project Engineer: (1 full-time equivalent position): 
• Assisting the District with identifying land acquisition engineering needs. 
• Working with the District’s Chief Negotiator and the Staff Appraiser to achieve the goals of 

the land acquisition program. 
• Reviewing proposed ROW limits for upcoming projects along with the Survey Manager.  
• Providing engineering direction and technical expertise for all district condemnation activities, 

including testifying in court to establish the necessity of the proposed acquisition for the 
department. 

• Overseeing/supervising land acquisition services contracts and ensuring that the District 
does not run out of contract funds available for land acquisition services. 
 

Database Manager / Technician: (1 full-time equivalent position): 
• Assisting the District with tracking land acquisition engineering and surveying needs and the 

status of ongoing engineering and surveying tasks. 
• Working with the District’s Chief Negotiator and the Staff Appraiser to achieve the goals of 

the land acquisition program. 
• Ordering and tracking title commitments. 
• Updating ROW plans and strip maps. 

 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. The selected Consultant and/or their Subconsultants for this project are prohibited 
from submitting a Statement of Interest (as a Prime or as a Subconsultant) for any project for 
which either party assisted in developing project scope and/or assisted in preparation of 
advertisements for professional services. 
 
The Land Acquisition Management & Support Team members will be expected to perform some 
work in the District Four office.  At a minimum each team member should anticipate working in 
the District office at least two to four days per month. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 
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The estimated engineering fee for this project is $6,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A & B for this project must include: 

 
• The person who will assume the duties of Project/Program Manager, that individual-in-charge 

of all aspects of the land acquisition management work (must be an Illinois Licensed 
Professional Engineer).  
 

• The person(s) who will assume the duties of Survey Manager (must be an Illinois Licensed 
Professional Land Surveyor). The Special Services (Surveying) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person who will perform land acquisition project engineering functions (must be an 
Illinois Licensed Professional Engineer). 

 
The Statements of Interest must also include:  

 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Location Design Studies (Reconstruction/Major Rehabilitation) 
 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
  

Professional Transportation Bulletin 212 Page 85 Revised: Tuesday, May 14, 2024



 Job No. V-94-001-24, Various Phase III Projects, Various Routes, Various Counties, Region 
Three/District Four. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 24, 2024, at 10:00 AM at the Region 
Three/District Four Office in Peoria. 
 
Phase III engineering services are required to provide inspection, supervision, material testing, 
certification, documentation, and field inspections for roadway rehabilitation projects on various 
routes in various counties throughout District Four.  The various types of jobs to be staffed by 
consultants will be, but are not limited to, route and seal, patching, traffic signals, landscaping, 
milling, and resurfacing, bridge construction/repairs and pavement marking. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated engineering fee for this project is $2,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Construction Inspector(s) (with current IDOT Construction Documentation certificate). 

 
• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The person(s) performing the Construction Inspection. 
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The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-94-002-24, Various Phase III Projects, Various Routes, Various Counties, Region 
Three/District Four. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 25, 2024, at 10:00 AM at the Region 
Three/District Four Office in Peoria. 
 
Phase III engineering services are required to provide inspection, supervision, material testing, 
certification, documentation, and field inspections for roadway rehabilitation projects on various 
routes in various counties throughout District Four.  The various types of jobs to be staffed by 
consultants will be, but are not limited to, route and seal, patching, traffic signals, landscaping, 
milling, and resurfacing, bridge construction/repairs and pavement marking. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated engineering fee for this project is $2,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Construction Inspector(s) (with current IDOT Construction Documentation certificate). 

 
• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The person(s) performing the Construction Inspection.   
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The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. C-95-032-16, US 45 from Springfield Ave. in Champaign to Curtis Rd. in Savoy, 
Phase III Project, Champaign County, Region Three/District Five. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 25, 2024, at 10:00 AM at the Region 
Three/District Five Office in Champaign. 
 
Phase III engineering services are required to provide construction inspection for the Standard 
Overlay, ADA Improvements and Traffic Signal Modernization on US 45. The Consultant's work 
includes, but is not limited to, providing up to four qualified individuals, vehicles, tools, and 
appropriate test equipment necessary to assist in performing the required inspection and other 
duties to allow the timely completion of this project in accordance with state specifications. These 
tools will include an office computer system capable of running CMMS software. The Consultant 
will perform on-site inspection, layout including design changes, provide construction layout when 
not provided for in the contract plans, provide geotechnical and nuclear inspection and testing, 
prepare records, maintain documentation, submit pay estimates, change orders and any other 
duties that would require the services of an engineer to complete this project on a timely basis 
and in accordance with state specifications. Inspection includes, but is not limited to, minor 
excavation, storm sewer and inlets, casting adjustment, curb and gutter, sidewalk, traffic signals, 
and other items associated with HMA standard overlay. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 25 

 
The anticipated construction completion date is December 15, 2025. The Consultant must 
complete and submit final measurements, calculations, and final contract records documents to 
the department no later than six (6) weeks after the completion of the project. 
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Key personnel listed on Exhibit A for this project must include: 
 

• The Construction Inspector(s) (with current IDOT Construction Documentation certificate). 
 

• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 
 

• The Nuclear Density personnel and firm shall be properly licensed and trained including but 
not limited to S-33 “Soils Field Testing and Inspection”. 
 

• The Document Technician. (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 
 

• The person(s) performing the Construction Inspection.  
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-96-014-24, IL 99 over ditches 2 miles & 3.3 miles SW of Versailles and IL 106 over 
ditch 6.2 miles SE of Barry, Phase I/II Project, Brown & Pike Counties, Region Four/District 
Six. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on August 21, 2024, at 9:00 AM at the Region 
Four/District Six Office in Springfield. 
 
Phase I/II engineering services are required to replace the following structures: 
• S.N. 005-0003: IL 99 over ditch 2 miles southwest of Versailles in Brown County 
• S.N. 005-0004: IL 99 over ditch 3.3 miles southwest of Versailles in Brown County 
• S.N. 075-0009: IL 106 over ditch 6.2 miles southeast of Barry in Pike County 

 
Phase I work includes route, hydraulic and land surveys, hydraulic analyses, bridge condition 
report(s), hydraulic report(s), Type, Size and Location (TS&L) plans (if applicable), cost estimates, 
traffic management analyses, accident analyses, drainage studies, geotechnical analyses, and 
all other related work required to produce the necessary Phase I documents and reports. 
 
Phase II work includes roadway and drainage plans, traffic staging plans, temporary and 
permanent erosion control plans, plats and legal descriptions for Right-of-Way acquisition, 
structure plans, and any other related work required to complete plans, specifications and 
estimates as necessary. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $5,900,000. 
 
The completion date for this contract will be 42 months after authorization to proceed. The Phase 
I portion is expected to be completed in 18 months and the Phase II portion is expected to be 
completed in 24 months. A planned Supplement for Phase II will be done near the completion of 
Phase I. 
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified.  
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the drainage report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person(s) who will be in charge of hydraulic reports (must be an Illinois Licensed 
Professional Engineer). Hydraulic Reports (Waterways: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

The Statements of Interest must also include:  
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Structures (Highway: Simple) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-96-010-24, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Four/District Six. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on August 16, 2024, at 10:00 AM at the 
Region Four/District Six Office in Springfield. 
 
Phase I/II engineering services are required to perform subsurface explorations and prepare 
geotechnical recommendations and/or reports for roadway and structure improvements as 
needed throughout District Six. The work shall consist of geophysical services, in-situ testing, soil 
sampling, lab testing, geotechnical analysis, report preparation and all other work needed to 
provide adequate subsurface information and geotechnical recommendations. Geophysical 
service will include Seismic Refraction and/or Reflection techniques. In-situ testing will include 
Standard Penetration Testing (SPT), Field Vane Shear, Cone Penetration Testing (CPT) with 
shear wave capability, and Dynamic Cone Penetration Test (DCP). Soil sampling shall include soil 
borings, rock cores, pavement coring and any other sampling required to be analyzed.  All work 
shall be done in accordance with the current IDOT Geotechnical Manual, current ASTM/AASTHO 
standards and guidelines, and District Six standards of practice.  
 
This project includes all management, layout, provisions for traffic control, drilling, clearing, 
laboratory testing, geotechnical analysis, presentation of subsurface data, and report preparation 
as required.  The drilling equipment must be equipped with a fully automatic SPT hammer and be 
capable of accessing locations in a variety of terrain as required.  The Consultant must use gINT 
software for preparation of final boring logs. 
 
The department will furnish the Consultant with preliminary subsurface exploration plans, 
geophysical testing, geotechnical design criteria, preliminary structure design information, and 
other information as appropriate for each work order.   
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $500,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will perform the duties of the Senior Geotechnical Engineer responsible for 
all aspects of the work (must be an Illinois Licensed Professional Engineer with a minimum 
of five (5) years demonstrated experience with geotechnical issues related to roadway and 
bridge design and construction). 
 

• The person who will perform the duties as Geotechnical Lead Engineer for Structure 
Geotechnical Reports (must be an Illinois Licensed Professional Engineer or Structural 
Engineer). 
 

• The person who will perform the duties as Geotechnical Lead Engineer for General 
Geotechnical Services (must be an Illinois Licensed Professional Engineer). 
 

• The person who will be in charge of geotechnical engineering (must be an Illinois Licensed 
Professional Engineer.) The Geotechnical Services (Complex Geotechnical/Major 
Foundations) prequalification category can be completed by Sub and/or Prime Consultant. 
 

• The person(s) who will perform the duties of Staff Geotechnical Engineer who will be 
performing analyses and preparing reports. 
 

• The person(s) who will perform the duties of on-site Field Drilling Supervisor who directs field 
operations, performs field logging, and performs field testing. 
 

• The person(s) supervising laboratory testing. 
 

• Geotechnical lead for subsurface exploration. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Geotechnical Services (General Geotechnical Services) 
 
Geotechnical Services (Structure Geotechnical Reports (SGR)) 
 
Geotechnical Services (Subsurface Explorations) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-96-001-24, Various Phase III Projects, Various Routes, Various Counties, Region 
Four/District Six. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on August 1, 2024, at 10:00 AM at the Region 
Four/District Six Office in Springfield. 
 
Phase III engineering services are required to provide construction inspection, supervision, 
engineering layout, on-site inspection, maintenance of records and documentation, on-site 
material testing, and/or quality assurance testing for various projects throughout District Six. 
 
The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and authorizations.  The Resident Engineer will direct/coordinate the activities of the 
Consultant staff provided to supplement the department’s staff.  The Consultant may be required 
to furnish a liaison Resident Engineer to work directly with the IDOT Resident Engineer and 
provide staff to perform the engineering services required for these projects or provide staff to 
supplement the department staff.  The Consultant’s work force shall be adequate to allow 
completion of these projects in a timely manner and in accordance with the department’s Standard 
Specifications for Road and Bridge Construction.   The Consultant will provide tools of the trade. 
The Consultant’s work includes, but is not limited to, providing staff, vehicles, and appropriate test 
equipment necessary to complete this project. The Consultant will be required to furnish 
construction supervision, engineering layout, on-site inspection, maintenance of records and 
documentation, on-site material testing, quality assurance testing, and perform other duties as 
directed by the IDOT Resident Engineer. 
 
In addition to normal construction projects, the Consultant will be asked to provide an inspector 
to monitor various Department of Operation’s work order contracts for guardrail, pavement 
markings, raised reflective pavement markers and signs.  These contracts are based on work 
orders and will vary in timing and duration.  District wide travel may be necessary. 
 
The Consultant will be required to furnish a laptop computer with cellular capabilities equal to the 
latest type used by Region Four/District Six. The laptop computer will be used for the 
documentation requirements in Illinois Department of Transportation’s Construction and Materials 
Management System (CMMS) as well accessing electronic files used for documenting 
construction activities.  The Consultant will be required to have a Microsoft 365 account and the 
laptop computer should have the capability to open and manipulate files formatted in Microsoft 
Excel, Microsoft Word, and Adobe Acrobat. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $2,500,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Construction Inspector(s) (with current IDOT Construction Documentation certificate). 

 
• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Assistant Engineer. 

 
• The Materials QA Technician/Inspector(s). Include specific details of aggregate source 

certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection. 
 

• The Nuclear Density personnel and firm shall be properly licensed and trained including but 
not limited to S-33 “Soils Field Testing and Inspection”. 
 

• The Document Technician. (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 
 

• The person(s) performing the Construction Inspection.  
 

The Statements of Interest must also include:  
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-96-012-24, Various Phase II Projects, Various Routes, Various County, Region 
Four/District Six. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on August 23, 2024, at 9:00 AM at the Region 
Four/District Six Office in Springfield. 
 
Phase II engineering services are required for various projects throughout District Six.  Phase II 
work may consist of roadway repair plans, structure repair plans, traffic signal maintenance plans, 
traffic staging plans, temporary and permanent erosion control plans, and any other related work 
required to complete plans, specifications and estimates as necessary. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $500,000.  The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
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• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified. The Structures (Highway: 
Typical) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

The Prime firm must be prequalified in the Highways (Roads and Streets) category to be 
considered for this project. 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-96-011-24, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Four/District Six. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 31, 2024, at 1:30 PM at the Region 
Four/District Six Office in Springfield. 
 
Phase I/II engineering services are required for various projects throughout District Six. Phase I 
work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic analyses, 
geometric studies, preparing Bridge Condition Reports, Hydraulic Reports, Structure 
Geotechnical Reports (SGR’s), Type, Size and Location (TS&L) plans, Intersection Design 
Studies (IDS’s), and Project Reports (categorical exclusion projects only). This work may include 
data collection, development of alignment alternatives, ADA ramp details, cost estimates, traffic 
management analyses, accident analyses, geometric studies, traffic studies, drainage studies, 
geotechnical analyses, and all other related work required to produce the necessary Phase I 
documents and reports. 
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, structure plans, roadway plans, drainage plans, geometric plans, traffic signal design 
plans, roadway lighting design plans, geotechnical analyses, traffic staging plans, temporary and 
permanent erosion control plans, plats and legal descriptions for Right-of-Way acquisition, and 
any other related work required to complete plans, specifications and estimates as necessary. 
 
The various proposed projects may include ADA ramps, patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway projects. 
The Consultant may also be tasked with reviewing plans and specifications for roadway and 
bridge rehabilitation projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, aerial 
photos, boring logs, and other information. 
 
In addition, the Consultant may be required to provide project management and/or project support 
staff in the District Six office or via a remote connection. The Consultant will be expected to 
perform the job duties of an IDOT Project Manager and/or Team Member. The work may include 
engineering, technical management, public coordination, administrative services, and other work 
as necessary to ensure assigned projects are completed in accordance with established 
schedules and budgets. The Consultant may also be required to assist in reviewing, overseeing, 
tracking, and prioritizing projects being performed by IDOT personnel and other consultants. The 
amount of work performed while assigned to the district office will be dependent on district needs 
and staffing levels. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
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Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $1,500,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified. The Structures (Highway: 
Typical) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the drainage report (must be an Illinois Licensed Professional Engineer). 
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

Professional Transportation Bulletin 212 Page 101 Revised: Tuesday, May 14, 2024



• The person(s) who will be in charge of hydraulic reports (must be an Illinois Licensed 
Professional Engineer). Hydraulic Reports (Waterways: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person who will be in charge of land acquisition documents (must be an Illinois Licensed 
Professional Land Surveyor). 
 

• The person who will provide project management and/or support on behalf of the District will 
be required to have a minimum of five (5) years of applicable experience. In addition, the 
staff performing this work must be identified. 

 
The Prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-97-086-23, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Four/District Seven. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 31, 2024, at 10:00 AM at the Region 
Four/District Seven Office in Effingham. 
 
Phase I/II engineering services are required for various projects on various routes throughout 
District Seven.  
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic 
analysis, geometric studies, preparing bridge condition reports, performing location studies, and 
preparing project reports (categorical exclusion projects only). This work will include data 
collection, development of alignment alternatives, cost estimates, traffic management analysis, 
accident analysis, TS&L structure plans, and other related work and exhibits necessary to produce 
the Project Report, as necessary. 
 
Phase II work, if required, may consist of conducting route surveys, hydraulic reports, traffic signal 
plans, preparation of TS&L plans, roadway plans, structure plans, ADA plans, and any other 
related work to complete final plans, specifications, and estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, widening, and 
resurfacing, and/or pavement replacement projects; structure repair, structure rehabilitation, 
and/or structure replacement projects.  
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $1,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person(s) who will be in charge of hydraulic reports (must be an Illinois Licensed 
Professional Engineer). Hydraulic Reports (Waterways: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The Geotechnical Services (Subsurface Explorations), 
Geotechnical Services (General Geotechnical Services), and Geotechnical Services 
(Structure Geotechnical Reports (SGR)) prequalification categories may be completed by 
the Sub and /or Prime Consultant. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
The Prime firm must be prequalified in the Highways (Roads and Streets) category to be 
considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-97-088-23, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Four/District Seven. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 31, 2024, at 10:00 AM at the Region 
Four/District Seven Office in Effingham. 
 
Phase I/II engineering services are required for various projects on various routes throughout 
District Seven.  
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic 
analysis, geometric studies, preparing bridge condition reports, performing location studies, and 
preparing project reports (categorical exclusion projects only). This work will include data 
collection, development of alignment alternatives, cost estimates, traffic management analysis, 
accident analysis, TS&L structure plans, and other related work and exhibits necessary to produce 
the Project Report, as necessary. 
 
Phase II work, if required, may consist of conducting route surveys, hydraulic reports, traffic signal 
plans, preparation of TS&L plans, roadway plans, structure plans, ADA plans, and any other 
related work to complete final plans, specifications, and estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, widening, and 
resurfacing, and/or pavement replacement projects; structure repair, structure rehabilitation, 
and/or structure replacement projects.  
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $1,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person(s) who will be in charge of hydraulic reports (must be an Illinois Licensed 
Professional Engineer). Hydraulic Reports (Waterways: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The Geotechnical Services (Subsurface Explorations), 
Geotechnical Services (General Geotechnical Services)  and Geotechnical Services 
(Structure Geotechnical Reports (SGR)) prequalification categories may be completed by 
the Sub and /or Prime Consultant. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

The Prime firm must be prequalified in the Highways (Roads and Streets) category to be 
considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-97-087-23, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Four/District Seven. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 31, 2024, at 10:00 AM at the Region 
Four/District Seven Office in Effingham. 
 
Phase I/II engineering services are required for various projects on various routes throughout 
District Seven.  
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic 
analysis, geometric studies, preparing bridge condition reports, performing location studies, and 
preparing project reports (categorical exclusion projects only). This work will include data 
collection, development of alignment alternatives, cost estimates, traffic management analysis, 
accident analysis, TS&L structure plans, and other related work and exhibits necessary to produce 
the Project Report, as necessary. 
 
Phase II work, if required, may consist of conducting route surveys, hydraulic reports, traffic signal 
plans, preparation of TS&L plans, roadway plans, structure plans, ADA plans, and any other 
related work to complete final plans, specifications, and estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, widening, and 
resurfacing, and/or pavement replacement projects; structure repair, structure rehabilitation, 
and/or structure replacement projects.  
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $1,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person(s) who will be in charge of hydraulic reports (must be an Illinois Licensed 
Professional Engineer). Hydraulic Reports (Waterways: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The Geotechnical Services (Subsurface Explorations), 
Geotechnical Services (General Geotechnical Services) and Geotechnical Services 
(Structure Geotechnical Reports (SGR)) prequalification categories may be completed by 
the Sub and /or Prime Consultant. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

The Prime firm must be prequalified in the Highways (Roads and Streets) category to be 
considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-98-032-24, Various Phase I/II SUE Projects, Various Routes, Various Counties, 
Region Five/District Eight. 
 
This project requires 18% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 31, 2024, at 10:00 AM at the Region 
Five/District Eight Office in Collinsville. 
 
Phase I/II engineering services are required to provide engineering services for subsurface utility 
engineering are required on various projects throughout District Eight for use primarily on Phase 
I and II projects.  There may be projects during Phase III.  The Consultant shall respond within 24 
hours to the District after receiving each work order assignment to discuss the scope of work, 
negotiate hours of work, equipment required, and direct cost.  After the department gives the 
Consultant authorization to proceed, the Consultant shall commence work within ten (10) calendar 
days. 
 
These services include providing the District with existing utility location information in written 
documents and electronic CADD files for the various projects assigned.  This information shall be 
obtained by researching all utility companies’ records which have facilities in the area and by 
performing actual field surveys to verify and map, at the appropriate quality level, all existing 
utilities on the assigned project.  Field surveys are to be performed to horizontally locate above 
ground utility features, including but not limited to poles, manholes, valve boxes, meters, utility 
designation markings, etc.  The Consultant shall also determine the existence and approximate 
horizontal position of underground utilities through the application of appropriate surface 
geophysical methods (QL-B data).  The exact horizontal and vertical locations of underground 
utilities shall also be determined by physically locating them (exposing and surveying) at 
designated spots with the use of special boring/excavating equipment insured not to damage 
existing utilities (QL-A data). 
 
The department will furnish the Consultant with any available as-built plans and/or microfilm plans, 
survey field notes, alignment data, cross ties, design CADD files or benchmarks. 
 
UTILITY COORDINATION, PERMIT INSPECTIONS, AND ENGINEERING SERVICES AS 
NEEDED 
 
Under the direction of the District's Utility Coordinator, this assignment requires coordinating the 
location, relocation and adjustment of public and private utility facilities, implementing the 90-day 
law, investigating and approving utility permit applications and preparing/negotiating utility 
reimbursable work agreements so as to facilitate timely completion of the District's highway 
improvement program and utility accommodation on the departments right-of-way, all in an 
assigned geographical area. District wide travel for field investigations of utility permits, including 
the review of traffic control lane closures in accordance with departmental policies, procedures, 
and specifications. The assigned individual(s) will work from District Eight office, on an as needed 
basis. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated engineering fee for this project is $2,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents and must be experienced in managing multiple subsurface utility engineering 
projects in urban environments (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Subsurface Utility Engineering (SUE) Field 

Operation Manager, that individual in charge who is directly involved in locating all public 
utilities within the contract limits, must be experienced in managing multiple subsurface utility 
engineering projects. 
  

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer). 

 
• The person(s) who will oversee surveys (must be an Illinois Licensed Land Surveyor). The 

Special Services (Surveying) prequalification category requirement may be completed by 
the Sub and/or Prime Consultant. 
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 

 
• A statement of your firm’s ability to do the work in-house, or if necessary, what work you 

would need to subcontract. 
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The Prime firm must be prequalified in the Special Services (Subsurface Utility Engineering)  
category to be considered for this project. 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. MT-98-002-24, Various Phase III Materials Quality Assurance Testing and 
Inspection Projects, Various Routes, Various Counties, Region Five/District Eight. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 24, 2024 at 11:00 at the Region 
Five/District Eight Office in Collinsville. 
 
Consultant services are required to provide Materials Engineering in District Eight as well as 
Materials Technicians (field/lab or technical office work).   
 
The Consultant will provide support for various IDOT materials functionality, office work, 
inspection, and field/lab processes throughout District Eight.  The position will report directly to 
District Eight headquarters in Collinsville, IL each day to perform tasks and or receive 
assignments, unless assignments are given in advance which require reporting to an alternate 
location.  This work may involve working directly with contractors, producers, suppliers, local 
agencies, and/or other consultants. Consultant must maintain consistent staff, and any deviation 
of staff must be approved by District Eight. 
 
The Materials Engineering Consultant (one Licensed Illinois Professional Engineer) will work and 
assist the District Eight Physical Test Unit primarily and other units, Geotechnical and Mixtures as 
needed.  The Materials Engineering Consultant will work in the capacity of an IDOT Civil Engineer 
V. 
 
The Materials Engineering Consultant will assist District Eight management with engineering 
issues, plan review, updating District Eight master band sheet of coarse and fine aggregates as 
they come in from producers, review of precast QC plans, review of precast and prestress shop 
drawings from the Bridge Office, MISTIC/CMMS, training of staff as needed, learning aggregate 
produced in District Eight, and other duties as assigned.  
 
Additional engineering and technician services include materials acceptance responsibilities like 
sampling, testing and documentation of test results of various materials including Quality Control 
and/or Quality Assurance (QA) and material inspection responsibilities of hot-mix asphalt (HMA), 
Portland cement concrete (PCC), soils, aggregates, pipe and precast culverts, and other 
miscellaneous materials at various construction projects and producer locations.  Services and 
responsibilities include independent assurance inspection, sampling, and testing for the 
department of these various construction materials according to State and Federal guidelines at 
both plants and jobsites.  These responsibilities include documenting and reporting of all 
inspections and testing.  Sampling, testing, and acceptance of construction materials shall be in 
accordance with the department’s “Standard Specifications for Road and Bridge Construction” 
and policies in, “Manual of Materials Inspection”, “Manual of Test Procedures for Materials”, 
“Project Procedures Guide”, highway standards, and individual construction contract plans and 
special provisions. 
 
The Consultant’s work includes inspection, sampling, and testing of various materials from 
producer/contractor source and jobsite locations.  Potential work assignments may include 
construction sites, producer locations, quarries, and the District Materials Laboratory.  The 
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Consultant will maintain records and submit documentation of either QC or QA activities and 
manage material acceptance required by the construction contract, department policies and as 
directed by the department’s supervising materials personnel in District Eight. 
 
The Consultant may be asked to provide trained technicians to perform nuclear density testing 
for earth embankment, aggregate, and HMA pay items.  Consultants will provide their own gauge, 
bunker, and transport box.  Consultants will have their own nuclear license and will not be covered 
by the department’s license.  Consultants will provide a dynamic cone penetrometer (DCP) for 
Nuclear Density Inspectors.  The Consultant may be asked to witness and secure mixture and 
density samples for Pay for Performance and Quality Control for Performance HMA pay items 
and perform density tests in field laboratories furnished by the department. 
 
In addition, the Consultant may be asked to provide trained technician(s) to perform various 
testing in the District Eight Laboratory.  The technician(s) will be responsible for performing various 
aggregate, soils, or HMA testing at the direction of the IDOT Laboratory Supervisor.  The 
Consultant may be asked to provide trained technician(s) to perform sampling, testing, and 
inspection at various quarries in Region Five/District 8.  Laboratory testing will be performed on 
IDOT equipment.  The Consultant may be asked to provide trained technician(s) to provide 
inspection and sampling of miscellaneous materials.  The Consultant may be asked to provide 
trained technician(s) to perform QA testing on PCC.  The Consultant will provide calibrated 
equipment to test concrete slump and air content for PCC Technicians. 
 
The department will furnish the Consultant with all necessary plans, specifications, and related 
forms for record keeping.  The Consultant will provide tools of the trade.  The Consultant will be 
required to furnish a laptop computer and/or tablet device equal to the latest type used by Region 
Five/District Eight for the project.  The computer and tablet shall be capable of running the 
department’s Construction and Materials Management System (CMMS) web-based contract 
administration system and QMP Package. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited.  At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as current relationships with contractors. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultant’s statement of interest will be rated based on: 
 

Rating Description Weight % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 15 
The firm’s experience in the specific district with required project work 25 
Firms understanding/method of accomplishing project requirements 15 
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The estimated engineering fee for this project is $1,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Liaison Engineer (must be an Illinois Licensed Professional Engineer). This person will 

assume Project Manager duties for all aspects of work.   
 

• The Materials Engineering Consultant, who will perform the work in the areas of Physical Test, 
Geotechnical or Mixtures Control (must be an Illinois Licensed Professional Engineer).  
 

• The Project Manager will be responsible for providing qualified inspectors at construction or 
materials sites, as well as off-site plants and locations, at all times when required by the 
contractor’s operations, so that adequate sampling for inspection and testing can be 
performed promptly on each contract item to determine acceptance of the work in compliance 
with the contract plans and specifications and the standards practices of the department.  
Include relevant education, training, and experience. 
 

• The HMA Level 1 testing Technician(s) who will be responsible for testing HMA work.  Include 
relevant training and experience. 

 
• PCC Technician(s) who will be responsible for testing PCC work.  Include relevant training 

and experience.  PCC Level 1 required; PCC Level 2 preferred. 
 

• Nuclear Density Inspector(s) who will be responsible for density testing of earth embankments 
and aggregates.  The Nuclear Density personnel and firm shall be properly licensed and 
trained including but not limited to S-33 “Soils Field Testing and Inspection”. 

 
• Aggregate Technician(s) (Three (3) or five (5) days preferred) who will be responsible for 

testing aggregates at quarries.  Include relevant training and experience. 
 

• Miscellaneous Materials Inspector(s) who will be responsible for inspection and sampling of 
miscellaneous materials.  Include relevant training and experience. 
 

• The laboratory personnel performing any soil or rock analysis in the lab (must have a minimum 
of three (3) years’ experience).   
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   
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 Job No. P-98-038-24, Various Phase I/II Management Projects, Various Routes, Various 
Counties, Region Five/District Eight. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 23, 2024, at 9:00 AM at the Region 
Five/District Eight Office in Collinsville. 
 
Phase I/II engineering services are required to provide for engineering management as well as 
other functions as necessary to accomplish Phase I and/or II services. The Consultant may also 
be required to provide project managers to manage various Phase I and/or II projects, which are 
under contract with other Consultant engineering firms and any other personnel to assist in 
various plan preparation work tasks as required. The Consultant will be expected to perform 
work similar to an IDOT Project Manager/Squad Leader and Staff and may be expected to 
perform the work at the District's office one day a week and will report to one of the Project 
Engineers.  
 
The work may include producing Phase I Reports, producing Phase II contract plans, 
engineering, project management, public coordination, administrative services, and other work 
as necessary to ensure assigned projects are brought to completion in accordance with 
established schedules.  
 
The Consultant's Phase I work may include data collection, preparation of base maps, geometric 
studies, safety studies including crash analysis, capacity analysis including intersection design 
studies, traffic management analysis, route surveys as well as stream surveys, project reports 
anticipated to be processed as Categorical Exclusions, bridge inspections and condition reports, 
drainage studies including Hydraulic Reports, cost estimates, public involvement, and all other 
related work necessary to complete various Phase I studies and tasks. The Consultant may also 
be required to assist the district in reviewing, overseeing, tracking, and prioritizing projects being 
performed by IDOT personnel and other consultants. 
 
The Phase II work, if required, may consist of ADA design according to PROWAG, geometric 
studies, structure plans, roadway plans, electrical work, and any other related work to complete 
final plans, specifications, and estimates, as necessary.  The various proposed projects may 
consist of roadway patching and resurfacing, interstate resurfacing, bridge repair, bridge 
rehabilitation, bridge replacement, roadway widening and resurfacing, roadway reconstruction, 
and design on new roadway alignments. Projects may also include design of partial access 
controlled and access controlled highways on existing and/or new alignments. The Consultant’s 
work may consist of either complete projects or a portion of the total engineering required for a 
certain project. 
 
The department will furnish the Consultant with any relevant and available information such as 
crash data, existing and projected traffic data, utility coordination and right-of-way data, as well 
as environmental survey results.  
 
The selected Consultant and/or their Subconsultants on this project are prohibited from 
managing contracts where either party is the Prime Consultant or a Subconsultant. The selected 
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firm and/or their Subconsultants may not manage another firm if the relationship was reversed 
during another phase of work.  Teaming agreements will not be accepted. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  8 
Proposed DBE use 2 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated construction cost of these projects may range from $200,000 to $75,000,000.  The 
estimated engineering fee for this project is $5,000,000.  The completion date for this contract will 
be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A & B for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person in charge of CSS/Public Involvement procedures. Include a detailed description 
of CSS/Public involvement work he/she has directed involving facilitation of community 
advisory group meetings, public meetings, and public hearings; organizing work groups and 
press conferences; drafting press releases and property owner contact letters, etc.  The 
Special Services (Public Involvement) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant.  
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The Statements of Interest must also include:  
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Location Design Studies (Reconstruction/Major Rehabilitation) 
 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-98-033-24, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Five/District Eight. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on August 1, 2024, at 9:00 AM at the Region 
Five/District Eight Office in Collinsville. 
 
Phase I/II engineering services are required for various projects throughout the District.  
 
The Phase I work, if required, may consist of conducting route surveys, geotechnical analyses, 
hydraulic survey/analysis, geometric studies, and reviews, preparing Bridge Condition Reports, 
Hydraulic Reports, Structure Geotechnical Reports, Type, Size and Location (TS&L) plans, 
Intersection Design Studies (IDSs), Value Engineering studies, Right of Way information, and 
Project Reports (Categorical Exclusion projects only).   
 
Value Engineering (VE) Services, if required, shall include VE Studies submitted in a written 
report.  The Consultant will assemble a multi-disciplined VE project team of approximately five (5) 
to seven (7) people.  The VE team is to be led by an Illinois Licensed Professional Engineer, with 
experience in roadway and bridge design and in leading VE teams.  The VE team should be 
structured so there is appropriate expertise to evaluate the major problem areas anticipated within 
the project.  In addition to the technical discipline such as design, construction, and environmental, 
the VE team must possess experience in construction cost estimating and cost-benefit analysis.  
The Consultant will be expected to develop the VE work plan for projects assigned by the 
department.  The plan shall as a minimum include step, methodology, criteria, timing, and 
deliverables. 
 
This work may include data collection, cost estimates, traffic management analysis, crash 
analysis, development of alternative alignments, preparing environmental and hazardous waste 
documents, infrared testing of bridge decks, and all other related work required to produce the 
necessary Phase I documents and reports.  This work could include amending or updating 
existing Project Reports. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, structure plans, roadway plans, and any other related work required 
to complete plans, specifications, and estimates as necessary. 
 
The various proposed projects may consist of ADA improvement plans, simple roadway patching 
and resurfacing, bridge repair, bridge rehabilitation, bridge replacement, roadway widening and 
resurfacing and/or new roadway projects. 
 
The Consultant’s work may also include QC/QA plan reviews of pre-final contract plans, 
developed by others, with an emphasis on constructability. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, aerial 
photos, boring logs, location design reports and other information deemed applicable to the 
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Consultant’s work.  For Value Engineering Studies, the department will furnish the Consultant with 
available reports, roadway plans, and other information as available.  The VE team leader is to 
coordinate with the department on specific need for the assigned project. 
 
Additional work could include surveying storm sewer and locating IDOT-owned facilities including 
electrical wiring and components for traffic signals, highway lighting, and ITS 
architecture.  Electrical components may include, but are not limited to junction boxes, handholes, 
cabinets, mast arms, light posts, light towers, DMS boards, and cameras.  
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $1,500,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A & B for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
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• The person who will perform the responsibilities of being the Value Engineering Team 
Leader. This person must have attended the National Highway Institute (NHI) course on 
Value Engineering or have equivalent experience in the preparation of VE Studies. A Value 
Methodology Associate (VMA) or Certified Value Specialist (CVS) is preferred but not 
required. The Value Engineering Team Leader may be completed by the Sub and/or Prime 
Consultant. 

 
The Statements of Interest must also include:  

 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Location Design Studies (Reconstruction/Major Rehabilitation) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-98-036-24, East St. Louis Transportation Study in East St. Louis, Phase I Project, 
St. Clair County, Region Five/District Eight. 
 
This project may contain Federal Funds. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2024, at 9:00 AM at the Region 
Five/District Eight Office in Collinsville. 
 
Phase I services are required to provide a strategic plan for future transportation improvements 
to IL Route 15 between I-255 and I-55 and/or Bond Avenue between IL Route 163 and 8th Street 
to improve mobility and reduce travel time delays.  This study will involve preparation of a Planning 
and Environmental Linkage (PEL) Study. Phase I services include but are not limited to: 
topographic surveys and/or LiDAR; traffic and crash studies, geometric studies, bike and 
pedestrian analyses, public involvement/Context Sensitive Solutions, and environmental 
analyses.   
 
The department will furnish available microfilm, traffic counts, previous studies, aerial 
photography and/or aerial mapping. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $1,600,000.  The completion date for this contract 
will be 36 months after authorization to proceed.   
 
Key personnel listed on Exhibit A & B for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 

Professional Transportation Bulletin 212 Page 121 Revised: Tuesday, May 14, 2024



• The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an Illinois Licensed
Professional Engineer).

• The person in charge of CSS/Public Involvement procedures. Include a detailed description
of CSS/Public involvement work he/she has directed involving facilitation of community
advisory group meetings, public meetings, and public hearings; organizing work groups and
press conferences; drafting press releases and property owner contact letters, etc.  The
Special Services (Public Involvement) prequalification category requirement may be
completed by the Sub and/or Prime Consultant.

The Statements of Interest must also include: 

• A Project Understanding and Approach, describing in detail on how the Consultant will
accomplish the work, including any work that would be performed by a Subconsultant(s).

The Prime firm must be prequalified in the following categories to be considered for this project: 

Location Design Studies (New Construction/Major Reconstruction) 

Environmental Reports (Environmental Assessment)  

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-98-034-24, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Five/District Eight. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 25, 2024, at 1:30 PM at the Region 
Five/District Eight Office in Collinsville. 
 
Phase I/II engineering services are required to provide for various projects throughout District 
Eight.  
 
Phase I work, if required, may consist of conducting route or land surveys, utility coordination, 
hydraulic survey/analysis, conducting geometric studies and reviews, preparing Type, Size and 
Location (TS&L) plans, preparing Bridge Condition Reports, geotechnical studies which include 
preparing Structure or Roadway Geotechnical Reports, and preparing Project Reports 
(Categorical Exclusion projects only). This work may include data collection, cost estimates, traffic 
management analyses, crash analyses, development of alternative alignments, environmental 
studies and coordination, infrared testing of bridge decks and other related work and exhibits 
necessary to produce the Project Report, as necessary. This work could include amending or 
updating existing Project Reports. Public involvement may also be required, which may include 
stakeholder meetings, public meetings and/or hearings (in person or virtual), and tools as needed 
to engage the public as part of Context Sensitive Solutions (CSS). 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, structure plans, roadway plans, and any other related work required 
to complete plans, specifications, and estimates as necessary. The various proposed projects 
may consist of bridge repair, bridge rehabilitation, bridge replacement, roadway widening and/or 
resurfacing, and ADA improvement plans. 
 
Phase I/II services may be required to aid the District in preparing Project Reports and/or contract 
plans and specifications for the following projects identified below: 
• US Route 50 Bypass from IL Route 4 to US Route 50 East of Lebanon.  Phase I is 90% 

complete, with the work being performed under a previous contract.  This contract would 
involve completing the Project Report and preparing Phase II contract plans.  A public 
meeting may also be needed. 

• S.N. 060-2049: IL Route 140 over Paddock Creek Branch 
• S.N. 082-0085: IL Route 157 at Goose Lake Canal 
• S.N. 060-2450, S.N. 060-2451, and S.N. 060-2453: IL Route 157 over 3 Drainage Structures  

 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The department may furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, crash data, agency coordination, existing right-of-way plans, aerial photos, 
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boring logs, location design reports, structure inspection reports, utility coordination, and other 
information deemed applicable to the Consultants work. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $1,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A & B for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified. The Structures (Highway: 
Typical) prequalification category requirements may be completed by the Sub and/or Prime 
Consultant. 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the drainage report (must be an Illinois Licensed Professional Engineer). 

 
• The person will perform the duties of the Public Involvement Lead along with their work 

experience in this area. The Special Services (Public Involvement) prequalification 
category requirement may be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience) 
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
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• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 

members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Location Design Studies (Reconstruction/Major Rehabilitation) 
 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-98-020-24, Reconstruction of IL 3 from Pleasant Ridge Road to the Jackson 
County Line, Phase I/II Project, Randolph County, Region Five/District Eight. 
 
This project requires 19% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2024, at 9:00 AM at the Region 
Five/District Eight Office in Collinsville. 
 
Phase I and/or II engineering services are required for various projects on IL 3 from Pleasant 
Ridge Road to the Jackson County Line in Randolph County in District Eight.  The various 
proposed projects will consist of pavement replacement plans, some which may include ADA 
improvements. 
 
The Phase I engineering services may consist of conducting route surveys, geometric studies 
and reviews, geotechnical reports, Intersection Design Studies (IDSs), right of way information, 
and project reports (Categorical Exclusion projects only).   
 
This work includes data collection, cost estimates, traffic management analysis, crash analysis, 
preparing environmental and hazardous waste documents, TSL’s, SGR’s, slope stability analysis, 
and all other related work required to produce the necessary Phase I documents and reports.  
 
Projects may include public involvement. Public involvement includes coordinating and leading 
stakeholder meetings, public informational meetings, preparing exhibits for meetings, and 
evaluating and incorporating comments from those meetings into a report. 
 
The Phase II engineering services required for these projects include preparation of all Plans, 
Specifications, and Estimates (PS&E documents) for pavement replacement, ADA upgrades and 
geometric improvements along IL 3 from Pleasant Ridge Road to the Jackson County Line in 
Randolph County, and the structure replacement of S.N. 079-0012. This includes, but is not limited 
to, pavement design, supplemental surveys, roadway plans, structure plans, retaining wall plans, 
maintenance of traffic plans, drainage plans, storm water prevention plans, traffic signal plans, 
lighting plans and all other necessary related work to complete Phase II. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, crash statistics, agency coordination, existing right-of-way plans, aerial photos, 
boring logs, location design reports, and other information deemed applicable to the Consultant’s 
work.  Roadway Geotechnical Reports will be provided once complete. 
 
The following structure is included in this project, S.N. 079-0012: IL 3 over Rock Creek. 

 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The completion date for this contract will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A & B for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified. The Structures (Highway: 
Typical) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The Geotechnical Services (General Geotechnical 
Services) and Geotechnical Services (Structure Geotechnical Reports (SGR)) 
prequalification categories may be completed by the Sub and /or Prime Consultant. 
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• The person in charge of CSS/Public Involvement procedures. Include a detailed description 
of CSS/Public involvement work he/she has directed involving facilitation of community 
advisory group meetings, public meetings, and public hearings; organizing work groups and 
press conferences; drafting press releases and property owner contact letters, etc.  The 
Special Services (Public Involvement) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant.  
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Location Design Studies (Reconstruction/Major Rehabilitation) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-99-025-24, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Five/District Nine. 
 
This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 31, 2024, at 10:00 AM at the Region 
Five/District Nine Office in Carbondale. 
 
Phase I/II engineering services are required on various projects throughout District Nine. 
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, drainage 
studies, hydraulic analysis, geometric studies, preparing Bridge Condition Reports, Hydraulic 
Reports, Structure Reports, Structure Geotechnical Reports, and preparing Project Reports 
(Categorical Exclusion projects only). This work will include data collection, development of 
alignment alternatives, cost estimates, traffic management analysis, accident analysis, TS&L 
drawings, right of way information, preparation of environmental documentation for submittal by 
District, environmental consequences, and other related work necessary to produce Project 
Reports for bridge or roadway projects.  
 
Phase II work, if required, may consist of route surveys, hydraulic analysis, geometric studies, 
roadway plans, structure plans, highway lighting, ADA plan development, preparation of pre-final 
plans for bridge or roadway projects, and any other work to complete final plans, specifications, 
and estimates for bridge or roadway projects, as necessary.  
 
Surveying services may include but are not limited to topographical mapping, digital terrain 
modeling, cross-sectional data, hydraulic surveys, plats, legal description, monument records, 
right-of-way plans, and various land surveying activities associated with property boundaries and 
right-of-way. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, culvert replacement, widening and resurfacing, and/or 
new roadway projects. The department will furnish the Consultant with any available as-built 
plans, microfilm plans, field notes, traffic data, accident statistics, agency coordination, existing 
right-of-way plans, aerial photos, boring logs, and other information. The Consultant's work may 
consist of either complete projects or a portion of the total engineering required for a certain 
project.  
 
The Consultant may be expected to preform work as an IDOT Project Manager or Squad Leader 
and expected to perform the work in the District’s office. The Consultant may be required to assist 
the District in reviewing projects and overseeing IDOT personnel and other consultants. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
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Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated engineering fee for this project is $2,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Hydraulic Analyses (must be an Illinois Licensed Professional Engineer). 
The Special Services (Location Drainage) and/or Hydraulic Reports (Waterways: 
Typical) prequalification category requirements may be completed by the Sub and/or Prime 
Consultant. 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant.  

 
• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 

The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
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• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer). The Geotechnical Services (General Geotechnical 
Services) and Geotechnical Services (Structure Geotechnical Reports (SGR)) 
prequalification categories may be completed by the Sub and /or Prime Consultant.  

 
The Statements of Interest must also include:  
 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. C-99-105-24, I-24 Ohio River Bridge, Massac County, Phase III Project, Massac 
County, Region Five/District Nine. 
 
This project may contain Federal Funds. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 24, 2024, at 1:00 PM at the Region 
Five/District Nine Office in Carbondale. 
 
Phase III engineering services are required to provide construction supervision, inspection, 
engineering layout, record maintenance and Quality Assurance (QA) testing for Portland cement 
concrete (PCC), soils, aggregate, and other miscellaneous materials. This work is anticipated to 
consist of constructing a PCC bridge deck wearing surface, joint replacements, structural steel 
repair, formed concrete repair and painting of structural steel at various locations including all 
facia beams, areas near expansion joints, floor beams, and a portion of the arch. 
 
The department will furnish the Consultant with the construction plans and specifications. 
 
The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders. The Resident Engineer will direct/coordinate the activities of the 
Consultant staff. The Consultant will be required to furnish a liaison Resident Engineer to work 
directly with the IDOT Resident Engineer and Materials Engineer to provide a staff to perform 
the engineering services required for this project. The Consultant’s work force shall be adequate 
to allow completion of these projects in a timely manner and in accordance with the 
department’s Standard Specifications for Road and Bridge Construction. The Consultant 
should expect to furnish all the construction supervision, engineering layout, on-site inspection, 
maintenance of records and documentation, and perform other duties as directed by the 
engineer. The project will require day and night operations. 
 
The Consultants will maintain records and submit documentation of QA and material acceptance 
activities required by the construction contract, department polies, and as directed by the 
department’s supervising materials personnel in Region Five/District Nine. 
 
Sampling, testing and acceptance of construction materials shall be in accordance with 
department policies, Manual of Materials inspection, Manual of Test Procedures for Materials, 
Project Procedures Guide, highway standards, individual construction contract plans and special 
provisions. 
 
The Consultant will be asked to provide trained technicians to perform nuclear density testing 
for   aggregates and possibly HMA pay items. Consultants will provide their own nuclear gauge, 
bunker, and transport box.  Consultants will have their own nuclear license and will not be 
covered by the department’s license.  Consultants will provide a dynamic cone penetrometer 
(DCP) to Nuclear Density Inspectors to perform subgrade testing.  The Consultant may be 
directed to witness and secure mixture and density samples for HMA pay items.  The Consultant 
will perform Quality Assurance testing on PCC in the field.  The Consultant will provide calibrated 
equipment to PCC technicians to test concrete temperature, slump, and air content.
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The Consultant will provide tools of the trade. The Consultant will perform on-site inspection and 
provide construction layout as directed by the engineer. The Consultant will also maintain records 
and documentation and perform any other duties as directed by the engineer to complete this 
project on a timely basis in accordance with the department’s Standard Specifications for Road 
and Bridge Construction. 
 
The Consultant will be required to furnish a laptop computer and/or a tablet device equal to the 
latest type used by Region Five/District Nine for the project. The computer and tablet shall be 
capable of running the department’s Construction & Materials Management System (CMMS) web- 
based contract administration system. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 10 

 
The completion date for this contract will be 60 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Construction Inspector(s) (with current IDOT Construction Documentation certificate). 

Experience and workable knowledge of IDOT inspection duties and requirements capable of 
performing geometric and physical layout as needed for construction purposes. 
 

• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). (Include the 
Documentation Certificate Number for IDOT Documentation of Contract Quantities. 
Minimum ten (10) years’ experience as a Resident Engineer desired in the areas of Hot Mix 
Asphalt (HMA), Portland Cement Concrete (PCC), Concrete Structures and soils). 

 
• The Materials QA Technician/Inspector(s). Include specific details of HMA and/or PCC QC/QA 

training, and details of experience with materials inspection.  HMA testing and inspection will 
require HMA Level 1 certification.  PCC testing and inspection will require PCC Level 2 
certification. 

 
• Nuclear Density Technician/Inspector(s) will be responsible for density testing of earth 

embankments, subgrades, and aggregate subbases.  The Nuclear Density personnel and 
firm shall be properly licensed and trained including but not limited to S-33 “Soils Field Testing 
and Inspection 
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• The Document Technician. (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 
 

• The person(s) performing the Construction Inspection.  
 

• Bridge Paint Inspector(s). The person(s) performing paint inspection must be a National 
Association of Corrosion Engineers (NACE) Certified Coatings Inspector – Level 3 or 
Association for Materials Protection and Performance (AMPP) Senior Certified Coatings 
Inspector. 

 
The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-99-002-24, Various Phase III Projects, Various Routes, Various Counties, Region 
Five/District Nine. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant 
will be using are scheduled to attend an initial meeting on July 24, 2024, at 10:00 AM at the 
Region Five/District Nine Office in Carbondale. 
 
Phase III engineering services are required to provide construction supervision, inspection, 
engineering layout, and record maintenance for various projects in District Nine. Quality 
Assurance (QA) testing for hot mix asphalt (HMA), Portland cement concrete (PCC), soils, and 
aggregate. 
 
The Consultant will be required to furnish a Liaison Resident Engineer complete with staff capable 
to run individual projects and work directly with the department’s Resident Engineers to ensure 
adequate engineering services required for these projects are in place. The Consultant’s work 
force shall be adequate to allow completion of these projects in a timely manner and in 
accordance with the department’s Standard Specifications for Road and Bridge Construction. 
Staffing levels could range from six (6) to eight (8) inspectors during peak construction season. 
 
The Consultant must be capable to both assist the Resident Engineer with construction inspectors 
and act as Liaison Resident Engineer to prepare all documentation of the project. The 
Consultant’s Liaison Resident Engineer may be required to coordinate and schedule materials 
inspection with Consultant inspectors and the District’s Materials staff to insure adequate 
inspection. The various proposed projects may consist of pavement and surface removal, 
patching and resurfacing, PCC pavement construction, bridge repair, bridge rehabilitation, 
electrical work, bridge replacement, widening and resurfacing, vertical/horizontal realignment 
and/or new roadway projects. 
 
The Consultants will maintain records and submit documentation of QA and material acceptance 
activities required by the construction contract, department polices, and as directed by the 
department’s supervising materials personnel in Region Five/District Nine. 
 
Sampling, testing and acceptance of construction materials shall be in accordance with 
department policies, Manual of Materials inspection, Manual of Test Procedures for Materials, 
Project Procedures Guide, highway standards, individual construction contract plans and special 
provisions. 
 
The Consultant may be asked to provide trained technicians to perform nuclear density testing 
for embankments, aggregates, and HMA pay items. Consultants will provide their own nuclear 
gauge, bunker, and transport box. Consultants will have their own nuclear license and will not be 
covered by the department’s license. The Consultants will provide a dynamic cone penetrometer 
(DCP) for Nuclear Density Inspectors.  The Consultant may be asked to witness and secure 
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mixture and density samples for Pay for Performance and Quality Control for Performance HMA 
pay items and perform density tests in a field laboratory furnished by the department. 
 
The Consultant will provide tools of the trade. The department will furnish all necessary plans, 
specifications, standards, and related forms for record keeping. The Consultant will be required to 
furnish a laptop computer and/or a tablet device equal to the latest type used by Region Five/District 
Nine for the project. The computer and tablet shall be capable of running the department’s 
Construction & Materials Management System (CMMS) web-based contract administration 
system. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant or 
one of their Subconsultant(s) on the same project or on material coming from the same plant are 
prohibited. At the negotiation meeting, the Prime Consultant and the Subconsultant(s) will disclose 
all previous involvement in the district as well as current relationships with contractors. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department on 
an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated engineering fee for this project is $1,947,000. The completion date for this contract 
will be 48 months after authorization to proceed.  The Consultant must complete and submit final 
measurements, calculations, and contract record documentation to the department no later than 
six (6) weeks after completion of each project as required. Consultant staff should expect 
nightwork on some projects. 
 
The estimated construction cost for these assigned projects ranges from $100,000 to 
$65,000,000. The various projects are scheduled for construction during calendar year 2024, 2025, 
2026, and 2027 construction seasons. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Construction Inspector(s) (with current IDOT Construction Documentation certificate, 

experience, and workable knowledge of IDOT inspection duties and requirements capable of 
performing geometric and physical layout as needed for construction purposes. 
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• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred, include the 
Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities. Minimum ten (10) years’ experience as a Resident Engineer desired in the areas 
of Hot Mix Asphalt (HMA), Portland Cement Concrete (PCC), Concrete Structures and soils. 
 

• The Materials QA Technician/Inspector(s). Include specific details of aggregate source 
certification, HMA, and/or PCC QC/QA training, and details of experience with materials 
inspection. HMA testing and inspection will require HMA Level 1 certification. PCC Level 2 
certification required for PCC testing and inspection. 
 

• The Nuclear Density Technician/Inspector(s) will be responsible for density testing of earth 
embankments and aggregate subbases.  The Nuclear Density personnel and firm shall be 
properly licensed and trained including but not limited to S-33 “Soils Field Testing and 
Inspection”.  
 

• The Documentation Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected, this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 

 
• The person(s) performing the Construction Inspection. 

 
The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-99-026-24, IL 3 South of Waterloo, along IL 154 to IL 13/127 North of 
Murphysboro, Phase I Project, in Monroe, Randolph, Perry, and Jackson Counties, Region 
Five/District Eight and Nine. 
 
This project may contain Federal Funds. 
 
This project requires 13% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 24, 2024, at 10:00 AM at the Region 
Five/District Nine Office in Carbondale. 
 
Phase I Planning and Environmental Linkages or a NEPA Scoping engineering and environmental 
services are required for preparing Purpose and Need, Preliminary Alternatives, Alternatives to 
be Carried Forward, determining the NEPA class of action (CE, EA, or EIS), obtaining at least two 
concurrence points at the NEPA/404 Merger meeting, and identifying the preferred alternative.   
 
The Consultant’s work includes data collection, field investigations, roadway surveys, drainage 
investigations, establishment of horizontal and vertical alignments, cooperating agency section 
106 consulting party letters, environmental survey requests, intersection designs, traffic capacity 
analysis, the evaluation of alternatives, proposed right-of-way determinations, safety analysis, 
public involvement, presentations, cost estimates, drainage analysis, sizing structures, 
environmental reviews, and report writing. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software and our current CADD environment in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 15 

 
The completion date for this contract will be 60 months after authorization to proceed.   
 
Key personnel listed on Exhibit A & B for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person in charge of CSS/Public Involvement procedures. Include a detailed description 
of CSS/Public involvement work he/she has directed involving facilitation of community 
advisory group meetings, public meetings, and public hearings; organizing work groups and 
press conferences; drafting press releases and property owner contact letters, etc.  The 
Special Services (Public Involvement) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant.  
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 

 
The Prime firm must be prequalified in the Location Design Studies (New Construction/Major 
Reconstruction) category to be considered for this project. 
 
The Environmental Reports (Environmental Assessment) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. The environmental work 
must be performed using staff that has been presented in your most recently approved Statement 
of Experience and Financial Condition. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-99-028-24, Various Local Roads Project Management Projects, Various Routes, 
Various Counties, Region Five/District Nine. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 24, 2024, at 10:30 AM at the Region 
Five/District Nine Office in Carbondale. 
 
Engineering Services are required for a Consultant Project Manager (PM) for various IDOT local 
agency sponsored and department led processes and/or projects throughout District Nine. This 
work may involve working directly with local agencies and/or their Consultant firms.  
 
The PM will be expected to perform work similar to the IDOT Local Roads staff. Key staff from the 
PM Consultant may be expected to perform work in the district offices, project job sites, and local 
public agency (LPA) offices in the district as required. This work may also require working in the 
district offices, project job sites, and LPA offices in the District up to five (5) days a week as 
necessary. The work may include engineering, technical, management, administrative services, 
and other work as necessary to assist bringing numerous projects to completion in accordance 
with established schedules. This work may involve all facets of Phase I, II and III engineering, 
LPA maintenance programs, and project closeout for Local Public Agency sponsored projects. 
 
In addition, the Consultant may also be required to act as a Project Manager (PM) for various 
department-led processes and/or projects throughout District Nine. The PM Consultant, if 
required, may be assigned to support all facets of Phase I, II and III engineering for department 
led projects, maintenance programs, and project closeouts. 
 
The selected Consultant and/or their Subconsultants are prohibited from managing projects 
where either party is the Prime Consultant or a Subconsultant. The selected firm and/or their 
Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work.  
 
Teaming Agreements will be allowed on this project. 
 
The anticipated work may include, but not be limited to: 
• Providing technical support for all facets of Local Agency and department led Phase I, II, and 

III engineering projects, maintenance programs, and project closeout as assigned including 
but not limited to:  
o Reviewing deliverables for compliance with departmental policies 
o Monitoring project scope, schedule, and budget 
o Project Closeout 

• Identifying and implementing necessary coordination and communications within and outside 
the department; to IDOT and stakeholders as required. 

• Attending regular progress meetings and briefings for IDOT including FHWA where details of 
project and progress are presented. 

• Facilitating and expediting the resolution of technical issues, drawing upon necessary 
resources and experts in applicable disciplines.  
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• Facilitating the resolution of contractual issues, drawing upon necessary resources within 
IDOT. 

• Providing engineering judgment and analysis in the review of county, township, and municipal 
projects funded with federal, Motor Fuel Tax (MFT), Township Bridge Program (TBP), and 
other state/federal funded programs to ensure departmental and statutory obligations are 
being fulfilled as it relates to the proper expenditure of funds. This may include a complete 
review of the local agencies’ accounting practices and documenting discrepancies.  

• All other work as required to implement Local Agency and department-led Projects. 
 
Work orders under the blanket agreement will be negotiated and authorized on an as needed 
basis.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $500,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents associated with the contract (must be an Illinois Licensed Professional Engineer).  
 

• The person who will assume the duties of Project Engineer - that individual providing support 
for all facets of Phase I, II and III engineering for Local Agency sponsored projects (must be 
an Illinois Licensed Professional Engineer). 
 

• The person who will perform the technical review work for milestone submittal documents 
and review (must have adequate Local Roads policy and Motor Fuel Tax experience). 

 
• The person who will perform review and/or tracking of local agency bridge inspections.  The 

Structures (Highway: Typical) prequalification category requirements may be completed 
by the Sub and/or Prime Consultant. 

 
The Statements of Interest must also include:  
 
• Provide the approach the firm will take on this project along with a summary of management 

experience and Local Roads project experience.  
 

• A disclosure of any previous or open contracts between the firm and any local agencies. 
  

Professional Transportation Bulletin 212 Page 141 Revised: Tuesday, May 14, 2024



The Prime firm must be prequalified in the following categories to be considered for this project: 
 

Location Design Studies (Reconstruction/Major Rehabilitation)  
 
Highways (Roads and Streets)  

 
 Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. BI-37-004-25, Various Phase III Steel Fabrication Shop Inspection Projects, Various 
Routes, Various Counties, Bureau of Bridges & Structures. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2024, at 1:30 PM at the Bureau 
of Bridges & Structures Office in Springfield. 
 
Phase III engineering services are required to provide structural steel shop fabrication Quality 
Assurance (QA) Inspections. Attachment A, showing Inspection Requirements, is enclosed for 
your consideration. 
 
Since, the location and duration of projects to be covered by this contract are uncertain, we are 
providing the following estimated annual requirements: 
 
Inspector Qualifications Straight Time 

(Hours) 
Overtime 
(Hours) 

CWI and UT Level II (Shop) 75 15 
CWI (Shop) 3,000 150 
Non CWI (Shop) 525 75 
UT Level II (Field) 30  
Inspection Manager (Site Meeting) 15  

 
Services will also entail an estimated: 360 days of per diem per year and significant travel. 
 
Each inspector is expected to be a member of the Consultant’s inspection staff. The use of 
temporary personnel hired from the local area for inspection shall be prohibited unless approved 
by the department on a case-by-case basis. The contract will be monitored and administered by 
the IDOT Bureau of Bridges and Structures. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  10 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated engineering fee for this project is $750,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work. 
 

• The person who will perform the duties of Project Engineer (Inspection Manager), that 
individual in charge who is directly involved in the work. 

 
The Statements of Interest must also include: 
 
• Firm’s previous experience with this type of work and IDOT specifications. 

 
• Names of key personnel along with resumes indicating technical and managerial 

qualifications. 
 

• Availability of inspection personnel and your firm’s anticipated workload during the next two 
(2) years. 
 

• Branch office locations. 
 
Firms interested in submitting for this item that are not currently prequalified must establish an 
account in EPAS so the firms can submit a Statement of Interest. Any procedural questions 
regarding Statements of Interest submittal and to set up an account in EPAS may be directed to 
the Preliminary Engineering mailbox in the Bureau of Design and Environment at 
DOT.consultantservices@illinois.gov. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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ATTACHMENT A  
 
INSPECTION REQUIREMENTS 
SECTION I - QA INSPECTORS 
 
Quality Assurance (QA) Inspectors shall be fully-trained employees of the Consultant, 
experienced in the inspection of materials, workmanship and procedures involved in the work. 
The use of personnel temporarily hired for inspection shall be prohibited unless approved by the 
department on a case-by-case basis. QA Inspectors may not be in any position of self-interest, 
direct or indirect, with the producers or processors of the work involved. The name and address 
of each inspector expected to be employed in this work shall be filed by the Consultant with the 
department, together with a brief summary of qualifications. When more than one QA Inspector 
is assigned to a project, the Consultant shall designate one as the lead QA Inspector, who will 
assume the responsibility of coordinating the inspection effort and filing all reports in addition to 
inspection duties. The Consultant shall not change inspectors on the project without prior 
notification to the department. The department shall have the right to order the removal of any 
QA Inspector from the department’s work for failure to perform to the satisfaction of the 
department. 

1. The QA Inspectors shall personally make inspections and reports as required by the 
department for quality assurance (QA) of fabrication on assigned projects. They shall 
perform special tests, examinations and re-inspections when required by the department. 

2. Each QA Inspector shall be familiar with the approved shop drawings and department 
standard specifications pertaining to the fabrication inspected, as well as applicable codes 
and specifications of the American Welding Society (AWS) and American Society for 
Nondestructive Testing (ASNT). 

3. No variations from the approved shop drawings or the Contract documents shall be 
permitted by the QA Inspector, except upon specific instructions by the department. 

4. Each inspector assigned to a project shall be a Certified Welding Inspector (CWI), unless 
otherwise approved or specified by the department, and well versed in applicable 
fabrication, non-destructive testing (including MT and RT interpretation), cleaning and/or 
shop painting techniques. Non-certified inspectors shall have at least one year of prior, 
supervised experience with the Consultant. 

5. QA Inspectors shall be assigned and monitored by an Inspection Manager who is qualified 
to perform all tasks assigned to supervised QA Inspectors. 

6. For ongoing projects, shop QA Inspectors will be reimbursed for per diem or daily mileage 
and travel time from/to their home address, whichever is less. This allows per diem and 
mileage to be charged only for travel days at the beginning and end of a particular project, 
for intermittent inspection, or for prolonged periods of inactivity at a shop. Per diem will be 
paid through weekends and shop holidays if it is less than estimated charges for the 
inspector to travel home and return to the shop. 

7. Field (construction site) QA Inspectors will be reimbursed for per diem, and daily 
mileage/travel time for up to 40 miles or travel time to/from their home to the field site work, 
whichever is less. 

 
SECTION II - CONDUCT OF INSPECTORS 
 
QA Inspectors shall perform their duties under the contract in a courteous manner. They shall 
maintain fair and professional relations with personnel of the shops inspected and direct formal 
communication to the shop’s Quality Control staff or management, as appropriate. QA Inspectors 
will not perform Quality Control duties for the shop or direct production personnel, except to note 
hazardous conditions that might result in injury or damage. 
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SECTION III - SHOP INSPECTION 
 
QA Inspections typically cover steel or aluminum fabrication, but other materials may occasionally 
be involved. 
Any shop error or material deficiency observed which, in the opinion of the QA Inspector, may be 
cause for rejection shall be reported to the Fabricator’s QC or production management and the 
department. QA Inspectors shall verify that repairs are made or report inadequate corrections to 
the department. Inspections in the shop shall verify: the condition of materials, workmanship, 
dimensional accuracy, quality of welding, the proper application of heat, accuracy of punching, 
reaming and assembly, proper torque of bolts, fit of machine finished joints, conformance of 
cleaning and painting to the contract specifications, etc. QA Inspectors shall identify significant 
or recurring defects and document the adequacy of the Fabricator’s corrective actions and Quality 
Control Plan. 
The following list is not all-inclusive but shows typical QA Inspector activities to verify compliance 
with contract requirements. 

1. General surface inspection as material is processed and exposed to view, noting 
imperfections. View cut edge of plates for indications of internal defects. 

2. Observe thermal cutting and computer numerically controlled (CNC) equipment to 
determine if it appears to be performing properly. 

3. Check the mill identification, sizes of sections and thickness of plates, verifying that 
approved materials are used, with special attention to the use and location of Fracture 
Critical Material. 

4. Determine that dies and punches are in acceptable condition, of correct size, and used 
within the limits set by the contract, the manufacturer or industry practice as appropriate. 

5. Check that reamed holes are cylindrical, that burrs are removed, and no drilling debris 
remains between shop contact surfaces. 

6. Periodically monitor the installation and tightening of high strength bolts to ensure that the 
selected tightening procedure is properly used. Each day that bolts are to be installed in 
slip critical connections, rotational capacity tests shall be performed, and inspection 
wrenches shall be calibrated in a device indicating bolt tension prior to testing. 

7. Bolted splice plates shall be properly fitted and secured prior to reaming or drilling. Parts 
assembled for drilling or reaming holes to full size shall be aligned and secured after 
verifying proper hole spacing and edge distances. 

8. Techniques used in assembling beams, girders, trusses, rigid frames or arches shall not 
damage members, and the desired geometry (camber, horizontal curvature, etc.) shall be 
verified before reaming, unless otherwise approved by the Engineer. 

9. Field bolted splices and other reamed assembled (RA) or drilled assembled (DA) elements 
shall be plainly match-marked, and the match-marking diagrams shall be checked. 
Erection (piece and match) marks shall be made with low or mini-stress dies in areas of 
members and splice plates specified on the shop drawings. 

10. Check pins, bushings and pin holes for size, location and surface finish. Obtain certification 
of pin and bushing material and any required heat treatment process. 

11. All finished members shall be free of general or localized twists, bends, kinks or other 
distortions exceeding contract tolerances. 

12. All loose pieces are to be bolted or otherwise secured for shipment, and small parts 
properly cushioned and boxed or otherwise secured against loss and damage in transit. 

13. Check for “lefts” or “rights” and number of parts. 
14. Surfaces to be shop coated shall be properly cleaned and surface profile verified prior to 

application. Priming must be done within 24 hours of cleaning and prior to any surface 
rusting. 

15. ILDOT-approved batches of paint are to be applied in accord with the contract and 
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manufacturer’s product data sheet. Verify paint batch approval by the department. A letter 
from IDOT’s Bureau of Materials or the manufacturer listing the batch number and test ID 
is acceptable. Monitor mixing of components, humidity, metal and air temperature and 
application patterns. 

16. All thermal cutting shall be mechanically guided. No hand-held thermal cutting of final 
edges shall be allowed without the approval of the department, and re-entrant cuts must be 
finished in accord with contract requirements. 

17. Verify QC measurements for center to center of bearings, camber and sweep. Make 
random checks of stiffener and lateral bracing locations as well as their hole layouts. If 
errors are found, require more complete dimension checks by QC to define extent of the 
problem. 

18. Check workmanship (dimensionality, straightness, finish, etc.) in accordance with 
requirements of applicable specifications. 

19. Check that splice plates and fills are properly positioned before drilling or reaming. No 
metal fragments or foreign material other than paint shall remain between shop bolted 
components. 

20. Mill test reports should be obtained from the fabricator’s QC or the department and 
correlated with the primary member material used in the structure. A material assignment 
sheet may be obtained from QC or developed by the QA Inspector. Mill reports or 
independent lab tests must verify satisfactory toughness testing for “CVN”, “NTR” or 
Fracture Critical material. The material grade (e.g.: Gr. 36, 50, 50W) must comply with the 
shop drawings. All steel material shall be certified on the mill report to be domestically 
produced (“Melted and Manufactured in the USA” or similar). 

21. Report significant fabrication deficiencies (e.g.: requiring substantial removal and 
replacement of welds or paint, miss-located holes, misaligned members) on the daily log, 
including their cause and correction. Proposals to correct errors potentially affecting the 
adequacy of the member shall be submitted by the fabricator to the department prior to 
repairs. Attachment and removal of temporary fabrication or handling must employ 
department approved methods. 

22. Any erection devices shown on the approved shop drawings warrant the same inspection 
required for permanent material but mill test reports and evidence of domestic origin are 
not required for temporary items not purchased by the department. 

 
SECTION IV – WELDING 
 
Prior to Welding: 

1. The QA Inspector shall verify the current qualifications of each welder for process(es) and 
position(s) used on the project. Welder qualification shall be performed in accord with the 
applicable AWS code (D1.1, D1.2 or D1.5), and the QA Inspector may witness alignment 
of the test plates, the welding preparation of the coupons, and/or tests performed in the 
fabricator’s shop. (In the absence of test facilities in the shop, the fabricator shall forward 
the properly identified coupons to a testing laboratory acceptable to the department). Also, 
discuss with quality control the traceability of each welder’s work, noting that no permanent 
indications (die stamps, welded figures) shall be allowed on finished work. 

2. Ensure weld procedures are ILDOT approved and understood by the welders, welding 
foremen and quality control. 

3. Prior to fitting welded joints, examine the condition of the material, especially for defects or 
contamination in the joint area. 

4. Check fit-up of joints that are to be welded, including root face, angle of bevel, the 
alignment of the parts, and the uniformity of root opening. 

5. When applicable, ensure run-on/run-off tabs are of adequate length, shape, material type 
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and size to allow full weld throat the entire length of the joint. 
6. Check surfaces to be welded for cleanliness, with mill scale and rust removed to the extent 

required, and absence of moisture, lubricants, or other foreign material detrimental to 
welding. 

7. Visually inspect tack welds for integrity and defects. Observe preheat prior to tacking 
where required. They are to be as small as practical. No temporary welds are allowed on 
any flange or web solely for positioning or restraint. Tack welds on flanges and webs must 
be incorporated in the final weld. 

8. Review weld joints shown on the shop drawings for potential conditions which may require 
weld sequencing or heating parameters not specified on the approved weld procedure and 
notify QC and the department of such situations. 

9. Review shop report forms utilized for nondestructive testing and discuss any concerns with 
QC. 

10. Discuss the condition and calibration of welding equipment with QC. Verify gauges 
(amperage, temperature, wire feed speed, voltage, etc.) are periodically checked for 
accuracy and adjusted or replaced if necessary, and that calibration equipment is 
periodically certified and properly utilized. 

 
During Welding: 

1. Ensure the correct weld consumables are utilized, are in satisfactory condition and are 
stored properly to prevent damage. Bridge welding requires low-hydrogen processes, so 
consumables must be reconditioned or replaced after exposure, as provided by the 
specifications. 

2. Periodically observe the technique and performance of welders to ensure procedures and 
techniques conform to the contract. For fracture critical joints, plan for sequential 
inspection of multiple-pass welds. Arrange with the QC for the foreman to notify the QA 
Inspector when such work will be performed. 

3. Ensure welding is done in accordance with the approved procedures, periodically verifying 
that the current, amperage, voltage, travel speed, preheat and interpass temperatures are 
within tolerances. 

4. Ensure welds start in the area where weld is to be deposited. Tack welds shall be located 
and sized (after grinding) to be completely incorporated in the production weld. Cracked 
tack welds shall be removed before welding over their location. 

5. On subsequent passes for flange and web butt joints, observe if the split layer technique 
is properly used where required. 

6. Verify that the root and intermediate passes are cleaned and deficiencies corrected before 
succeeding weld passes. Wire brushing, grinding or chipping may be used to remove slag 
between weld passes, but no unspecified peening or distorting (“caulking”) of weld metal 
shall be permitted without the specific approval of the department. 

7. After butt welds have cooled, if the parts joined are not in alignment corrections shall be 
made prior to assembly of member. Minor misalignment may be corrected by the controlled 
application of heat and/or pressure. If misalignment is significant, corrective work shall be 
done using QC-proposed methods approved by the Engineer. 

8. If welds are to be ground smooth and flush, final finishing should be parallel to the direction 
of the main stress in a member. All welds shall terminate in a satisfactory manner. 

 
After Welding: 

1. Welds shall be cleaned of slag and examined by QC. When blast cleaning is required, a 
general examination of welds and material shall also be done after blasting and before 
painting. 

2. Any weld geometry exceeding welding code limits shall be corrected to meet tolerances. 
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Ends of repair welds shall transition smoothly into existing welds. 
3. Excess metal at butt welds shall be removed by grinding. Plate thickness or width 

transitions shall be sloped as shown on the shop drawings with smooth transitions at the 
thinner/narrower plate. Over-grinding at this location must be corrected using Engineer-
approved methods before NDT. 

4. All runoff tabs shall be removed without damaging permanent material. Thermal-cutting 
may be used, provided the final preparation is done by grinding. 

 
SECTION V - RADIOGRAPHY AND RADIOGRAPHIC INSPECTION 

1. All radiographic inspection required by the Contract shall be performed by the fabricator 
for the department. 

2. The QA Inspector shall verify that radiographs are numbered in accordance with the 
requirements of the Radiograph Sheet and that all radiograph film numbers are recorded 
on the sheet corresponding to joint locations in the structure. 

3. The QA Inspector shall review all radiograph reports. If the QA Inspector and the fabricator 
cannot agree with respect to the report, the Engineer will review any film in question, and 
provide a determination of acceptability. Once the report is signed, the QA Inspector shall 
keep the original set of reports and film until fabrication is complete and then submit all 
reports and radiographs to the department for filing. On large structures, submittals may be 
on interim basis as required by the department. 

 
SECTION VI - MAGNETIC PARTICLE INSPECTION 

1. The QA Inspector shall ensure magnetic particle inspection (MT) is done in accordance 
with ASTM E 709 and the Contract. 

2. The fabricator performs the MT required by the contract for the department and submits a 
report to the QA Inspector of all findings. The QA Inspector shall periodically witness the 
testing and, if satisfied as to the technique and results, retaining original reports and giving 
one copy to the fabricator. The QA Inspector shall forward a complete set of the original 
reports to the department at the end of the project. 

 
SECTION VII - ULTRASONIC INSPECTION 

1. Ultrasonic testing (UT) required by the Contract shall be performed by the fabricator. The 
fabricator is to submit a report to the QA Inspector of all findings. The QA Inspector shall 
be familiar with proper UT application, and periodically witness testing, including set-up 
and recalibration. If the Engineer requires QA verification testing of the fabricator’s findings 
or to examine areas not requiring UT in the Contract, the QA Inspector must be qualified as 
a Level II in UT by testing, training and experience in accord with the current edition of the 
American Society for Nondestructive Testing Recommended Practice No. SNT-TC-1A. 

2. UT may also be required at field locations utilizing the Consultant’s equipment when 
requested by the department. (The department shall provide access, traffic control and 
assistance as required). 

3. For UT performed by the fabricator, the QA Inspector shall include the reports in the project 
file and return one copy to the fabricator. For UT performed by the QA Inspector, a copy 
shall not be provided to the fabricator unless directed by the Engineer. The QA Inspector 
shall forward the original UT reports to the department at the end of the project. 

 
SECTION VIII - SHOP CLEANING AND PAINTING 

1. QA Inspectors shall carefully review the ILDOT Standard Specifications and Contract 
Special Provisions covering the shop cleaning and painting of structural steel and verify 
that requirements are met. In case of disagreements on interpretation or acceptance 
between the QA and QC Inspectors, the Engineer will provide guidance. 
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2. Structural steel shall not be shop cleaned or painted until its fabrication has been accepted 
by QC: this in not mandatory but represents good practice, and the QA Inspector shall 
mandate recleaning and/or repainting if deficient areas are coated. Blast cleaned surfaces 
shall have proper profile and cleanliness. Thermal cut edges shall be ground before 
blasting to achieve the required profile. Primer must be applied within 24 hours and before 
any rust is visible. 

3. The shop coat(s) shall be inspected for proper mixing, application, dry film thickness of 
individual or multiple coats, proper curing of preceding coats, and uniform coverage. 
Unless otherwise provided for small batches, the inspector shall have an approved test 
report identification issued by the department for the batch of paint used. If not, the 
fabricator Contractor must submit samples taken from the batch (with the QA Inspector 
witnessing) to the DEPARTMENT’S Bureau of Materials and Physical Research for testing 
prior to painting. Paint must be applied when the temperature and humidity are within 
acceptable limits and during the manufacturer’s prescribed pot life. Paint may only be 
thinned in accord with the manufacturer’s guidelines. 

4. Special attention shall be given to shop installed bolts. Cleaning, profile, subsequent primer 
coverage and adhesion shall be carefully monitored. For mechanically galvanized bolts 
installed before blasting, some galvanizing may remain after cleaning, as long as primer 
adhesion is not impaired. For black ASTM A490 bolts in painted areas, if blasting does not 
produce adequate profile due to the hard surface, exposed bolt surfaces must be cleaned 
and spot primed with a suitably adherent coating before priming the adjacent steel. 

5. After shop painting, care shall be taken in the handling, storage and shipping of material 
to avoid damage or contamination (oil, etc.) of the surface. All damage noted shall be 
repaired in accord with Contract requirements and the paint manufacturers’ guidelines prior 
to shipment. 

6. Verify gauges (dry film thickness, profile, temperature, humidity, etc.) are routinely 
calibrated and that calibration equipment is recertified as necessary. 
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 Job No. BI-37-002-25, Various Phase III Paint Inspection Projects, Various Routes, Various 
Counties, Bureau of Bridges & Structures. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on August 13, 2024, at 10:30 AM at the 
Bureau of Bridges & Structures Office in Springfield. 
 
Phase III engineering services are required to provide supervision, inspection, and documentation 
of various painting contracts and other coatings related expertise statewide. 
 
The services include providing contract supervision/inspection for various painting contracts as 
requested by the Districts and authorized by the Bureau of Bridges and Structures. Services also 
include providing paint coating failure analysis for ongoing or recently completed painting projects 
along with recommended solutions, providing technical assistance on specifications, special 
provisions, and various other departmental policies, providing evaluations and recommendations 
of new painting, cleaning, or containment systems as necessary. The project also involves 
providing environmental monitoring assistance and training when necessary, and suitable traffic 
control according to departmental standards, when required. 
 
For contract inspection, the Consultant will furnish approved engineer/technician(s) to act as 
Resident Engineer(s) on assigned projects. The Consultant will perform on-site inspection, 
maintain documentation, and submit pay estimates, change orders, and any other duties requiring 
the services of an engineer/technician to complete these projects on a timely basis and in 
accordance with the State Specifications and Guidelines. 
 
The Consultant will be required to furnish a laptop computer equal to the latest type used by the 
department for each project. Construction and Materials Management System (CMMS) software 
will be provided for downloading on the Consultant’s computer. 
 
For other coatings related expertise, the Consultant will furnish approved personnel, 
documentation, and services as necessary to perform the work as assigned. 
 
The department will furnish the Consultant with site specific plans and specifications per project, 
the existing special provisions, the Standard Specifications for Road and Bridge Construction, the 
Supplemental Specifications, any other available paint data, and a contact person(s) to act as a 
liaison between the Consultant and the department. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 30 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $1,500,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents. 
 

• The person who will perform the duties of Project Engineer, (must be a National Association 
of Corrosion Engineers (NACE) Certified Coatings Inspector – Level 3 or Association for 
Materials Protection and Performance (AMPP) Senior Certified Coatings Inspector). 
 

• The person(s) performing the duties of the Resident Liaison Engineer/Technician(s) (must be 
a NACE Certified Coatings Inspector – Level 3 or AMPP Senior Certified Coatings Inspector). 
 

• The Document Engineer/Technician. (The person actively performing the documentation on 
the project must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). 
 

The Statements of Interest must also include: 
 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 
• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 

members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 

 
• Name, location, and accreditation of laboratory to be used. 

 
• Demonstrate five (5) years of experience in construction management and inspection 

services during surface preparation and coating application. 
 

• Demonstrate three (3) years of experience in environmental and worker monitoring on 
industrial lead paint removal projects. 
 

• Consultant should have the use of a laboratory accredited by the American Industrial Hygiene 
Association (AIHA) for the analysis of metals for all worker exposure filter analyses including 
PM-10 and TSP-lead filters. 
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• Fully equipped analytical and physical testing laboratory to support technical and field 
personnel, as well as associated coatings and monitoring instrumentation necessary to 
support multiple field projects. 
 

• Documented and acceptable quality control procedures. 
 

• All the necessary equipment to provide or accomplish the above-mentioned tasks. 
 
Firms interested in submitting for this item that are not currently prequalified must establish an 
account in EPAS so the firms can submit a Statement of Interest. Any procedural questions 
regarding Statements of Interest submittal and to set up an account in EPAS may be directed to 
the Preliminary Engineering mailbox in the Bureau of Design and Environment at 
DOT.consultantservices@illinois.gov. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. BI-37-003-25, Various Phase III Paint Inspection Projects, Various Routes, Various 
Counties, Bureau of Bridges & Structures. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on August 13, 2024, at 1:30 PM at the Bureau 
of Bridges & Structures Office in Springfield. 
 
Phase III engineering services are required to provide supervision, inspection, and documentation 
of various painting contracts and other coatings related expertise statewide. 
 
The services include providing contract supervision/inspection for various painting contracts as 
requested by the Districts and authorized by the Bureau of Bridges and Structures. Services also 
include providing paint coating failure analysis for ongoing or recently completed painting projects 
along with recommended solutions, providing technical assistance on specifications, special 
provisions and various other departmental policies, providing evaluations and recommendations 
of new painting, cleaning, or containment systems as necessary. The project also involves 
providing environmental monitoring assistance and training when necessary, and suitable traffic 
control according to departmental standards, when required. 
 
For contract inspection, the Consultant will furnish approved engineer/technician(s) to act as 
Resident Engineer(s) on assigned projects. The Consultant will perform on-site inspection, 
maintain documentation, and submit pay estimates, change orders, and any other duties requiring 
the services of an engineer/technician to complete these projects on a timely basis and in 
accordance with the State Specifications and Guidelines. 
 
The Consultant will be required to furnish a laptop computer equal to the latest type used by the 
department for each project. Construction and Materials Management System (CMMS) software 
will be provided for downloading on the Consultant’s computer. 
 
For other coatings related expertise, the Consultant will furnish approved personnel, 
documentation, and services as necessary to perform the work as assigned. 
 
The department will furnish the Consultant with site specific plans and specifications per project, 
the existing special provisions, the Standard Specifications for Road and Bridge Construction, the 
Supplemental Specifications, any other available paint data, and a contact person(s) to act as a 
liaison between the Consultant and the department. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 30 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $300,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents. 
 

• The person who will perform the duties of Project Engineer, (must be a National Association 
of Corrosion Engineers (NACE) Certified Coatings Inspector – Level 3 or Association for 
Materials Protection and Performance (AMPP) Senior Certified Coatings Inspector). 
 

• The person(s) performing the duties of the Resident Liaison Engineer/Technician(s) (must be 
a NACE Certified Coatings Inspector – Level 3 or AMPP Senior Certified Coatings Inspector). 
 

• The Document Engineer/Technician. (The person actively performing the documentation on 
the project must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). 

 
The Statements of Interest must also include: 
 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 
• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 

members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 

 
• Name, location, and accreditation of laboratory to be used. 

 
• Demonstrate five (5) years of experience in construction management and inspection 

services during surface preparation and coating application. 
 

• Demonstrate three (3) years of experience in environmental and worker monitoring on 
industrial lead paint removal projects. 
 

• Consultant should have the use of a laboratory accredited by the American Industrial Hygiene 
Association (AIHA) for the analysis of metals for all worker exposure filter analyses including 
PM-10 and TSP-lead filters. 
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• Fully equipped analytical and physical testing laboratory to support technical and field 
personnel, as well as associated coatings and monitoring instrumentation necessary to 
support multiple field projects. 
 

• Documented and acceptable quality control procedures. 
 

• All the necessary equipment to provide or accomplish the above-mentioned tasks. 
 
Firms interested in submitting for this item that are not currently prequalified must establish an 
account in EPAS so the firms can submit a Statement of Interest. Any procedural questions 
regarding Statements of Interest submittal and to set up an account in EPAS may be directed to 
the Preliminary Engineering mailbox in the Bureau of Design and Environment at 
DOT.consultantservices@illinois.gov. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. BI-37-001-25, Various Phase II Projects, Various Routes, Various Counties, Bureau 
of Bridges & Structures. 
 
This project requires 14% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2024, at 10:30 AM at the Bureau 
of Bridges & Structures Office in Springfield. 
 
Phase II engineering services are required to provide various structural engineering services, 
required by the Bureau of Bridges and Structures.  All work for this project may be in English or 
Metric Units. 
 
Projects may include plan preparation and plan review for the repair, rehabilitation, or replacement 
of structures, drafting services, policy investigation, and development, NBIS and Element Level 
Inspections and Load Rating Inspections, load capacity ratings of new and/or existing structures, 
field investigations, structural studies, and possible training. The Consultant may be required to 
provide the appropriate bridge inspection equipment to complete inspections and field 
investigations. The Consultant may also be required to provide the appropriate traffic control. 
 
The Consultant may be required to act as a Project Manager (PM) for various engineering 
services.  The Consultant may be assigned to manage the review and preparation of various 
IDOT phase II projects. The Consultant will be expected to perform work similar to an IDOT Project 
Manager & staff, and report to a Bureau of Bridges and Structures Group Leader, Unit Chief, or 
Section Chief. The work may include engineering, management, public coordination, 
administrative services, and other work as necessary to ensure assigned projects are brought to 
completion in accordance with established schedules. 
 
The department will furnish the available documents and resources to the Consultant. Projects to 
be handled by the selected Consultant vary greatly in size and complexity as well as timing. The 
selected Consultant must have the capacity to absorb this work without adversely affecting other 
commitments while still completing these projects in the prescribed time period.  
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 30 
Proposed DBE use 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $1,750,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer and Illinois Licensed 
Structural Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer and Illinois Licensed Structural Engineer). 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified.  
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

The Prime firm must be prequalified in the Structures (Highway: Complex) category to be 
considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. N-65-001-24, Various Project Management Projects, Various Routes, Various 
Counties, Central Bureau of Construction. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on August 27, 2024, at 10:00 AM at the 
Bureau of Construction Office in Springfield. 
 
Engineering services are required for a Project Management Engineering team.  The Consultant 
team will supplement current Central Bureau of Construction staff to conduct specific task training, 
coordinate policy revisions, review contract documentation, evaluate new technologies and/or 
perform other duties as necessary to implement construction contracts statewide. 
 
Work may involve coordination of project implementation tasks utilizing current IDOT staff as well 
as consultants. Management may include all facets of engineering oversight as assigned 
including:  
 
• Policy Coordination 

Review current construction policies and specifications and identify outdated information; 
develop new verbiage as necessary to ensure up-to-date guidance for statewide application; 
coordinate formal revisions and distribute new guidance as appropriate. 

 
• Specific Task Training 

Review current construction training manuals and identify outdated information; develop 
online and/or in-person training materials; conduct in-person and/or virtual training as 
necessary to district staff across the state.  

 
• Contract Documentation 

Verify supporting documentation for construction contract changes, pay estimates, and 
contract claims; confirm project compliance with specifications and standard documentation 
procedures; evaluate data and provide recommendations to Bureau of Construction staff 
and/or district personnel.  

 
• Technology Management 

Evaluate new technologies to determine applicability to the IDOT construction program; 
develop materials to support the implementation of new technologies; coordinate and/or 
conduct training as needed. 

 
Contractors sometimes employ engineering firms to perform field and laboratory inspection of 
materials for IDOT construction contracts.  The Consultant and any Subconsultant on this project 
will be prohibited from evaluating contracts in which the Consultant or Subconsultant is involved 
by other means.  It will be the Prime Consultant and Subconsultant’s responsibility to inform the 
Central Bureau of Construction of any current relationships with contractors so that conflicts of 
interest can be avoided.  
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Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $500,000.  The completion date for this contract 
will be 48 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 
 

• The Document Technician. (The person actively performing documentation reviews on the 
project must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s’ key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. S-60-007-24, Various Phase II Statewide Sign Structure Inspection Projects, 
Various Routes, Various Counties, Bureau of Operations. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2024, at 1:00 PM at the Bureau 
of Operations Office in Springfield. 
 
Phase II engineering services are anticipated to consist of planning, organizing, and performing 
detailed structural inspections on simple aluminum span trusses, aluminum cantilever trusses, 
Vierendeel type steel span trusses, Vierendeel type steel cantilever trusses and bridge mounted 
sign structures. The number of overhead sign structures to be inspected is approximately 240.   
 
The detail structural inspection shall include rating of all components, evaluation of conditions and 
preparation of an inspection report including a prioritized summary of repairs and recommend the 
inspection frequency. The use of ultra-sonic testing equipment to spot check the wall thickness of 
end supports for aluminum trusses and the chords for Vierendeel steel trusses will be required.  
Precise GPS coordinates of the structures will be required. 
 
The Consultant shall provide all manpower, equipment, vehicles, materials, and the appropriate 
traffic control for each structure to satisfactorily complete the work. The work shall be done in 
accordance with the Sign Structure Inspection Manual, Sign Structures Manual, the Manual on 
Uniform Traffic Control Devices, Inspection and Maintenance of Ancillary Highway Structures 
(FHWA-NHI-130087), and any department policies or procedures governing the work. Except 
when otherwise permitted by the Engineer, trusses shall be inspected by mounting them from the 
shoulder. This will require shoulder closure in accordance with Highway Standards and as 
directed by the Engineer.  Freeway lane closures for truss inspection shall be kept to a minimum 
and will only be permitted by the Engineer on a case-by-case basis where roadway geometry, 
traffic and other conditions dictate. 
 
The inspector should have basic knowledge of sign truss nomenclature, experience in structural 
inspection, and be able to read and interpret shop drawings, be physically able to work at heights, 
and operate an Ultrasonic Thickness Gauge and other specialized testing equipment. The 
Consultant should have a licensed Structural Engineer who has the expertise in welding and weld 
details on sign structures and is capable of making recommendations on structural repairs. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 30 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated engineering fee for this project is $300,000.  The completion date for this contract 
will be 36 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
The Statements of Interest must also include: 
 
• Consultants are required to provide a brief outline of proposed procedures to be used to 

accomplish the project objectives with the statements of interest. Consultants are also 
required to furnish a list of completed relevant projects done in the last ten (10) years by 
members of the Consultant’s current key personnel listed above. 

 
The Prime firm must be prequalified in the Structures (Highway: Typical) category to be 
considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. S-60-005-24, Various Phase II Traffic Signal Coordination and Timing (SCAT) 
Projects, Various Routes, Various Counties, Districts Two, Three, Four, and Five, Bureau 
of Operations. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 29, 2024, at 1:00 PM at the Bureau 
of Operations Office in Springfield. 
 
Phase II engineering services are required to coordinate traffic signals in a corridor, to minimize 
delays and stops, by developing and implementing optimum signal timings in the field at locations 
within Districts Two, Three, Four, and Five.  
 
The Consultant’s work is anticipated to include accomplishment of one or more of the following 
tasks for each selected location: 

 
• Data Collection: Field collection of traffic counts, turning movements, signal phasing, signal 

timings, equipment inventory, and other data needed to qualify existing operating conditions 
and determine signal optimization alternatives.  
 

• Data Analysis: Appropriate computer models such as HCS, SIGNAL, Synchro, TRANSYT 7F, 
PASSER II, and CORSIM shall run on the database for each of the selected locations. 
Recommendations for optimal signal operation plans shall be generated utilizing the existing 
signal equipment and with minor recommended equipment enhancements. Engineering 
judgment shall be used to select the final plan to be recommended for implementation.  
 

• Implementation: The approved optimization plan shall be placed in operation and any 
necessary fine-tuning adjustment shall be made.  
 

• Evaluation: A study of the effectiveness of the optimization plan shall be conducted. Benefits 
shall be estimated in terms of travel delay reductions, fuel savings, and reduction in carbon 
monoxide emissions.  
 

• Recommendations: for further enhancements to the optimization plan and/or equipment 
modifications may be requested for locations where the operation is still unsatisfactory.  

 
The department will furnish manuals, plans, and any other available information. The Consultant 
shall be prepared to provide technical assistance on signal coordination issues at the 
department’s request.  
 
A progress report shall be submitted with the invoices and using a bar graph shall show the 
progress made since the last invoice. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 30 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  10 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated engineering fee for this project is $300,000.  The completion date for this contract 
will be 36 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work necessary to prepare traffic signal coordination and 

timing operation plans. 
 
• The person who has the necessary expertise with traffic signal equipment and who will 

recommend equipment enhancements, implement the optimization plans, and recommend 
any fine-tuning adjustments. 

 
• The person who will conduct the evaluation of the optimization plans. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer). 
 
The Statement of Interest must also include: 
 
• Consultants are required to provide a brief outline of proposed procedures to be used to 

accomplish the project objectives with the statements of interest.   
 

• Consultants are also required to furnish a list of completed traffic signal system coordination 
and timing projects and a SCAT report done in the last ten (10) years by members of the 
Consultant’s current key personnel listed above. 

 
The Prime firm must be prequalified in the Special Studies (Signal Coordination and Timing 
(SCAT)) category to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. S-60-006-24, Various Phase II Sign and Tower Structure Inspection Projects, 
Various Routes, Various Counties, District One, Bureau of Operations. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2024, at 10:00 AM at the Bureau 
of Operations Office in Springfield. 
 
Phase II engineering services are required for the inspection of sign and tower structures and for 
the collection of data and the development of reports. 
  
Except when otherwise permitted by the Engineer, trusses shall be inspected by mounting them 
from the shoulder. This will require shoulder closure in accordance with District One Detail TC-17 
and as directed by the Engineer. The appropriate traffic control shall be provided for each High 
Mast Lighting Tower to be inspected. Freeway lane closures for truss inspection shall be kept to 
a minimum and will only be permitted by the Engineer on a case-by-case basis where roadway 
geometry, traffic and other conditions dictate. The Consultant shall request and gain approval 
from the Illinois Department of Transportation's Expressway Traffic Operations Engineer twenty-
four (24) hours in advance of all daily lane closure for single or double lanes, ramp, and shoulder 
closures and one week in advance of all permanent and weekend closures on all Freeways and/or 
Expressways in District One. This advance notification is calculated based on workweek of 
Monday through Friday and shall not include weekends or Holidays. Shoulder closures or partial 
ramp closures per TC-17 will not be permitted on weekdays (Monday thru Friday) from 5:00 a.m. 
to 9:00 a.m. and from 3:00 p.m. to 7:00 p.m. Lane closures are normally not permitted during the 
day. Exact hours will be determined by the Expressway Traffic Operations Engineer. 
 
OVERHEAD SIGN STRUCTURES INSPECTIONS 
 
Overhead Sign Structures Phase I 
 
Data Collection is expected to consist of performing a detailed structural inspection of all 
components of an overhead sign structure. 
 
The department will typically provide: 
• List of overhead sign structures to be inspected complete with structure inventory number 

and location. 
• List of district contacts. 
• Sample copy of inspection reports, if needed. 
• Copy of the Illinois Highway Design Standards for Traffic Control, if needed. 

 
The Consultant’s work is expected to consist of: 
• Proposed inspection schedule. 
• Progress report shall be submitted with the invoices and using a bar graph shall show the  

progress made since the last invoice. 
• Trained manpower, equipment, vehicles, and materials to complete the detailed inspections 

and necessary nondestructive testing. 
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• The appropriate traffic control for each structure is to be inspected. 
• Computerized database, compatible with the department’s computer programs, for each  

structure inspected. 
• A copy of a completed Overhead Sign Structure inspection report with photographs stamped 

by a Structural Engineer. Including a PDF file of each OHSS, with the location and State 
Inventory Number submitted on a CD or Flash Drive. 

• Photographs of typical deteriorated overhead sign structure components. 
• The report shall provide recommendations for repair, time-frame and priority rating of the  

repair for each component, any critical repairs required must be clearly identified. 
• A summary report/letter shall be provided with required maintenance recommendations for 

all overhead sign structure inspection and analysis. 
• The necessary equipment to systematically spot check the wall thickness of suspected  

deteriorated supports. 
 

Overhead Sign Structures Phase II 
 
Data Analysis is expected to consist of using the data collected for each overhead sign structure 
inspected. The Consultant is required to complete the inspection report form, rating all 
components of the overhead sign structure, and evaluating the overall condition of the structure.  
Also, using the data collected the Consultant is expected to provide a comprehensive report. The 
report shall prioritize the inspected structures for repair. Two (2) copies of the report, in hard copy 
and in electronic media on a CD or Flash drive, including digital pictures in JPG format, shall be 
submitted. All data collected and used in the analysis of the overhead sign structures and a copy 
of the computer database developed will be given to the department. 
 
The selected Consultant must have prior experience in overhead sign structure and High Mast 
Light Towers inspections. All hand tools including necessary reading equipment to perform this 
inspection tasks shall be considered tools of the trade, and no additional payment will be allowed, 
such tools will be incidental to the contract, but not limited to, Lift Trucks or platforms, Flaggers, 
barriers, and other traffic control devices. 
 
HIGH MAST LIGHTING TOWER 
 
High Mast Tower Lighting Phase I 
 
Data Collection is expected to consist of performing a detailed structural inspection of all 
components of a High Mast Lighting Tower including foundation. The inspection shall be based 
on and in accordance with Federal Highway Administration (FHWA NHI 05-036) Guidelines on 
the Inspection and Maintenance of Ancillary Highway Structures. Inventory data shall be collected 
which includes date of installation, manufacturer, installation contractor, plate thickness, number 
of anchor rods, anchor rods diameter, rodent screen/grout pad, tower material, tower coating, type 
of tower splices, Distance between bottom of leveling nut and top of foundation, light fixtures, 
camera and miscellaneous attachments etc. Location information and GPS in Latitude and 
Longitude (decimal degrees) shall be collected in the specified format, and non-destructive tests 
performed, per listed requirements. 
 
The department will typically provide: 
• List of High Mast Lighting Tower to be inspected complete with Tower inventory number and 

location. 
• List of district contacts 
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• Sample copy of inspection reports. 
• Copy of the Illinois Highway Design Standards for Traffic Control, if needed. 
• Templates in electronic form 

 
The Consultant’s work is expected to consist of: 
• Proposed inspection schedule. Work and access must be coordinated with IDOT Electrical 

Maintenance Contractor. 
• A Structural analysis by Structural Engineer and all reports shall be stamped with his/her 

license. 
• A Professional Engineer registered in the State of Illinois who has taken the NHI/FHWA 

course “Inspection and Maintenance of Ancillary Highway Structures” with five years’ 
experience to conduct the inspections. 

• Progress report effective the 1st of the month, submitted by the 10th with written narratives 
to discuss work completed the past month and work expected the following month. 

• Progress report shall be submitted with the invoices and using a bar graph shall show the 
progress made since the last invoice. 

• Manpower, equipment, vehicles, and materials to complete the detailed inspections. 
• The necessary equipment to spot check the wall thickness and measure each flat side on 

the tower 2” above base plate and one at 12” from base plate. 
• The necessary equipment to perform ultrasonic testing and conduct an ultrasonic test of all 

anchor rods. 
• A test of suspected welds and deteriorated welds with dye penetrant. 
• The appropriate traffic control per IDOT Traffic Control specifications for each High Mast  
• Lighting Tower to be inspected. 
• Excel database, on a Windows based platform or as approved by the Engineer, for all Towers 

inspected. To facilitate reporting and prioritization of repairs, database shall be developed 
that will allow printed reports that prioritize needed repairs and /or maintenance. File folders 
with all hard copy of the forms filled out, completed records and documentation for each 
tower with photographs stamped by a structural Engineer. Including a PDF file of each lighting 
tower, with the location and tower decal number submitted on a CD or a Flash Drive. 

• Digital photographs of deteriorated High Mast Lighting Tower components; Identified by tower 
location and decal number shall be linked / tagged to the database. 

• Draft copy of a completed High Mast Lighting Tower inspection report. 
 

A handheld mapping grade GPS device shall be used for the data collection. GPS coordinates of 
High Mast Lighting Tower, datum to be used shall be North American 1983. Prior to the collection 
of data, the contractor shall provide a sample data collection of at least six data points of known 
locations to be reviewed and verified by the Engineer to be accurate within 3 feet. The receiver 
shall support differential correction and data shall have minimum sub-meter accuracy after post 
processing. The device may also utilize Differential GPS to obtain the specified accuracy. Upon 
verification, data collection can begin. 
 
GPS receivers integrated into cellular communication devices, recreational and automotive GPS 
devices are not acceptable. The GPS shall be the product of an established major GPS 
manufacturer having been in the business for a minimum of six (6) years. The manufacturer and 
model of the GPS device shall be identified as well as any software used on the device and in 
post processing. 
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Using the data collected for each High Mast Lighting Tower inspected the Consultant shall 
complete the inspection report form, rating all components and evaluating the overall condition of 
the High Mast Lighting Tower. The rating shall show reliability as good, fair, poor, and critical as  
specified under FHWA. 
 
Using the data collected, a comprehensive report shall be prepared. The report shall prioritize the 
inspected High Mast Lighting Tower for repair. Two (2) copies of the report, in hard copy and in 
electronic media, shall be submitted with the templates provided by IDOT with all fields filled out 
and completed for each tower. 
 
All data collected and used in the analysis of the High Mast Lighting Tower and a copy of the 
computer database developed will be given to the department. 
 
The GPS shall be included in the report and shall be provided separately in an electronic format 
that shall be compatible with MS Excel. Latitude and Longitude shall be in decimal degrees with 
a minimum of 6 decimal places. 
 
The report shall provide recommendations for repair; timeframe and priority rating of the repair 
for each component any critical repairs required must be clearly identified. 
 
A summary report/letter shall be provided with required maintenance recommendations for all 
High Mast Lighting Tower inspection and analysis. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 30 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated engineering fee for this project is $300,000.  The completion date for this contract 
will be 36 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
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• The person who will perform the work in the area of structure plan preparation documents
(must be an Illinois Licensed Professional Engineer). In addition, the staff performing this
work must be identified.

• The person who will perform the QC/QA review work of all milestone submittal documents
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan
review experience and must be an Illinois Licensed Structural Engineer for structural work
with adequate plan review experience).

The Prime firm must be prequalified in the Structures (Highway: Typical) category to be 
considered for this project. 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 

The Statements of Interest must also include: 

• Consultants are required to provide a brief outline of proposed procedures to be used to
accomplish the project objectives with the statements of interest. Consultants are also
required to furnish a list of completed relevant projects done in the last ten (10) years by
members of the Consultant’s current key personnel listed above.
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 Job No. S-60-004-24, Various Phase II Traffic Signal Coordination and Timing (SCAT) 
Projects, Various Routes, Various Counties, Districts Six, Seven, Eight, and Nine, Bureau 
of Operations. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 29, 2024, at 10:00 AM at the Bureau 
of Operations Office in Springfield. 
 
Phase II engineering services are required to coordinate traffic signals in a corridor, to minimize 
delays and stops, by developing and implementing optimum signal timings in the field at locations 
within Districts Six, Seven, Eight, and Nine.  
 
The Consultant’s work is anticipated to include accomplishment of one or more of the following 
tasks for each selected location: 

 
• Data Collection: Field collection of traffic counts, turning movements, signal phasing, signal 

timings, equipment inventory, and other data needed to qualify existing operating conditions 
and determine signal optimization alternatives.  
 

• Data Analysis: Appropriate computer models such as HCS, SIGNAL, Synchro, TRANSYT 
7F, PASSER II, and CORSIM shall run on the database for each of the selected locations. 
Recommendations for optimal signal operation plans shall be generated utilizing the existing 
signal equipment and with minor recommended equipment enhancements. Engineering 
judgment shall be used to select the final plan to be recommended for implementation.  
 

• Implementation: The approved optimization plan shall be placed in operation and any 
necessary fine-tuning adjustment shall be made.  
 

• Evaluation: A study of the effectiveness of the optimization plan shall be conducted. Benefits 
shall be estimated in terms of travel delay reductions, fuel savings, and reduction in carbon 
monoxide emissions.  
 

• Recommendations for further enhancements to the optimization plan and/or equipment 
modifications may be requested for locations where the operation is still unsatisfactory.  

 
The department will furnish manuals, plans, and any other available information. The Consultant 
shall be prepared to provide technical assistance on signal coordination issues at the 
department’s request.  
 
A progress report shall be submitted with the invoices and using a bar graph shall show the 
progress made since the last invoice. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 30 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  10 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated engineering fee for this project is $200,000.  The completion date for this contract 
will be 36 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work necessary to prepare traffic signal coordination and 

timing operation plans. 
 
• The person who has the necessary expertise with traffic signal equipment and who will 

recommend equipment enhancements, implement the optimization plans, and recommend 
any fine-tuning adjustments. 

 
• The person who will conduct the evaluation of the optimization plans. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer). 
 
The Statement of Interest must also include: 
 
• Consultants are required to provide a brief outline of proposed procedures to be used to 

accomplish the project objectives with the statements of interest.   
 

• Consultants are also required to furnish a list of completed traffic signal system coordination 
and timing projects and a SCAT report done in the last ten (10) years by members of the 
Consultant’s current key personnel listed above. 

 
The Prime firm must be prequalified in the Special Studies (Signal Coordination and Timing 
(SCAT)) category to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. HPR-25-002-25, Various Phase III Projects, Various Routes, Clinton County, 
Bureau of Research. 
 
This project requires 15% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 31, 2024, at 9:00 AM at the Bureau 
of Research Office in Springfield. 
 
This project requires specialized technical services in providing engineering services for 
performing certification and research activities at the Illinois Certification and Research Track.  
These efforts are anticipated to include administering non-destructive test equipment certifications 
and facilitating research projects as described below. 
 
The Illinois Department of Transportation constructed the Illinois Certification and Research Track 
(ICART) in 2022.  This closed facility was designed and constructed to certify non-destructive test 
equipment for pavement surface properties.  ICART will also be host to several research activities 
related to pavement surface characteristics.  The Bureau of Research manages and operates the 
ICART facility.  Due to low levels of staffing the Bureau of Research is looking for assistance in 
administering certifications and facilitating research projects.  Consultant personnel will be 
required to conduct work at ICART located at 13255 Crackerneck Road in Trenton, unless 
otherwise directed by the department. 
 
Certification testing will be conducted for inertial profile testing systems according to AASHTO 
R 56, with the potential of adding certification activities of friction testing systems (locked-wheel 
and continuous), falling weight deflectometers, and transverse pavement profile systems.  Inertial 
profile testing system certification services are expected to include all efforts necessary to 
establish the certification test section, collect the reference profile, witness participant testing, and 
analyzing certification data. 
 
The consultant shall supply enough engineers to cover up to 75% of the certifications for each 
year of the contract.  ICART is currently scheduled to certify approximately 100 pieces of 
equipment in 2024.  It is projected that number will only increase in future years as more state 
agencies look to utilize the pavement types and surface textures that ICART has available. 
 
Any equipment necessary for conducting the certification testing services will be provided by the 
department; however, the consultant must be able to provide equipment if directed by the 
department.  The equipment will be maintained by the department or the consultant according to 
department policies at a minimum, based on which entity provided it for use in the work. 
 
The consultant staff at times will be responsible for collecting the reference profiles for profiler 
certification with IDOT’s SurPRO 5000, FHWA’s Benchmark Profiler, or FHWA’s Urban and Low-
Speed Profiler. 
 
The department will furnish suitable office/desk space, files, and computer and telecommunication 
equipment at the ICART located at 13255 Crackerneck Road in Trenton for consultant staff 
required to work from that facility.  The following testing equipment will be provided by the 
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department, or by the consultant when required by the department, for the Consultant personnel 
to operate: 
• Reference Profiler: International Cybernetics Corporation SurPro 5000 or equivalent 

operated according to ASTM E2133. 
• Walking Texture Meter: WDM TM2 or equivalent operated according to manufacturer’s 

recommendations. 
• Transverse Profiler: Ames Transverse Profile and Rut System – 4k or equivalent operated 

according to AASHTO R88-18. 
• Federal Highway Administration Benchmark Profiler (Provide by DOT Only) 
• Federal Highway Administration Urban and Low-speed Profiler (Provided by DOT Only) 
• Autonomous pavement marking device: Tiny Surveyor Plotter (Provided by DOT Only) 

 
Work orders for certification testing services may consist of, but not be limited to, the following 
tasks: 
• Coordinating and scheduling certification appointments for department personnel, 

contractors, vendors, and other state agencies. 
• Collecting reference profiles to establish baselines for analyzing certification test data. 
• Analyzing certification data sets to determine pass/fail. 

 
Facilitation of research projects is expected to include assistance with development of research 
plans and coordination of test track availability in conjunction with ongoing certification testing 
efforts.  The consultant shall serve as a liaison between the department and principal investigators 
conducting research projects for the department, Transportation Pooled Fund studies, and other 
agencies or national research programs. 
 
Work orders for research facilitation services may consist of, but not be limited to, the following 
tasks: 
• Assisting with development of research plan and testing schedules. 
• Coordination of scheduling and executing research testing. 

 
Information obtained through any of the efforts listed above is the property of the Illinois 
Department of Transportation (IDOT) and cannot be sold/given to any other entity without written 
permission from IDOT. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 5 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 
Project Specific Criteria: Knowledge of and experience with AASHTO 
testing and certification standards 10 
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The estimated engineering fee for this project is $1,900,000.  This contract must be completed by 
December 31, 2027. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents must be an Illinois Licensed Professional Engineer. 
 

• The person who will perform the duties of Technical Director, that individual in charge who is 
directly involved in administering certification testing and facilitating research projects.  Must 
demonstrate 5 years of experience with completing certifications of inertial profilers according 
to AASHTO R 56.  He/she shall have experience conducting experiments testing a variety of 
devices that can produce a longitudinal profile.  The technical director will be responsible for 
assisting in the planning and execution of research experiments for IDOT, Transportation 
Pooled Fund studies, and other agencies as directed by the Bureau of Research. 
 

• The person(s) who will assume the duties of Staff Engineers, those individuals assisting with 
the certification of inertial profilers, research experiments, and vendor/manufacturer 
equipment testing.  These staff engineers shall have experience in conducting certification 
procedures according to AASHTO R 56.  The staff engineers shall also have experience with 
other non-destructive test equipment such as locked-wheel skid testers, continuous friction 
measurement equipment, falling weight deflectometers, and transverse pavement profilers. 
 

The Statements of Interest must also include:  
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s key personnel listed in the SOI.  Do not include more than ten 
(10) relevant projects. 
 

• The Consultant must provide evidence of the licensing requirements listed above, and 
documentation for each individual showing experience with the specific aspects of the above 
work efforts as required for their involvement in the work. 
 

Firms interested in submitting for this item that are not currently prequalified must establish an 
account in EPAS so the firms can submit a Statement of Interest. Any procedural questions 
regarding Statements of Interest submittal and to set up an account in EPAS may be directed to 
the Preliminary Engineering mailbox in the Bureau of Design and Environment at 
DOT.consultantservices@illinois.gov. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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RECURRING NOTICES 
 

 
The following is a collection of past notices kept for historical reference and reminders to 
firms if they wish to navigate through them.   
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Salary Cap 
 

Published: February 2, 2023 
 

 
Effective February 2, 2023, the salary cap for projects on PTB 185 and after has been 
increased to $86/hr for the purpose of estimating fee. This new salary cap can be utilized 
on any Prime or Supplement, PTB 185 and after, proposal package submitted to the 
Department on or after this date. 
 
Any proposal package submitted before this date will utilize the $78/hr cap and 
cannot be resubmitted. 
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NOTICE 
 

EEO 1981 FORM 
 

Published: November 3, 2022 
 
 

The EEO 1981 form is no longer required within the proposal packet. 
 
The Bureau of Civil Rights eliminated this form in September. 
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NOTICE 
EPAS SOI CHANGES 

Implementation Date: November 3, 2022 

The following changes have been implemented: 

CONTENTS 
FIRM INTEREST & PHOTOS ......................................................................................... 1 
EXHIBIT A ....................................................................................................................... 2 
EXHIBIT B ....................................................................................................................... 4 
PROJECT EXPERIENCE................................................................................................ 5 

FIRM INTEREST & PHOTOS 

1. We are enforcing the 2 page limit for attachment one.  If your firm exceeds the 2
page limit, we will not accept your SOI for that particular item. You will receive an
email from Central Bureau of Design and Environment indicating if your SOI was
rejected.  The text will read:

Briefly describe your firm's interest in performing the work selected in the 
PTB-Item Number. (This description is a PDF file and shall not exceed two 
pages. Submittals exceeding two pages will not be accepted.) 

Should look like this: 

2. Organizational chart will now be mandatory.

IF the advertisement indicates a Project Understanding and Approach is required,
then it will be attached here behind the org chart.

Should look like this:
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EXHIBIT A 
 

 

1. Under Staffing Totals we are adding instructions to clarify what we are 
requesting:  

 
Should look like this:  

   

2. We are removing the “Project Completion Date” question, which will in return 
remove it from the Exhibit A PDF as well:  
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3. We are removing the Subconsultant Table from within the Exhibit A PDF since 
we have this information listed in the Subconsultant Utilization Plan (attachment 
6): 

 

 
 

4. We are adding a note under Staffing tabs that: 
 
Attach resumes* of above-listed personnel, resumes shall not exceed 2 pages.  
 
Should look like this:  

 
 
* Resumes should only be attached for personnel requested under this section 
of the advertisement, and do not include any additional resumes unless 
requested within the advertisement: Key personnel listed on Exhibit A for this 
project must include. 
 

5. Under Main Staff we are adding to the drop down “Structural Engineer”:  
 
Should look like this:  
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EXHIBIT B 
 

 

1. When Location Design Studies is required, we are removing the “Attachment 2” 
which requested:  

 
“List and describe in short paragraph up to a maximum of three less 
complex Location Design Studies your firm has completed in the last ten 
years, include completion dates for project. If IDOT project(s) use PTB# 
and Item#.” 

 
There will now only be two attachments required.    

 
 

2. When Environment is required, we are removing the “Attachment 4” which 
requested:  

 
“Briefly describe how the environmental staff will be incorporated into the 
study process. Particular attention should be given to those not based in 
the primary office who are responsible for conducting the work.  (This 
description should not exceed one page).” 
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PROJECT EXPERIENCE 
  

1. Changing the requirements for Attachment #3 to be as follows:  

 
Should look like this:  

 
 

2. Changing the requirements for Attachment #4 to be as follows:  
 
Should look like this:  
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The following are the questions that was asked during the WebEx on Friday, October 28, 2022 @ 9:30 
AM for IDOT SOI Changes.  
 

Contents 
FIRM INTEREST 2 PAGER ....................................................................................................... 1 
ORG CHART ............................................................................................................................. 1 
PROJECT UNDERSTANDING AND APPROACH ..................................................................... 2 
EXHIBIT A & RESUMES ............................................................................................................ 3 
STAFF INFORMATION .............................................................................................................. 6 
STAFFING TOTALS .................................................................................................................. 7 
EXHIBIT B ................................................................................................................................. 7 
PROJECT EXPERIENCE .......................................................................................................... 7 
ADDITIONAL INFORMATION .................................................................................................... 7 
 

 
 
 
FIRM INTEREST 2 PAGER 
 
Q: Does the SOI  2 page limit includes the cover page? 
 
A:  Yes, but it should be strictly two pages, if you include a cover page that counts as one page, and 

you have one page left to put information in. 
______________________________________________________________ 
 
 
ORG CHART 
 
Q: To confirm, all staff on Org Chart should be included on Exhibit A and staffing totals? 
 
A:  It depends how you display your org chart. Some org charts are very high level with just firm names, 

and others have individual staff members. IF that staff member is doing a key role or part being 
requested or is someone you want to highlight then they should be in the Exhibit A with an attach 
resumes under the Exhibit A Staffing arm.  

______________________________________________________________ 
 
Q: Is the Org Chart only to show the staffing breakdown that will work on that specific project, 

or should it show all of the employees in the firm (i.e. same Org Chart for all projects)?  Are 
Subconsultants to be shown? 

 
A:  It should be specific to the project.  Yes and subconsultants should be displayed. 
________________________________________________________________ 
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Q: On the org chart should we only include exhibit A people or everyone we are proposing for 
the project?  

 
A:  See question above.  
________________________________________________________________ 
 
Q: Will IDOT allow 11x17 org charts? 
 
A:  Yes, as long as it does not exceed one page, and probably nothing larger than 11x17. 
________________________________________________________________ 
 
 
PROJECT UNDERSTANDING AND APPROACH 
 
Q: A Project Understanding and Approach are not necessary unless requested in the PTB 

item? 
 
A:  Correct, unless we specify it in the ad it is not required.  Limit the approach to 5 pages unless 

specified in the advertisement. 
________________________________________________________________ 
 
Q: That's a big "if requested" on that submission box. Our firm includes an understanding and 

approach whether or not it's requested. Will that count against us if we continue doing that? 
 
A:  It shall not be included unless requested.  
________________________________________________________________ 
 
Q: The Project Understanding and Approach is not to be put with the org chart unless 

required/asked for. Is that correct? 
 
A:  If it is asked for, include behind the org chart as another page in the combined PDF file, see 

question above. 
_______________________________________________________________ 
 
Q: Just to clarify, you should only include a project understanding with org chart if specifically 

asked? 
 
A:  See question above. 
________________________________________________________________ 
 
Q: What happens if a consultant provides a Project Understanding and Approach, when not 

asked for? Will they be rejected? Should the Districts just disregard? 
 
A:  May either not be accepted or graded down due to not following instructions.  
________________________________________________________________ 
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Q: Is there a page limit to the project approach? 
 
A:  Limit the approach 5 pages unless specified within the advertisement.  See question above. 
________________________________________________________________ 
 
Q: So at the bottom of the org chart you can enter the project understanding, or is that a 

separate page 
 
A:  No it’s a separate page from the org chart. You just combine it into a single PDF file for uploading 

purposes.  
________________________________________________________________ 
 
Q: How does the project understanding & approach differ from the SOI? 
 
A:  SOI is more of a big picture/executive summary, and a project understanding & approach then you 

would get into the specifics.  
________________________________________________________________ 
 
Q: Will the evaluation criteria be changing especially if an approach may not be required?  

Currently the following criteria is listed on every item:   Firms understanding/method of 
accomplishing project requirements 

 
A:  You are still providing a high level summary in the 2 page requirement; we will ensure the 

evaluation criteria is appropriate though based on what the District proposes.  
________________________________________________________________ 
 
 
EXHIBIT A & RESUMES 
 
Q: Should resumes be included for ALL staff shown on Exhibit A? 
 
A:  Only staff requested within the PTB Advertisement should be included, with resumes.  
________________________________________________________________ 
 
Q: Is that two pages per resume or in total for all main staff? 
 
A:  2 pages PER resume. So you could in theory have 5 resumes each having 2 pages.  
________________________________________________________________ 
 
Q: Will the resumes still need to be attached behind the Exhibit A PDF? Or will we just need 

them in the Main Staff? 
 
A:  No please do not attach/combine them with the Exhibit A PDF, they should all reside under “Exhibit 

A Staffing”, so they are in a centralized location.  They should be in either the “Main Staff” tab or 
the “Other Required Key Staff” tab. 
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Q: If 5 key personnel are listed in the ad, is it correct that only 5 resumes should be submitted 
and only 5 listed on staffing table? Often the team will show capacity through additional 
support roles exemplified by additional resumes and/or additional names on the org chart, 
with all included on the staffing table. For example, a project with 5 key personnel listed 
might be executed with 10+ personnel. Which is compliant? 

 
A:   

(1)  If the ad requests only 5 key personnel/roles to be identified, you should identify them in the 
Exhibit A Staffing tabs, including a resume for each individual you identify.   

  
(2) Your Staffing Totals, if you are proposing only 5 individuals towards the project, then yes you 

will list only those 5 in the table. BUT that table matrix does not mean to sum/display ONLY 
the key people, but all staff you are proposing on the project.  So if you have say a “clerical” 
person you want to count, you can include them in the Staffing Totals table matrix, thus having 
maybe 6 people towards that project.  Hope this clears it up.   

 
 Your comment “For example, a project with 5 key personnel listed might be executed with 10+ 

personnel.” Is correct, you would show 10 people in the table then.  
________________________________________________________________ 
 
Q: Exhibit A Staffing totals: include the count of the whole team (including subs) or just the 

submitting firm count? 
 
A:  Should be the whole team, prime and sub in total. 
________________________________________________________________ 
 
Q: Should we only submit resumes for roles listed in the advertisement or should we submit 

resumes for all roles on the org chart?  
 
A:  The resumes that are required are those that we list under this section of the ad: 
 

Key personnel listed on Exhibit A for this project must include: 

______________________________________________________________ 
 
Q: For Key Staff, I just want to verify it is OK to add Staff/Resumes beyond those listed in the 

advertisement?  
 
A:  No – only include those that are asked for – see question above.  
________________________________________________________________ 
 
Q: The subconsultant table is no longer part of Exhibit A and only part of the Consultant 

Utilization Plan. However, currently, the sub information is entered in the Exhibit A tabs. 
Does that change now since it isn't part of Exhibit A any longer? 

 
A:  I apologize, I did not make that part clear.  The electronic table where you add subconsultants will 

still be required, it just will not appear in the Exhibit A PDF version anymore, just the Subconsultant 
Utilization Plan PDF.   

 
Still required, and needs filled out if you have subs being proposed: 
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________________________________________________________________ 
 
Q: Do all subconsultants need to be represented on Exhibit A? 
 
A:  IF you have sub performing a key role or want to identify the person and include their resume then 

you will add them to the Exhibit A.   Per the question above, you will still list out the subconsultant, 
their prequal categories they will work in and estimated % of work. 

________________________________________________________________ 
 
Q: If the subconsultant table has been removed, does that no longer populate the Delinquent 

Debt? 
 
A: See questions above, you will still disclose the subs, their prequal categories, % of work.  This will 

then populate the Delinquent Debt and the Consultant Utilization Plan PDF.  What was removed 
was the sub table on the Exhibit A PDF version. 

________________________________________________________________ 
 
Q: Does the Exhibit A include the staff of sub-consultants as well as Prime? 
 
A: Yes, if you are identifying them, they can be included, especially if they are performing one of the 

specified roles we request within the advertisement. 
__________________________________________________________ 
 
Q: On Exhibit A: Key Staff, on the example you shared on the screen, the bullet point for Lead 

Structural Engineer, says: The staff performing this work must be identified. Hence, are 
resumes required for all the structural engineers on the item? 

 
A: Resumes would be required for all staff performing that work, yes, and identified in Exhibit A with 

an attached resume in the Exhibit A Staffing arm of EPAS. 
__________________________________________________________ 
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Q: Anyway that subconsultant employees can be populated in the drop down boxes so we 
don't have to enter their info over and over and over and over for each item. It is so time 
consuming. 

 
A:  We will look into this. 
________________________________________________________________ 
 
Q: Is the district going to be adding a prequalification category for things like "Value 

Engineering - CVS + PE requirement" which have been showing up frequently on PTB 
requests?  It always causes confusion in EPAS how we depict these individuals/firms. 

 
A:  At this time we do not foresee adding Value Engineering as an official category.  IF you have a 

firm you are proposing to do the Value Engineering work, it depends on the firm.  We do a handful 
of firms who specialize strictly in VE and are not prequalified in any other work, thus you would 
add them to the “Other Firm” table.  IF you are using a firm who is prequalified in other categories 
of work, you can’t add that “category” per say because they are not a specialty.  Ensure that firm 
is highlight either in the Firm Interest and/or Org Chart.  

________________________________________________________________ 
 
 
STAFF INFORMATION 
 
Q: Can QA/QC Survey be added to the QA/QC group? 
 
A:  Yes, we can add that as an option in the drop down. 
________________________________________________________________ 
 
Q: For construction items, a Resident Engineer is typically requested but an RE is not listed 

under Main Staff within EPAS. Does selecting the Project Manager option suffice? 
 
A:  Yes the RE would be listed as a Project Manager. 
________________________________________________________________ 
 
Q: There are some items that do not have an RE requirement, however EPAS asks for a project 

engineer on the main staff table. What should be inserted for these situations? 
 
A:  If I understand the question correctly, EPAS will always require you to put a Project Manager, and 

you should identify the individual and we will try and make sure that is int eh advertisements in the 
future.  

________________________________________________________________ 
 
Q:  Is it looked at as a positive or negative to add additional staff resumes that are not key or 

requested? The way it's worded now makes it seem like we are ONLY allowed to include 
resumes for key people. 

 
A:  It is recommended to include resumes of the individuals requested.  
________________________________________________________________ 
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STAFFING TOTALS 
 
Q: Do all staff in staffing totals need to be represented in the org chart and/or exhibit a? 
 
A:  No they do not. 
________________________________________________________________ 
 
Q: For Staffing Totals, if Management is an Engineer, should they be listed as Engineer or 

Mgmt? 
 
A:  I would put them in what will be their main role.  
________________________________________________________________ 
 
Q: Under Staffing Totals, for the Line item 'Survey crew" are you expecting I provide how many 

crews  will be used OR a head count of the crew? i.e. 2 crews vs  6 headcount? 
 
A:  Head count. 
________________________________________________________________ 
 
Q: Can a staff be counted twice in the staff table? 
 
A:  No, just once please. 
________________________________________________________________ 
 
EXHIBIT B 
 
Q: What's the difference between the Location/Design Study Experience and Project 

Experience sections? Aren't these a listing of the same projects? 
 
A: If you list experience in the Exhibit B – you are limited to only a certain number of 

experience/projects for Location Design Studies.  If you provided that experience and do not wish 
to showcase any other projects then you technically can just leave the Project Experience section 
blank because you already showcased the projects in the Exhibit B tab. 

________________________________________________________________ 
 
 
PROJECT EXPERIENCE 
 
Q:  You said "work completed within the last 10 years" but the description doesn't include the 

word "completed." Can the projects we include be in-progress? 
 
A:  I was hoping no one would catch my error (good catch!).  Yes, it can be in-progress projects. We 

were at one point going to make it “completed” projects, but I misspoke, and it can be in-progress 
projects. 

_______________________________________________________________________ 
 
 
ADDITIONAL INFORMATION 
 
Q: How often will "additional information" be requested for projects 
 
A:  It’s very hard to tell, it depends on the project and scope of services we are advertising. It can vary.   
________________________________________________________________ 
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Q: Do you require mentor protege agreements submitted with the PTB or after award? 
 
A:  No it is not required at the time of SOI, it would be after the award. 
____________________________________________ 
 
Q: For teaming agreements is this only for formal JVs or does IDOT want hand shake 

agreements with our subs? often we have a loose agreement with our subs and finalize 
agreements when the PTB is awarded.  

 
A:  At the time of SOI, you should be submitting a signed formal Teaming agreement.  As for subs, 

once you selected, you will enter into your own subconsultant agreements which will be required 
at a later time.   

__________________________________________ 
 
Q: Where do you like to see TOCs located? 
 
A:  No preference.  
__________________________________________ 
 
Q: Can the district be more specific about some issues that are anticipated on a project, 

flooding, special off days, etc... 
 
A:  Encourage the Districts to use the Negotiation Information Page which can be found on our IDOT 

Website: http://apps.dot.illinois.gov/eplan/desenv/ptb/  
__________________________________________ 
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NOTICE 
 

MENTOR PROTÉGÉ GUIDELINES 
 

Published: August 4, 2022 
 
 

The Department is pleased to announce that effective with PTB 205, the Mentor-Protégé 
program is now approved to be used on both State or Federally funded consultant 
contracts.  The Program Guidelines have been revised to reflect this change.  Please visit 
the IDOT Website to learn more about the Mentor-Protégé program. 
 
 
 

Professional Transportation Bulletin 212 Page 191 Revised: Tuesday, May 14, 2024

https://idot.illinois.gov/Assets/uploads/files/Doing-Business/Manuals-Guides-&-Handbooks/OBWD/Mentor-Protege/MentorProtege%20Guidelines%20Consultant%20Revised%202022.pdf
https://idot.illinois.gov/doing-business/procurements/Industry-Marketplace/mentor-protege/index


NOTICE 
 

Construction & Materials Management System (CMMS) 
 

Published: Thursday, November 5, 2020 
 
 

The Illinois Construction Records System (ICORS) has been replaced by the 
Construction & Materials Management System (CMMS) beginning with the January 
2020 Letting.   
 
CMMS is used to administer all State let construction contracts.  CMMS training will be 
required prior to an individual being granted access to CMMS.  This includes individuals 
identified as responsible for resident engineering, construction inspection, and 
documentation. 
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NOTICE 
 

Prequalification Updates 
 

Effective: July 31, 2020 
 
 

The department has updated our “Description and Minimum Requirements for 
Prequalification for Engineering, Architectural & Professional Services”. 
  
The following is an overall summary of what changes were made, and what the steps 
will be in order to comply with the requirements.  
 
Changes 
1. Reformatted the document, added a table of contents 
2. Added definition to what is considered a specialty  
 
Following categories had edits to them: 
 
Airports 
3. Planning & Special Services:  Adjustments - renamed to “Master Planning/Airport 

Layout Plans (ALP)”, ADDED to the requirements 
4. Design:  Adjustments were made to the requirements 
5. Construction Inspection:  ADDED to the requirements 
6. Design: Complex Electrical:  BRAND NEW category!  
7. Construction Inspection: Complex Electrical:  BRAND NEW category!  
 
Special Plans 
8. Traffic Signals:  ADDED to the requirements 
9. Lighting: Typical:  Rewritten 
10. Lighting: Complex:  Rewritten 
11. Pumping Stations:  ADDED to the requirements (support staff required) 
12. Within EPAS, you will notice that instead of “Special Studies”, Traffic Signals, Lighting 

(typical and Complex) and Pumping Stations will be under “Special Plans”.  This was 
a fluke within EPAS and will now coincide with the requirements and how it is 
categorized.  No action is needed, this is strictly a FYI noting the change when you 
see it in EPAS and the approval letters.  

 
Location Design Studies 
13. New Construction/Major Reconstruction:  Removed requirement of an Illinois Licensed 

Structural Engineer 
 
Environmental Reports 
14. Removed page references of the EPAS Manual  
 
Transportation Studies 
15. Railway Planning:   BRAND NEW category!  
 
 

Professional Transportation Bulletin 212 Page 193 Revised: Tuesday, May 14, 2024

http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Manuals-Guides-&-Handbooks/Highways/Design-and-Environment/Description%20And%20Minimum%20Requirements%20For%20Prequalification.pdf
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Manuals-Guides-&-Handbooks/Highways/Design-and-Environment/Description%20And%20Minimum%20Requirements%20For%20Prequalification.pdf


Special Services 
16. Surveying:  ELABORATED on requirements 
17. Aerial Mapping/LiDAR: Split up Aerial Mapping and LiDAR,  Adjustments were made 

to the requirements,  Rewritten, see decision tree for action to take   
18. Mobile LiDAR:  BRAND NEW category! See decision tree for action to take   
19. Electrical Engineering:  ADDED to the requirements (support staff required) 
20. Mechanical Engineering:  ADDED to the requirements (support staff required) 
21. Sanitary Engineering:  ADDED to the requirements (support staff required) 
22. Architecture:  ELABORATED on requirements (“…Schools, offices, courthouse, etc. 

are not considered for this category…”) 
23. Hazardous Waste: Simple:  Adjustments were made to the requirements 
24. Hazardous Waste: Advance:  Adjustments were made to the requirements 
25. Public Involvement:  ADDED new category! See decision tree for action to take   
26. Project Controls:  ADDED new category! 
 
Key Dates 
• November 2020: the changes will be hopefully implemented in EPAS so firms can 

reapply/apply as needed, as of right now the new questionnaires are not in EPAS.  
We will send out an email through our subscription service notifying firms.  

• February 4, 2021: new categories can be advertised on PTB 199. 
• June 30, 2021: SEFC’s that are due for those firms who have a fiscal year ending 

date of 12/31/2020, IF a NEW SEFC is required be sure to comply with the new 
requirements when updating/applying for prequalification categories.  Please review 
our EPAS Manual Section 7: When and What to Submit: Start New; Renew; or 
Amend. 
 

  
If you have any questions, please email our mailbox: 
DOT.ConsultantServices@illinois.gov    
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NOTICE 
 

SEFC Application Changes 
 

Effective: April 10, 2020 
 
 

The following changes were implemented to the EPAS system on Friday, April 10, 2020.  
These changes are primarily for the Financial Screen within the SEFC application. 
 
Under the “Corporate Financial” screen within the SEFC application the following 
changes were implemented:  
 
1. Previously had a “Prevailing Rate Schedule” option, this was removed. 
  
2. The electronic overhead chart option was removed. 

 
3. The “N/A” option from all four questions in the financial screen was removed.  From 

here on out you will have to answer yes/no to all four questions.  These four 
questions are required to have answers and have a * indicating so. You will get an 
error message when you try to submit if you did not answer all four questions.  

  
4. Under Question 3, the Overhead Rate and Certificate of Indirect Cost attachment used 

to be combined, and now will be submitted as a separate attachment. 
 

5. There are two more attachments added under Question 3: (1) Compensation Analysis 
and (2) Bonus Data.  These are REQUIRED to be submitted.   

 
6. A brand new question has been added under Question 4: Does your firm have multiple 

rates?  If this option is utilized, you must enter at least two different types of rates 
within the table provided.  

 
Under the “Corporate Details” screen within the SEFC application the following changes 
were implemented:  
 
1. Under ownership questions, the “Registration Number” and “Registered State” fields 

were removed.   
 

2. Once the SEFC application has been submitted, there will be a time stamp at the top 
indicating when your firm submitted the SEFC application.  This will only populate for 
SEFC applications that have been submitted after these changes were implemented.  

 
The EPAS Manual has been updated to reflect these changes.  If you experience any 
issues or have any questions, please contact us at: DOT.ConsultantServices@illinois.gov.  
 
STAY CONNECTED: IF you are not subscribed to our subscription list please subscribe. 
This is how we share information, updates to systems, bulletins, press releases etc.  
Instructions are posted on the IDOT website: http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/index#Connect  
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The following changes were implemented to the EPAS system on Friday, April 10, 2020.  
These changes are primarily for the Financial Screen within the SEFC application. 
 
Under the “Corporate Financial” screen within the SEFC application the following 
changes were implemented:  
 

27. Previously had a “Prevailing Rate Schedule” option, this was removed. 
  

28. The electronic overhead chart option was removed. 
 

29. The “N/A” option from all four questions in the financial screen was removed.  From 
here on out you will have to answer yes/no to all four questions.  These four 
questions are required to have answers and have a * indicating so. You will get an 
error message when you try to submit if you did not answer all four questions.  
  

30. Under Question 3, the Overhead Rate and Certificate of Indirect Cost attachment 
used to be combined, and now will be submitted as a separate attachment. 
 

31. There are two more attachments added under Question 3: (1) Compensation 
Analysis and (2) Bonus Data.  These are REQUIRED to be submitted.   
 

32. A brand new question has been added under Question 4: Does your firm have 
multiple rates?  If this option is utilized, you must enter at least two different types 
of rates within the table provided.  

 
Under the “Corporate Details” screen within the SEFC application the following changes 
were implemented:  
 
1. Under ownership questions, the “Registration Number” and “Registered State” fields 

were removed.   
 

2. Once the SEFC application has been submitted, there will be a time stamp at the top 
indicating when your firm submitted the SEFC application.  This will only populate for 
SEFC applications that have been submitted after these changes were implemented.  

 
The EPAS Manual has been updated to reflect these changes.  If you experience any 
issues or have any questions, please contact us at: DOT.ConsultantServices@illinois.gov.  
 
STAY CONNECTED: IF you are not subscribed to our subscription list please subscribe. 
This is how we share information, updates to systems, bulletins, press releases etc.  
Instructions are posted on the IDOT website: http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/index#Connect  
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NOTICE 
 

Landscape Architect 
 

Effective: January 1, 2020 
 
 

Within our current requirements for the prequalification category of Landscape 
architecture “…Minimum personnel requirements for prequalification are one Illinois 
Licensed Landscape Architect, Illinois Licensed Architect, and/or an Illinois Licensed 
Professional Engineer..”.  As of January 1, 2020 the Illinois Landscape Architecture Act of 
1989 is sunsetting, and it will not be possible to be an Illinois Licensed Landscape Architect 
on and after January 1, 2020.  
 
Therefore, to pursue this category on or after January 1, 2020 one of the following is 
mandatory as the minimum personnel requirement for Landscape Architecture, until the 
Act is reinstated:  
 

• one Illinois Licensed Architect with training and experience in landscape 
architecture and support staff; and/or  
 

• one Illinois Licensed Professional Engineer with training and experience in 
landscape architecture and support staff; and/or  

 
• one individual who can demonstrate that s/he was an actively licensed Illinois 

Registered Landscape Architect on December 31, 2019, and/or  
 

• one individual who, through documentation satisfactory to the Department, 
demonstrates the individual has: graduated from a landscape architecture program 
accredited by the Landscape Architecture Accreditation Board; has two years of 
professional experience in landscape architecture practice as formerly defined and 
required in the Illinois Landscape Architecture Act of 1989 and 68 Illinois Admin. 
Code 1275.30 (repealed January 1, 2020); and  has achieved a passing score on 
all Sections of the Landscape Architect Registration Examination (L.A.R.E.) 
administered by the Council of Landscape Architectural Registration Boards 
(CLARB). 

 
If your firm is already prequalified in Landscape Architecture no action is needed, but 
please ensure that your firm can meet one of the above future requirements when a New 
SEFC is required (i.e., when categories are re-reviewed).  
 
If you have any questions please email: DOT.ConsultantServices@illinois.gov.  
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NOTICE 
 

Exhibit B 
 

Published: Thursday, November 7, 2019 
 
 

The Statement of Interest requires Exhibit B for all Projects involving Location Design 
Studies (Reconstruction/Major Rehabilitation and New Construction/Major 
Reconstruction). 
 
Previously the time frame was 5 years and it’s been updated to reflect the Statement of 
Experience and Financial Condition (SEFC) Prequalification requirements of 10 years’ 
experience.  
 
The completion date of the projects has also been added. 
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NOTICE 
 

Specialty Categories 
 

Published: Thursday, November 7, 2019 
 
 

The Engineering Prequalification Agreement System (EPAS) has a “Specialty Category” 
as one of the Prequalification Category choices when becoming prequalified.   
 
The Specialty Category option is to be used for a select few specialties the department 
utilizes for our transportation projects.  
 
These categories consist of: 
 

• Value Engineering  
• Underwater Bridge Inspections 
• Public Involvement * 
• Bridge Painting Inspections, and 
• Steel Fabrication Inspections 

 
Firms which submit for the specialty category and do not fall into the list above will be 
denied qualification with the department.    
 
* As of July 31, 2020 this category will be established within EPAS.  The category should 
be open for application in November 2020.  Until then it will be allowed to be a specialty 
till EPAS can be updated. 
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NOTICE 
 

Salary Cap 
 

Effective: Thursday, November 7, 2019 
 
 

Effective November 7, 2019, the salary cap for projects on PTB 185 and after has been 
increased to $78/hr for the purpose of estimating fee.  This new salary cap can be 
utilized on any Prime or Supplement, PTB 185 and after, proposal package submitted to 
the Department on or after this date.  
  
Any proposal package submitted before this date will utilize the $75/hr cap and cannot 
be resubmitted. 
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NOTICE 
2018 Standard Agreement Provisions for Consultant Services 

(SAPCS) 
July 01, 2018

2018 SAPCS applied to all proposal packages (Prime and Sub) received by the Central Office 
after July 1, 2018. 

For contracts advertised on PTB 184 and before – language will be included in the agreement 
overriding the new compensation language in the 2018 SAPCS. 

We encourage the review of the entire SAPCS, the following are significant revisions. 

• All firms are required to notify the department of the loss of a prequalification category
(2.12)

• All subconsultants are required to be paid within 15 calendar days of prime receiving
payment from the Department (2.63)

• DBE Administration (2.67)
o Subconsultant Utilization Plan will be required with PTB 189 Statements of

Interest (2.24)
• Consultant Compensation (2.90)
• Fixed Fee (2.91)

The SAPCS are available on the IDOT Website: Standard Agreement Provisions for Consultant Services 
July 1, 2018
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NOTICE 
 

Prevailing Rate Schedule 
 
 

The “Prevailing Rate Schedule” option within EPAS - Question 3, will no longer be 
accepted:  
 

Would you like to be considered only for occasional small projects that the 
Department may elect to negotiate on a per diem or prevailing unit price basis, 
may substitute their current prevailing rate schedule? 

 
This option is no longer utilized.  If a firm wishes to pursue prequalification with the 
Illinois Department of Transportation an established and approved overhead rate will be 
required.  
 
This option is being removed from EPAS.  If a firm submits a prevailing rate schedule 
instead of supplying an overhead rate, the SEFC will be returned to the firm.   
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NOTICE 
 

February 1, 2019 

Revised Consultant Utilization Plan 

 

The following was added to the first sheet (prime sheet) of the plan for clarification.   

Failed to meet Consultant Proposed Goal in Statement of Interest but meets or exceeds the 
advertised goal.  The revised Disadvantaged Business _____ percent 
Attached are the signed participation statements forms, with the noted revisions, evidencing 
availability and use of each consultant firm participating in this plan and assuring each business 
will perform a commercially useful function in the work of the contract. Justification for the 
revisions must be provided to the department by the Consultant.   
 

The following sheet shows the revision highlighted on the revised page.  
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I certify I am the _________________ of the firm of SAMPLE FIRM, Inc. and I have thoroughly reviewed our proposed 

subconsultant utilization plan.  If we are selected for this project, we will assign it as a top priority project with our firm’s 

proposed staff and the subconsultant’s staff for the full term of the contract. The office location for correspondence 

relating to this project is: 

Address_____________________________________________________ 

City/State/Zip________________________________________________ 

As the Consultant I further agree to ensure disadvantaged businesses as defined in 49 CFR Part 26 and the Standard 

Agreement Provisions for Consultant Services (SAPCS) have the maximum opportunity to participate in the performance of 

subcontracts financed in whole or in part with Federal or State funds.  The consultant shall take all necessary and 

reasonable steps in accordance with 49 CFR Part 26 to ensure said businesses have the maximum opportunity to compete 

for and perform under this contract.  The consultant shall not discriminate based on race, color, national origin or sex in 

the award and performance of contracts. 

I, acting in my capacity as an officer of the undersigned submitting firm (or firms if a Teaming Agreement), hereby assure 

the Department on this project my firm: (check one) 

 Meets or exceeds the advertisement goals and have provided documented participation as follows: 

Disadvantaged Business _____ percent 

Attached are the signed participation statements forms evidencing availability and use of each consultant firm 

participating in this plan and assuring each business will perform a commercially useful function in the work of the 

contract. 

 Failed to meet Consultant Proposed Goal in Statement of Interest but meets or exceeds the advertised goal.  The 

revised Disadvantaged Business _____ percent 

Attached are the signed participation statements forms, with the noted revisions, evidencing availability and use of each 

consultant firm participating in this plan and assuring each business will perform a commercially useful function in the 

work of the contract. Justification for the revisions must be provided to the department by the Consultant.   
 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and my 

company has provided participation as follows: 

Disadvantaged Business Participation _____ percent 

The contract goals should be accordingly modified or waived.  Attached is all information required by the SAPCS in support 

of this request including good faith effort.  Also attached are the signed participation statements forms, required by the 

SAPCS evidencing availability and use of each business participating in this plan and assuring each business will perform a 

commercially useful function in the work of the contract. 

 

Print Name      
Signature         

Title                  
Date  

Firm Name  
Phone  

E-mail address  
 

Consultant's Utilization 
Plan PTB # 1XX   Item #XX 

Advertisement DBE Goal XX% 
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NOTICE 
Subconsultant Utilization Plan 

July 01, 2018 
 

The Input for Statements of Interest for each Item has been revised.  Teaming, will now require the category and 
% of work by the team members.  Input will be the same process as subconsultant entry. 

 

Mentor Input stays the same, no changes. 

 

 

 

 

Firm Name 

Firm Name A 

Firm Name B 

Firm Name C 

Firm Name B 

% work By Firm 

Include Number 

NEW NEW 
Qualifications 

Prequal Category 
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To submit the U-Plan, the process will be the same as submitting the Exhibit A.  The U-plan will be 
printed and then attached.  If selected the prime and subs will complete and bring to the negotiation 
meeting.  

*6.  Subconsultant Utilization Form

The utilization form is required for successful electronic submittal.  Please print the form 
and attach below.  The forms are not required to be completed at submittal time.   If 
selected for this Item, the prime firm will be required to Select “View”, then print the 
forms, complete the forms and have any subconsultants complete and provide the forms 
to the Project Manager.  
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Notice 
Consultant Invoicing 

11-17-16

The Department makes every effort to expedite the processing of engineering consultant 
invoices for payment.  However, before the Department can process invoices for 
payment, the consultant must have a current Certificate of Insurance on file.  The 
insurance requirements are provided in Sections 2.26 and 2.62 of the Standard Agreement 
Provisions for Consultant Services. 

Listed below are possible causes for payment delay: 

1. Either no certificate of insurance on file or it has expired.
2. The limits of coverage are insufficient.
3. The failure to show the Department as Additional Insured and Certificate Holder.
4. The failure to provide a 30-day cancellation notice.

The Accord Certificate of Insurance (Form 25) is often used to reflect evidence of 
insurance coverage.  Included on the form should be a statement indicating the Illinois 
Department of Transportation, its officers and employees are named as an Additional 
Insured for General Liability.  In addition, the Certificate Holder should be shown as: 

Illinois Department of Transportation 
Bureau of Design and Environment 
2300 S Dirksen Parkway 
Springfield, IL  62764 

Completed Certificates of Insurance should be uploaded into EPAS under the Corporate 
Details.  The certificates should be updated annually with the SEFC renewal and if the 
certificate expires between renewals, then an Amend to the SEFC is required. 
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NOTICE 

Statements of Interest Rating Criteria in Advertisement 

November 10, 2016 

There is an addition to the advertisements.  To comply with 23 CFR Part 172, 
Procurement, Management, and Administration of Engineering and Design 
Related Services the items are required to show the criteria used in the review of 
the Statements of Interest.   

A chart similar to the following will be included for each item on the bulletin.  The 
Rating Description and weighted percent will vary for each item. 

The Consultant’s Statement of Interest will be rated based on: 

Rating Description Weighted 
% 

Past Performance in Project Categories 0-30
Proposed Staffing from Prime and any subconsultants 0-30
Proximity of firm to project location 0-10
Proposed DBE use 
The firms experience with required  project work 0-30

Firms understanding/method of accomplishing project 
requirements 

0-30

Specific project information, not covered by the descriptions above 0-30
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NOTICE 
Overhead Rates 

This is a reminder that consultant firms doing business with the Department should ensure they 
are using the correct overhead rate type consistent with their accounting practices and the 
project scope. 

The vast majority of consulting firms doing business with the Department have a single, 
combined overhead (OH) rate for payroll burden, fringe expense rate, and general 
administrative expense.  This OH rate is often referred to as a Combined or Blended 
rate.  However, there is a small percentage of firms who have multiple OH rate types.  These 
multiple OH rate types often include a Home Office Rate, a Field Office Rate and sometimes a 
Combined Rate. 

Firms with multiple OH rate types should ensure they are using the correct OH rate type when 
completing cost estimates and when invoicing the Department.   The OH rate type should be 
consistent with the firm’s accounting practices and should be discussed with the Department’s 
project manager during initial contract discussions and/or meetings. 
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NOTICE  

IDOT Prequalification Letter  (5-5-16) 

There is an approval letter for each approved SEFC application. The letter is dated with the print date; the body 
of the letter contains the fiscal year approval date. 

 If the firm was not approved, there isn’t a letter. 

 

SEFC ID 1 would have a letter stating in the first paragraph: We have completed our review of your "Statement 
of Experience and Financial Condition" (SEFC) which you submitted for the fiscal year ending December 31, 
2015.   

The last paragraph in the letter would state, Your firm is prequalified until December 31, 2016. You will be 
given an additional six months from this date to submit the applicable portions of the "Statement of Experience 
and Financial Condition" (SEFC) to remain prequalified.  

SEFC ID 2 would not have a letter, firm was not approved 

SEFC ID 3 would have a letter stating in part: We have completed our review of your "Statement of Experience 
and Financial Condition" (SEFC) which you submitted for the fiscal year ending December 31, 2012.   

SEFC ID 4 would have a letter stating in part: We have completed our review of your "Statement of Experience 
and Financial Condition" (SEFC) which you submitted for the fiscal year ending June 30, 2011.     

The IDOT prequalification approval letters: 

We have completed our review of your "Statement of Experience and Financial Condition" (SEFC) which you submitted 
for the fiscal year ending (date specific to the firm’s fiscal year end date). Your firm's total annual transportation fee 
capacity will be (determined as noted in the BDE Manual Chapter 8). 

Your firm's payroll burden and fringe expense rate and general and administrative expense rate totaling (Overhead%) 
are approved on a provisional basis.  The rate used in agreement negotiations may be verified by our Office of Quality 
Compliance and Review in a pre-award audit. 

Your firm is required to submit an amended SEFC through the Engineering Prequalification & Agreement System (EPAS) 
to this office to show any additions or deletions of your licensed professional staff or any other key personnel that would 
affect your firm's prequalification in a particular category.  Changes must be submitted within 15 calendar days of the 
change and be submitted through the Engineering Prequalification and Agreement System (EPAS). 

 

134.2 1 
 

2 
 

3 
 

4 

NO LETTER 
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Your firm is prequalified until (Fiscal Year + 1 year). You will be given an additional six months from this date to submit 
the applicable portions of the "Statement of Experience and Financial Condition" (SEFC) to remain prequalified. 

The last paragraph is saying your firm is prequalified for one year  based on the firm’s fiscal year and to remain 
prequalified the firm must submit the applicable portions of the "Statement of Experience and Financial Condition" 
(SEFC) within 6 months.  IDOT is giving the firm time to gather and complete information; we don’t expect the firms to 
be able to submit data immediately. The firm remains prequalified during this six month grace period.  Once the data is 
submitted, either before or on the due date, the firm remains prequalified in the current categories until IDOT reviews a 
category and makes a determination.  If there is not submittal by the due date, the firm is automatically listed as not 
approved.  
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NOTICE 
List of Prequalified Consultant Firms 

May 05, 2016 

IDOT provides a listing of prequalified consulting firms on the IDOT website, under Engineering, 
Architectural Professional Services    

This list is typically updated weekly, and is based on the most recently approved SEFC application.  

Information has been added to the website to help clarify: 

Prequalification 

All engineering, land surveying, and architectural consultants interested in providing services to 
IDOT, whether as a prime or subconsultant, must be prequalified with the department. IDOT 
prequalifies architectural and/or engineering consultants in multiple transportation categories of 
service. Prequalification is based on the firm’s and the individual’s professional experience and 
qualification. Annual updates to statements of experience and financial condition must be 
completed to maintain prequalification status. The process is governed by state Statute (30 ILCS 
535/1). 

There are approximately 400 firms prequalified with IDOT that are able to submit statements of 
interest on engineering, land surveying and architectural project advertisements. Updated 
every Friday, the List of Prequalified Consultants,  List of Prequalified DBE Consultants and 
List of Prequalification Categories without a DBE firm, provides the firm name, address, DBE 
status, contact person, phone number, fax number and prequalified IDOT category or 
categories.  The list posted is from the firms last approved Statement of Experience and Financial Condition. Firms 
with information in for review may have additional prequalification categories or may not have all 
the prequalification categories listed.  Firms can track the progress of their Statement of 
Experience and Financial Condition review by viewing Status Column and the Category Column 
in EPAS. 

Firms are encouraged to monitor their prequalification status in EPAS. 

To check the status of an application and/or view current prequalification, log on to EPAS. In this example, the 
review of the application has not been completed.  The Financial Portion is under review. The review of the 
requested prequalification categories is complete, note the RANKING_COMPLETE in the Status Column.   
Once the status column says APPROVED, the entire review is complete. 
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At Ranking Complete, SEFC ID 5555, the firm can view their status of  the proposed prequalification 
categories; select View in the Category Column. It will note if your firm is qualified or not qualified.  

Until the SEFC ID 5555 application is approved, the data from the last approved SEFC ID 4444: will show on 
the website.  In this example, the firm  was prequalifed in Special Studies-Pump Station and the 
prequalification for the category shows on the website.  The firm is not currently prequalified in pump stations 
and it is not showing on the website because the firm’s application is under review.   The firm would not be 
prequalfied for the category and would not be considered for items requiring Special Studies – Pump Station. 

Information on website: 

EXAMPLE FIRM 

SEFC ID 5555 

SEFC ID 4444 

EXAMPLE FIRM 

124 

125 
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If the firm’s status is Ranking Process, the prequalification category reviews have not been completed.  

In this example, the firm’s prequalification status by category remains as is, until IDOT completes the review of 
the category.  

At this point, the firm is prequalified in Location Drainage, and Construction Inspection. 

The firm is not prequalified in Sanitary. 

For the Reconstruction/Major Rehabilitation, the category has not been reviewed. If they were qualified 
previously they are qualified, if they were not qualified in the previous submittal then they are not qualified. 

A reminder to firms, only one active application at a time is allowed.  If there are necessary revisions needed 
while IDOT is reviewing, such as key personnel have left firm, expired insurance, or anything effecting the firms 
prequalification status send an e-mail explaining the situation.  Once IDOT has completed the review, go to 
EPAS select amend and make the necessary revisions. 
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Notice 
Of 

IDOT ELECTRONIC ENGINEERING CONSULTANT 
SUBSCRIPTION SERVICE 

November 10, 2010 

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional 
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service; 
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to 
the subscriber upon release. 

Located at: Stay Connected

Instructions to Subscribe 

Please Note: 
By subscribing to the IDOT-PTB list, you will receive both the 

Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov

2. Send message

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.

Instructions to Unsubscribe 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov

2. Send the message.

3. A confirmation e-mail will be sent to you removing you from the subscription list.
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NOTICE 

UsDOT 1050.2A, Appendix E will be included in all new agreement contracts, including new 
supplements. 

USDOT 1050.2A 
APPENDIX E 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the "contractor") agrees to comply with the following non-discrimination statutes 
and authorities; including but not limited to:  

Pertinent Non-Discrimination Authorities; 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42U.S.C.
§460 I), (prohibits unfair treatment of persons displaced or whose property has been acquired
because of Federal or Federal-aid programs and projects);

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27; The Age Discrimination Act of
1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of age);

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex); The Civil Rights
Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title
VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the
Rehabilitation Act of 1973, by expanding the definition of the terms "programs or activities" to
include all of the programs or activities of the Federal-aid recipients, sub-recipients and
contractors, whether such programs or activities are Federally funded or not); Titles II and III of
the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in the
operation of public entities, public and private transportation systems, places of public
accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented by
Department of Transportation regulations at 49 C.P.R. parts 37 and 38; The Federal Aviation
Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the
basis of race, color, national origin, and sex); Executive Order 12898, Federal Actions to Address
Environmental Justice in Minority Populations and Low-Income Populations, which ensures
discrimination against minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority and low-
income populations; Executive Order 13166, Improving Access to Services for Persons with
Limited English Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI,
you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Notice 
Reminder for Payroll Rate Submittal 

To avoid delays and expedite the agreement process it is critical to use the latest forms.  Go to 
the IDOT website and use the latest form for updating the firms Payroll Rates.  Do Not use 
existing forms.  Use the latest forms on the website under Resources: Design and Environment

Additional Information for the Cost Estimates and Consultant Services is available on the 
website, under Compliance & Administration
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Notice 
for 

Teaming for Professional Transportation Bulletin Items 
10-1-15

IDOT allows the practice of multiple firms joining efforts (prequalification categories and staff) to 
submit as a prime on a Professional Transportation Bulletin. The action of joining forces with 
another consultant to submit on a Professional Transportation Bulletin is called Teaming 
If the firm wishes to use the option of Teaming, it is chosen on Exhibit A in EPAS. 

When submitting as a team, the collective prequalifications of the team are used to determine 
eligibility. When a Team is selected, negotiations proceed with the Team. Contracts are 
executed with the Team at the end of successful negotiations. 

Statements submitted by Teams may be considered unless specifically prohibited in the 
advertisement. The Team Agreement is signed by all parties and must be included with the 
statement of interest.   

The Team entity will have the sum of the individual firms’ prequalification, capacity and 
evaluation history. IDOT DOES NOT have a form for Team agreements. The firms submitting as 
a Team are required to obtain and submit the Team agreement.  

If a firm is submitting as part of a Team, then the firm may not submit as a prime alone or as 
part of another Team on the same item. The required insurance coverage applies to the Team 
entity. Each individual firm’s current obligations (work left), delinquent debt, Iran disclosure, and 
disclosure forms A&B must be completed by each of the team members. The Team entity will 
submit one statement of interest with the following specified:  

• The firm managing the Team/Project, i.e. the lead firm;
• The Firm invoicing (typically the lead firm);
• The firm responsible for each prequalification category (must be prequalified in the

category of work the firm is performing);
• Key personnel names with firm name on Exhibit A.

Teams Statements of Interest are submitted through EPAS. The firm’s interested in performing 
as a Team(s) must coordinate with each other and submit through EPAS. The lead firm submits 
the Team Agreement and the Team entities must submit the required forms. See the EPAS 
Instruction manual. 

Review the EPAS Instruction Manual for details on submitting Statements of Interest through 
Teaming
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Notice for Mentor-Protege: 

Available on the internet:  

 Templates for Quarterly and Final Mentor-Protégé Reports.

 Mentor-Protégé Implementation has been revised.

 Assessment Templates for the Mentor and Protégé are also
available.

 See The Mentor Protege for Engineering Consultants
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NOTICE 

2-26-13

This requirement is NOT a criteria for Selection.  

For PTB 166 and all subsequent PTB’s and related supplements:  

TRAINING/APPRENTICESHIP PROGRAMS. The CONSULTANT and all CONSULTANT’s subcontractors must 
participate in applicable apprenticeship and training programs approved by and registered with the 
United States Department of Labor's Bureau of Apprenticeship and Training for all on-site construction 
related activities, including material testing and drilling, performed by laborers, workers and mechanics. 
For purposes of this Agreement, engineers, architects and land surveyors are considered “professional 
services” as defined in Section 30-15 of the Procurement Code and are not considered laborers, workers 
or mechanics. With respect to material testing and drilling, these requirements do not apply where the 
work is performed in a county without a prevailing wage classification for material testing as provided by 
the Illinois Prevailing Wage Act, 820 ILCS 130/1 et seq.   

For the listing of prevailing wage classifications within a county, go to The Illinois Department of Labor. 
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Notice 
For 

Department Manuals, Memorandums, & Rules 

The following is available on our website under the Resources Link 

Aeronautics Part 14 Aviation Safety Rules 
Aeronautics Part 16 Airport Hazard Zoning Rules 
All Bridge Designer Memoranda 
Bureau of Bridges and Structures Documents, Manuals and Procedures 
Bureau of Construction Current Construction Memorandums Bureau of Design and Environment Manuals & 
Memorandums Bureau of Land Acquisition Policies and Procedures Manual Updates 
Coded Pay Items 
CREATE Manuals 
Land Acquisition Manual 
Bureau of Local Roads Circular Letters 
Bureau of Local Roads Manual 
Bureau of Safety Engineering Programs, Policies & Manuals 
Construction Manual 
Geotechnical Documents Manuals and Procedures 
Government Electronic Records Act 
IDOT Drainage Manual 
Illinois Highway Info System Roadway Info & Procedure Manual 
Illinois Highway Info System Structure Info & Procedure Manual 
Illinois Highway Info System Railroad Info & Procedure Manual 
Illinois Traffic Monitoring Program 
Manual on Uniform Traffic Control Devices Oversize/Overweight Permit Policy Manual Project Procedures Guide 
Quality Standard for Work Zone Traffic Control Devices 

To order go to Manual Sales
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NOTICE 
DBE FIRMS AND PROJECT GOALS 

The firms noted as DBE on the List of Pre-qualified Consultants on IDOT’s website 
are firms certified as a DBE in specified areas.  List of Prequalified Firms.  

It is the responsibility of all prime consultant firm to go to the Illinois Unified 
Certification Program web site to verify the subconsultant is certified as a DBE in the area of 
work the sub will be performing on a specific project. Only the established pre-qualified areas of 
work the DBE firm is prequalified and certified in as a DBE will be considered toward the project’s 
DBE goal. 

Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) is 
verified for DBE certification.  

If you have any questions on DBE certification, please contact the Office of Business and 
Workforce Diversity. (217) 782-5490 
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“Special Notice Regarding Disadvantaged Business Enterprises” 

The Illinois Department of Transportation (IDOT) has designated various projects 
advertised in the Professional Transportation Bulletin as requiring participation by 
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be 
considered for a project requiring DBE participation, it must subcontract a minimum of 
the designated percent to a DBE. Each firm’s letter must include a statement that it 
intends to subcontract the designated percent to a DBE.  The Exhibit A in the Statement 
of Interest must include the DBE Consultant and the category of work they are going to 
perform. 

To be considered as a prime consultant or subconsultant, a DBE must be prequalified 
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s 
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business 
Enterprises Directory of certified DBEs for the purpose of providing a reference source to 
assist firms. You can view/print and download the most current listing of DBE firms at 
IDOT’s web site http://www.idot.illinois.gov under “Doing Business” “Small Business 
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE 
Directory.” DBE firms who are prequalified by BDE and are interested in performing 
consultant work are listed under the UCP Directory by Category, Architecture/
Engineering Sorted by firm. Any firm desiring to subcontract work to firms that are not 
certified DBEs should encourage them to become certified by contacting SBE’s 
Certification Section at (217) 782-5490. 

Failure to assign at least the designated percent to one or more DBEs or to demonstrate 
that a good faith effort was made to assign the designated percent shall result in one of 
the following:  

1. Notification to the prime consultant that the Agreement will not be signed until the
percentage of DBE participation is met.

2. The Agreement will be signed with the understanding that payments to the prime
consultant will be reduced by an amount determined by multiplying the total
Agreement fee by the designated percent and subtracting the dollar value of DBE
subcontracts.

3. Contract negotiations will be terminated.

Upon completion of the contract, should it be determined the prime consultant failed to 
assign the designated percent to an eligible DBE or demonstrated that a good faith effort 
was made to assign the designated percent as agreed upon, payment to the prime 
consultant will be reduced by the amount set forth in number 2 above. 

A complaint regarding any decision rendered by or action by any Division or Office of 
IDOT pursuant to these requirements may be filed with the Secretary of IDOT. 
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Notice 
Of Requirement For 

Illinois Department of Human Rights (IDHR) 
Public Contract Number 

Following selection, all proposal packages submitted to the Illinois Department of 
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date. 
The Department is required by law to require this number from all parties contracting with 
the State of Illinois. If your firm currently does not have an IDHR number the application 
form may be obtained from the IDHR web site link: IDHR.  Information may also be 
obtained by contacting: DHR, Public Contracts Section Public Contracts 
Division100 W. Randolph, Suite 10-100Chicago, IL 60601or by calling: 312-814-2432 
(TDD 312-263-1579)

NOTE: An IDHR public contract number is not required if the firm employs fewer than 
15 employees. 

Please be aware that, as of January 1, 2010, per Public Act 096-1786, all those filing for, 
or renewing, an IDHR number, will be charged a $75.00 registration fee. Such registration 
will be valid for 5 years from the date of issuance. 
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Overtime Billing 
for  

Engineering Consultant Contracts 

The engineering consultant firm may bill overtime in 
accordance with Section 2.86 of the Standard Agreement 
Provisions and the following.  When the employee in the 
same pay period, has worked on more than one project, the 
amount premium wages charged to a project must be in 
direct proportion to the total number of hours the employee 
worked in that pay period.  (i.e. total hours worked in pay 
period = 50 hours (10 of which are premium hours), 25 total 
hours for the pay period on the project, 5 hours of overtime 
may be charged to the project.) 
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Notice 
Documentation of Contract Quantities Class 

Since July 2008, the "Documentation of Contract Quantities" class and re-tests have 
been administered by the University Of Illinois - Illinois Center for Transportation, and is  
current ly coordinated by Greg Renshaw, PE.  The Illinois Center f o r  T r a n sp o r t a t i o n  
( ICT) http://ict.illinois.edu/ is an innovative partnership between IDOT and the University of 
Illinois at Urbana-Champaign (UIUC). All transactions and correspondence will now be 
through ICT and no longer with the Illinois Department of Transportation (IDOT) Central 
Bureau of Construction. Fees are now being charged for all classes and retests and will 
be required at the time of registration.  

Greg Renshaw, PE can be contacted at g r e n s h a w @ i l l i n o i s . e d u ,  p h o n e  
( 2 1 7 ) 3 0 0 - 6 3 7 5 . Course and retest dates typically take place from November through 
April. 

For consultant and local agency enrollment, as well as answers to frequently asked 
questions (FAQ), the "Documentation of Contract Quantities" is located at the U of I training 
website http://ict.illinois.edu/outreach/documentation-training/ 

Typically, in late September/early October the class schedule for the next 
fall/winter/spring’s Documentation of Contract Quantities classes is posted. Also, firms can 
sign up for an automatic email reminder via ICT’s website (see “Join Notification List”) 
whenever new information is 
posted on their website. 
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