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IMPORTANT NOTICE 
 

Professional Transportation Bulletin Revisions  
 

Selection Date: May 7, 2020 
 
 

The following revisions have been made to this Professional Transportation Bulletin. If 
you downloaded the bulletin prior to the noted revision date, you should incorporate the 
revisions or download and use a new copy of the bulletin.  
 
 
REVISION DATE: There are no revisions as of May 7, 2020. 
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CONTACT INFORMATION 
 

State of Illinois 
 

Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois 
Department of Transportation as authorized by Section 15-1 of the Illinois Procurement 
Code, 30 ILCS 500/15-1.  
 
It is available on the IDOT’s website: Engineering, Architectural & Professional Services  
 
Professional Transportation Bulletin 

The Professional Transportation Bulletin (PTB) Contains information pertaining to the 
advertisement for offers of interest for professional services for the Department of 
Transportation’s projects.  

 
Questions concerning this Bulletin should be directed to: 

E-mail: DOT.ConsultantServices@illinois.gov   
Or mailing address: 

Bureau of Design and Environment 
2300 South Dirksen Parkway 
Attn: Consultant Unit 
Room 330 
Springfield, IL 62764 
 

Regional/District Contact information (view map of regions) 
 
Region 1: Mr. Anthony Quigley  Region 2: Mr. Masood Ahmad 
District 1 
201 West Center Court 
Schaumburg, IL 60196 

District 2 
819 Depot Avenue 
Dixon, IL 61021 

District 3 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 

 
Region 3: Mr. Kensil Garnett  Region 4: Mr. Jeffrey Myers 
District 4 
401 Main Street 
Peoria, IL 61602 

District 5 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 

District 6 
126 East Ash St. 
Springfield, IL 62704 

District 7 
400 West Wabash 
Effingham, IL 62401 

 
Region 5: Mr. Keith Roberts (acting)  
District 8 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 

District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 
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TENTATIVE SCHEDULE 
 

For Professional Transportation Bulletins 
 
 

ACTIVITY PTB 197 PTB 198 PTB 199 PTB 200 PTB 201 PTB 202 

 
PUBLISH PTB 

 
08/06/20 11/05/20 02/04/21 05/06/21 08/05/21 11/04/21 

 
**STATEMENTS 
OF INTEREST 

DUE 
 

08/27/20 12/03/20 02/25/21 05/27/21 08/26/21 12/02/21 

 
SELECTION 

MEETING 
 

10/21/20 01/27/21 04/21/21 07/21/21 10/20/21 01/26/22 

 
** Statements of interest for the current PTB 196 must be RECEIVED between: 

 
Publish Date 05/07/20 & 05/28/20 (12:00 P.M. NOON) 

 
Statements of interest received after 12:00 p.m. WILL NOT be considered. 
 
Only SUBMITTALS through EPAS will be considered for Professional Transportation 
Bulletins. 
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NOTICES 

The following are changes, updates, or information that the Department wishes to share 
with firms.  

Negotiation Information Site ............................................................................................ 7 

Statement of Experience and Financial Condition Renewal............................................. 8 

SEFC Application Changes ............................................................................................. 9 

Landscape Architect ......................................................................................................10 

Mileage Reimbursement ...............................................................................................11 

Specialty Categories .....................................................................................................12 

Exhibit B ........................................................................................................................13 

Salary Cap ....................................................................................................................14 
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NOTICE 
 

Negotiation Information Site 
 
 

To view the most current negotiation meeting information on particular advertised items 
please navigate to the IDOT website under the “Bulletin” tab: Negotiation Information. 
This information has not been finalized and is subject to change.  It is strongly 
recommended that firms check this site daily for updates.  
 

 
The following is a list of items for the current PTB and the respected district/bureau 
advertising them:  
 
Region 1 
Anthony Quigley  
• District 1 

- Items 1 – 23 
 
Region 2 
Masood Ahmad  
• District 2 

- Items 24 - 27 
• District 3 

- Items 28 – 30 
 
Region 3 
Kensil Garnett  
• District 4 

- Items 31 - 36 
• District 5 

- Items 37 – 38 
 
Region 4 
Jeffrey Myers  
• District 6 
- Items 39 - 43 

• District 7 
- Item 44 

Region 5 
Keith Roberts (acting) 
• District 8 

- Items 45 - 60 
• District 9 

- Items 61 – 63 
 
Bureau of Bridges and Structures 
Carl Puzey 
- Item 64 

 
Bureau of Design and Environment 
Jack Elston 

- Item 65 
 
Bureau of Operations 
Amy Eller 
- Items 66 – 69 

 
Bureau of Urban Program Planning 
Holly Bieneman 
- Item 70 
 

Illinois Department of Natural Resources 
- Items 71 – 74 

 
 
 

Link to site 
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NOTICE 
 

Statement of Experience and Financial Condition Renewal 
 

May 7, 2020 
 
 

This is a reminder for currently prequalified consultants whose fiscal year ended:      
                

December 31, 2019 
 

The Statement of Experience and Financial Condition (SEFC) is due JUNE 30, 2020. 

NO exceptions.  Firms have until midnight to submit.  Failing to submit the information will 
result in the firms not being prequalified.  Firms will automatically be set to Not-Approved.   

EPAS will show, either New SEFC or Renew SEFC along with an Amend option for the 
SEFC.  DO NOT use the AMEND to renew an application, it will jeopardize your 
prequalification status.  

• New SEFC: indicates a complete update is required. All staff, corporate details, 
financial data and the prequalification categories.   

• Renew SEFC: indicates Corporate Details and Financial updates are required. 
• The EPAS Manual has additional details, see Section 7. 

 

 
Remember to check before submitting: 

 Department of Financial & Professional Regulation licenses are current. 
 Secretary of State Certificate or form showing firm is currently in Good Standing. 
 DBE Certificate/No Change Affidavit (if applicable) is current. 
 Insurance certificate is current and up to date.  
 Attach the signed Certificate of Final Indirect Cost certificate (there is a sample in 

the EPAS manual, see Section 6.3 page 20) 
 Utilize the SEFC Checklist in the EPAS Manual Section 6.7.2 

Prequalification Category(s): 
 Review the Description and Minimum Requirements for Prequalification and 

address the requirements in the questionnaires.  
 Delete outdated (over 10 years old) projects. 
 Tailor expertise to the specific category being requested.  
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NOTICE 
 

SEFC Application Changes 
 

Effective: April 10, 2020 
 
 

The following changes were implemented to the EPAS system on Friday, April 10, 2020.  
These changes are primarily for the Financial Screen within the SEFC application. 
 
Under the “Corporate Financial” screen within the SEFC application the following 
changes were implemented:  
 
1. Previously had a “Prevailing Rate Schedule” option, this was removed. 
  
2. The electronic overhead chart option was removed. 

 
3. The “N/A” option from all four questions in the financial screen was removed.  From 

here on out you will have to answer yes/no to all four questions.  These four 
questions are required to have answers and have a * indicating so. You will get an 
error message when you try to submit if you did not answer all four questions.  

  
4. Under Question 3, the Overhead Rate and Certificate of Indirect Cost attachment used 

to be combined, and now will be submitted as a separate attachment. 
 

5. There are two more attachments added under Question 3: (1) Compensation Analysis 
and (2) Bonus Data.  These are REQUIRED to be submitted.   

 
6. A brand new question has been added under Question 4: Does your firm have multiple 

rates?  If this option is utilized, you must enter at least two different types of rates 
within the table provided.  

 
Under the “Corporate Details” screen within the SEFC application the following changes 
were implemented:  
 
1. Under ownership questions, the “Registration Number” and “Registered State” fields 

were removed.   
 

2. Once the SEFC application has been submitted, there will be a time stamp at the top 
indicating when your firm submitted the SEFC application.  This will only populate for 
SEFC applications that have been submitted after these changes were implemented.  

 
The EPAS Manual has been updated to reflect these changes.  If you experience any 
issues or have any questions, please contact us at: DOT.ConsultantServices@illinois.gov.  
 
STAY CONNECTED: IF you are not subscribed to our subscription list please subscribe. 
This is how we share information, updates to systems, bulletins, press releases etc.  
Instructions are posted on the IDOT website: http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/index#Connect  
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NOTICE 
 

Landscape Architect 
 

Effective: January 1, 2020 
 
 

Within our current requirements for the prequalification category of Landscape 
architecture “…Minimum personnel requirements for prequalification are one Illinois 
Licensed Landscape Architect, Illinois Licensed Architect, and/or an Illinois Licensed 
Professional Engineer..”.  As of January 1, 2020 the Illinois Landscape Architecture Act of 
1989 is sunsetting, and it will not be possible to be an Illinois Licensed Landscape Architect 
on and after January 1, 2020.  
 
Therefore, to pursue this category on or after January 1, 2020 one of the following is 
mandatory as the minimum personnel requirement for Landscape Architecture, until the 
Act is reinstated:  
 

• one Illinois Licensed Architect with training and experience in landscape 
architecture and support staff; and/or  
 

• one Illinois Licensed Professional Engineer with training and experience in 
landscape architecture and support staff; and/or  

 
• one individual who can demonstrate that s/he was an actively licensed Illinois 

Registered Landscape Architect on December 31, 2019, and/or  
 

• one individual who, through documentation satisfactory to the Department, 
demonstrates the individual has: graduated from a landscape architecture program 
accredited by the Landscape Architecture Accreditation Board; has two years of 
professional experience in landscape architecture practice as formerly defined and 
required in the Illinois Landscape Architecture Act of 1989 and 68 Illinois Admin. 
Code 1275.30 (repealed January 1, 2020); and  has achieved a passing score on 
all Sections of the Landscape Architect Registration Examination (L.A.R.E.) 
administered by the Council of Landscape Architectural Registration Boards 
(CLARB). 

 
If your firm is already prequalified in Landscape Architecture no action is needed, but 
please ensure that your firm can meet one of the above future requirements when a New 
SEFC is required (i.e., when categories are re-reviewed).  
 
If you have any questions please email: DOT.ConsultantServices@illinois.gov.  
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NOTICE 
 

Mileage Reimbursement 
 

Effective: January 1, 2020 
 
 

The Governor’s Travel Control Board announced a decrease in mileage reimbursement 
for personal vehicle use from 58 cents per mile to 57.5 cents per mile effective January 
1, 2020.  
  
For additional information about travel, please go to: 
http://www.illinois.gov/cms/employees/travel/pages/default.aspx  
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NOTICE 
 

Specialty Categories 
 

Published: Thursday, November 7, 2019 
 
 

The Engineering Prequalification Agreement System (EPAS) has a “Specialty Category” 
as one of the Prequalification Category choices when becoming prequalified.   
 
The Specialty Category option is to be used for a select few specialties the department 
utilizes for our transportation projects.  
 
These categories consist of: 
 

• Value Engineering  
• Underwater Bridge Inspections 
• Public Involvement 
• Bridge Painting Inspections, and 
• Steel Fabrication Inspections 

 
Firms which submit for the specialty category and do not fall into the list above will be 
denied qualification with the Department.    
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NOTICE 
 

Exhibit B 
 

Published: Thursday, November 7, 2019 
 
 

The Statement of Interest requires Exhibit B for all Projects involving Location Design 
Studies (Reconstruction/Major Rehabilitation and New Construction/Major 
Reconstruction). 
 
Previously the time frame was 5 years and it’s been updated to reflect the Statement of 
Experience and Financial Condition (SEFC) Prequalification requirements of 10 years’ 
experience.  
 
The completion date of the projects has also been added. 
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NOTICE 
 

Salary Cap 
 

Effective: Thursday, November 7, 2019 
 
 

Effective November 7, 2019, the salary cap for projects on PTB 185 and after has been 
increased to $78/hr for the purpose of estimating fee.  This new salary cap can be 
utilized on any Prime or Supplement, PTB 185 and after, proposal package submitted to 
the Department on or after this date.  
  
Any proposal package submitted before this date will utilize the $75/hr cap and cannot 
be resubmitted. 
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INTRODUCTION 
 

State of Illinois 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

Professional Transportation Bulletin 196 
Publish: May 7, 2020 

 
 

This bulletin is the official notice of needed professional services for the Illinois Department 
of Transportation (IDOT). 
 
A notification of the Professional Transportation Bulletin (PTB) being published is sent to 
each professional consultant on IDOT’s subscription server list.  To subscribe please 
follow these instructions.  A Professional firm who is not prequalified may obtain the 
necessary information and forms to become prequalified from the IDOT website at: 
Engineering, Architectural & Professional Services.  
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed 
herein may indicate their desire to be considered for selection by submitting a Statement 
of Interest (SOI) for the project through the Engineering and Prequalification Agreement 
System (EPAS).   
 
IDOT shall not discriminate based on race, color, national origin, or sex in the award and 
performance of any DOT-assisted contract or in the administration of its DBE Program or 
the requirements of 49 CFR part 26.  IDOT shall take all necessary and reasonable steps 
under 49 CFR part 26 to ensure nondiscrimination in the award and administration of DOT-
assisted contracts. 
 
Statements must be submitted electronically to the central Bureau of Design and 
Environment, through EPAS, prior to 12:00 p.m. Central Standard time, May 28, 2020.  
Statements received after this time WILL NOT be considered.  
 
The selection of professional consultants by IDOT is not based on competitive bidding but 
on the firm’s professional qualifications, experience, and expertise of key personnel to be 
assigned to the project with consideration also given to the criteria established in the 
Advertisement: 
 

Rating Description Weighted % 
Past Performance in Project Categories 0-30 
Proposed Staffing from Prime and any subconsultants 0-30 
Proximity of firm to project location 0-10 
Proposed DBE use 
Available work capacity of firm 0-30 
The firms experience in with required project work 0-30 
Firms understanding/method of accomplishing project requirements 0-30 
Project Specific Criteria: Specific requirement in an advertisement 0-30 

Total= 100 
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All members of the Consultant Selection Committee will be unavailable during the two-
week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure all members of the Consultant Selection Committee are 
provided with detailed information concerning all Statements of Interest submitted by all 
consultants.  Please do not send letters and/or e-mails expressing your interest in various 
projects and/or correspondence concerning your firm to members of the Consultant 
Selection Committee per Illinois Procurement and Ethics (5 ILCS 430/5-50). 
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SUBMITTING A STATEMENT OF INTEREST 
 
 

Prequalification 
 

The firm acting as the prime must be prequalified in all the prequalification categories 
requested in the project advertisement even if they plan to subcontract part of the 
project, except where noted in a specific project advertisement.  Any work being 
done by a consultant, prime or sub must be prequalified in the IDOT 
prequalification category of work they are performing.   
 
Prequalified firms may indicate their desire to be considered for selection on any of 
the projects listed herein by submitting a separate Statement of Interest (SOI) for each 
project. 
 

Submitting 
 
All interested firms must submit through the Engineering Prequalification and 
Agreement System (EPAS).  This includes specialty firms, for items in the Professional 
Transportation Bulletin that do not have prequalification categories, i.e. firms not 
prequalified in the established prequalification categories; typical items are painting, 
manual rewrites, steel fabrication inspection, specific testing, etc. These firms must 
contact DOT.ConsultantServices@illinois.gov to establish an account.  
 
The information in all forms is required as part of all Statement of Interest submittals. 
The EPAS application has the ability to include all the required information.  Some 
forms are attached and some data is entered into EPAS directly to generate the data 
for the form.  There is an EPAS Instruction Manual for your use and can be used when 
completing the SOI in EPAS.    
 
The EPAS instruction manual is located on the IDOT Website under Resources: 
Manuals & Guides: EPAS Manual 
 

Things to Consider 
 
� A brief statement of the firm’s interest in performing the work. (Should be concise 

to the point, and should not exceed two pages) 
 
� Color graphics/photographs, charts, graphs etc. can be used at your discretion. 

Make applicable to the requested advertisement.  
 
� Exhibit A  

is used to give a snap shot of the firm’s proposed staff as follows: 
 

- List the required key personnel to match required prequalification categories 
and any additional personnel requirements designated in the project 
advertisement. (Include firm name if work is to be completed by Subconsultant) 
 

- QC/QA personnel must be different individuals than the staffing, which 
prepared the documents.  
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- Attach resumes of all key personnel listed in the SOI. It is recommended the 
individual resumes should be approximately two pages and must be relevant 
to the expertise required for the specific project. 

 

- Designate the estimated time required to complete the project using the 
personnel presented. A completion date and/or number of months to complete 
the project should also be provided. 
 

- Identify proposed subconsultants, item(s) of work they will perform, and the 
estimated % of work.  If a DBE Goal is in the advertisement then list the DBE 
subconsultant(s), the work they will be performing, and estimated % of the 
work. All Subconsultants must be prequalified in the area of work they will be 
performing. 
 

- Include Mentor Protégé data if participating. 
 

� Exhibit B  
is required for Projects involving Location Design Studies (Reconstruction/Major 
Rehabilitation and New Construction/Major Reconstruction) and all Environmental 
Reports (Environmental Assessment and Environmental Impact Statements) 
EPAS prompts the user to complete form B when it is required. 
 

� Project Experience #3 
- Experience of the staff or firm in accomplishing similar types of work should be 

shown for only the most recent projects and should be concise and relevant to 
the expertise required for the specific project.  
 

- If there are several projects with the same work completed, then one summary 
would be adequate with each location and the project manager noted for each. 
This information should be shown at the end of the SOI. 

 
� Project Experience #4 

- Summarize any other information specifically requested in the project 
advertisement. 
 

- In addition to the above requirements, any other information specifically 
requested in the project advertisement should also be included in the submittal.   

 

- The specifics for addressing the criteria in the advertisement may be included 
here. 

 
� Project Experience #5: Consultant's Exhibit A 

- Ensure the printed Exhibit A matches the electronic Exhibit A (subconsultants, 
subconsultant’s categories of work). 

 
� Project Experience #6: Subconsultant Utilization Form 

- Include the Subconsultant Utilization Plan.   
 

- Signatures are not required to be completed at SOI time. 
 

- Subconsultant Utilization Plan must include and match the SOI subs, 
categories and estimated percent of work. 
 

- Subconsultant Utilization Plan is required to be completed if selected. 
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� Current Obligations 
- This information is an on-line application in EPAS, it is NOT a separate 

document.   
 

- It must be completed before you submit the Statements of Interest.  
 

- Must be entered in thousands (000’s) not in whole numbers else your firm 
will appear to be over capacity. 

 
� Disclosures 

- Instructions for completing Disclosure Forms A and B are included on pages 
1 and 2 immediately preceding Forms A and B Disclosure.   

 

- The Disclosure Forms are a separate document and one set for each prime is 
submitted.  

 

- The form is required to be completed, signed and attached within EPAS. 
 

- Form can be generated and printed through the EPAS application. 
 

� Delinquent Debt  
- This is generated in the EPAS system and is submitted as a separate 

document.  Only one document, for prime and subconsultants, with all 
pertinent data is required.  Instructions are included with the Delinquent Debt.  
 

- Form can be generated and printed through the EPAS application. 
 

� Disclosure of Business Operations in Iran  
- This is also a separate document.  Only one document for each prime is 

required.  Instructions are included at the bottom of the Disclosure of Business 
Operations in Iran document.  
 

- Form can be generated and printed through the EPAS application. 
 
Requirements 
 

Exhibit A, Exhibit B (when applicable), the Current Obligations, Disclosures A & B, 
Delinquent Debt Certification, and Disclosure of Business Operations in Iran are 
required to be submitted in order to be considered for selection. 
 
If the required forms are not printed through the EPAS application, they are located 
and available for download under the Statement of Interest tab on the IDOT website: 
Statement of Interest. 
 
Note:  
• Actual signatures are required on the documents.  
• Forms without actual signatures will be returned.  
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LISTING OF ADVERTISEMENTS 
 

PTB 196 
 
 

ITEM COUNTY                                     DESCRIPTION 
   

Region 1/District 1 
   

1 Various Job No. V-91-013-20, Various Phase III Construction Inspection Projects 

2 Various Job No. D-91-441-20, Various Phase II Hazardous Waste Assessments 

3 Cook Job No. D-91-365-20, Interstate 57 (FAI 57) at US 6 (159th Street), Phase II 
Project 

4 Cook Job No. C-91-196-18, I-55 at Lemont Rd., Phase III Project 

5 Various Job No. D-91-453-20, US Route 20 from W. of Randall Road to E. of Shales Pkwy, 
Phase II Project 

6 Cook Job No. D-91-449-20, FAU 3585 Main Street from Wheeler to IL 83 (Archer Ave.), 
Phase II Engineering 

7 Various Job No. D-91-444-20, Phase II Various Projects 

8 Various Job No. P-91-036-20, Data Bank Management for Various Projects, 

9 Various Job No. V-91-012-20, Various Phase III Construction Inspection Projects 

10 Lake Job No. D-91-451-20, FAP 346 (US Route 41) at IL Route 176 (Rockland Road) 
Interchange Reconstruction, Phase II Engineering Project 

11 Various Job No. P-91-037-20, Various Phase I Engineering for Drainage Studies and 
Hydraulic Reports 

12 Cook Job No. D-91-358-20, FAP 391 Pershing Road from Ashland Avenue to 
Wentworth Avenue/ I-90/94 (Dan Ryan), Phase II Engineering 

13 Cook Job No. D-91-369-20, Eastbound I-190 from Bessie Coleman Drive to I-90, Phase 
II Engineering Services 

14 Cook Job No. D-91-370-20, I-190 at Bessie Coleman Drive, Phase II Engineering 
Services 

15 Various Job No. D-91-445-20, Various Phase II Traffic Signal Projects, Traffic Signal 
Coordination & Timing (SCAT) 

16 Various Job No. D-91-443-20, Various Phase II Pavement and Bridge Preservation 
Projects with Project Support Services 
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ITEM COUNTY                                     DESCRIPTION 
   

17 Various Job No. D-91-460-20, Various Phase I/II Geotechnical Investigations 

18 Cook Job No. D-91-450-20, FAP 383 Ohio Street at North Branch Chicago River, Phase 
II Engineering Services 

19 Various Job No. P-91-040-20, Various Phase I Engineering Services 

20 Various Job No. V-91-014-20, Various Bridge Painting Inspections, Phase III Projects 

21 Various Job No. D-91-446-20, Various Phase I/II Land Survey Projects 

22 Various Job No. D-91-448-20, Various Phase I/II Land Survey Projects 

23 Various Job No. V-91-015-20, Various Phase III Inspection Projects (Pavement Marking 
and other Traffic Control Devices) 

Region 2/District 2 
   

24 Ogle Job No. D-92-083-05, Reconstruction and Widening of IL 251 from N. of Flagg Rd. 
to S. of IL 38 and of IL 38 from IL 251 in Rochelle 

25 Various Job No. P-92-007-19, Various Phase I Survey Projects 

26 Various Job No. V-92-007-20, Various Phase III Projects 

27 Various Job No. P-92-011-20, Various Phase I/II Projects 

Region 2/District 3 
   

28 Various Job No. V-93-004-20, Various Phase III Projects 

29 Various Job No. P-93-028-20, Various Phase I/II Land Survey Projects 

30 Grundy Job No. P-93-026-20/D-93-067-20, US 6 from Ashton Road to IL 47 in Morris, 
Phase I and II Engineering Services 

Region 3/District 4 
   

31 Various Job No. P-94-029-20, Various Phase I/II Engineering Projects 

32 Peoria & 
Knox 

Job No. V-94-009-20, FAI 474 (I-474) and FAI 74 (I-74) over the BN RR and 
Kickapoo Creek & over the Spoon River and TRB 238, Phase I and II Engineering 
Services 

33 Various Job No. V-94-004-20, Various Phase III Construction Inspection Projects 
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ITEM COUNTY                                     DESCRIPTION 
   

34 Tazewell & 
Woodford 

Job No. V-94-008-20, FAI 155 (I-155) and FAI 74 (I-74) over the Mackinaw River, 
Phase I and II Engineering Services 

35 Various Job No. V-94-006-20, Various Phase III Construction Inspection Projects 

36 Various Job No. P-94-045-20, Various Phase I/II Land and Route Surveys 

Region 3/District 5 
   

37 Vermilion Job No. C-95-029-17, Phase III Construction Inspection I-74 

38 Various Job No. V-95-001-20, Various Phase III Construction Inspection Projects 

Region 4/District 6 
   

39 Adams Job No. P-96-006-20/D-96-045-20, IL 96 from US 24 to North of Kochs Lane in 
Quincy, Phase I and II Engineering Services 

40 Macoupin Job No. P-96-011-20/D-96-528-07, IL 4 from NCL of East Gillespie to IL 16, Phase 
I and II Engineering Services 

41 Various Job No. P-96-012-20, Various Phase I/II Engineering Projects 

42 Various Job No. V-96-001-20, Various Phase III Projects 

43 Sangamon Job No. D-96-081-20, Various Phase II Hanley Building Complex Parking                 
Improvements 

Region 4/District 7 
   

44 Effingham Job No. D-97-089-20, Fayette Avenue, Reconstruction US 40/US 45/IL 33, 
Phase II Engineering Services 

Region 5/District 8 
   

45 Madison Job No. D-98-109-20, Widening of I-270 from Mississippi River to East of IL 111, 
Phase II Engineering Services 

46 Marion Job No. D-98-064-12, I-57 from Jefferson County Line to north of IL 161 

47 Madison Job No. P-98-001-25/D-98-002-25, Superstructure Replacement of S.N.                
060-0202 carrying IL Route 3 over Railroad Yard, Phase I and II Engineering 
Services 

48 Madison Job No. C-98-119-20, Phase III Construction Engineering, I-270 and IL 111 
Interchange Reconstruction Project 

49 Madison Job No. P-98-022-20, IL Route 140 (FAP 785) Terra Dr. to Annex St, Phase I 
Services 
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ITEM COUNTY                                     DESCRIPTION 
   

50 Madison Job No. P-98-007-24/D-98-017-17, IL Route 4 South of I-55 to South of IL Route 
143, Phase I and II Engineering Services 

51 Various Job No. MT-98-001-20, Various Phase III Materials Quality Assurance Testing and 
Inspection Projects 

52 Various Job No. D-98-111-20, Various Phase I/II Survey Projects, Various Routes, Various 
Counties, Region Five/District Eight. 

53 Various Job No. P-98-038-20, Various Phase I and/or II Projects 

54 Various Job No. P-98-039-20/D-98-112-20, Various Phase I/II Land Surveying Projects 

55 St. Clair Job No. P-98-001-05, IL Route 3 (FAP 312) over the A&S RR, Phase I Services 

56 St. Clair Job No. D-98-108-20, FAI 64 (I-64) from West of Green Mount Rd to West of IL 
158, Phase II Engineering Services 

57 St. Clair Job No. D-98-067-14, IL 158 Extension from IL 161 to IL 177, Phase II 

58 Madison Job No. P-98-004-21, US Route 40 from Formosa Road to Bethany Lane, Phase 
I Engineering Services 

59 Randolph Job No. D-98-110-20, Various Phase I and/or II Projects on IL 3 & IL 150 

60 Madison Job No. D-98-069-12, IL 3 Intersection Reconstruction at West Delmar Avenue 
and Pierce Lane, Phase II 

Region 5/District 9 
   

61 Various Job No. P-99-014-20, Various Phase I/II Engineering Projects 

62 Various Job No. P-99-016-20/D-99-061-20, Various Phase I/II Projects 

63 Various Job No. P-99-017-20, Various Phase II Engineering Projects 

Bureau of Bridges and Structures 
   

64 Various Job No. N-37-001-20, 2D Hydraulic Quick Check Guidebook and Examples, 
Statewide 

Bureau of Design and Environment 
   

65 Various Job No. P-30-005-20, Various Statewide Noise and Vibration Projects, Various 
Routes, Various Counties, Statewide 
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ITEM COUNTY                                     DESCRIPTION 
   

Bureau of Operations 
   

66 Various Job No. S-60-001-21, Various Traffic Signal Coordination and Timing (SCAT) 
Projects 

67 Various Job No. D-60-001-21, Various Statewide Sign Structure Inspection Projects 

68 Various Job No. S-60-002-21, Various Traffic Signal Coordination and Timing (SCAT) 
Projects 

69 Various Job No. D-60-002-21, Various District 1 Sign and Tower Structure Inspection 
Projects 

Bureau of Urban Program Planning 
   

70 Various Job No. HPR-66-026-20, Illinois Rail Needs Assessment Study, Statewide 

Department of Natural Resources 
   

71 Various IDNR Project AML-2149, Various Phase III Construction Inspection and Site 
Investigation Projects 

72 Various IDNR Project AML-2148, Various Phase III Construction Inspection and Site 
Investigation Projects 

73 Various IDNR Project OWR-362, Various Phase III Construction Inspection Projects 

74 Henry IDNR Project 1-20-044, Hennepin Canal - West End Levee Restoration, Phase I/II 
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 Job No. V-91-013-20, Various Phase III Construction Inspection Projects, Various Routes, 
Various Counties, Region One/District One. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 6, 2020 at 10:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase III engineering services are required to assist department resident engineers/technicians 
on various construction projects throughout the District One area.  Twelve (12) to Sixteen (16) 
engineers and /or engineering technicians are anticipated to be required during the 2020 and 
2021 and 2022 (if applicable) construction seasons. Typical assignments would include, but are 
not limited to, general construction inspection, project finalization and documentation, including 
PCC & bituminous concrete paving operations, drainage, patching, bridge structures, bridge 
painting and providing general assistance as a member of a field crew.  Survey/layout services 
may be required.  The Consultant will furnish a Project Manager and an adequate staff to perform 
the duties required to fulfill the engineering requirements in accordance with the departmental 
policies. This work may be in either English or metric units. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose 
all current relationships with contractors.  
 
The personnel shall have a good working knowledge of department Specifications for Road and 
Bridge Construction, the department Construction Manual and documentation and in inspection 
procedures.   
 
The Consultants Statement of Interest will be rated based on: 
 
Rating Description Weighted % 
Past Performance in Project Categories 25 
Proposed Staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The completion date for this contract will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• Project Manager 

 
• Inspectors (A current IDOT Construction Documentation Certificate is desired) 

 

Professional Transportation Bulletin 196 25 Published: Thursday, May 7, 2020



 

The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-91-441-20, Various Phase II Hazardous Waste Assessments, Various Routes, 
Various Counties, Region One/District One. 
 
This project requires 10% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2020 at 10:00 AM at the Region 
One/District One office in Schaumburg. 
 
The department has contracted with the Illinois State Geological Survey (ISGS) to conduct 
preliminary environmental site assessments (PESA's) of property proposed for highway use. 
ISGS conducts land-use history investigations; researches federal, state, and local records; 
conducts field surveys; and determines if the property contains recognized environmental 
conditions (RECs), deminimis conditions, or no RECs.   Work orders under a blanket agreement 
will be negotiated and authorized by the department on an as needed basis. 
 
Based on PESA results, districts work with the Environment Section of the Bureau of Design and 
Environment (BDE) to decide whether additional analyses or other remediation actions are 
necessary. 
 
Engineering services are required to perform "Preliminary Site Investigations" (PSI's), and when 
necessary Detailed Site Investigations (DSI's) which are identical to CERCLA RI/FS's.  PSI's will 
entail investigations of sites potentially containing regulated substances.  A variety of sites may 
be investigated (e.g., old, abandoned, or improperly closed dumps, chemical manufacturing sites, 
metal plating / fabricating sites, dry cleaning/service stations, storage tank sites and buildings, 
structures containing potential contamination, spills in IDOT yards, and screening for the presence 
of radionuclides). 
 
Also, provisions for laboratory and field testing including geophysical surveys when needed will 
be required for a wide variety of regulated substances including but not limited to: soil and water 
quality parameters including contaminants i.e., PCB's, pesticides, heavy metals, organics and 
radioactive wastes. 
 
Additional work will include conducting surveys and testing, if applicable, of stored materials, tank 
contents, and containers to determine whether hazardous waste, special waste, hazardous 
materials, or other regulated substances are present, conducting environmental compliance 
audits and developing or maintaining environmental management systems. 
 
The department will furnish the Consultant with the PESA and, as available, Project Reports, field 
survey data, soil survey data, and plans of the existing and proposed transportation facility. 
Evaluation, summarization, engineering analysis, and reporting on PSI's, DSI's, laboratory 
analysis and survey work are included as an important part of this work. 
 
ANTICIPATED WORK SUMMARIES FOR THE VARIOUS TYPES OF POSSIBLE WASTE 
ASSESSMENTS:  
 
POTENTIAL WASTE SITES INCLUDING UST-LUST SITES  
 

Professional Transportation Bulletin 196 27 Published: Thursday, May 7, 2020



 

Engineering services are required to perform Preliminary Site Investigations (PSI) and on 
occasion, Details Site Investigations (RI/FS’s and RCRA assessments), plus projects requiring 
remedial design, which may include underground storage tank (UST) removal, and construction 
oversight of sites suspected to contain regulated substances, UST and leaking tanks (LUST), 
and/or unsecured materials of concern.  The PSI's are to include verification of subsurface 
geologic and hydrologic conditions, identification of chemical contamination and identification of 
the extent of chemical contamination, when feasible. 
 
PSI investigations include items of work such as work plans, health and safety plans, surface 
geophysical investigations, trenching, drilling, sampling, chemical analysis, and 
reporting.  Laboratory testing, including quality assurance/quality control is considered to be the 
responsibility of the Consultant. 
 
Following the completion of on-site activities, the firm will compile and evaluate the data and 
condition of each investigated property. Soil and groundwater analytical results will be compared 
to the applicable remediation objectives for the maximum allowable concentrations of chemical 
constituents in uncontaminated soil used as fill material at regulated fill operations (MAC) (35 
Illinois Administrative Code (IAC) 1100.605 Subpart F and Title 35 IAC Part 742, Tiered Approach 
to Corrective Action Objectives (TACO). 
 
For example, the PSI report will include an estimate of total volume of impacted soil exceeding 
MAC table and groundwater exceeding TACO remediation objectives.  If potentially impacted soil 
and / or groundwater are encountered, an approach for the management and, if necessary, the 
off-site disposal of these materials will be presented.  Approximate volume estimates and 
associated cost estimates for transportation and disposal will be developed and presented based 
on information gathered during the scope of this PSI, as well as measures to reduce potential 
construction worker exposures to soil exceeding ingestion or inhalation reference 
concentrations.   Recommendations for further investigation will be presented if it is necessary to 
more accurately define the extent of contamination. 
 
As a task is identified, the department will request the Consultant to prepare an outline of the work 
phases and technical approach, personnel requirements, detailed cost breakdown, and a 
schedule that is consistent with the task request.  When a task order is awarded for investigation, 
the Consultant will be fully responsible for the sampling, testing and reporting. 
 
For performance of this work, the Consultant will be required to assign the necessary full-time 
staff described in its Statement of Interest and, in many cases (except emergency response 
oversight), to respond with a draft work plan within 15 working days of tasking, conduct field work 
within ten working days after authority to proceed, prepare the draft report within three months 
after the authority to proceed, and complete the final report two weeks following IDOT 
comments.  For emergency response oversight, the Consultant will be required to respond within 
four hours. The department will typically assign a target final report completion date to each work 
order. Assuming sufficient lead time has been provided by the district, the department will 
normally request submittal of the final report no later than eight to 17 weeks prior to the anticipated 
letting date. 
 
The Consultant will be required to prepare IEPA LPC-663 forms (Uncontaminated Soil 
Certification for Use of Uncontaminated Soil as Fill in a CCDD or Uncontaminated Soil Fill 
Operation [USFO]). This certification form is used by professional engineers and professional 
geologists to certify, pursuant to 35 Ill. Adm. Code 1100.205(a)(1)(B), that soil is uncontaminated 
soil and is within a pH range of 6.25 and 9.0, inclusive. The firm’s professional engineer or 
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professional geologist will be required, when necessary based on results of the PSI, to stamp and 
sign the LPC-663 forms. 
 
MISCELLANEOUS SURVEYS AND TESTING 
 
Engineering services to perform environmental surveys and/or testing on an as-needed basis will 
include assignments such as conducting surveys and testing of stored materials, tank contents, 
containers, and environmental media (e.g., surface water, soil, air, and groundwater).  
 
The work may also include assignments such as reviewing and evaluating existing property-
specific information, providing technical expertise on an as-needed basis, corrective actions in 
order to achieve “No Further Remediation” clearance, and other ad hoc environmental-related 
tasks within the scope of services normally provided by a hazardous waste Consultant.   
 
EMERGENCY RESPONSE OVERSIGHT 
 
Engineering services are required to perform emergency response oversight.  Oversight shall 
include but not be limited to review of health and safety plans, drilling, sampling, chemical 
analysis, waste classification, reporting and coordinating the release with the proper authorities 
(IEPA, IEMA, U.S. EPA, Army Corps of Engineers and/or other State or Federal 
Agencies).  Laboratory testing, including quality assurance/quality control is considered to be the 
responsibility of the Consultant.  The Consultant should be prepared to perform any task to 
minimize the release and cleanup.  The goal of these work assignments is to obtain closure for 
the release from the proper State and Federal Agencies.  
 
ENVIRONMENTAL PLANS FOR DEPARTMENT OPERATIONS FACILITIES 
 
Engineering services may be required to review current department operational facilities on 
current practices that impact the environment, investigate past practices and make 
recommendations for mitigation and improvements.  Assist with the development of an 
environmental management system, which will provide a framework for practices, procedures, 
and processes to manage the Bureau of Operations’ Environmental Program. 
 
EXTRANET 
 
To help the department facilitate review of work plans and PSI reports and project tracking, the 
Consultant will be required to upload all information regarding each work order and to provide any 
technical assistant necessary to ISGS in the maintenance of the extranet site hosted by 
ISGS.  Information uploaded shall include but not be limited to draft and final work plans, draft 
and final PSI reports, budget information, analytical results, site location maps, site photographs, 
and progress reports. 
 
CONFIDENTIALITY 
 
(1) Unless otherwise directed by IDOT, the Consultant shall hold all information provided by IDOT 
and the results of the work performed by the Consultant confidential and shall not disclose the 
same to any third party except where required by governmental regulatory agencies or as 
otherwise required by law. Documents shall be marked “Confidential,” “Attorney Work Product,” 
“Attorney-Client Privileged,” or as directed by IDOT.  The confidentiality provisions herein shall 
survive any termination or expiration of this agreement.  The Consultant shall retain the right to 
disclose necessary information for financial, tax and insurance audits as required, subject to a 
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confidentiality agreement with the auditor. Specific information concerning the work performed 
will not be disclosed without IDOT’s prior approval. 
 
(2) It is understood that: (i) you will make a reasonable effort to be available upon reasonable 
advance notice; (ii) you will keep confidential all information obtained, or analyses developed, in 
connection with this litigation or any related litigations with respect to which we may seek your 
advice and counsel; (iii) you will use such confidential information solely in connection with your 
engagement by IDOT; (iv) you will preserve any written materials, including e-mails generated or 
received by you in connection with this engagement, as such materials are potentially 
discoverable in litigation; (v) you will not in the future consult for, or otherwise represent, any other 
person or  entity with an interest adverse to IDOT’s interests in or concerning the pending 
litigation, or the events or occurrences out of which the pending litigation arises; and (vi) you will 
keep confidential your retention by IDOT, unless and until you are identified in court papers as a 
testifying expert or we otherwise authorize you to breach this confidentiality. 
 
(3) It is specifically understood that if you are later designated a testifying expert, all documents 
that you create may become discoverable, including drafts and notes prepared prior to the time 
that your opinion or report is finalized. 
 
Therefore, you agree that: (i) you will not prepare any draft opinion or report without our consent 
(regardless of whether the draft is for internal purposes or to share with others); (ii) you will not 
share any draft opinion or report, or any notes, with any other person without our consent; (iii) 
every draft opinion or report will bear the following legend:  ‘This is a preliminary draft.  It has been 
prepared based on preliminary information and assumptions.  No one may rely on this draft.  It is 
subject to change as additional information becomes available or is clarified’; (iv) all notebooks or 
individual pages of notes will bear the following legend: ‘these notes are incomplete and have 
been prepared for personal use only.  No one may rely on them for any purposes.  It is subject to 
change as additional information becomes available or is clarified’. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated engineering fee for this project is $6,000,000. The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Statements of Interest must include the following: 
 
• The location of the office from which the majority of work on this project will be performed 

and managed. 
 
• An organization chart showing the Administrative / Managerial Staff of the office and a flow 

chart of key Technical / Professional Staff, including field and risk assessment staff that will 
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be assigned to this project.  Similarly, information of subconsultants' location/ organization 
should be provided. 

 
• The name of the laboratory that will be used for this project.  The selected firm must have the 

capability of using either in-house or subcontracted laboratory facilities, which are qualified 
to work on IEPA sites.  The laboratory shall have an approved IEPA quality assurance plan 
and follow that plan in performing the analyses.  

 
• A statement of your firm's ability to do the work in-house, or if necessary, what work is to be 

subcontracted.  Indicate item(s) of work, which would be subcontracted, and the proposed 
subcontractor(s).  

 
• A description of your mobilization plan to be used upon notification that a work order has 

been authorized. 
 
• A discussion of your organizational and management practices to maintain established 

schedules, avoid cost overruns, and inform IDOT of the status of work orders. 
 
The prime firm must be prequalified in the Special Services (Hazardous Waste: Advance) 
category.  It is desired the firm be familiar with IDOT contracts. 
 
The chosen firm will have a wide range of experience and sufficient breadth and depth to adroitly 
handle anything in the special waste/hazardous waste field. The firm will have expert staff to 
minimize the start-up learning curve for work under this PTB. Previous experience and knowledge 
on IDOT projects is not necessarily required.  Some work will involve experience equivalent to 
the Special Services (Hazardous Waste-Simple) prequalification category. 
 
Firms will be evaluated on their ability to comprehend the scope of work, as evidenced by their 
statements of interest and prequalification packages, the quality and experience of their assigned 
staff; team organization, management and responsiveness; and management and data quality 
assurances as evidenced by laboratory procedures.  The mobilization plan in the SOI will provide 
sufficient detail to demonstrate understanding of the process. 
 
Additionally, the firm must comply with the following:  
 
• Use laboratory facilities that are accredited by the IEPA under 35 Illinois Administrative Code 

186. 
 

• Use appropriately licensed and certified equipment and appropriately licensed and registered 
subconsultants. 

 
Statements of Interest, including resumes of key people to be used on the project, must be 
submitted electronically to the Central Bureau of Design and Environment through the 
Engineering Prequalification and Agreement System (EPAS). 
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 Job No. D-91-365-20, Interstate 57 (FAI 57) at US 6 (159th Street), Phase II Project, Cook 
County, Region One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035.  
 
The Consultant who is selected for this project, and all sub-consultants the Prime consultant will 
be using, is scheduled to attend an initial meeting on July 29, 2020 at 1:00 PM at the Region 
One/District One Office in Schaumburg. 
 
Phase II Engineering services are required for the preparation of plans, specifications and 
estimates including the TSL and structure plans to current standards for the reconstruction and 
widening of the 159th Street Bridge over Interstate 57.  The anticipated improvements may include 
resurfacing, ADA improvements, sidewalk and shared-use path improvements, lighting 
improvements, and all other incidental work required to complete Phase II contract plans. 
 
The following structure is included in this project, S.N. 016-1013: 159th Street over Interstate 57.  
 
The department will furnish the Consultant with available microfilm plans, project report, hydraulic 
report, Bridge Condition Reports, and other available items.  
 
The Consultant will prepare roadway plans, TS&L plans, structural plans, supplemental surveys, 
all applicable permits and all other necessary related work to complete Phase II contract 
plans.  The Consultant will also review and prepare plans to ensure that all plans are within the 
framework of the Department’s policies and procedures and local agency’s requirements, and all 
applicable manuals and schedules. The Consultant may be required to prepare plans in 3D. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated construction cost for this project is $4,315,000. The completion date for this 
contract will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience).  

 
• The person who will perform/supervise the work in the area of lighting design and calculations 

(must be an Illinois Licensed Professional Engineer).  The Special Studies (Lighting: 
Typical) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 

The Special Services (Surveys) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of geotechnical analysis (must 

be an Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural Engineer).  
The Geotechnical Services (General Geotechnical Services) and Geotechnical 
Services (Structure Geotechnical Reports) (SGR)) prequalification category requirements 
may be completed by the Sub and/or Prime Consultant. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. C-91-196-18, I-55 at Lemont Rd., Phase III Project, Cook County, Region 
One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 6, 2020 at 11:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase III engineering is required to provide construction inspection services for the improvement 
of I-55 at Lemont Rd. Work includes, but is not limited to, removal of existing 4-span bridges and 
replacement with 2-span structures; pavement reconstruction and widening of mainline and loop 
ramps with composite pavement; drainage, lighting, landscaping and safety improvements to 
accommodate new bridge and widened mainline pavements. Any and all incidental and collateral 
work necessary to complete the improvement. 
 
The following structure may be included, S.N. 022-2036: NB & SB I-55 over Lemont Rd. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose 
all current relationships with contractors.  
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate test 
equipment necessary to complete this project. The Consultant will furnish a Liaison Engineer and 
an adequate staff to perform the duties required to fulfill the engineering requirements in 
accordance with the departmental policies.  
 
The Consultant will provide tools of the trade.  These tools will include an office computer system 
capable of running ICORS and CMMS software.  The Consultant will perform on-site inspection, 
layout including design changes, provide construction layout when not provided for in the contract 
plans, provide geotechnical inspection and testing, prepare records, maintain documentation, 
submit pay estimates, change orders and any other duties that would require the services of an 
engineer to complete this project on a timely basis and in accordance with State specifications.  
 
The Consultants Statement of Interest will be rated based on: 
 
Rating Description Weighted % 
Past Performance in Project Categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proposed DBE use 10 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 
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The anticipated construction completion date is October 31, 2022 plus 5 working days. The 
Consultant must complete and submit final measurements, calculations and final contract records 
documents to the department no later than six (6) weeks after the completion of the project.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Assistant Engineer. 

 
• The Document Technician. (The person actively performing the documentation on the project 

must possess a current IDOT Construction Documentation certificate and must be 
ICORS/CMMS trained. Include the Documentation Certificate Number for IDOT). 

 
• The Materials Coordinator. 

 
• The Materials QA Technician. (The person shall have a Level II HMA and PCC training and 

IDOT class S-33, Soil Testing). 
 
• Materials Laboratory (QA HMA/PCC & Aggregate prequalified). 

 
• The Survey Chief. 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-91-453-20, US Route 20 from W. of Randall Road to E. of Shales Pkwy, Phase II 
Project, Various Counties, Region One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2020 at 1:00 PM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and cost estimates and all other work required to complete the improvement of the US Route 20 
from W. of Randall Road to E. of Shales Pkwy. 
 
Scope of work consists of roadway reconstruction and bridge rehabilitation of US Route 20 from 
W. of Randall Road to E. of Shales Pkwy.  The project limits extend 6.9 miles including 1.3-mile 
omission area near McClean Blvd. interchange.  Scope will include bridge replacement, bridge 
new deck, bridge repair, bridge superstructure, bridge widening for structures within the project 
limits, ramp modification at interchanges at Randall Road and Shales Pkwy, and channelization, 
add auxiliary lanes, safety improvements and noise barriers along US Route 20.  
 
The following structures are included in this project: 
• S.N. 045-0017: IL Route 31 bridge over US Route 20 
• S.N. 045-0004: US Route 20 bridges over Fox River 
• S.N. 045-0005: Raymond Street 
• S.N. 045-0006: St. Charles Street 
• S.N. 045-0007: Liberty Street 
• S.N. 045-0217: Poplar Creek 

 
The Consultant’s work will include the preparation of contract plans, special provisions, estimates, 
structure geotechnical investigation and analysis, TS&L drawings and structure plans, retaining 
walls, traffic signal plans, highway drainage, traffic staging, erosion control and all other work 
required to complete the project.  
 
The project is anticipated to be completed using 3D terrain modeling utilizing Bentley’s 
PowerGEOPAK SS4 with OpenRoads Technology in accordance with the latest IDOT Computer 
Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The department will furnish the Consultant with available microfilm plans, project report, location 
drainage study, hydraulics reports, pavement design and other available applicable items. 
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Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The construction cost for the US Route 20 from W. of Randall Road to E. of Shales Pkwy is 
estimated to be $79,100,000.  The completion date for this contract will be 24 months after 
authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer).  Include resume that lists 
freeway projects on which the individual acted as Project Manager. 

 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). Include resume that lists freeway projects on which the individual 
acted as Project Engineer. 

 
• The persons who will be in charge of the structural design teams (must be an Illinois Licensed 

Structural Engineer). Include resumes of all key team members and their experience with 
IDOT work on freeway structures. 

 
• The person(s) who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience).   

 
• The person who will perform/supervise the work in the area of lighting design and calculations 

(must be an Illinois Licensed Professional Engineer).  The Special Studies (Lighting: 
Typical) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 

The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of geotechnical analysis (must 

be an Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural Engineer).  
The Geotechnical Services (General Geotechnical Services) and Geotechnical 
Services (Structure Geotechnical Reports) (SGR)) prequalification category requirements 
may be completed by the Sub and/or Prime Consultant. 
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The prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Freeways) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-91-449-20, FAU 3585 Main Street from Wheeler to IL 83 (Archer Ave.), Phase II 
Engineering, Cook County, Region One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 20% DBE participation or if the contract goal Is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 5, 2020 at 10:00 AM at the Region 
One/ District One Office in Schaumburg. 
 
Phase II engineering services are required for improvements to Main Street from Wheeler Drive 
to IL Route 83 (Archer Avenue).  The Consultant’s work is expected to consist of preparing plans, 
specifications and cost estimates.  The improvement consists of reconstructing ditches, installing 
storm sewer systems, replacing culverts and installing left turn lanes. This project is located in the 
Village of Lemont. 
 
The Consultant’s work includes roadway plans, TS&L, structure plans, supplemental surveys, all 
applicable permits and all other necessary related work to complete Phase II contract plans.   
 
The Consultant will also review and prepare plans to ensure that all plans are within the framework 
of the department’s policies and procedures and local agency’s requirements, and all applicable 
manuals and schedules. 
 
The following structures are included in this project: 
• S.N. 016-0924: Main St (Lemont) over I & M canal 
• S.N. 016-0917: Main St (Lemont) over I & M canal 
• S.N. 016-0915 Main St (Lemont) over CAL-SAG Channel 
• S.N. 016-1403: Main St over Creek 

 
The department will furnish the Consultant with available microfilm plans, project report, structure 
inspection reports, location drainage study, and any other relevant & available items. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 15 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated construction cost for this project is $5,755,000.  The completion date for this 
contract will be 24 months after authorization to proceed.   
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in structure plan preparation documents (must be an 

Illinois Licensed Structural Engineer).  In addition, the staff performing this work must be 
identified. 

 
• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land 

Surveyor).  The Special Services (Surveying) prequalification category requirement may 
be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-91-444-20, Phase II Various Projects, Various Routes, Various Counties, Region 
One/District One. 
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 4, 2020 at 10:30 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase are II engineering services required for work related to contract plan preparation for bridge 
and road improvements, development of specifications and estimates, plan review and surveying 
on various projects in District One.  Work orders under the blanket agreement will be negotiated 
and authorized by the department on an as-needed basis. 
 
Work Orders may include the preparation of contract plans for various projects involving roadway, 
bridge  repairs and improvements, drainage improvement plans, preparation of miscellaneous 
roadway plans and structure details (TS&L plans, structure plans), ADA ramp details, review of 
plans by consultants and local agency consultants for roadway and bridge rehabilitation projects, 
obtaining pavement composition cores for resurfacing projects and geotechnical borings for 
structure designs and providing supplemental field and bridge deck surveying for various 
projects.  The primary focus on the scope for the work orders will be structures related.  
 
The department will furnish the Consultant with available microfilm, pavement patching survey, 
bridge repair notes and other available information. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location 2 
Proposed DBE use 8 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost of these projects may range from $300,000 to $3,000,000.  The 
estimated engineering fee for this project is $2,000,000.  The completion date for this contract will 
be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will be in charge of route surveys (must be an Illinois Licensed Professional 

Engineer or an Illinois Licensed Surveyor).  The Special Services (Surveying) 
prequalification may be completed by the Sub and/or Prime Consultant 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Structures (Highway: Typical) 
 
Highways (Roads and Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-91-036-20, Data Bank Management for Various Projects, Various Routes, Various 
Counties, Region One/District One. 
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all sub consultants the prime Consultant will 
be using, are scheduled to attend an initial meeting on August 5, 2020 at 10:00 AM at the Region 
One/District One Office in Schaumburg.  
 
A Data Bank Management Consultant (DBMC) is required for field collection and office processing 
of all roadway, structure, jurisdictional confirmation/changes, construction changes, Pavement 
Condition Ratings and traffic monitoring data as outlined in the various Illinois Highway 
Information System (IHIS) manuals. In periods of extraordinary demand for crash data, the DBMC 
shall assist Data Bank personnel in expediting the timely retrieval and delivery of crash data 
packages. The IHIS manuals can be found on the IDOT website. 
 
The DBMC will be expected to review and complete Functional Class (FC) requests under the 
direction and supervision of the Program Development Section Chief.  With regard to the FC 
duties, the DBMC would be expected to coordinate with all IDOT, Municipal Councils, and Local 
Governments to make sure all FC roadway requests are done in a timely manner and provide 
other assistance as required. The DBMC will also be required to perform Condition Rating 
Surveys (CRS) which includes performing video review and analysis of pavement on roadway 
segments and providing an accurate rating of the pavement condition of each segment. 
 
The DBMC must have proficiency in computer technology, database management, Microsoft 
Office programs, and geographical information system (GIS) applications. 
 
Work orders under a blanket agreement will be negotiated and authorized by the department on 
an as needed basis. The DBMC will be expected to perform work similar to the departments Data 
Bank staff and shall report to the Data Bank Manager. The DBMC staff, (as many as five (5)may 
be required) will be expected to perform work in the District offices and in the field five (5) days 
per week. The work will require working directly with IDOT staff, regular data entry, data problem 
solving, and the updating of IDOT proprietary applications and databases as well as field data 
collection, which will include directional road and structure inventory. Inventory will include all 
State and non-State routes based on inventory cycles and roadway changes. The Consultants 
work will include collection, verification, and processing of a wide range of highway related data 
items. Other types of data collection may be required such as bike routes, paths, and pedestrian 
walkways. 
 
All DBMC personnel must have a valid Illinois driver's license. A minimum of three (3) staffers 
must be made available initially for training and a minimum staff level be maintained thereafter to 
provide for continuity. Continuity and availability of trained personnel throughout the contract is 
required. After the initial training, it shall be the responsibility of the Consultant to provide trained 
personnel at the expense of the Consultant. The measure of acceptable professional services 
delivered will be the accuracy, completeness, and timeliness of the work performed. 
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The selected Consultant and/or their subconsultants on this project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant. The selected firm and/or 
their subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 15 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated engineering fee for this project is $1,000,000.  The Completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will supervise the work at the IDOT office, the field data collection, and other 

consultant staff and will be the point person for all daily communications with the IDOT Project 
Manager.  

 
• The person(s) who will perform the duties of DBMC, include applicable experience with this 

type of work. 
 
• The person(s) who will perform the QC/QA review work of the contract documents, field data 

collection and all milestone submittals.  
 
The prime firm must be prequalified in the Special Studies (Traffic Studies) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. V-91-012-20, Various Phase III Construction Inspection Projects, Various Routes, 
Various Counties, Region One/District One. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 6, 2020 at 9:30 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase III engineering services are required to assist department resident engineers/technicians 
on various construction projects throughout the District One area.  Twelve (12) to sixteen (16) 
engineers and /or engineering technicians are anticipated to be required during the 2020 and 
2021 and 2022 (if applicable) construction seasons. Typical assignments would include, but are 
not limited to, general construction inspection, project finalization and documentation, including 
PCC & bituminous concrete paving operations, drainage, patching, bridge structures, bridge 
painting and providing general assistance as a member of a field crew.  Survey/layout services 
may be required.  The Consultant will furnish a Project Manager and an adequate staff to perform 
the duties required to fulfill the engineering requirements in accordance with the departmental 
policies. This work may be in either English or metric units. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose 
all current relationships with contractors.  
 
The personnel shall have a good working knowledge of Department Specifications for Road and 
Bridge Construction, the Department Construction Manual and documentation and in inspection 
procedures.   
 
The Consultants Statement of Interest will be rated based on: 
 
Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The completion date for this contract will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• Project Manager. 

 
• Inspectors (A current IDOT Construction Documentation Certificate is desired). 
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The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-91-451-20, FAP 346 (US Route 41) at IL Route 176 (Rockland Road) Interchange 
Reconstruction, Phase II Engineering Project, Lake County, Region One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 28, 2020 at 1:00 PM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for the improvements of US Route 41 at IL Route 176 
interchange. The Consultant’s work is expected to consist of preparing contract plans, 
specifications, and estimates for reconstruction of the US Route 41 at IL Route 176 interchange. 
The Consultant’s work may include topographic survey, drainage design, roadway, bridge and 
underpass lighting, traffic signal modernization, geotechnical services as well as other roadway 
and structural tasks as determined by the department. The proposed improvement will consist of 
construction of acceleration and deceleration lanes to and from US Route 41 at West Washington 
Avenue, elevation adjustments on US Route 41 to increase vertical clearance on the IL Route 
176 bridge, intersection improvements at the US Route 41 at Washington Avenue intersection, 
additional through lanes and turn lanes at IL Route 176 and IL Route 43, Shagbark Road and 
Skokie Valley Road intersections, and traffic signal replacement and all other incidental work 
required to complete Phase II contract plans. 
 
The Consultant will also review and prepare plans to ensure that all plans are within the framework 
of the department’s policies and procedures and local agency’s requirements, and all applicable 
manuals and schedules. The consultant may be required to prepare plans in 3D. 
 
The following structures are included in this project: 
• S.N. 049-0131: IL 176 over US 41  
• S.N. 049-0032: North Shore Bike Path over US 41  
• S.N. 049-0013: IL 176 over East Skokie Ditch 

 
The department will furnish the Consultant with available microfilm plans, project report, structure 
inspection reports, location drainage study, and any other relevant & available items. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 
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The estimated construction cost for this project is $37,200,000. The completion date for this 
contract will be 30 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation (must be an 

Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified. 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 

The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of traffic signal design (must be 

an Illinois Licensed Professional Engineer).  The Special Studies (Traffic Signals) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
• The person who will perform/supervise the work in the area of lighting design and calculations 

(must be an Illinois Licensed Professional Engineer). The Special Studies (Lighting: 
Complex) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
• The person who will perform/supervise the work in the area of geotechnical analysis (must 

be an Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural 
Engineer).  The Geotechnical Services (General Geotechnical Services) and 
Geotechnical Services (Structure Geotechnical Reports) (SGR)) prequalification 
category requirements may be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets)  
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-91-037-20, Various Phase I Engineering for Drainage Studies and Hydraulic 
Reports, Various Routes, Various Counties, Region One/District One. 
 
This project requires 18% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 29, 2020 at 9:30 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase I engineering services are required for preparing Drainage Studies and Hydraulic Reports 
for various locations in District One. Typically, the studies and report will be completed in 
conjunction with Project Reports completed by others. All documentation and the supporting 
computations are to be presented in the study/report format as appropriate. Preparation of 
Location Drainage Studies shall be in accordance with the District requirements. Work orders 
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis. 
 
The department will furnish the Consultant with historical highway plans, aerial mosaic, ground 
surveys, hydraulic stream surveys, contour mapping, flood insurance studies, floodplain maps, 
pavement flooding incident reports, and information about known drainage problems, if available. 
 
The Consultant's work includes, but is not limited to, data collection, field verifications, roadway 
survey, stream survey, survey note reductions/plotting, drainage investigations, determination of 
drainage patterns, storm sewer cleaning/televising, drainage system evaluation and design, 
presentation/coordination with local agencies, bridge scour evaluation, development of Waterway 
Information Tables, hydrologic/hydraulic analyses, Hydraulic Reports for waterways and pump 
stations.  
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past Performance in Project Categories 15 
Proposed Staffing from Prime and any subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 15 
The firms experience in the specific district with required  project work 10 
Firms understanding/method of accomplishing project requirements 20 
Project Specific Criteria: Knowledge of common District Hydrologic and 
Hydraulic practices, experience with State & Local drainage practices, study 
methods, and familiarity with Federal, State & Local regulatory agency 
practices. 

10 

 
The estimated engineering fee for this project is $500,000. The completion date for this contract 
will be 60 months after the authorization to proceed. 
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Reports and Hydraulic Reports (must be an Illinois Licensed 
Professional Engineer with a minimum of five (5) years’ experience dealing with highway 
related drainage problems). 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer). 
 
• The use of hydraulic and hydrologic computer programs currently accepted by the 

department is also required to perform drainage assignments.  Resumes of drainage 
engineers must state hydraulic and hydrologic modeling experience for the last five (5) years. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Special Studies (Location Drainage) 
 
Hydraulic Reports (Waterways: Complex) 
 
Hydraulic Reports (Pump Stations) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-91-358-20, FAP 391 Pershing Road from Ashland Avenue to Wentworth Avenue/ 
I-90/94 (Dan Ryan), Phase II Engineering, Cook County, Region One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project, and all subconsultants the Prime consultant will 
be using are scheduled to attend an initial meeting on July 27, 2020 at 9:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for the improvements to Pershing Road (FAP 391) 
from Ashland Avenue to Wentworth Avenue / I-90/94 (Dan Ryan).  The Consultant’s work is 
expected to consist of preparing plans, specifications, and estimates to current standards and 
policies for the reconstruction of Pershing Road.  The proposed improvement also consists of the 
type, size, and location (TS&L) and structure plans for the replacement of the existing bridge 
structure carrying Pershing Road over Racine Avenue and the Norfolk Southern Railroad (NS 
RR).  Other work includes modifying the roadway profile, roadway lighting, pedestrian and bicycle 
accommodations, modernization of traffic signals, route surveys, geotechnical engineering 
services, and all other related work to complete Phase II contract plans. 
 
The Consultant will also review and prepare plans to ensure that all plans are within the framework 
of the department’s policies and procedures and local agency’s requirements, and all applicable 
manuals and schedules. 
 
The project is anticipated to be completed using 3D terrain modeling utilizing Bentley’s 
PowerGEOPAK SS4 with OpenRoads Technology in accordance with the latest IDOT Computer 
Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The following structure is included in this project, S.N. 016 – 0396 (Proposed 016-1423):  Pershing 
Road over Racine Avenue & NS RR. 
 
The department will furnish the Consultant with available as-built plans, microfilm plans, project 
report, hydraulic report, and any other available data.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated construction cost for this project is $31,000,000. The completion date for this 
contract will be 24 months after authorization to proceed.   
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified.  

 
• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 

The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of geotechnical analysis (must 

be an Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural Engineer).  
The Geotechnical Services (General Geotechnical Services) and Geotechnical 
Services (Structure Geotechnical Reports (SGR)) prequalification category requirements 
may be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of traffic signal design (must be 

an Illinois Licensed Professional Engineer). The Special Studies (Traffic Signals) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
• The person who will perform/supervise the work in the area of lighting design and calculations 

(must be an Illinois Licensed Professional Engineer). The Special Studies (Lighting: 
Typical) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 
Structures (Highway: Typical) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. D-91-369-20, Eastbound I-190 from Bessie Coleman Drive to I-90, Phase II 
Engineering Services, Cook County, Region One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 17% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 24, 2020 at 9:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, structure plans, 
specifications and cost estimates and all other work required to complete the improvement of the 
Eastbound Interstate 190 (I-190) from Bessie Coleman Drive to I-90.  The scope of work includes 
widening and reconstruction, new flyover ramps, bridge removal/replacements and ramp 
reconfigurations.  
 
The scope is anticipated to include stakeholders’ coordination with the Chicago Department of 
Aviation and Federal Aviation Administration and address any comments, geometric revisions or 
environmental approvals necessary and resulting from that coordination. An Addendum 
Environmental Survey Request (AESR) will be prepared by others.  
 
Phase II is anticipated to consist of the preparation of roadway plans, TS&L plans, structure plans, 
supplemental surveys, all applicable permits and all other necessary related work to complete 
Phase II contract plans.  The consultant will also review and prepare plans to ensure that all plans 
are within the framework of the department’s policies and procedures and local agency’s 
requirements, and all applicable manuals and schedules. The project is anticipated to be 
completed using 3D terrain modeling utilizing Bentley’s PowerGEOPAK SS4 with OpenRoads 
Technology in accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and 
Deliverables (CADD) Manual. 
 
The department will furnish the consultant with available microfilm plans, project reports, location 
drainage study, hydraulic reports, pavement design and other available applicable items.  
 
The Consultant’s Statement of Interest will be rated based upon: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 10 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $171,000,000.  The completion date for this 
contract will be 18 months after authorization to proceed. 
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Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer).  Include resume that lists 
freeway projects on which the individual acted as Project Manager. 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). Include resume that lists freeway projects on which the individual 
acted as Project Engineer. 
 

• The person who will be in charge of the structural design teams (must be an Illinois Licensed 
Structural Engineer). The staff performing this work must be identified. Include resumes of 
all key team members and their experience with IDOT work on freeway structures.   
 

• The person who will perform/supervise the work in the area of lighting design and calculations 
(must be an Illinois Licensed Professional Engineer).  The Special Studies 
(Lighting:  Complex) prequalification category requirement may be completed by the Sub 
and/or Prime Consultant. 
 

• The person who will be in charge of surveys (must be an Illinois Licensed Professional Land 
Surveyor). The Special Services (Surveying) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant. 
 

• The person who will perform the work in the area of geotechnical analysis (must be an Illinois 
Licensed Professional Engineer or an Illinois Licensed Structural Engineer). The 
Geotechnical Services (General Geotechnical Services) and Geotechnical Services 
(Structure Geotechnical Reports (SGR)) prequalification category requirements may be 
completed by the Sub and/or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of stakeholders’ coordination 
(must be an Illinois Licensed Professional Engineer).  The Location Design Studies 
(Reconstruction/Major Rehabilitation) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant. 
 

• The person(s) who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Freeways) 
 
Structures (Highway: Complex) 
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Statements of Interest, including resumes of the key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
 
After all responses have been evaluated, firms may be asked to make oral presentations 
during the week of July 22, 2020. 
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 Job No. D-91-370-20, I-190 at Bessie Coleman Drive, Phase II Engineering Services, Cook 
County, Region One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 18% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 24, 2020 at 1:00 PM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, structure plans, 
specifications and cost estimates and all other work required to complete the improvement of the 
Interstate 190 (I-190) at Bessie Coleman Drive interchange. 
 
The scope is anticipated to include stakeholders’ coordination with the Chicago Department of 
Aviation and Federal Aviation Administration and address any comments, geometric revisions or 
environmental approvals necessary and resulting from that coordination. An Addendum 
Environmental Survey Request (AESR) will be prepared by others.  
 
Phase II is anticipated to consist of the preparation of roadway plans, TS&L plans, structure plans, 
supplemental surveys, all applicable permits and all other necessary related work to complete 
Phase II contract plans.  The consultant will also review and prepare plans to ensure that all plans 
are within the framework of the department’s policies and procedures and local agency’s 
requirements, and all applicable manuals and schedules. The project is anticipated to be 
completed using 3D terrain modeling utilizing Bentley’s PowerGEOPAK SS4 with OpenRoads 
Technology in accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and 
Deliverables (CADD) Manual. 
 
The department will furnish the consultant with available microfilm plans, project report, location 
drainage study, hydraulic reports, pavement design and other available applicable items.  
 
Consultants Statement of Interest will be rated based upon: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 10 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $22,000,000.  The completion date for this 
contract will be 18 months after authorization to proceed. 
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Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer).  Include resume that lists 
freeway projects on which the individual acted as Project Manager. 

 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). Include resume that lists freeway projects on which the individual 
acted as Project Engineer. 

 
• The person who will be in charge of the structural design teams (must be an Illinois Licensed 

Structural Engineer). The staff performing this work must be identified. Include resumes of 
all key team members and their experience with IDOT work on freeway structures.   

 
• The person who will perform/supervise the work in the area of lighting design and calculations 

(must be an Illinois Licensed Professional Engineer).  The Special Studies 
(Lighting:  Complex) prequalification category requirement may be completed by the Sub 
and/or Prime Consultant. 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Professional Land 

Surveyor). The Special Services (Surveying) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant. 

 
• The person who will perform the work in the area of geotechnical analysis (must be an Illinois 

Licensed Professional Engineer or an Illinois Licensed Structural Engineer). The 
Geotechnical Services (General Geotechnical Services) and Geotechnical Services 
(Structure Geotechnical Reports (SGR)) prequalification category requirements may be 
completed by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of stakeholders’ coordination 

(must be an Illinois Licensed Professional Engineer).  The Location Design Studies 
(Reconstruction/Major Rehabilitation) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant. 

 
• The person(s) who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Freeways) 
 
Structures (Highway: Advanced Typical) 

 
Statements of Interest, including resumes of the key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-91-445-20, Various Phase II Traffic Signal Projects, Traffic Signal Coordination 
& Timing (SCAT), Various Routes, Various Counties, Region One/District One. 
 
This project requires 5% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants of the prime Consultant will 
be using are scheduled to attend an initial meeting on July 29, 2020 at 9:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for developing traffic signal coordination and timing 
(SCAT) for various systems located in District One including closed loops systems and traffic 
management systems. The Consultant will also be required to respond in the field to traffic signal 
and system operational issues, complaints and other District needs on short notice.  Therefore, 
the proximity of the Consultant’s staffed office to District One is important in providing a timely 
response.  Also, the Consultant is expected to prepare or review traffic signal design/networking 
plans, traffic studies, and other tasks as assigned by the District’s Traffic Programs 
Engineer.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.   
 
The Consultant's SCAT work includes accomplishment of one or more of the following tasks per 
Work Order for each selected location:   
 
• After a Work Order has been assigned, the Consultant shall have two (2) weeks to implement 

a functional interim Time-of-Day operation program. 
 
• Data Collection - Field collection of traffic counts, turning movements, signal phasing, signal 

timings, equipment inventory, and other data needed to quantify existing operating conditions 
and determine signal optimization alternatives. 

 
• Data Analysis – Using the Synchro modeling software version as directed by the Department, 

run the database for each of the selected locations.  Recommendations for optimal signal 
operation plans will be generated utilizing the existing signal equipment and also equipment 
with minor recommended enhancements using the existing signal phasing and 
recommendations for improving signal phasing.  Engineering judgment will be used to select 
the final plan to be recommended for implementation.  Signal operation plans shall consider 
not only typical morning, mid-day and evening programs but other programs necessary to 
address seasonal and special use traffic generator impacts. 

 
• Implementation - The approved Time-of-Day optimization plan will be placed in operation 

with any necessary fine-tuning adjustments.  The Traffic Responsive Program shall then be 
implemented and fine-tuned. 

 
• Evaluation - A study of the effectiveness of the optimization plan will be conducted.  Benefits 

will be estimated in terms of travel delay reductions, fuel savings, and reduction of carbon 
monoxide emissions.  Recommendations for further enhancements to the optimization plan 
and/or equipment modifications may be requested for locations where the operation is still 
unsatisfactory. 
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• Field observation of signal operations – Identify operational problems, suggest corrective 
action and provide response to the complaint. 

 
• Prepare and submit a final report for each assigned traffic signal system work order in both 

hard copy and electronic formats. 
 
• Assist the department in the evaluation of traffic signal operation objectives, needs and traffic 

demand to determine if other signal control technologies are appropriate. 
 
The department will furnish the Consultant with manuals, plans, and/or other pertinent 
information, if available.  
 
The Consultant’s other work may include the preparation and/or review of traffic signal/networking 
plans, traffic studies and other tasks in accordance with the District’s policies and guidelines. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firm’s experience with required project work 20 
Firm’s understanding/method of accomplishing project requirements 10 
Project Specific Criteria: Traffic signal system networking experience 10 

 
The estimated engineering fee for this project is $800,000. The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person(s) who will perform the work necessary to prepare traffic signal coordination and 

timing optimization plans, prepare and review traffic signal design/networking plans and 
traffic studies. 

 
• The person who has the necessary experience with traffic signal equipment and who will 

recommend equipment enhancements, implementation of the optimization plans, 
recommend any fine-tuning adjustments and will identify corrective action to address 
operational complaints. 

 
• The person who conducts the evaluation of the optimization plans. 
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• The person(s) who is(are) responsible for establishing parameters for traffic adjusted 
operation of closed-loop signal and traffic management systems, the methodology used in 
establishing traffic adjusted optimization, and a listing of prior traffic adjusted programs 
recently implemented by the individual(s).  The individual(s) must demonstrate through 
current experience in District One optimization along with the ability to set-up a closed-loop 
traffic responsive system using both volume and occupancy settings.  The individual(s) must 
demonstrate recent District One experience in the development of traffic signal coordination 
and timing, utilizing the District’s standard traffic controllers: Eagle/Tactics and 
Econolite/Aries. 

 
• The person who will perform QC/QA review work of all final and milestone submittal 

documents. 
 
Statements of interest must also include the Consultants’ relevant District One SCAT projects, do 
not list more than ten (10) projects, completed by the firm within the past five (5) years by members 
of the Consultant’s current key personnel listed above. 
 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Special Studies (Signal Coordination & Timing (SCAT)) 
 
Special Studies (Traffic Signals) 
 
Special Studies (Traffic Studies) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-91-443-20, Various Phase II Pavement and Bridge Preservation Projects with 
Project Support Services, Various Routes, Various Counties, Region One/District One. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 27, 2020 at 9:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for work related to contract plan preparation for 
pavement and bridge preservation projects, development of specifications and estimates, related 
project support services, and surveying on various projects in District One.  Work orders under 
the blanket agreement will be negotiated and authorized by the Department on an as-needed 
basis. 
 
Phase II engineering services are also required for assisting in engineering management and 
project support as well as other functions as necessary to accomplish Phase II services. The 
Consultant will be required to provide staff responsible for cost estimating tasks and assisting in 
project management, and any other personnel necessary to assist in various plan preparation 
work tasks as required. It is anticipated that up to three (3) individuals may be required for these 
services. A minimum of three (3) years of contract plan preparation (Phase II) or construction 
inspection (Phase III) experience is preferred.  The Consultant personnel will work predominately 
at the Consultant’s office but may occasionally be asked to come work at the District Office.  
 
Work Orders may include the preparation of contract plans for various projects involving roadway, 
bridge repairs and improvements, preparation of miscellaneous roadway plans and structure 
details, ADA ramp details, review of plans by consultants and local agency consultants for 
roadway and bridge preservation projects, obtaining pavement composition cores for pavement 
preservation projects, and supplemental field and bridge deck surveying for various projects. 
Work Orders will primarily focus on contract plan preparation for pavement and bridge 
preservation projects which may include smart overlays, crack and joint sealing, and deck 
overlays.  
 
The department will furnish the Consultant with available microfilm, pavement patching survey, 
bridge repair notes and other available information. 
 
The selected Consultant and/or their subconsultants on this project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant. The selected firm and/or 
their subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location 2 
Proposed DBE use 8 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost of these projects may range from $300,000 to $6,000,000.  The 
estimated engineering fee for this project is $4,000,000.  The completion date for this contract will 
be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will be in charge of route surveys (must be an Illinois Licensed Professional 

Engineer or an Illinois Licensed Surveyor).  The Special Services (Surveying) 
prequalification may be completed by the Sub and/or Prime Consultant 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firms must be prequalified in the following categories to be considered for this project: 
 

Structures (Highway: Typical) 
 
Highways (Roads and Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-91-460-20, Various Phase I/II Geotechnical Investigations, Various Routes, 
Various Counties, Region One/District One. 
 
This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 29, 2020 at 10:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for all work required for preparation of Roadway 
Geotechnical Reports (RGRs) and Structure Geotechnical Reports (SGRs) at various locations 
in Region One/District One.  In addition to RGRs and SGRs, the work may also consist of 
pavement cores and evaluations, ground water studies, and specialized geotechnical analysis 
and design as needed.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis. All work for this project may be in either 
English or metric units.  
 
The department will furnish the Consultant with the available plans, historical data, and survey 
benchmarks necessary to perform the work.   
 
The Consultant's work includes all management, layout, provisions for traffic control, drilling, 
laboratory testing, analysis, drafting, and report preparation necessary for RGRs and SGRs or 
other projects as assigned.  
 
The consultant will also be expected to perform work similar to an IDOT Geotechnical Analysis 
Engineer and report to the Geotechnical Section Chief.  The consultant’s work may include data 
collection, geotechnical analyses, and review of geotechnical reports prepared by others.  The 
consultant will be expected to perform work in the District office as needed. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 22 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 18 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $500,000.  The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer). 
 
The prime firm must be prequalified in the following categories to be considered for this project:  
 

Geotechnical Services (Subsurface Explorations) 
 
Geotechnical Services (General Geotechnical Services)  
 
Geotechnical Services (Structure Geotechnical Reports (SGR)) 
 
Geotechnical Services (Complex Geotechnical/ Major Foundation)  

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. D-91-450-20, FAP 383 Ohio Street at North Branch Chicago River, Phase II 
Engineering Services, Cook County, Region One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 12% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 4, 2020 at 10:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for the repair and rehabilitation of the Ohio Street 
bridge over the North Branch Chicago River, and the Ohio Street Feeder approach bridges over 
the Union Pacific Railroad and Kingsbury Street.  The Consultant’s work is expected to consist of 
preparing plans, specifications, and estimates to current standards for the repair and overlay of 
the bridge decks on each of the four bascule bridge leaves, including the TSL and structure plans, 
and for the repair and/or replacement of the bridge joints. The proposed improvement may also 
consist of other bridge rehabilitation as needed including possible repairs to the electrical, 
mechanical, and lighting facilities. 
 
The work will also include topographic and investigative surveys, performed utilizing infrared 
and/or ground penetrating radar, to help determine the extents of repairs needed, and all other 
incidental work required to complete Phase II contract plans. 
 
The Consultant will also review and prepare plans to ensure that all plans are within the framework 
of the department’s policies and procedures and local agency’s requirements, and all applicable 
manuals and schedules. 
 
The following structures are included in this project: 
• S.N. 016-0202 (Existing): Ohio Street over North Branch Chicago River 
• S.N. 016-1061 (Existing): Ohio Street Feeder West Approach over the Union Pacific Railroad 
• S.N. 016-1053 (Existing): Ohio Street Feeder East Approach over Kingsbury Street 

 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
bridge inspections, and any other available data. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 
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The estimated construction cost for this project is $10,700,000.  The completion date for this 
contract will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation (must be an 

Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified. 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 

The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of lighting design and calculations 

(must be an Illinois Licensed Professional Engineer).  The Special Studies (Lighting: 
Complex) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Freeways) 
 
Structures (Moveable) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-91-040-20, Various Phase I Engineering Services, Various Routes, Various 
Counties, Region One/District One. 
 
This project requires 16% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts.  
 
The Complexity Factor for this project is 0.035.   
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 4, 2020 at 9:30 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase I engineering services are required for all work associated with the preparation of 
preliminary engineering and environmental studies throughout District One.  The work may 
include new Phase I studies for intersections, small highway segments, bridges, and/or assisting 
the department in completing on-going Phase I studies and tasks.  Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis. 
 
The department will furnish the Consultant with available microfilm plans, crash data, traffic data, 
utility coordination and correspondence, archaeological, historical, biological, and special waste 
survey and coordination. 
 
The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad 
Leader & Staff, and report to the Consultant Studies Unit Head in the Bureau of 
Programming.  The Consultant’s work may include data collection, preparation of base maps, 
geometric studies, safety studies including accident analysis, capacity analysis including 
intersection design studies, route as well as stream surveys, project reports anticipated to be 
processed as Categorical Exclusions, Combined Design Reports, bridge inspections and 
condition reports, drainage studies including Hydraulic Reports, cost estimates, public 
involvement, and all other related work necessary to complete various Phase I studies and 
tasks.  The Consultant will be expected to perform work in the district office as needed.  The 
Consultant may also be required to assist the district in reviewing, overseeing, tracking, and 
prioritizing projects being performed by IDOT personnel and other consultants.  
 
The selected Consultant and/or subconsultants on this project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant.  The selected firm and/or 
their subconsultant may not manage another firm if the relationship was reversed during another 
phase of work. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 
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The cumulative cost of construction of these projects is anticipated to range from $50,000,000 to 
$250,000,000.  The estimated engineering fee for this project is $2,000,000.  The completion date 
for this contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A & B for this project must include:  
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation (must be an 

Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified. 

 
• The person(s) who will perform the QC/QA review work of all milestone submittals (must be 

an Illinois Licensed Professional Engineer for roadway work and an Illinois Licensed 
Structural Engineer for structure work with adequate plan review experience). 

 
• The person in charge of CSS/Public Involvement procedures. Include a detailed description 

of CSS/Public Involvement work he/she has directed involving facilitation of community 
advisory group meetings, public meetings and public hearings; organizing work groups and 
press conferences; drafting press releases and property owner contact letters, etc. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Location Design Studies (Reconstruction/Major Rehabilitation) 
 
Environmental Reports (Environmental Assessment) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. V-91-014-20, Various Bridge Painting Inspections, Phase III Projects, Various 
Routes, Various Counties, Region One/District One. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 6, 2020 at 10:30 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase III engineering services are required for the supervision, inspection, and documentation of 
various painting and inspection contracts. Work includes, but is not limited to, providing contract 
supervision/inspection for various painting and inspection contracts as requested by the District. 
 
The Consultant will be required to furnish a laptop computer equal to the latest type used by the 
department for each project. Illinois Construction Records System (ICORS) software and CMMS 
will be provided for downloading on the Consultant’s computer. 
 
The department will furnish the Consultant with site specific plans and specifications per project, 
the existing special provisions, the Standard Specifications for Road and Bridge Construction, the 
Supplemental Specifications, any other available paint data, and a contact person(s) to act as a 
liaison between the Consultant and the department.  
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose 
all previous involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 30 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The completion date for this contract will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• Project Manager, the person who will assume the duties of the Project Manager for all 

aspects of the work must be an Illinois Registered Professional Engineer. 
 
• Project Engineer, the person performing the duties of the Project Engineer must be a National 

Association of Corrosion Engineers (NACE) Certified Coatings Inspector – Level 3. 
 
• Resident Liaison Engineer, the person performing the duties of the Resident Liaison 

Engineer shall be a National Association of Corrosion engineers (NACE) Certified Coatings 
Inspector – Level 3 or shall possess similar experience and knowledge. 
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• Inspectors (2 to 4) – The persons performing the duties of the Inspector must be a National 
Association of Corrosion Engineers (NACE) Certified Coatings Inspector – Level 3. 

 
• The Documentation Engineer/Technician (1) - (The person actively performing the 

documentation on the project must possess a current IDOT Construction Documentation 
certificate. Include the Documentation Certificate Number for IDOT class.) 

 
The Consultant is required to have the following: 
• Five (5) years of experience in construction management and inspection services during 

surface preparation and coating application. 
• Three years of experience in environmental and worker monitoring on industrial lead paint 

removal projects. 
• Documented and acceptable quality control procedures.  
• All necessary equipment to provide or accomplish the above-mentioned tasks. 

 
Statements of Interest must also include the following:  
• Your firm’s experience with this type of work, including the firm’s experience in construction 

management and inspection and in environmental work and worker monitoring. 
• Your firm’s techniques for completion of this work. 
• Names of key personnel along with resumes indicating qualifications including the registered 

Professional Engineer in charge of the project, the person who will act as project Engineer 
and the name(s) of the NACE Certified Coatings Inspector(s) who will act as Resident Liaison 
Engineer/Technician(s).  

• A statement of your firm’s ability to do the work in-house, or if necessary, what work you 
would need to subcontract. 

• Name, location, and accreditation of laboratory to be used. 
• A statement of your firm’s ability to perform the work within the time-frame described above. 
• The firm’s quality assurance and quality control plan. 
• If selected firm must submit a SEFC in EPAS to obtain an approved overhead rate. 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
 
Firms interested in submitting for this item and are not currently prequalified must contact the 
Bureau of Design and Environment via e-mail to establish an account in EPAS so the firm can 
submit a Statement of Interest.  Any procedural questions regarding Statements of Interest 
submittal and to set up an account in EPAS may be directed to the Bureau of Design and 
Environment at DOT.ConsultantServices@illinois.gov  
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 Job No. D-91-446-20, Various Phase I/II Land Survey Projects, Various Routes, Various 
Counties, Region One/District One. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 24, 2020 at 10:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase I/II engineering services are required for various land surveying projects throughout District 
One. Work orders under this blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  
 
The department will furnish the consultant with the proposed ROW requirements from 
Programming/Design, proposed alignment data (preferably CADD file if available), current title 
commitments, existing ROW plats from P&P archives, checklist, and cover sheets each work 
order is negotiated.  
 
The Consultant's work shall include field and office resources to prepare statutory plats of 
highways (excess parcel, easement, dedication and plats of survey may also be requested), legal 
descriptions, and field staking of same in accordance with the current Land Acquisition Policies 
and Procedures Manual. A copy of the current manual can be found on the IDOT website under 
Resources/Manuals & Guides. Some GIS and database work may also be required. The 
Consultant must also have a current QA/QC plan in place to review internal work as well as 
assigned subconsultant projects. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $500,000.  The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Land Surveyor). 
 
• The person who will perform the QA/QC review work of all work order submittal documents 

(must be an Illinois Licensed Professional Land Surveyor). 
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The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically, using the Engineering Prequalification and Agreement System (EPAS), to the 
Central Bureau of Design and Environment. 
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 Job No. D-91-448-20, Various Phase I/II Land Survey Projects, Various Routes, Various 
Counties, Region One/District One. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 27, 2020 at 10:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase I/II engineering services are required for various land surveying projects throughout District 
One. Work orders under this blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  
 
The department will furnish the consultant with the proposed ROW requirements from 
Programming/Design, proposed alignment data (preferably CADD file if available), current title 
commitments, existing ROW plats from P&P archives, checklist, and cover sheets each work 
order is negotiated.  
 
The Consultant's work shall include field and office resources to prepare statutory plats of 
highways (excess parcel, easement, dedication and plats of survey may also be requested), legal 
descriptions, and field staking of same in accordance with the current Land Acquisition Policies 
and Procedures Manual. A copy of the current manual can be found on the IDOT website under 
Resources/Manuals & Guides. Some GIS and database work may also be required. The 
consultant must also have a current QA/QC plan in place to review internal work as well as 
assigned subconsultant projects. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $250,000.  The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Land Surveyor). 
 
• The person who will perform the QA/QC review work of all work order submittal documents 

(must be an Illinois Licensed Professional Land Surveyor). 
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The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically, using the Engineering Prequalification and Agreement System (EPAS), to the 
Central Bureau of Design and Environment. 
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 Job No. V-91-015-20, Various Phase III Inspection Projects (Pavement Marking and other 
Traffic Control Devices), Various Routes, Various Counties, Region One/District One. 
 
This project requires 21% DBE participation, or if the contract goal is not met documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 10, 2020 at 10:30 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase III engineering services are required to assist department resident engineers/technicians 
on various pavement marking projects throughout the District One area.  It is expected to require 
one (1) to two (2) engineers and/or engineering technicians to provide general assistance as field 
crew members during the 2020, 2021 and 2022 [if applicable] construction seasons. Typical 
assignments would include, but not limited to, general construction inspection, project finalization, 
and documentation of pavement markings, raised pavement markers, roadway signing, and all 
other work required for the project.  Working hours may be extended and not be during typical 
work hours. 
 
The department will furnish the Consultant with contract plans and specifications. 
 
The Consultant’s staff shall have a good working knowledge of Department Specifications for 
Road and Bridge Construction, the Department Construction Manual and documentation and in 
inspection procedures. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The completion date for this contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• Inspectors (A current IDOT Construction Documentation Certificate is required). 

 
• The Document Technician. (The person actively performing the documentation on the project 

must possess  a current IDOT Construction Documentation certificate.  Include the 
Documentation Certificate Number for IDOT). 
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The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
  

Professional Transportation Bulletin 196 76 Published: Thursday, May 7, 2020



 

 Job No. D-92-083-05, Reconstruction and Widening of IL 251 from N. of Flagg Rd. to S. of 
IL 38 and of IL 38 from IL 251 in Rochelle, Ogle County, Region Two/District Two. 
 
This project may contain Federal Funds. 
 
This project requires 25% DBE participation, or if the contract goal is not met. documented 
evidence of good faith efforts.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 4, 2020 at 10:00 AM at the Region 
Two/District Two Office in Dixon. 
 
Phase II engineering services are required for the completion of contract plans for the 
reconstruction and widening of IL 251 from approximately 0.3 miles north of Flagg Rd. to 0.2 miles 
south of IL 38, and the reconstruction and widening of IL 38 from IL 251 to approximately 0.1 
miles east of IL 251 in Rochelle.  IL 251 will be widened to 5-lanes with a Bi-Directional turn 
lane.  The scope may include reconstruction, widening, proposed curb and gutter, ADA 
improvements, ADA design, traffic signals, bicycle and pedestrian accommodations, proposed 
profile changes to achieve proper drainage.  The maintenance of traffic will be critical to ensure 
all businesses remain open during construction.   
 
The approved Phase I Design Report was completed under the guidelines of Context Sensitive 
Solutions (CSS), and the Phase II design is expected to continue select coordination / public 
involvement with the stakeholders identified in Phase I. 
 
Select Phase II plan sheets have previously been developed to 50% (Preliminary) completion and 
will be provided to the Consultant for review and continued development.  The segment of IL 251 
from Fairview Drive to Kyte Creek (including the intersection with Flagg Rd) was widened and 
reconstructed in 2009 by Ogle County and will be omitted from the project reconstruction scope. 
 
Structural improvements are not anticipated to the bridge that carries IL 251/Kyte Creek; however, 
the multi-use path will need to be carried across this structure. 
 
Drainage / storm sewer / culvert design will be completed by the department and inserted into the 
Consultant contract plans.  Right-of-Way plats and appraisals will be performed by the department 
 
The department will complete and provide any geotechnical borings as well as roadway and/or 
culvert geotechnical reports.  Bridge/structure geotechnical reports are not anticipated for this 
project. 
 
This project is anticipated to be completed using 3D modeling utilizing Bentley’s OpenRoads 
Designer CONNECT Edition version 10.08.00.88 and in accordance with the latest IDOT 
Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual.  IDOT’S 
OpenRoads Designed CADD environment is scheduled to be released in March of 2020. 
 
Phase II is anticipated to include the preparation of detailed contract plans, special provisions, 
estimate of cost, estimate of time, and all associated materials, barrier warrant analysis, guardrail 
design, typical sections, roadway plans, profiles, maintenance of traffic plans, erosion control 
plans, landscaping plans, pavement marking plans, traffic signal plans, special details, cross 
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sections, schedules, quantities, coordination with department regarding the department drainage 
design and Pavement Design, signing plans, revise and update the Traffic Management Plan 
(TMP), Special Waste coordination and submittals, and pickup field surveys as 
needed.  Coordination with other agencies, municipalities, and special interest groups is 
anticipated with this project, public information meeting(s) participation, bicycle and pedestrian 
accommodations per Complete Streets policy, identifying utility conflicts and 
relocations.  Coordination with local agency for insertion of lighting plans. 
 
The department will furnish the Consultant with any available as-built/existing plans, microfilm 
plans, inspection reports, approved project report, approved IDSs, traffic data, proposed storm 
sewer design, soils boring data, and any other available information that may be pertinent.  The 
approved Intersection Design Studies (IDS) will be provided at Jones Rd., Carrie Ave., 8th St., 
Fairview Dr. and IL 38. 
 
The Consultant will prepare roadway plans, all applicable permits and all other necessary related 
work required to complete the Phase II contract plans.  
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated construction cost for this project is $9,000,000.  The completion date for this 
contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Professional 

Surveyor). The Special Services (Surveying) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant. 

 
• The person in charge of Public Involvement procedures. Include a detailed description of 

Public Involvement work he/she has directed involving facilitation of community advisory 
group meetings, public meetings and public hearings; organizing work groups and press 
conferences; owner contact letters, exhibits and displays, etc. 
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• The person who will perform the duties of traffic signals (must be and Illinois Licensed 
Professional Engineer).  The Special Studies (Traffic Signals) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the Highways (Roads and Streets) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-92-007-19, Various Phase I Survey Projects, Various Routes, Various Counties, 
Region Two/District Two. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 28, 2020 at 10:30 AM at the Region 
Two/District Two Office in Dixon. 
 
Phase I engineering services are required to furnish various survey projects throughout District 
Two.  Work is anticipated to include field office assistance for surveys to establish or re-establish 
section corners, reference said corners to centerlines, preparation of a cover sheet, Right-of-Way 
Plats, Easement Plats, Premise Plats, legal descriptions, Monument Record Plats (copies of 
recorded Monument Record Plats to be furnished by the Consultant), section Corner Plat of 
Survey work, topographic surveys, cross-sections, profile, existing and proposed centerline 
alignments, drainage inverts, and any other tasks deemed necessary to complete the work in 
accordance with the department’s Survey Manual and District Two procedures. Work orders 
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis.  
 
In addition, all survey information will be acceptable for design purposes and formatted per IDOT 
specifications.  All data collected electronically or plotted will comply with IDOT CADD standards 
and use standard IDOT Survey Point Codes.  This project is anticipated to be completed using 
3D modeling utilizing Bentley’s OpenRoads Designer CONNECT Edition version10.08.00.88 and 
in accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables 
(CADD) Manual.  IDOT’S OpenRoads Designed CADD environment is scheduled to be released 
in March of 2020. 
 
Some GIS and database work might also be required.  The Consultant must also have a QA/QC 
plan to review internal work as well as assigned IDOT projects.  The Consultant may be required 
to contact local land surveyors for their input and may be expected to obtain historic survey 
reference data. 
 
The department will furnish the Consultant with alignment data, Title Reports, Existing Right-of-
Way Plats, and Proposed Right-of-Way requirements when available.  
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 
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The estimated construction cost for these projects may range from $10,000 to $20,000,000.  The 
estimated engineering fee for this project is $500,000.  The completion date for this contract will 
be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Professional Land Surveyor). 

 
• The person who will perform/supervise the work in the area of surveying (must be an Illinois 

Licensed Professional Land Surveyor). 
 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer or an Illinois Licensed Professional Land 
Surveyor). 

 
The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
  

Professional Transportation Bulletin 196 81 Published: Thursday, May 7, 2020



 

 Job No. V-92-007-20, Various Phase III Projects, Various Routes, Various Counties, Region 
Two/District Two. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all sub-consultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 29, 2020 at 10:30 AM at the Region 
Two/District Two Office in Dixon. 
 
Phase III engineering services are required to provide construction inspection for various projects 
in District Two.  Work Orders under the blanket agreement will be negotiated and authorized by 
the department on an as-needed basis. 
 
The Consultant will provide sufficient staff to perform all of the engineering services required to 
complete these projects.  The project may include the inspection and documentation of pay 
quantities, on-site material testing, material quality assurance testing, construction staking layout, 
nighttime inspection, as required and all other work required to complete the project.  The 
Consultant will be responsible to ensure that contractors complete the work in accordance with 
the plans and specifications. 
 
The Consultant will assist the Resident Engineer with all documentation of the project, all 
necessary plans, specifications, and related forms for record keeping.  It is anticipated that the 
department will do all off site material inspection for the project.  The various proposed projects 
may consist of patching and resurfacing, bridge repair, bridge rehabilitation, bridge replacement, 
widening and resurfacing, vertical/horizontal realignment, and/or new roadway projects. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
are prohibited.  At the negotiation meeting, the prime Consultant and the subconsultant(s) will 
disclose all current relationships with contractors. 
 
The Consultant will also provide their vehicles, cell phones, computers, tools of the trade, and any 
other equipment deemed necessary to perform the work. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed Staffing from Prime and any subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated construction costs for these projects may range from $200,000 to $30,000,000.  
The estimated engineering fee for this project is $500,000.  The Consultant will be required to 
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complete and submit final measurements, calculations, and contract record documents to the 
department no later than six (6) weeks after completion of the project.  The completion date for 
this contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• Liaison Engineer who will assume duties as Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 
• The Materials QA Technician/Inspector(s) - Include specific details of aggregate source 

certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection. 

 
• The Document Technician (The person actively performing the documentation on the project 

must possess a current IDOT Construction Documentation certificate. Include the 
Documentation certificate number for IDOT). 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered on this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design & Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-92-011-20, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Two/District Two. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2020 at 10:30 AM at the Region 
Two/District Two Office in Dixon. 
 
Phase I and/or II engineering services including environmental services are required for various 
projects throughout District Two. Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis. 
 
The Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analyses, geometric studies, and preparing Project Reports (Categorical 
Exclusion projects only).  This work may include data collection, development of alignment 
alternatives, cost estimates, traffic management analysis, accident analyses, Type, Size and 
Location (TS&L) drawings, structure plans, and other related work and exhibits necessary to 
produce the Project Report.  
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, and preparation of Type, Size and Location (TS&L) drawings, 
structure plans, roadway plans, and any other related work to complete final plans, special 
provisions and estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  The engineering sources required may consist of only a portion of the total engineering 
work on a certain project. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, aerial 
photos, boring logs, and other information. 
 
The Consultant’s Statement of Interest will be rated based on:   
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 25 
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The estimated construction cost for these projects may range from $50,000 to $4,000,000.  The 
estimated engineering fee for this project is $1,000,000.  The completion date for this contract will 
be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform/supervise the work in the area of hydraulic/drainage calculations 

and preparation of the Drainage/Hydraulic Reports (must be an Illinois Licensed Professional 
Engineer.)  The Special Studies (Location Drainage) and Hydraulic Reports 
(Waterways: Typical) prequalification categories requirement may be completed by the Sub 
and/or Prime Consultant. 

 
• The person who will be in charge of surveys (must be an Illinois Professional Licensed Land 

Surveyor).  The Special Services (Surveying) prequalification category requirement may 
be completed by the Sub and/or Prime consultant.  

 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads and Streets) 
 
Structures (Highway: Typical) 
 
Location Design Studies (Rehabilitation) 

 
The prime consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been presented 
in your most recently approved Statement of Experience and Financial Condition or your firm may 
use a single subconsulting firm that is prequalified in Environmental Reports (Environmental 
Assessment) to perform all of the environmental work.  The subconsultant’s staff must be the 
same as presented in their most recently approved Statement of Experience and Financial 
Conditions. 
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Statements of Interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. V-93-004-20, Various Phase III Projects, Various Routes, Various Counties, Region 
Two/District Three. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 4, 2020 at 10:00 AM at the Region 
Two/District Three Office in Ottawa. 
 
Phase III engineering services are required for construction inspection and HMA quality 
assurance inspection as captioned below. Phase III engineering services are required for the 
inspection, supervision, construction layout, field material testing (all field material testing will be 
completed with IDOT equipment) and field inspection for roadway rehabilitation throughout District 
three (3).  The various types of jobs are anticipated to consist of route and seal, patching, traffic 
signals, landscaping, milling and resurfacing, bridge repair and replacement, concrete pavement, 
and pavement marking. 
 
The Consultant will be asked to furnish four (4) to twenty (20) inspectors on various projects.   The 
Consultant is expected to perform onsite inspection, engineering layout, and verification of 
contractor staking, maintain documentation, submit pay estimates, change orders, and any other 
duties required to complete these projects on a timely basis and in accordance with the State 
Specifications and guidelines. The inspectors should be knowledgeable in the use of the 
department’s documentation tracking system (CMMS). 
 
In addition, the consultant may be asked to provide HMA laboratory testing services for QCP and 
PFP HMA projects utilizing the Consultant’s laboratory, equipment and personnel. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose 
all previous involvement in the district as well as all current relationships with contractors and 
material producers.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 15 

 
The completion date for this contract will be 60 months after authorization to proceed. 
 
 
 

Professional Transportation Bulletin 196 87 Published: Thursday, May 7, 2020



 

Key personnel listed on Exhibit A for this project must include: 
 
• The Construction Inspectors. (4 - 20 individuals to perform on-site inspection, survey and QA 

inspection). A current IDOT Construction Documentation Certification and experience and a 
workable knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement Concrete (PCC) 
and soils training are required. 

 
• The person(s) performing the QA HMA. The Special Services (Quality Assurance HMA & 

Aggregate) prequalification category requirement may be completed by the Sub and/or 
Prime Consultant.  

 
The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-93-028-20, Various Phase I/II Land Survey Projects, Various Routes, Various 
Counties, Region Two/District Three. 
 
This project requires 22% DBE participation, or if the contract goal is not met documented 
evidence of good faith efforts.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 27, 2020 at 9:30 AM at the Region 
Two/District Three Office in Ottawa. 
 
Phase I/II engineering services are required for various surveying projects throughout District 
Three. Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.   
 
The Consultant's work shall include field and office resources to prepare/review statutory plats of 
highways and premise plats (excess parcel, easement, dedication and plats of survey may also 
be requested), legal descriptions, and field staking of same in accordance with the current Land 
Acquisition Policies and Procedures Manual and District Three procedures. A copy of the current 
manual can be found on the IDOT website under Resources/Manuals & Guides. Some GIS and 
database work may also be required. The Consultant must also have a current QA/QC plan in 
place to review internal work as well as assigned subconsultant projects. 
 
The department will furnish the Consultant with alignment data, title commitments, existing right-
of-way plats, proposed right-of-way requirements and subdivision plats as each work order is 
negotiated.   
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 7 
Proposed DBE use 3 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated engineering fee for this project is $300,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Land Surveyor). 
 
• The person who will perform the QA/QC review work of all work order submittal documents 

(must be an Illinois Licensed Professional Land Surveyor). 
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The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically, using the Engineering Prequalification and Agreement System (EPAS), to the 
Central Bureau of Design and Environment. 
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 Job No. P-93-026-20/D-93-067-20, US 6 from Ashton Road to IL 47 in Morris, Phase I and II 
Engineering Services, Grundy County, Region Two/District Three. 
 
This project may contain Federal Funds. 
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts.  
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 5, 2020 at 10:00 AM at the Region 
Two/District Three Office in Ottawa. 
 
Phase I and II engineering services are required for the preparation of a Combined Design Report 
(anticipated to be a Categorical Exclusion) and final contract plans, specifications, and cost 
estimates for the reconstruction of US 6 (Bedford Road) from Ashton Road to IL 47. Phase II 
PS&E will be prepared for a portion of the project based on the results of the study and funding 
availability.  The work may include reconstruction, roadway widening, addition of turn lanes, bi-
directional turn lanes, shoulder widening and proposed curb and gutter. This project is anticipated 
to be completed using 3D modeling utilizing Bentley’s Open Roads Designer in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The Phase I work includes preparation of a final Combined Design Report, conducting route 
surveys, proposed design, intersection design studies, crash analysis, addressing geometrics and 
ADA improvements, storm sewer design, and review of Bridge Condition Reports. Bicycle and 
pedestrian accommodations will be considered per complete streets policy. Preparing exhibits for 
public involvement, public meeting(s) participation, and coordination with other agencies is 
anticipated with this project. Utility conflicts and relocations, queue and delay analysis, cost 
estimates, preparing plan and profile sheets and cross-sections, preparing a transportation 
management plan, preparing a pavement design, and preparing a location drainage study will be 
needed. A noise study will be required, and all other work necessary to complete the Phase I 
Final Combined Design Report. 
 
The Phase II work includes preparation of Phase II final contract plans, specifications, and 
estimates (PS&E) and all associated material, special details, special provisions; estimate of time, 
guardrail, storm sewer; preparing structure plans; preparing traffic control details; preparing 
highway lighting and electrical plans; reviewing shop drawings; and all other work necessary to 
complete the Phase II final contract PS&E. 
 
The department will furnish the Consultant with any available existing structure and roadway 
plans, structure inspection reports, agency coordination, existing right-of-way plans, existing 
survey data and other information as necessary.  
 
The following structure is included in this project, S.N. 032-0108: US 6 over East Fork of Nettle 
Creek. 
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The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated construction cost for this project is $ 15,000,000.   The completion date for this 
contract will be 60 months after authorization to proceed.  The Phase I portion is expected to be 
completed in 36 months and the Phase II portion is expected to be completed in 24 months.  A 
planned Supplement for Phase II will be prepared near the completion of Phase I. 
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person(s) who will be in charge of surveys (must be an Illinois Licensed Professional 

Land Surveyor).  The Special Services (Surveying) prequalification category requirement 
may be completed by Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). The 
Special Studies (Location Drainage) prequalification category requirement may be 
completed by the Sub and/or Prime consultant. 

 
• The environmental lead, who will be responsible for the day to day management of the 

environmental work effort, and persons responsible for all environmental disciplines including 
air quality, water quality, noise study, community impacts, and ecology, Environmental 
Staffing on Exhibit B must match the staffing presented in the firm’s most recently approved 
Statement of Experience and Financial Condition. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location Design Studies (Reconstruction/Major Rehabilitation) 
 
Highways (Roads and Streets) 
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The prime consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been presented 
in your most recently approved Statement of Experience and Financial Condition or your firm may 
use a single subconsulting firm that is prequalified in Environmental Reports (Environmental 
Assessment) to perform all of the environmental work. The subconsultant's staff must be the 
same as presented in their most recently approved Statement of Experience and Financial 
Condition 
 
Statements of Interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-94-029-20, Various Phase I/II Engineering Projects, Various Routes, Various 
Counties, Region Three/District Four. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 28, 2020 at 1:30 PM at the Region 
Three/District Four Office in Peoria. 
 
Phase I/II engineering services are required for work on various projects throughout District 
Four.  Work Orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis. 
 
Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analyses, geometric analyses, environmental studies, preparing Bridge 
Condition Reports, Hydraulic Reports, Structure Geotechnical Reports, Type, Size, and Location 
(TS&L) plans, Intersection Design Studies (IDSs), and Project Reports (categorical exclusion 
projects only).  This work may include data collection, development of alignment alternatives, cost 
estimates, traffic management analyses, traffic management plans, crash analyses, geometric 
studies, traffic studies, drainage studies, structure borings, geotechnical analysis and reporting, 
analysis of existing pavements including obtaining pavement cores, and all other related work 
required to produce the necessary Phase I documents and reports. 
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, structure plans, roadway plans, drainage plans, lighting plans, geometric plans, 
geotechnical analyses and reporting, drilling and analysis of soil borings, traffic signal plans, traffic 
staging plans, temporary and permanent erosion control plans, plats and legal descriptions for 
Right-of-Way acquisition, and any other related work required to complete plans, specifications 
and estimates as necessary. 
 
The department will furnish the Consultant with any available as-built plans, field notes and survey 
books, traffic data, crash information, structure inspection reports, existing Bridge Condition 
Reports, existing Hydraulic Reports, existing Right-of-Way plans, aerial photos, aerial mapping, 
electronic design files, boring logs, soils reports, and other available information. 
 
The Consultant may be required to provide project management and/or project support staff to 
work in the District Four office.  This work may include engineering, technical management, and/or 
project support and may be up to one-half of the contract value. 
 
The selected Consultant and/or their subconsultants on this project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant.  The selected firm and/or 
their subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
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The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated construction costs of each project may range from $50,000 to $3,500,000.  It is 
anticipated that this contract will include approximately six (6) to fifteen (15) different projects.  
The engineering services required may consist of only a portion of the total engineering work on 
a given project.  The estimated engineering fee for this project is $1,000,000.  The completion 
date for this contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform/supervise the work in the area of hydraulic analysis (must be 

an Illinois Licensed Professional Engineer).  The Hydraulic Reports (Waterways: Typical) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
• The person who will perform/supervise the work in the area of geotechnical analysis and the 

preparation of Structure Geotechnical Reports (must be an Illinois Licensed Professional 
Engineer and/or an Illinois Licensed Structural Engineer).  The Geotechnical Services 
(Subsurface Explorations), Geotechnical Services (General Geotechnical Services), 
and Geotechnical Services (Structure Geotechnical Reports (SGR)) prequalification 
category requirements may be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform the QC/QA review of all milestone submittal documents (must 

have adequate plan review experience and be an Illinois Licensed Professional Engineer for 
roadway work and/or an Illinois Licensed Structural Engineer for structural work). 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Professional Land 

Surveyor).  The Special Services (Surveying) prequalification category requirement may 
be completed by the Sub and/or Prime Consultant.  
 

Professional Transportation Bulletin 196 95 Published: Thursday, May 7, 2020



 

• The person who will perform/supervise the work in the area of Highway Lighting preparation 
documents (must be an Illinois Licensed Professional Engineer). The Special Studies 
(Lighting: Typical) prequalification category requirement may be completed by the Sub 
and/or Prime Consultant. 
 

• The person who will be in charge of land acquisition documents (must be an Illinois Licensed 
Professional Land Surveyor). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
 
Structures (Highways: Typical) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design & Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. V-94-009-20, FAI 474 (I-474) and FAI 74 (I-74) over the BN RR and Kickapoo Creek 
& over the Spoon River and TRB 238, Phase I and II Engineering Services, Peoria and Knox 
Counties, Region Three/District Four. 
 
This Project may contain Federal Funds. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 27, 2020 at 10:00 AM at the Region 
Three/District Four Office in Peoria. 
 
Phase I and II engineering services are required for the preparation of a Project Report and final 
contract plans for the rehabilitation/replacement of the structures that carry I-474 over the BN RR 
and Kickapoo Creek in Peoria County and I-74 over the Spoon River and TRB 238 in Knox 
County. 
 
The following Structures are included in this project: 
• S.N. 072-0114: I 474 (EB) over BN RR and Kickapoo Creek 
• S.N. 072-0115: I 474 (WB) over BN RR and Kickapoo Creek 
• S.N. 048-0051: I 74 (WB) over the Spoon River and TRB 238 
• S.N. 048-0052: I 74 (EB) over the Spoon River and TRB 238 

 
Phase I engineering services will include preparation of two abbreviated project reports, 
environmental coordination  (expected to be a Categorical Exclusion (State)), data collection, 
land, route, topography and hydraulic survey, hydraulic study, and bridge inspection for the 
purpose of development of the Bridge Condition Report (BCR) and Type, Size and Location Plans 
(TS&L), coordination with all involved agencies, crash analysis, preliminary cost estimates, Right-
of-Way Information, traffic management analysis(TMA), preliminary staging plans, cross sections 
as required to determine construction limits and Right-of-Way needs, and all other work required 
to produce a Project  Report.  Additional work will include the development of a Bridge Condition 
Report, Hydraulic Report, Bridge Type Study, TS&L plans, Structure Geotechnical Report 
(SGR).  Structure borings may be required. 
 
Phase II engineering services will include the preparation of contract plans and documents for 
each location including roadway plans, final bridge plans, specifications, special provisions, cost 
estimates, pay items and quantities.  Work will also include Traffic Management Plan (TMP), 
Maintenance of traffic/staging plans, cross sections, special details, shop drawing reviews, 
railroad coordination, estimate of time, supplemental survey information, and all other work 
required to complete construction plans. 
 
The department will furnish the Consultant with all the available structure information, old plans, 
aerial photography and mapping, traffic data crash data, and existing Right-of-Way information, 
any available survey information, boring logs and any other available information. 
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The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 10 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated construction cost of the project is $22,140,000.  The completion date for this 
contract will be 60 months after authorization to proceed. The Phase I portion is expected to be 
completed in 36 months and the Phase II portion is expected to be completed in 24 months. A 
planned Supplement for Phase II will be done near the completion of Phase I. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the Design Report and contract plans (must be an 
Illinois Licensed Professional Engineer). 

 
• The person who will perform/supervise the work in the area of hydraulic analysis (must be 

an Illinois Licensed Professional Engineer).  The person must demonstrate extensive use 
and knowledge of SRH-2D and the SMS modeling platform and shall provide specific 
examples.  The person will need to be familiar with the Department’s policies and practices 
and the work shall be done in accordance with the IDOT Drainage Manual. 

 
• The person who will perform the duties of Structural Engineer, that individual who is directly 

involved in the analysis and development of the contract structural documents (must be an 
Illinois Licensed Structural Engineer). In addition staff performing this work must be identified. 

 
• The person who will perform the QC/QA review of all milestone submittal documents (must 

have adequate plan review experience and be an Illinois Licensed Professional Engineer for 
roadway work and/or an Illinois Licensed Structural Engineer for structural work). 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Professional Land 

Surveyor).  The Special Services (Surveying) prequalification category requirement may 
be completed by the Sub and/or Prime Consultant. 
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The prime firm must be prequalified in the following categories to be considered for this project: 
 
Structures (Highways: Typical) 
 
Highways (Roads and Streets) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. V-94-004-20, Various Phase III Construction Inspection Projects, Various Routes, 
Various Counties, Region Three/District Four. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all sub-consultants the Prime Consultant will 
be using is scheduled to attend an initial meeting on August 5, 2020 at 10:00 AM at the Region 
Three/District Four Office in Peoria.   
 
Phase III engineering services are required for the inspection, supervision, material testing, 
certification, documentation, and field inspection for roadway rehabilitation projects on various 
routes in various counties throughout District Four with an emphasis on the district’s western and 
northern counties (McDonough, Henderson, Warren, Mercer, Knox, Fulton, Stark, Putnam and 
Marshall).  The various types of jobs to be staffed by Consultants will be, but are not limited to: 
rout and seal, patching, traffic signals, landscaping, milling and resurfacing, bridge 
construction/repairs and pavement marking. Work Orders under the blanket agreement will be 
negotiated and authorized by the Department on an as-needed basis. 
 
The Consultant will be asked to furnish approved personnel to assist a District Resident 
Engineer/Technician on various projects.  The Consultant will be required to perform on-site 
inspection, verification of contractor staking, maintain documentation, and any other duties that 
would be required by the Resident Engineer/Technician to complete these projects on a timely 
basis and in accordance with the State Specifications and Guidelines. 
 
The Consultant may be required to furnish a laptop computer and/or tablet with cellular 
capabilities equal to the latest type used by Region Three/District Four for each project.  The 
laptop computer and/or tablet will be used, but not limited to, for the documentation requirements 
in Illinois Department of Transportation’s Construction and Materials Management System 
(CMMS).  CMMS is a web-based contract administration system that each Consultant will use. 
 
The Consultant may be asked to do inspection of embankment/subgrade compaction with a 
nuclear density gauge and the associated field laboratory tests. 
 
The Consultant may be asked to assist in the determination or verification of final earthwork 
quantities on various projects.  This work could include topographic surveys, plotting of cross-
sections and calculations of quantities using either average end area method or digital terrain 
modeling. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose 
all previous involvement in the district as well as all current relationships with contractors.  
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The Consultant’s Statement of Interest will be rated based on: 
 
Rating Description Weighted % 
Past Performance in Project Categories 20 
Proposed Staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Proximity of firm to project locations 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated engineering fee for this project is $1,000,000.  The completion date for this project 
will be 60 months after authorization to proceed.  The Consultant must complete and submit final 
measurements, calculations, field books, and all other contract record documents to the 
department no later than 30 days after final inspection of the project. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Liaison Engineer who will assume all duties as Project Manager for all aspects of the 

work (an Illinois Licensed Professional Engineer is preferred). 
 
• The Construction Inspector(s) (with current IDOT Construction Documentation certificate). 

 
The prime firm must be prequalified in Special Services (Construction Inspection) to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. V-94-008-20, FAI 155 (I-155) and FAI 74 (I-74) over the Mackinaw River, Phase I and 
II Engineering Services, Tazewell and Woodford Counties, Region Three/District Four. 
 
This Project may contain Federal Funds. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 28, 2020 at 10:00 AM at the Region 
Three/District Four Office in Peoria. 
 
Phase I and II engineering services are required for the preparation of a Project Report and final 
contract plans for the rehabilitation/replacement of the structures carrying I-155 and I-74 over the 
Mackinaw River in Tazewell and Woodford Counties. 
 
The following Structures are included in this project: 
• S.N. 090-0092: I-155 (SB) over the Mackinaw River 
• S.N. 090-0100: I-155 (NB) over the Mackinaw River 
• S.N. 102-0001: I-74 (WB) over the Mackinaw River 
• S.N. 102-0002: I-74 (EB) over the Mackinaw River 

 
Phase I engineering services will include preparation of two abbreviated project reports (expected 
to be a Categorical Exclusion (State)).  Work will include environmental coordination, data 
collection, land, route, topography and hydraulic survey, hydraulic study, and bridge inspection 
for the purpose of development of the Bridge Condition Report (BCR) and Type, Size and Location 
Plans (TS&L), coordination with all involved agencies, crash analysis, preliminary cost estimates, 
Right-of-Way information, traffic management analysis (TMA), preliminary staging plans, cross 
sections as required to determine construction limits and Right-of-Way needs, and all other work 
required to produce a Project  Report.  Structure borings and preparation of SGR may be 
required. 
 
Phase II engineering services will include the preparation of contract plans and documents for 
each location including roadway plans, final bridge plans, specifications, special provisions, cost 
estimates, pay items and quantities.  Work will also include Traffic Management Plan (TMP), 
Maintenance of traffic/staging plans, cross sections, special details, shop drawing reviews, 
estimate of time, supplemental survey information, and all other work required to complete 
construction plans. 
 
The department will furnish the Consultant with all the available structure information, old plans, 
aerial photography and mapping, traffic data crash data, and existing Right-of-Way information, 
any available survey information, boring logs and any other available information. 
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The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 20 
Proposed DBE use 10 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated construction cost of the project is $29,500,000.  The completion date for this 
contract will be 60 months after authorization to proceed. The Phase I portion is expected to be 
completed in 36 months and the Phase II portion is expected to be completed in 24 months. A 
planned Supplement for Phase II will be done near the completion of Phase I. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the Design Report and contract plans (must be an 
Illinois Licensed Professional Engineer). 
 

• The person who will perform/supervise the work in the area of hydraulic analysis (must be 
an Illinois Licensed Professional Engineer).  The person must demonstrate extensive use 
and knowledge of SRH-2D and the SMS modeling platform and shall provide specific 
examples.  The person will need to be familiar with the Department’s policies and practices 
and the work shall be done in accordance with the IDOT Drainage Manual. 

 
• The person who will perform the duties of Structural Engineer, that individual who is directly 

involved in the analysis and development of the contract structural documents (must be an 
Illinois Licensed Structural Engineer). In addition staff performing this work must be identified. 

 
• The person who will perform the QC/QA review of all milestone submittal documents (must 

have adequate plan review experience and be an Illinois Licensed Professional Engineer for 
roadway work and/or an Illinois Licensed Structural Engineer for structural work). 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Professional Land 

Surveyor).  The Special Services (Surveying) prequalification category requirement may 
be completed by the Sub and/or Prime Consultant. 
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The prime firm must be prequalified in the following categories to be considered for this project: 
 

Structures (Highways:  Typical) 
 
Highways (Roads and Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. V-94-006-20, Various Phase III Construction Inspection Projects, Various Routes, 
Various Counties, Region Three/District Four. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using is scheduled to attend an initial meeting on August 5, 2020 at 10:00 AM at the Region 
Three/District Four Office in Peoria.   
 
Phase III engineering services are required for the inspection, supervision, material testing, 
certification, documentation, and field inspection for roadway rehabilitation projects on various 
routes in various counties throughout District Four with an emphasis on the district’s western and 
northern counties (McDonough, Henderson, Warren, Mercer, Knox, Fulton, Stark, Putnam and 
Marshall).  The various types of jobs to be staffed by Consultants will be, but are not limited to, 
rout and seal, patching, traffic signals, landscaping, milling and resurfacing, bridge 
construction/repairs and pavement marking.  Work Orders under the blanket agreement will be 
negotiated and authorized by the Department on an as-needed basis. 
 
The Consultant will be asked to furnish approved personnel to assist a District Resident 
Engineer/Technician on various projects.  The Consultant will be required to perform on-site 
inspection, verification of contractor staking, maintain documentation, and any other duties that 
would be required by the Resident Engineer/Technician to complete these projects on a timely 
basis and in accordance with the State Specifications and Guidelines. 
 
The Consultant may be required to furnish a laptop computer and/or tablet with cellular 
capabilities equal to the latest type used by Region Three/District Four for each project.  The 
laptop computer and/or tablet will be used, but not limited to, for the documentation requirements 
in Illinois Department of Transportation’s Construction and Materials Management System 
(CMMS).  CMMS is a web-based contract administration system that each Consultant will use. 
 
The Consultant may be asked to do inspection of embankment/subgrade compaction with a 
nuclear density gauge and the associated field laboratory tests. 
 
The Consultant may be asked to assist in the determination or verification of final earthwork 
quantities on various projects.  This work could include topographic surveys, plotting of cross-
sections and calculations of quantities using either average end area method or digital terrain 
modeling. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose 
all previous involvement in the district as well as all current relationships with contractors.  
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The Consultant’s Statement of Interest will be rated based on: 
 
Rating Description Weighted % 
Past Performance in Project Categories 20 
Proposed Staffing from Prime and any sub-consultants 25 
Proposed DBE use 5 
Proximity of firm to project locations 5 
Available work capacity of firm 15 
The firms experience in the specific district with required project work 20 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated engineering fee for this project is $1,000,000.  The completion date for this project 
will be 60 months after authorization to proceed.  The Consultant must complete and submit final 
measurements, calculations, field books, and all other contract record documents to the 
department no later than 30 days after final inspection of the project. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Liaison Engineer who will assume all duties as Project Manager for all aspects of the 

work (an Illinois Licensed Professional Engineer is preferred). 
 
• The Construction Inspector(s) (with current IDOT Construction Documentation certificate). 

 
the prime firm must be prequalified in Special Services (Construction Inspection) to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-94-045-20, Various Phase I/II Land and Route Surveys, Various Routes, Various 
Counties, Region Three/District Four. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all sub-consultants the Prime Consultant will 
be using is scheduled to attend an initial meeting on July 28, 2020 at 10:30 AM at the Region 
Three/District Four Office in Peoria. 
 
Phase I/II land and route surveying services are required for various design and land acquisition 
projects throughout District Four.  Work Orders under the blanket agreement will be negotiated 
and authorized on an as-needed basis. 
 
The department will provide any existing plans, R.O.W. documents, or other pertinent data 
required for the completion of individual projects. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 25 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated engineering fee for this project is $500,000.  The completion date for this project 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will be in charge of Land Surveys (must be an Illinois Licensed Professional 

Land Surveyor). 
 
• The person who will be in charge of Route Surveys (must be an Illinois Licensed Professional 

Engineer or an Illinois Licensed Professional Land Surveyor). 
 
The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. C-95-029-17, Phase III Construction Inspection I-74, Vermilion County, Region 
Three/District Five. 
 
This Project may contain Federal Funds. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant selected for this project and all subconsultants the prime Consultant will be using 
are scheduled to attend an initial meeting on August 25, 2020 at 10:00 AM at the Region 
Three/District Five Office in Paris. 
 
Phase III engineering services are required for construction inspection for the replacement of two 
structures along I-74 over the Salt Fork Vermilion River west of Danville, IL. The improvement 
also includes crossovers, storm sewer, manholes, minor resurfacing, and other items associated 
with the structure replacement.  
 
The following structures are included in this project: 

• S.N. 092-0006: Interstate 74 eastbound over Salt Fork Vermilion River 
• S.N. 092-0007: Interstate 74 westbound over Salt Fork Vermilion River 

 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose 
all previous involvement in the district as well as all current relationships with contractors.  

 
The Consultant's work includes, but is not limited to, providing adequate qualified staff, vehicles, 
and appropriate test equipment necessary to assist in performing the required inspection, layout, 
and other duties to allow the timely completion of this project in accordance with state 
specifications. 

 
The Consultant will provide tools of the trade.  These tools will include an office computer system 
capable of running CMMS software.  The Consultant may be required to furnish a laptop computer 
and/or tablet with cellular capabilities equal to the latest type used by Region Three/District Five 
for each project.  The laptop computer and/or tablet will be used, but not limited to, for the 
documentation requirements in Illinois Department of Transportation’s Construction and Materials 
Management System (CMMS).  CMMS is a web-based contract administration system that each 
Consultant will use. 

 
The Consultant will perform on-site inspection, layout including design changes, provide 
construction layout when not provided for in the contract plans, provide geotechnical and nuclear 
inspection and testing, prepare records, maintain documentation, submit pay estimates, change 
orders and any other duties that would require the services of an engineer to complete this project 
on a timely basis and in accordance with State specifications.  
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use  5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 20 

 
This contract is scheduled for the 2020 through the 2023 construction seasons. The Consultant 
must complete and submit final measurements, calculations and final contract records documents 
to the department no later than six (6) weeks after the completion of the project.  The completion 
date for this contract will be 36 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 
• Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Document Technician - The person actively performing the documentation on the project 

must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT. Must be experienced and proficient with CMMS.  

 
• The Construction/Materials Inspector/Tester – Must have experience and a working 

knowledge in the area of Hot Mixed Asphalt (HMA), Portland Cement Concrete (PCC), and 
Soils testing are highly desirable. All personnel performing materials field testing for PCC, 
HMA, and Soils testing must possess the most up-to-date certifications. Must be experienced 
and proficient with CMMS at the inspector level. 

 
• The Survey Crew Chief 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-95-001-20, Various Phase III Construction Inspection Projects, Various Routes, 
Various Counties, Region Three/District Five. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 25, 2020 at 1:30 PM at the Region 
Three/District Five Office in Paris. 
 
Phase III engineering services are required to provide construction inspection services for 
construction projects throughout District Five. Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis. All work for this project may 
be in either English or metric units. 
 
The Consultant will be required to furnish adequate qualified staff as approved by the district to 
assist in performing the required inspection, layout, and other duties to allow the timely completion 
of projects in accordance with state specifications. Projects requiring staffing may include, but not 
limited to, District wide patching and resurfacing contracts, or specific bridge projects, resurfacing, 
or urban rehabilitation projects. The Consultant will be required to assist in performing on-site 
inspections, layout including design changes, provide construction layout when not provided for 
in the contract plans, prepare records, maintain documentation, and provide general assistance 
as member of a field crew. 
 
The department will furnish the Consultant with a Resident Engineer/Technician to direct the 
Contractor and to direct/coordinate the activities of the Consultant’s staff. The department will 
also furnish the construction plans and specifications. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
are prohibited. At the negotiation meeting, the prime Consultant and the subconsultant(s) will 
disclose all previous involvement in the district as well as current relationships with contractors. 
The Consultant and their subconsultant(s) will be prohibited from doing any work for contractors 
on any project the department has assigned them, including but not limited to Construction 
Staking. 
 
The Consultant may be asked to provide a Liaison Resident Engineer to work directly with IDOT’s 
Resident Engineer/Technician. The Consultant may be required to furnish a laptop computer 
and/or tablet with cellular capabilities equal to the latest type used by Region Three/District Five 
for each project.  The laptop computer and/or tablet will be used, but not limited to, for the 
documentation requirements in Illinois Department of Transportation’s Construction and Materials 
Management System (CMMS).  CMMS is a web-based contract administration system that each 
Consultant will use. 
 
The Consultant’s personnel will be required to provide a vehicle for their use on construction sites 
and for traveling between projects, material plants, and weigh scales. The Consultant must also 
provide their own inspection equipment, testing equipment, layout equipment, cell phones, and 
any other equipment deemed necessary to complete the work. The duration of time spent at a 
single location may vary as a function of work assignment needs. 
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The Consultant’s personnel must have a good working knowledge of the department’s 
specifications, the department’s Construction Manual, Project Procedures Guide, and 
documentation and inspection procedures. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use  5 
Available work capacity of firm 15 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $500,000. This contract is scheduled for the 2020 
through the 2024 construction seasons. The completion date for this contract will be 36 months 
after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• Liaison Engineer - Illinois Licensed Professional Engineer is preferred. 

 
• Materials Inspector/Tester – Must have experience and a working knowledge in the area of 

Hot Mixed Asphalt (HMA), Portland Cement Concrete (PCC), and Soils testing are 
highly desirable. All personnel performing materials field testing for PCC, HMA, and Soils 
testing must possess the most up-to-date certifications. 

 
• The Documentation Technician - The person actively performing the documentation on the 

project must possess a current IDOT Construction Documentation certificate, must be 
experienced and proficient with CMMS, and willing to be a full-time bookkeeper in the field 
office if the need arises. Include the Documentation Certificate Number for IDOT. 

 
• Construction Inspector - Personnel must have the level of training necessary as outlined in 

the department’s “Project Procedures Guide” and must be experienced and proficient with 
CMMS at the inspector level. 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-96-006-20/D-96-045-20, IL 96 from US 24 to North of Kochs Lane in Quincy, Phase 
I and II Engineering Services, Adams County, Region Four/District Six. 
 
This project may contain Federal Funds. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 11, 2020, at 1:30 PM in the Region 
Four/District Six Office in Springfield. 
 
Phase I and II engineering services are required for the rehabilitation of IL 96 from US 24 to North 
of Kochs Lane. 
 
This project includes a project report, public involvement, roadway plans, drainage plans, a 
drainage study, temporary and permanent erosion control plans, land survey and topographical 
survey, right-of-way plats, and any other related work required to complete plans, specifications 
and estimates as necessary.  Structural work is expected to be limited to box culvert extension 
and replacements. 
 
The department will furnish the Consultant with microfilm plans, field notes, traffic data, agency 
coordination, aerial photos, boring logs, and other information. 
 
This project is anticipated to be completed using 3D terrain modeling utilizing Bentley’s Open 
Roads Designer in accordance with the latest IDOT Computer Aided Design, Drafting, Modeling 
and Deliverables (CADD) Manual. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $2,500,000.  The Consultant’s work includes 
Project Report and Plans, Special Provisions, and Estimates.  The completion date for this 
contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person(s) who will be in charge of right-of-way plats (must be an Illinois Licensed Land 

Surveyor).  The Special Services (Surveying) prequalification category requirement may 
be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer). 

 
The Statement of Interest must also include the Consultant’s relevant projects completed by the 
firm by members of the Consultant’s current key personnel as listed above. The Statements of 
Interest must list no more than ten (10) applicable projects. Statements of interest must also 
provide a brief outline of proposed procedures to be used to accomplish the project objectives 
stated. 
 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Location Design Studies (Rehabilitation) 
 
Highways (Roads and Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the 
Engineering and Prequalification Agreement System (EPAS). 
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 Job No. P-96-011-20/D-96-528-07, IL 4 from NCL of East Gillespie to IL 16, Phase I and II 
Engineering Services, Macoupin County, Region Four/District Six. 
 
This project may contain Federal Funds. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 18, 2020, at 1:30 PM in the Region 
Four/District Six Office in Springfield. 
 
Phase I and II engineering services are required for the rehabilitation/reconstruction of IL 4 from 
North City Limits of East Gillespie to IL 16 and IL 16 from W of Clay Street to 0.1 MI E of IL 4. 
 
This project includes a project report, public involvement, roadway plans, drainage plans, a 
drainage study, temporary and permanent erosion control plans, land survey and topographical 
survey, right-of-way plats, an intersection design study, traffic signal design, ADA ramp design, 
and any other related work required to complete plans, specifications and estimates as 
necessary.   
 
The department will furnish the Consultant with microfilm plans, field notes, traffic data, agency 
coordination, aerial photos, boring logs, preliminary designs, and other information. 
 
This project is anticipated to be completed using 3D terrain modeling utilizing Bentley’s Open 
Roads Designer in accordance with the latest IDOT Computer Aided Design, Drafting, Modeling 
and Deliverables (CADD) Manual. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $2,000,000.  The Consultant’s work includes 
Project Report and Plans, Special Provisions, and Estimates.  The completion date for this 
contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person(s) who will be in charge of right-of-way plats (must be an Illinois Licensed Land 

Surveyor).  The Special Services (Surveying) prequalification category requirement may 
be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform/supervise the work in the area of traffic signal design and 

preparation of the IDS (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer). 
 
The Statement of Interest must also include the Consultant’s relevant projects completed by the 
firm by members of the Consultant’s current key personnel as listed above. The Statements of 
Interest must list no more than ten (10) applicable projects. Statements of interest must also 
provide a brief outline of proposed procedures to be used to accomplish the project objectives 
stated. 
 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location Design Studies (Rehabilitation) 
 
Highways (Roads and Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-96-012-20, Various Phase I/II Engineering Projects, Various Routes, Various 
Counties, Region Four/District Six. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 6, 2020 at 10:00 AM in the Region 
Four/District Six Office in Springfield. 
 
Phase I and/or II engineering services are required for various projects throughout District Six.  
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  All work for this project may be in English or metric units. 
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic 
analyses, geometric studies, preparing Bridge Condition Reports, Hydraulic Reports, Structure 
Geotechnical Reports (SGR’s), Type, Size and Location (TS&L) plans, Intersection Design 
Studies (IDS’s), and Project Reports (categorical exclusion projects only). This work may include 
data collection, development of alignment alternatives, cost estimates, traffic management 
analyses, accident analyses, geometric studies, traffic studies, drainage studies, geotechnical 
analyses, and all other related work required to produce the necessary Phase I documents and 
reports. 
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, structure plans, roadway plans, drainage plans, geometric plans, traffic signal design 
plans, roadway lighting design plans, geotechnical analyses, traffic staging plans, temporary and 
permanent erosion control plans, plats and legal descriptions for Right-of-Way acquisition, and 
any other related work required to complete plans, specifications and estimates as necessary. 
 
The Consultant must also be knowledgeable in ADA/PROWAG requirements and may be 
expected to complete ADA compliant curb ramp designs for various intersections. 
 
The various proposed projects may consist of ADA curb ramp improvements, simple patching 
and resurfacing, bridge repair, bridge rehabilitation, bridge replacement, widening and 
resurfacing, and/or new roadway projects.  The department will furnish the Consultant with any 
available as-built plans, microfilm plans, field notes, traffic data, accident statistics, agency 
coordination, existing right-of-way plans, aerial photos, boring logs, and other information. 
 
In addition, Engineering Services may be required for a Consultant Project Manager (PM) for 
various Phase I and/or II department led processes and/or projects throughout District Six.  The 
Consultant may be expected to perform work similar to an IDOT Project Manager/Team 
Member.  The work may include engineering, management, public coordination, administrative 
services, and other work as necessary to ensure that assigned projects are completed in 
accordance with established schedules and budgets. The Consultant may be expected to perform 
work in the district office as needed. The Consultant may also be required to assist the district in 
reviewing, overseeing, tracking, and prioritizing projects being performed by IDOT personnel and 
other consultants. 
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The selected Consultant and/or their subconsultants on this project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant. The selected firm and/or 
their subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
The Consultants Statement of Interest will be rated based on: 
 
Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $750,000. The completion date for this contract 
will be 60 months after authorization to proceed.  The estimated construction costs of these 
projects may range from $100,000 to $3,000,000.  It is anticipated that this contract will include 
approximately five (5) to fifteen (15) different projects.  The engineering services required may 
consist of only a portion of the total engineering work on a certain project. 
 
Key personnel listed on Exhibit A for this contract must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 
• The person(s) who will perform the duties of Project Engineer who will be directly involved 

and responsible in the development of the reports and/or plans (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 

The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 
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The prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. V-96-001-20, Various Phase III Projects, Various Routes, Various Counties, Region 
Four/District Six. 
 
This project requires 21% DBE participation, or if the contract goal is not met documented 
evidence of good faith efforts.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 4, 2020 at 10:00 AM, at the Region 
Four/District Six Office in Springfield. 
 
Phase III construction engineering services are required to provide construction inspection, 
supervision, engineering layout, on-site inspection, maintenance of records and documentation, 
on-site material testing, and/or quality assurance testing for various projects throughout District 
Six.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as needed basis.   
 
The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders.  The Resident Engineer will direct/coordinate the activities of the 
Consultant staff provided to supplement the department’s staff.  The Consultant may be required 
to furnish a liaison Resident Engineer to work directly with the IDOT Resident Engineer and 
provide staff to perform the engineering services required for these projects or provide staff to 
supplement the department staff.  The Consultant’s work force shall be adequate to allow 
completion of these projects in a timely manner and in accordance with the department’s Standard 
Specifications for Road and Bridge Construction.   The Consultant will provide tools of the trade. 
The Consultant’s work includes, but is not limited to, providing staff, vehicles, and appropriate test 
equipment necessary to complete this project. The Consultant will be required to furnish 
construction supervision, engineering layout, on-site inspection, maintenance of records and 
documentation, on-site material testing, quality assurance testing, and perform other duties as 
directed by the IDOT Resident Engineer. 
 
The Consultant may be required to furnish a laptop computer and/or tablet with cellular 
capabilities equal to the latest type used by Region Four/District Six for each project. The laptop 
computer and/or tablet will be used, but not limited to, for the documentation requirements in 
Illinois Department of Transportation’s Construction and Materials Management System (CMMS). 
CMMS is a web-based contract administration system that each Consultant will use. 
 
Quality Assurance (QA) oversight and Contractors Quality Control (QC) by the same consultant 
or one of their sub-consultants on the same project or on material coming in from the same plant 
are prohibited.  At the negotiation meeting, the prime Consultant and the subconsultant(s) will 
disclose all previous involvement in the district as well as current relationships with contractors. 
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The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed Staffing from Prime and any sub-consultants 25 
Proposed DBE use 5 
Proximity of firm to project locations 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated construction costs for these projects may range from $100,000 to $80,000,000.  
The various projects are scheduled for construction during the calendar years 2021 through 2026 
construction seasons.  The estimated engineering fee for this project is $1,500,000. The 
completion date for this project will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Documentation Technician(s).  The person(s) actively performing the documentation on 

the project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT. 

 
• Construction Inspectors.  Inspectors should be familiar with IDOT inspection duties and 

requirements.  The construction inspectors should be capable of performing geometric and 
physical layout as needed for construction purposes.  Knowledge in the area of Hot Mix 
Asphalt (HMA), Portland Cement Concrete (PCC) and soils training are required.  The 
person(s) actively performing as the construction inspectors on the project must possess a 
current IDOT Construction Documentation certificate.  Include the Documentation Certificate 
Number for IDOT. 

 
The prime firm must be prequalified in Special Services (Construction Inspection) to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-96-081-20, Various Phase II Hanley Building Complex Parking Improvements, 
Sangamon County, Office of Finance and Administration. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant are 
using are scheduled to attend an initial meeting on July 30, 2020 at 1:30 PM at the Hanley 
Building in Springfield. 
 
Phase II engineering services are required for various improvements within the Hanley Building 
Complex. Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis. 
 
The Administration (Hanley) Building is a 277,091 square foot, four-story concrete and steel 
building constructed in 1965. Phase II engineering services are required for improvements to the 
parking lot and paved areas at the Hanley Complex including the loading dock areas, access 
roadways, warehouse areas and connected parking areas to the north and south. The parking 
area and loading dock encompass approximately 46,000 square yards. This may include signage, 
paving, resurfacing, pavement painting and striping, elimination of median areas, addressing 
drainage issues, retaining walls, pedestrian walkways, curbs and gutters repair/replacement, 
lighting, landscaping, bollards, pavement structure improvements and addition of approximately 
150-200 new parking spaces. This work may include but is not limited to landscape architecture, 
geotechnical, stormwater management, drainage, structural, electrical and civil services. 
 
The Consultant must also be knowledgeable about ADA/PROWAG requirements and may be 
expected to complete ADA compliant curb ramp designs. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, agency coordination, existing right-of-way plans, aerial photos, boring logs, and other 
information. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost of these projects is anticipated to be $2,400,000. It is anticipated 
that this contract will include approximately three (3) to seven (7) different work orders. The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project. The estimated engineering fee for this project is $400,000. The completion date 
for this contract will be 48 months after authorization to proceed. 
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Key personnel listed on Exhibit A for this contract must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 
• The person(s) who will perform the duties of Project Engineer who will be directly involved 

and responsible in the development of the reports and/or plans (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform/supervise the work in the area of surveys (must be an Illinois 

Licensed Professional Land Surveyor).  The Special Services (Surveying) prequalification 
category requirement may be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of lighting design and calculations 

(must be an Illinois Licensed Professional Engineer).  The Special Studies (Lighting: 
Typical) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
• The person who will perform/supervise the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads and Streets)  
 
Structures (Highway: Typical) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
Central Bureau of Design and Environment through the Engineering and Prequalification 
Agreement System (EPAS). 
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 Job No. D-97-089-20, Fayette Avenue, Reconstruction US 40/US 45/IL 33, Phase II 
Engineering Services, Effingham County, Region Four/District Seven. 
 
This project may contain Federal Funds. 
 
This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 29, 2020 at 1:00 PM in the Region 
Four/District Seven Office in Effingham. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and estimate of time for widening and reconstruction of the existing 4-lane Fayette Avenue 
roadway into a 5-lane roadway with sidewalks and shared-use path.  Project limits are from 
Banker Street to east of Willow Street in Effingham.  The project will include signalized 
intersection improvements, ADA ramp design, highway lighting design, storm sewer design, 
pavement design, stage construction plans, pavement marking plans, pick-up surveys, and 
geotechnical services.   
 
The Consultant is expected to complete the project using 3D terrain modeling utilizing Bentley’s 
Open Roads Designer in accordance with the latest IDOT Computer Aided Design, Drafting, 
Modeling and Deliverables (CADD) Manual.  
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
survey data, field notes, Phase I combined design report, existing right-of-way plans, aerial 
photos, and other information. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $10,600,000. This contract must be completed 
by January 31, 2024. 
 
Key personnel listed on Exhibit A for this contract must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
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• The person(s) who will perform the duties of Project Engineer who will be directly involved 
and responsible in the development of the plans, specifications, and estimates (must be an 
Illinois Licensed Professional Engineer). 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Land 

Surveyor).  The Special Services (Surveying) prequalification category requirement may 
be completed by the Sub and/or Prime Consultant. 
 

• The person who will be in charge of Traffic Signals and Highway Lighting (must be an Illinois 
Licensed Professional Engineer).  The Special Studies (Traffic Signals) and Special 
Studies (Lighting: Typical) prequalification category requirements may be completed by 
the Sub and/or Prime Consultant. 

 
• The person who will perform the work in the area of geotechnical analysis (must be an Illinois 

Licensed Professional Engineer or an Illinois Licensed Structural Engineer). The required 
Geotechnical Services (General Geotechnical Services) prequalification category 
requirement may be completed by Sub and/or Prime Consultant. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the Highways (Roads and Streets) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-98-109-20, Widening of I-270 from Mississippi River to East of IL 111, Phase II 
Engineering Services, Madison County, Region Five/District Eight. 
 
This project may contain Federal Funds. 
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 4, 2020 at 9:00 AM at the Region 
Five/District Eight Office in Collinsville. 
 
This project consists of the pavement widening and bridge repair/widening/replacements on I-270 
from the Mississippi River to East of IL 111 including interchange reconstruction at IL 3, 
intersection reconstruction at IL 111 and Chain of Rocks Road and may include interchange 
reconstruction at I-270 and IL 111.  This work will be broken into at least four construction projects 
over more than five years.  
 
The following structures are included in this project: 
• S.N. 060-2523: I-270 over drainage 
• S.N. 060-2524: I-270 over drainage 
• S.N. 060-0345: I-270 over Chain of Rocks Canal 
• S.N. 060-0038 & 0039: I-270 over IL 3 
• S.N. 060-0040 & 0041: I-270 over St. Thomas Road/RR 
• S.N. 060-0042 & 0043: I-270 over Old Alton Road/IL 203/RR 
• S.N. 060-0044 & 0045: I-270 over Engineers Road/RR 
• S.N. 060-0046 & 0047: I-270 over IL 111 

 
Phase II engineering services required for this project include the preparation of all Plans, 
Specifications and Estimates (PS&E documents) to widen I-270 to 6 lanes.  This includes 
roadway and structure plans, maintenance of traffic plans, sign truss repair/replacement plans, 
noise wall plans, retaining wall plans, drainage plans, storm water pollution prevention plan, 
erosion control plans, roadway lighting plans, traffic signal plans.  
 
Additional items include, but are not limited to, public involvement, supplemental surveys, 
geotechnical boings/cores and analysis, roadway geotechnical reports, structure geotechnical 
reports, detailed traffic management plans and all other necessary related work to complete 
Phase II. 
 
The project is anticipated to be completed using 3D terrain modeling compatible with Bentley’s 
SS4 and OpenRoads Technologies and in accordance with the latest IDOT Computer Aided 
Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Items to be provided from the Phase I engineering services include a Project Report, route 
surveys, traffic management plan, utility coordination and correspondence, pavement design, 
Bridge Condition Reports and all other work associated with the approved Project Report.   
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The Consultant’s statement of interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use  5 
Available work capacity of firm 15 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $215,000,000.  The completion date for this 
contract will be 120 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation (must be an 
Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
• The person who will perform/supervise the work in the area of geotechnical analysis and the 

preparation of Structure Geotechnical Reports (must be an Illinois Licensed Professional 
Engineer and/or an Illinois Licensed Structural Engineer). The Geotechnical Services 
(Subsurface Explorations), Geotechnical Services (General Geotechnical Services), 
Geotechnical Services (Complex Geotech/Major Foundation), and Geotechnical 
Services (Structure Geotechnical Reports (SGR)) prequalification category requirements 
may be completed by the sub and/or prime Consultant. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Freeways) 
 
Structures (Highway: Advanced Typical) 

 
The Statement of Interest must also include the Consultant’s relevant projects completed by the 
firm for IDOT within the past ten (10) years by members of the Consultant’s current key personnel 
as listed above. The Statements of Interest must list no more than ten (10) applicable projects.  
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Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address through 
the Engineering and Prequalification Agreement System (EPAS). 
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 Job No. D-98-064-12, I-57 from Jefferson County Line to north of IL 161 in Marion County, 
Region Five/District Eight. 
 
This project may contain Federal Funds. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 28, 2020 at 1:00 PM at the Region 
Five/District Eight Office in Collinsville. 
 
Phase II services are needed for the I-57 reconstruction from the Jefferson County Line to 0.7 
miles north of IL 161 in Marion County.  Phase II engineering services required for this project 
include the preparation of all Plans, Specifications and Estimates (PS&E documents).  Additional 
items include but are not limited to Type, Size, and Location (TS&L) Plans for box culvert 
extensions, geometric modifications, drainage plans, maintenance of traffic plan, storm water 
pollution prevention plan, supplemental surveys and all other necessary related work to complete 
Phase II.  The project is anticipated to be completed using 3D terrain modeling compatible with 
Bentley’s SS4 and OpenRoads Technologies and in accordance with the latest IDOT Computer 
Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Items to be provided from the Phase I engineering services include a Project Report with a 
detailed environmental summary, location drainage study, preliminary plan, profile, and cross 
section work, crash analysis, traffic management plan, hazardous waste coordination, utility 
coordination, hydraulic survey, hydraulic report, and correspondence, public involvement 
associated with a Context Sensitive Solutions project, Bridge Condition Report, and all other work 
associated with the approved Project Report.  Any Phase I items that are revised as a result of 
Phase II design process shall be amended as a part of the Phase II contract. 
 
The Consultant’s statement of interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $25,000,000. The completion date for Phase II 
of this contract will be 48 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer).  

 
• The person who will perform the work in the area of structure plan preparation (must be an 

Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
Firms must be prequalified in the following categories to be considered for this project: 

 
Highways (Freeways) 
 
Structures (Highway: Typical) 

 
The Statement of Interest must also include the Consultant’s relevant projects completed by the 
firm for IDOT within the past ten (10) years by members of the Consultant’s current key personnel 
as listed above. The Statements of Interest must list no more than ten (10) applicable projects.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address through 
the Engineering and Prequalification Agreement System (EPAS). 
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 Job No. P-98-001-25/D-98-002-25, Superstructure Replacement of S.N. 060-0202 carrying IL 
Route 3 over Railroad Yard, Phase I and II Engineering Services, Madison County, Region 
Five/District Eight. 
 
This project may contain Federal Funds. 
 
This project requires 17% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 3, 2020 at 1:30 PM at the Region 
Five/District Eight Office in Collinsville. 
 
Phase I / Phase II services are needed for replacement of the superstructure of S.N. 060-0202 
carrying IL 3 over the Army Depot Railroad Yard just south of Niedringhaus Ave in Granite 
City.  The existing structure is an 11-span HMA overlayed concrete deck on concrete beam/girder 
structure approximately 592’ in length back-to-back abutments.  
 
Phase I engineering services required for this project include the preparation of Bridge Condition 
Report, coordination with railroad and adjacent property owners, bridge and roadway survey, 
traffic management plan, and all other work necessary to prepare a Project Report for Design 
Approval.   
 
Phase II engineering services required for this project include preparation of Type Size and 
Location drawings (TS&L), continued stakeholder coordination, roadway plans, structure plans, 
maintenance of traffic plans, continued traffic management plan from Phase I, and any other 
related work to complete final plans, specifications, and estimates (PS&E documents). 
 
The department will furnish the consultant with any existing structure and roadway plans, structure 
inspection reports, agency coordination, existing right-of-way plans, traffic data, utility 
coordination, and crash data. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The completion date for this contract will be 60 months after the authorization to proceed.  The 
Phase I portion is expected to be completed in 24 months and the Phase II portion is expected to 
be completed in 36 months.  A planned Supplement for Phase II will be done near the completion 
of Phase I. 
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Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location Design Studies (Reconstruction/Major Rehabilitation) 
 
Structures (Highway: Advanced Typical) 
 
Highways (Roads and Streets) 

 
The Statement of Interest must also include the Consultant’s relevant projects completed by the 
firm for IDOT within the past ten (10) years by members of the Consultant’s current key personnel 
as listed above. The Statements of Interest must list no more than ten (10) applicable projects.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address through 
the Engineering and Prequalification Agreement System (EPAS). 
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 Job No. C-98-119-20, Phase III Construction Engineering, I-270 and IL 111 Interchange 
Reconstruction Project, Madison County, Region Five/District Eight. 
 
This project may contain Federal Funds. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants who the prime Consultant 
will be using are scheduled to attend an initial meeting on August 13, 2020 at 10:00 AM at the 
Region Five/District Eight office in Collinsville. 
 
Phase III engineering services are required for construction inspection, supervision, construction 
layout, material testing, and record maintenance.  This work is anticipated to consist of the 
complete reconstruction and reconfiguration of the I-270 and IL 111 interchange. 
 
The department will furnish the Consultant with the construction plans and specifications. 
 
The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders.  The Resident Engineer will direct/coordinate the activities of the 
consultant staff.  The Consultant may be required to furnish a liaison Resident Engineer to work 
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services 
required for this project or provide staff to supplement the department’s staff.  The Consultant’s 
work force shall be adequate to allow completion of these projects in a timely manner and in 
accordance with the department’s Standard Specifications for Road and Bridge 
Construction.  The Consultant may be required to furnish all the construction supervision, 
engineering layout, on-site inspection, maintenance of records and documentation, and perform 
other duties as directed by the engineer.   
 
The Consultant will provide tools of the trade.  The Consultant will perform on-site inspection and 
provide construction layout as directed by the engineer.  The Consultant will also maintain records 
and documentation and perform any other duties as directed by the engineer to complete this 
project on a timely basis in accordance with the department’s Standard Specifications for Road 
and Bridge Construction. 
 
The Consultant may be required to furnish a laptop computer and/or a tablet device equal to the 
latest type used by Region Five/District Eight for each project.  The computer and tablet shall be 
capable of running the department’s Construction & Materials Management System (CMMS) web-
based contract administration system.  Illinois Construction Records System (ICORS) software 
will be provided for downloading on the Consultant’s computer, if required. 
 
Since the Contractor for this project may employ a firm to perform field and laboratory inspection 
of materials, the Consultant and any Subconsultant firm employed by the Consultant for this 
project will be excluded from employment as a subcontractor for the Contractor.  In this way, a 
conflict of interest will be avoided. 
 
The names and resumes of liaison Resident Engineers, technicians, materials coordinators, 
nuclear density inspectors, concrete/bituminous proportioning technicians, inspectors, and 
documentation technicians are to be furnished with the proposal.  Certification that the 
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documentation technicians have successfully completed the IDOT documentation course is to be 
furnished.  Resumes for materials coordinators and proportioning technicians are to include 
specific details of aggregate source certification, bituminous, and/or PCC QC/QA training, and 
details of past experience with materials inspection.  Resumes for the nuclear density inspectors 
are to include evidence of appropriate QC/QA density training. 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  10 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost of this project is $17,000,000.  The Consultant must complete 
and submit final measurements, calculations, and contract record documentation to the 
Department no later than six (6) weeks after completion of each project as required.  This project 
is scheduled for construction during the 2020 through 2023 construction seasons.  The completion 
date for this contract will be 12/31/2023. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Liaison Engineer who will be responsible for supervising the Consultant’s staff 

inspection, testing and documentation of the project, including but not limited to, compiling 
and maintaining construction survey books, performing computations, completing field 
reports, generating progress and final estimates, engineering layout, maintaining records and 
other duties as directed by the Resident Engineer. All records, including one set of prints 
showing recorded changes from the contract plans, will be submitted to the Resident 
Engineer and become the property of the department.  

 
• The Materials Coordinator who will have qualified QC/QA engineers and inspectors at the 

site of the construction section, as well as off-site plants and locations, at all times when 
required by the contractor's operations, so that adequate sampling for inspection and testing 
can be performed in a timely manner on each contract item to determine acceptance of the 
work in compliance with the contract plans and specifications and the standard practices of 
the department. 

 
• The Document Technician (the person actively performing the documentation on the project 

must possess a current IDOT Construction Documentation certificate.  Include the 
Documentation Certificate Number for IDOT. 

 
The prime firm must be prequalified in Special Services (Construction Inspection) to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-98-022-20, IL Route 140 (FAP 785) Terra Dr. to Annex St, Phase I Services, 
Madison County, Region Five/District Eight. 
 
This project may contain Federal Funds.  
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts.  
 
The Complexity Factor for this project is 0.035.  
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2020 at 9:00 AM at the Region 
Five/District Eight Office in Collinsville.  
 
Phase I engineering services are required for all work associated with the preparation of 
preliminary engineering and environmental studies for IL Route 140 from Terra Dr. to Annex St. 
in the City of Alton, Madison County. Currently, IL Route 140 has been identified as to warrant 
pavement replacement in accordance with the Department’s Transportation Asset Management 
Plan (TAMP).  The proposed improvement is to replace the existing pavement while staying within 
the footprint of the existing roadway, where possible. 3R guidelines will be utilized for the 
geometric criteria.  This improvement may involve drainage, ADA and minor intersection 
improvements.  Public involvement will be required, as well as environmental studies. It will be 
desirable to avoid impacts to historic properties and/or communities. 
 
The work will include all related work necessary to complete a Project Report, including, but not 
limited to, Intersection Design Study(s), pick up survey, geometric studies, pavement design, 
crash analyses, environmental studies and coordination which includes special waste, biological, 
cultural, air studies, bike/pedestrian analysis, Location Drainage Study, cost estimates, traffic 
maintenance analysis and public involvement, and all other work necessary to complete Phase I 
and obtain Design Approval. Due to the presence of historic features within the project limits, a 
Section 106 report may be required. 
 
The project is anticipated to be completed using 3D terrain modeling compatible with Bentley’s 
SS4 and OpenRoads Technologies and in accordance with the latest IDOT Computer Aided 
Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The department will make available to the Consultant route and land surveys, traffic data, crash 
data, microfilm, environmental survey results, and utility correspondence and coordination which 
will include Subsurface Utility Engineering (SUE), and pavement core logs. 
 
The Consultants Statement of Interest will be rated based on: 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any subconsultants 30 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 10 
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The estimated construction cost for this project is $25,000,000. The Consultant’s work includes  
a Project Report.  The completion date for this contract will be 36 months after authorization to 
proceed.  
 
Key personnel listed on Exhibit A & B for this project must include:  
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer).  
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer).  
 

• The environmental lead, who will be responsible for the day to day management of the 
environmental work effort, and the persons responsible for all environmental disciplines 
including socio-economics/community impacts, ecology, noise and water quality, public 
Involvement, and technical writing.   

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer).  
 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer).  
 
Statements of interest must also provide a brief outline of proposed procedures to be used to 
accomplish the project objectives stated.  
 
The prime firm must be prequalified in the Location Design Studies (Reconstruction/Major 
Rehabilitation) category to be considered for this project. 
 
Statements of Interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-98-007-24/D-98-017-17, IL Route 4 South of I-55 to South of IL Route 143, Phase 
I and II Engineering Services, Madison County, Region Five/District Eight.  
 
This project may contain Federal Funds. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 31, 2020 at 1:00 PM at the Region 
Five/District Eight Office in Collinsville. 
 
Phase I/II services are needed for the widening of IL Route 4, from south of I-55 to south of IL 
Route 143. This project is anticipated to include roadway widening to provide policy shoulders 
and overlay. 
 
Phase I engineering services required for this project include the collection of data for items such 
as but not limited to land use, zoning, school and park districts; mosaics; environmental 
coordination; geometric studies; intersection design study(s); pick-up survey; public involvement; 
review and analysis of traffic management and field inspections for probable detour routes; 
Location Drainage Study; Hydraulic Reports; Bridge Condition Reports (BCRs); Section 4(f) 
evaluation; compilation of the Project Report; and all other work necessary to prepare a Project 
Report for Design Approval.  In addition, the preparation of Type Size and Location drawings 
(TS&L), and any Geotechnical Investigations, which shall include, but not limited to, soil borings 
and the preparation of the Structural Geotechnical Report (SGR) will be required. 
 
Phase II engineering services required for this project include preparation of right-of-way 
documents; permitting agency coordination; drainage and roadway plans; structure plans; traffic 
staging plans; temporary and permanent erosion control plans; and any other related work to 
complete final plans, specifications, and estimates. 
 
The following structures are included in this project: 
• S.N. 060-0105: IL 4 over West Tributary Silver Creek  
• S.N. 060-0334: IL 4 over Silver Creek  
• S.N. 060-2414: IL 4 over Tributary Silver Creek East Branch  
• S.N. 060-2420: IL 4 over Tributary Silver Creek North Branch  

 
The department will furnish the consultant with any existing structure and roadway plans; structure 
inspection reports; agency coordination; existing right-of-way plans; traffic data and utility 
coordination; topographic survey for the road and stream; and crash data.  
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any subconsultants 30 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated construction cost for this project is $16,400,000.  The completion date for this 
contract will be 48 months after the authorization to proceed.  The Phase I portion is expected to 
be completed in 24 months and the Phase II portion is expected to be completed in 24 months.  A 
planned Supplement for Phase II will be done near the completion of Phase I. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (Must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified.  The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of drainage calculation and the 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 
• The environmental lead, who will be responsible for the day to day management of the 

environmental work effort, and the persons responsible for all environmental disciplines 
including socio-economics/community impacts, ecology, noise and water quality, public 
Involvement, and technical writing.   

 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location Design Studies (Rehabilitation) 
 
Highways (Roads and Streets) 
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Statements of Interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. MT-98-001-20, Various Phase III Materials Quality Assurance Testing and 
Inspection Projects, Various Routes, Various Counties, Region Five/District Eight. 
 
This project requires 28% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts.  
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 29, 2020 at 11:00 AM at the Region 
Five/District Eight office in Collinsville. 
 
Phase III engineering services are required to provide qualified staff to supplement the District 
Eight Laboratory, perform the quality assurance responsibilities of hot-mix asphalt (HMA), 
Portland cement concrete (PCC) construction, and the Aggregate Gradation Control System 
(AGCS). Additional services and responsibilities may include inspection of pipe and precast 
products, soils testing and miscellaneous materials inspection at various sources or jobsites. 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  
 
The department will furnish the Consultant with daily assignments to various construction jobsites, 
bituminous or concrete plants, aggregate sources, field offices, District Lab facilities, pipe and 
precast facilities, and various producers and suppliers of miscellaneous materials. 
 
The Consultant's work includes plant and on-site inspections, sampling and material testing as 
well as laboratory testing.  It is anticipated that the Consultant will primarily be tasked to provide 
qualified personnel to perform HMA and Aggregate testing in the District Eight 
Laboratory.  Consultant personnel tasked to the lab will be working under the supervision of the 
District Eight Laboratory Supervisor.  Additionally, the Consultant shall have access and utilize a 
department inspected and approved HMA/Aggregate QA laboratory and/or a PCC/Aggregate QA 
laboratory when required by the work order agreement to perform testing using Qualified 
Personnel on samples provided by IDOT or sampled by the Consultant staff.   
 
The Consultant will carry out quality assurance duties as defined in the construction contract, 
Precast Concrete Policy Memorandum 19-08, and the Consultant agreement. The Consultant will 
maintain records and submit documentation of QC and QA activities required by the construction 
contract and Policy Memorandum 19-08. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose 
all previous involvement in the district as well as all current relationships with contractors.  
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The Consultant’s statement of interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated engineering fee for this project is $500,000.  The completion date for this contract 
will be 60 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Materials Coordinator Engineer who will assume duties as Project Manager for all 

aspects of the work (must be an Illinois Licensed Professional Engineer). 
 
• The person(s) performing Quality Assurance inspection and testing must have certification 

of Hot Mix Asphalt Level 1 Technician through the Quality Management program 
administered by Lake Land College and should have a minimum of three (3) years (field) and 
five (5) years (lab) of relevant experience. 

 
• Portland Cement Concrete Testing Technicians performing Quality Assurance inspection 

and testing must have certification of Portland Cement Concrete Level 1 through the Quality 
Management program administered by Lake Land College and should have at least two (2) 
years of experience in field tests and observations. 

 
• Aggregate Inspectors performing Quality Assurance inspection and testing under the 

Aggregate Gradation Control System must have the certification of Aggregate Technician 
(five (5) days) through the Quality Management program administered by Lake Land College 
and should have a minimum of five (5) years experience. 

 
• Miscellaneous Materials Source Inspectors should have a minimum of five (5) years 

experience in sampling and inspecting various construction materials for IDOT contracts and 
should be proficient in the use of the IDOT Manual for Materials Inspection and IDOT 
Standard Specifications for Road and Bridge Construction. 

 
• Laboratory Technicians provided by consultant to perform lab soil testing at the District Eight 

lab when requested should have a minimum of five (5) years experience. 
 
• The Construction/Materials Inspector/Tester must have experience and a working knowledge 

in the area of Hot Mixed Asphalt (HMA), Portland Cement Concrete (PCC), Aggregates, 
Precast Concrete, Soils, and Miscellaneous Products as needed by the type of work 
assigned.  All personnel performing materials testing and inspection for HMA, PCC, and 
Aggregates must possess the most up-to date certification.  When the testing of HMA, PCC, 
and Aggregates is tasked to be completed at the Consultant’s qualified laboratory facility,  the 
requirements of the laboratory, equipment, and staff shall be satisfied by prequalification 
in  the categories of Special Services (Quality Assurance HMA & Aggregate) and Special 
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Services (Quality Assurance PCC & Aggregate) and may be completed by the Sub and/or 
Prime consultant.  

 
The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above and the names and 
locations of the proposed Consultant Private Laboratories that meet the HMA/Aggregate QA and 
PCC/Aggregate QA criteria, must be submitted electronically to the Central Bureau of Design and 
Environment through the Engineering and Prequalification Agreement System (EPAS). 
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 Job No. D-98-111-20, Various Phase I/II Survey Projects, Various Routes, Various Counties, 
Region Five/District Eight. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 14, 2020 at 10:00 AM at the Region 
Five/District Eight Office in Collinsville. 
 
Engineering services are required for performing topographic surveys and hydraulic surveys 
throughout District Eight. The Consultant’s work may include land surveying to establish the 
existing centerline alignment for projects, land surveying to measure and record all topographic 
features along specific routes, land surveying to create three dimensional models for highway 
design projects, land surveying to monument, preserve and restore important land survey 
monuments and land surveying to locate right of way, record research, preparation of, and 
recording of monument records. The Consultant’s work may include staking out the existing 
centerline alignment, as well as performing horizontal and vertical control surveys for highway 
design projects. The Consultant’s work may also include performing floodplain cross sections, 
streambed profiles, waterway opening sketches, roadway profiles and other tasks necessary to 
complete hydraulic reports. The Consultant selected for this project shall be required to process 
their field data and submit their data in an electronic format while adhering to all IDOT’s standards. 
The Consultant selected for this project shall be required to use IDOT’s Point Code Listing while 
conducting the field survey and shall be required to submit all original field notes upon completion 
of said surveys.  
 
Work orders under a blanket agreement will be negotiated and authorized by the department on 
an as-needed basis.  All work for this project may be in either English or metric units. 
 
The department will provide alignment information and horizontal and vertical control (if 
applicable), existing microfilm information and general survey requirements for each project. 
 
The Consultant’s statement of interest will be rated based on: 
 

Rating description Weight% 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing projects requirements 15 

 
It is anticipated this contract will include approximately ten (10) to twenty (20) such surveys. The 
estimated engineering fee for this project is $750,000.  The completion date for this contract will 
be 48 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Professional Land Surveyor). 

 
• The person who will perform/supervise the work in the area of surveying (must be an Illinois 

Licensed Professional Land Surveyor). 
 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Land Surveyor). 
 
The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-98-038-20, Various Phase I and/or II Projects, Various Routes, Various Counties, 
Region Five/District Eight. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 3, 2020 at 9:00 AM at the Region 
Five/District Eight Office in Collinsville. 
 
Phase I and/or II engineering services are required for various projects in District Eight.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  
 
The Phase I work, if required, may consist of conducting route surveys, geotechnical analyses, 
hydraulic survey/analysis, geometric studies and reviews, preparing Bridge Condition Reports, 
Hydraulic Reports, Structure Geotechnical Reports, Type, Size and Location (TS&L) plans, 
Intersection Design Studies (IDSs), Value Engineering studies, Right of Way information, and 
Project Reports (Categorical Exclusion projects only).   
 
This work may include data collection, cost estimates, traffic management analysis, crash 
analysis, development of alternative alignments, preparing environmental and hazardous waste 
documents, infrared testing of bridge decks, and all other related work required to produce the 
necessary Phase I documents and reports.  This work could include amending or updating 
existing Project Reports. 
 
Projects may include public involvement. Public involvement may include coordinating and 
leading stakeholder meetings, public informational meetings and public hearings, preparing 
exhibits for meetings and hearings, Context Sensitive Solutions (CSS) duties and evaluating and 
incorporating comments from those meetings into a report. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, structure plans, roadway plans, and any other related work required 
to complete plans, specifications, and estimates as necessary. 
 
The various proposed projects may consist of ADA improvement plans, simple roadway patching 
and resurfacing, bridge repair, bridge rehabilitation, bridge replacement, roadway widening and 
resurfacing and/or new roadway projects. 
 
The Consultant’s work may also include QC/QA plan reviews of pre-final contract plans, 
developed by others, with an emphasis on constructability. 
 
All work prepared by the Consultant must be compatible with department software and readily 
duplicated on department hardware. All files produced for projects under this contract are the 
property of the department and must be provided in the appropriate electronic format for the 
department’s files and for possible future use. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, crash statistics, agency coordination, existing right-of-way plans, aerial photos, 
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boring logs, location design reports, and other information deemed applicable to the Consultant’s 
work.  
 
The Consultant’s statement of interest will be rated based on: 
 

Rating description Weight% 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing projects requirements 15 

 
The estimated engineering fee for this project is $1,000,000. The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• The person in charge of CSS/Public Involvement procedures. Include a detailed description 

of CSS/Public involvement work he/she has directed involving facilitation of community 
advisory group meetings, public meetings and public hearings; organizing work groups and 
press conferences; stakeholder meetings; drafting press releases and property owner 
contact letters, etc. 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work of structure plan preparation documents (must be an 

Illinois Licensed Structural Engineer).  In addition, the staff performing this work must be 
identified. 

 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
• The person who will perform/supervise the pre-final contract plan reviews of plans developed 

by others (resumé must indicate a background that has adequate plan review experience 
with an emphasis on constructability). 

 
  

Professional Transportation Bulletin 196 145 Published: Thursday, May 7, 2020



 

The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 
Structures (Highway: Typical) 
 
Location Design Studies (Reconstruction/Major Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-98-039-20/D-98-112-20, Various Phase I/II Land Surveying Projects, Various 
Routes, Various Counties, Region Five/District Eight. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project, and all subconsultants the prime Consultant will 
be using, are scheduled to attend an initial meeting on August 5, 2020 at 1:00 PM at the Region 
Five/District Eight Office in Collinsville. 
 
Phase I/II land surveying services are required for various projects in District Eight.  Work orders 
under a blanket agreement will be negotiated and authorized by the department on an as-needed 
basis.  All work for this project may be in either English or metric.  
 
The Consultant's work is anticipated to consist of performing land surveying services for Land 
Acquisition projects.  This may include land surveying to reference the highway centerline to 
public land lines, land surveying to locate boundaries, record research, preparation and recording 
of monument records, preparation of legal descriptions, preparation of Freeway Orders, 
preparation of various plats and maps including: Statutory Plat of Highways, existing right of way 
survey plats or maps, centerline plats, corridor protection maps and excess right of way parcel 
plats. The Consultant's work may include right of way staking and designing proposed right of 
way for acquisition.  The work performed shall comply with the department’s Land Acquisition 
Manual and with District Eight’s standards, guidelines and procedures.   
 
The Consultant's work may include performing route surveys, hydraulic surveys, topographic 
survey, and horizontal and vertical control surveys for highway design projects in District 
Eight.  The work performed must comply with the department’s and District’s standards and 
guidelines.  
 
The Consultant's work may also include performing land surveying services to assist the District 
Eight Plats and Plans Unit.  This may include work as a Land Survey Project Manager, which 
would consist of the management and review of right of way survey projects as prepared by other 
Consultants for the department. Land Survey Project Manager duties may require work at the 
District office.  The Consultant's work may also include providing other technical support, as-
needed, to assist the Plats and Plans Unit at the District Office. 
 
The selected Consultant and/or their subconsultants on this project are prohibited from managing 
contracts where either party is the prime Consultant or subconsultant.  The selected firm and/or 
their subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
The department will provide alignment data, title commitments, former construction plans, existing 
right of way information and proposed right of way requirements for each project, when available. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $500,000.  The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of the project manager for all aspects of the work 

documents (must be a licensed Illinois Professional Land Surveyor). 
 
• The person who will be in direct supervision and control of the land survey work (must be a 

licensed Illinois Professional Land Surveyor). 
 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be a licensed Illinois Professional Land Surveyor with adequate experience). 
 
• The person who the firm plans to assign as the Land Survey Project Manager to manage 

and review consultant prepared projects (must be an Illinois Licensed Professional Land 
Surveyor).  This person must be experienced in the use of Microstation/Power Geopak and 
the preparation of Plat of Highways and legal descriptions for District Eight. 

 
The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-98-001-05, IL Route 3 (FAP 312) over the A&S RR, Phase I Services, St. Clair 
County, Region Five/District Eight. 
 
This project may contain Federal Funds.  
 
This project requires 18% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts.  
 
The Complexity Factor for this project is 0.035.  
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 4, 2020 at 9:00 AM at the Region 
Five/District Eight Office in Collinsville.  
 
Phase I engineering services are required for all work associated with the preparation of 
preliminary engineering and environmental studies for a grade separation of IL Route 3 and the 
A&S Railroad in the Village of Sauget, St. Clair County. Currently, there is an at grade crossing 
of IL Route 3 with the A&S Railroad.  IL Route 3 is a 4 lane cross section with shoulders.  The 
proposed improvement is to address delays in traffic due to the at-grade crossing with the 
railroad.  The Phase I study will evaluate the need for a grade separation, and determine the 
proposed horizontal and vertical alignment of a new structure to carry IL Route 3 over the railroad, 
while minimizing ROW and utility impacts.  The project may involve intersection improvements at 
Queeny Ave.  Context Sensitive Solutions (CSS) will be utilized for the Public Involvement.   
 
The work will include all related work necessary to complete a Combined Design Report and an 
Environmental Assessment, including, but not limited to, Intersection Design Study(s), Route 
Surveys, Geometric Studies, crash analyses, environmental studies and coordination which 
includes special waste, biological, cultural, air studies, Noise Study, Subsurface Utility 
Engineering (SUE), Location Drainage Study, cost estimates, Traffic Management Plan and 
public involvement, and all other work necessary to complete Phase I. 
 
The Consultant shall perform a land survey, of the existing right of way an all intersecting 
boundary lines within the project limits.  The Consultant shall prepare an Existing Right of Way 
Survey Plat in accordance with District Eight’s standards and guidelines.  The Consultant shall 
provide the Department a CAD Drawing file that is up to date with the current CADD drafting 
standards, the original signed and sealed mylars of the Existing Right of Way Survey Plat, original 
field books and the GPK files for the project. 
 
The project is anticipated to be completed using 3D terrain modeling compatible with Bentley’s 
SS4 and OpenRoads Technologies and in accordance with the latest IDOT Computer Aided 
Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The department will make available to the Consultant with traffic data, crash data, microfilm, 
environment survey results, aerial photography and mapping, and utility correspondence and 
coordination. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any subconsultants 30 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $40,000,000. The Consultant’s work includes a 
Combined Design Report and Environmental Assessment.  The completion date for this contract 
will be 48 months after authorization to proceed.  
 
Key personnel listed on Exhibit A & B for this project must include:  
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer).  
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer).  

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer).  
 
• The person in charge of CSS/Public Involvement procedures. Include a detailed description 

of CSS/public involvement work he/she has directed involving facilitation of public meetings 
and public hearings, organizing work groups and press conferences, drafting press releases 
and property owner contact letters, etc. 
 

• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor).  
The Special Services (Surveying) prequalification category requirement may be completed 
by the sub and/or prime Consultant. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer).  
 
• The person who will be in charge of Subsurface Utility Engineering.  The Special Services     

(Subsurface Utility Engineering) prequalification category requirement may be completed 
by Sub and/or Prime Consultant. 

 
• The environmental lead, who will be responsible for the day to day management of the 

environmental work effort, and the persons responsible for all environmental disciplines 
including socio-economics/community impacts, ecology, noise and water quality, public 
Involvement, and technical writing. Environmental Staffing on Exhibit B must match the 
staffing presented in the firm’s most recently approved Statement of Experience and 
Financial Condition.  
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Statements of interest must also provide a brief outline of proposed procedures to be used to 
accomplish the project objectives stated. Consultants are also required to furnish a list of public 
involvement activities, which may have been part of a CSS program, completed in the last five 
years by the key staff members listed in the Statement of Interest.  
 
The prime firm must be prequalified in the Location Design Studies (Reconstruction/Major 
Rehabilitation) category to be considered for this project. 
 
The prime consultant must also be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been presented 
in your most recently approved Statement of Experience and Financial Condition or your firm may 
use a single subconsulting firm that is prequalified in Environmental Reports (Environmental 
Assessment) to perform all of the environmental work. The subconsultant's staff must be the 
same as presented in their most recently approved Statement of Experience and Financial 
Condition.  
 
Statements of Interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-98-108-20, FAI 64 (I-64) from West of Green Mount Rd to West of IL 158, Phase II 
Engineering Services, St. Clair County, Region Five/District Eight. 
 
This project may contain Federal Funds. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 5, 2020 at 9:00 AM at the Region 
Five/District Eight Office in Collinsville. 
 
This project consists of the widening of Interstate 64 from Green Mount Road to 1.1 miles west of 
IL 158 to accommodate 6 lanes of traffic and bridge repair to S.N. 082-0181 carrying Lincoln Ave 
over I-64.  The scope also includes improving the intersections of the I-64 ramps with Green 
Mount Road. 
 
Phase II engineering services required for this project include preparation of all Plans, 
Specifications & Estimates (PS&E documents) to widen I-64 to six lanes and upgrade Green 
Mount Road ramps.  This includes roadway and structure plans, maintenance of traffic plans, 
drainage plans, storm water pollution prevention plan, erosion control plans, traffic signal plans 
and could include highway signing plans and noise wall plans. 
 
Additional items include, but are not limited to, pavement design, supplemental surveys, and all 
other necessary related work to complete Phase II. 
 
The project is anticipated to be completed using 3D terrain modeling compatible with Bentley’s 
SS4 and OpenRoads Technologies and in accordance with the latest IDOT Computer Aided 
Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
Items to be provided from the Phase I engineering services include a Project Report with a 
detailed environmental summary, drainage study, preliminary plan, profile, and cross section 
work, traffic management plan, route surveys, utility coordination and correspondence, public 
involvement, Noise Study, Bridge Condition Report and all other work associated with the 
approved Project Report.  Roadway Geotechnical Report will also be provided once complete. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use  5 
Available work capacity of firm 15 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 
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The estimated construction cost for this project is $34,000,000. The completion date for this 
contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer).  
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer).  

 
• The person who will perform the work in the area of structure plan preparation (must be an 

Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Freeways) 
 
Structures (Highway: Typical) 

 
The Statement of Interest must also include the Consultant’s relevant projects completed by the 
firm for IDOT within the past ten (10) years by members of the Consultant’s current key personnel 
as listed above. The Statements of Interest must list no more than ten (10) applicable projects. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address through 
the Engineering and Prequalification Agreement System (EPAS). 
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 Job No. D-98-067-14, IL 158 Extension from IL 161 to IL 177, Phase II, St. Clair County, 
Region Five/District Eight. 
 
This project may contain Federal Funds. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 4, 2020 at 1:00 PM at the Region 
Five/District Eight Office in Collinsville. 
 
Phase II services are needed for the IL 158 Extension from IL 161 to IL 177 in St. Clair County.  
Phase II engineering services required for this project include the preparation of all Plans, 
Specifications and Estimates (PS&E documents).  Additional items include but are not limited to 
a Roadway Geotechnical Report (RGR), Structure Geotechnical Report (SGR), Structure Report, 
Type, Size, and Location (TS&L) Plans for a proposed bridge, geometric modifications, traffic 
signal plans, drainage plans, storm water pollution prevention plan, supplemental surveys and all 
other necessary related work to complete Phase II.  The project is anticipated to be completed 
using 3D terrain modeling compatible with Bentley’s SS4 and OpenRoads Technologies and in 
accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables 
(CADD) Manual. 
 
Items to be provided from the Phase I engineering services include a Project Report with a 
detailed environmental summary, location drainage study, preliminary plan, profile, and cross 
section work, crash analysis, traffic management assessment, hazardous waste coordination, 
utility coordination, hydraulic survey, hydraulic report, and correspondence, public involvement 
associated with a Context Sensitive Solutions project, Bridge Condition Report, and all other work 
associated with the approved Project Report.  Any Phase I items that are revised as a result of 
Phase II design process shall be amended as a part of the Phase II contract. 
 
The Consultant’s statement of interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $16,000,000. The completion date for this 
contract will be 48 months after authorization to proceed.   
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer).  

 
• The person who will perform the work in the area of structure plan preparation (must be an 

Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience).   

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 
Structures (Highway: Typical) 

 
The Statement of Interest must also include the Consultant’s relevant projects completed by the 
firm for IDOT within the past ten (10) years by members of the Consultant’s current key personnel 
as listed above. The Statements of Interest must list no more than ten (10) applicable projects.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address through 
the Engineering and Prequalification Agreement System (EPAS). 
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 Job No. P-98-004-21, US Route 40 from Formosa Road to Bethany Lane, Phase I 
Engineering Services, Madison County, Region Five/District Eight. 
 
This project may contain Federal Funds. 
 
This project requires 19% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 7, 2020 at 9:00 AM at the Region 
Five/District Eight Office in Collinsville. 
 
Phase I services are needed for the widening of US Route 40, from Formosa Road to Bethany 
Lane. This project is anticipated to include roadway widening to address future traffic growth to 
provide additional through lanes and/or a bi-directional turn lane. Public involvement will be 
required for this project and Context Sensitive Solutions (CSS) will be utilized in this effort. 
 
Phase I engineering services required for this project include the collection of data for items such 
as but not limited to land use, zoning, school and park districts; mosaics; environmental studies 
and coordination; Noise Study; possible Section 4(f) evaluation; geometric studies; intersection 
design studies;  topographic surveys; Location Drainage Study; bike/pedestrian evaluation; public 
involvement; the review and analysis of traffic maintenance and field inspections for possible 
detour routes; the compilation of the Project Report; and all other work necessary to prepare a 
Project Report for Design Approval.   
 
The department will furnish the consultant with any existing structure and roadway plans; structure 
inspection reports; agency coordination; existing right-of-way plans; traffic data and utility 
coordination; land surveys; proposed right-of-way design; and crash analyses.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any subconsultants 30 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated construction cost for this project is $25,000,000.  The completion date for this 
contract will be 48 months after the authorization to proceed.  
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (Must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform/supervise the work in the area of drainage calculation and the 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 
• The environmental lead, who will be responsible for the day to day management of the 

environmental work effort, and the persons responsible for all environmental disciplines 
including socio-economics/community impacts, ecology, noise and water quality, public 
Involvement, and technical writing.   
 

• The person in charge of CSS/Public Involvement procedures.  Include a detailed description 
of CSS/public involvement work he/she has directed involving facilitation of public meetings 
and public hearings, organizing work groups and press conferences, drafting press releases 
and property owner contact letters, etc. 

 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer). 
 
Statements of interest must also provide a brief outline of proposed procedures to be used to 
accomplish the project objectives stated. Consultants are also required to furnish a list of public 
involvement activities, which may have been part of a CSS program, completed in the last five (5) 
years by the key staff members listed in the Statement of Interest.  
 
The prime firm must be prequalified in the Location Design Studies (Reconstruction / Major 
Rehabilitation) category to be considered for this project. 
 
Statements of Interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-98-110-20, Various Phase I and/or II Projects on IL 3 & IL 150, Randolph County, 
Region Five/District Eight. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 4, 2020 at 1:30 PM at the Region 
Five/District Eight Office in Collinsville. 
 
Phase I and/or II engineering services are required for various projects on IL 3 and IL 150 in 
Randolph County in District Eight.  The various proposed projects will consist of pavement 
replacement plans, some which may include ADA improvements.  Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis.  
 
The Phase I engineering services may consist of conducting route surveys, geometric studies 
and reviews, Intersection Design Studies (IDSs), right of way information, and abbreviated project 
reports such as 3P reports or ADA reports (Categorical Exclusion projects only).   
 
This work includes data collection, cost estimates, traffic management analysis, crash analysis, 
preparing environmental and hazardous waste documents, and all other related work required to 
produce the necessary Phase I documents and reports.  
 
Projects may include public involvement. Public involvement includes coordinating and leading 
stakeholder meetings, public informational meetings, preparing exhibits for meetings, and 
evaluating and incorporating comments from those meetings into a report. 
 
The Phase II engineering services required for these projects include preparation of all Plans, 
Specifications, and Estimates (PS&E documents) for pavement replacement, ADA upgrades and 
geometric improvements along IL 3 and IL 150 in Randolph County. This includes, but is not 
limited to, pavement design, supplemental surveys, roadway plans, maintenance of traffic plans, 
drainage plans, storm water prevention plans, traffic signal plans, lighting plans and all other 
necessary related work to complete Phase II. 
 
The project is anticipated to be completed using 3D terrain modeling compatible with Bentley’s 
SS4 and OpenRoads Technologies and in accordance with the latest IDOT Computer Aided 
Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, crash statistics, agency coordination, existing right-of-way plans, aerial photos, 
boring logs, location design reports, and other information deemed applicable to the Consultant’s 
work.  Roadway Geotechnical Reports will be provided once complete. 
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The Consultant’s statement of interest will be rated based on: 
 

Rating description Weight% 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing projects requirements 15 

 
The estimated engineering fee for this contract is $4,000,000. The completion date for this 
contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person in charge of Public Involvement procedures. Include a detailed description of 

Public involvement work he/she has directed involving facilitation of public meetings; 
stakeholder meetings; drafting press releases and property owner contact letters, etc. 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work of structure plan preparation documents (must be an 

Illinois Licensed Structural Engineer).  In addition, the staff performing this work must be 
identified. 

 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:   

 
Location Design Studies (Reconstruction/Major Rehabilitation) 
 
Highways (Roads and Streets) 

 
The Statement of Interest must also include the Consultant’s relevant projects completed by the 
firm for IDOT within the past ten (10) years by members of the Consultant’s current key personnel 
as listed above. The Statements of Interest must list no more than ten (10) applicable projects. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-98-069-12, IL 3 Intersection Reconstruction at West Delmar Avenue and Pierce 
Lane, Phase II, Madison County, Region Five/District Eight. 
 
This project may contain Federal Funds. 
 
This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 5, 2020 at 1:00 PM at the Region 
Five/District Eight Office in Collinsville. 
 
Phase II services are needed for the IL 3 Intersection Reconstruction at West Delmar Avenue and 
Pierce Lane in Madison County.  Phase II engineering services required for this project include 
the preparation of all Plans, Specifications and Estimates (PS&E documents).  Additional items 
include but are not limited to a Roadway Geotechnical Report (RGR), geometric modifications, 
drainage plans, storm water pollution prevention plan, staging plans, supplemental surveys and 
all other necessary related work to complete Phase II.  The project is anticipated to be completed 
using 3D terrain modeling compatible with Bentley’s SS4 and OpenRoads Technologies and in 
accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables 
(CADD) Manual. 
 
Items to be provided from the Phase I engineering services include a Project Report with a 
detailed environmental summary, existing survey, location drainage study, preliminary plan, 
profile, and cross section work, crash analysis, traffic management assessment, hazardous waste 
coordination, utility coordination, and correspondence, public involvement associated with a 
Context Sensitive Solutions project, and all other work associated with the approved Project 
Report.  Any Phase I items that are revised as a result of Phase II design process shall be 
amended as a part of the Phase II contract. 
 
The Consultant’s statement of interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $8,000,000. The completion date for this 
contract will be 48 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer).  

 
• The person who will perform the work in the area of structure plan preparation (must be an 

Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the Highways (Roads and Streets) category to be 
considered for this project. 
 
The Statement of Interest must also include the Consultant’s relevant projects completed by the 
firm for IDOT within the past ten (10) years by members of the Consultant’s current key personnel 
as listed above. The Statements of Interest must list no more than ten (10) applicable projects.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address through 
the Engineering and Prequalification Agreement System (EPAS). 
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 Job No. P-99-014-20, Various Phase I/II Engineering Projects, Various Routes, Various 
Counties, Region Five/District Nine. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant selected for this project and all subconsultants the prime Consultant will be using 
are scheduled to attend an initial meeting on July 30, 2020 at 10:00 AM in the Region Five/District 
Nine Office in Carbondale. 
 
Phase I/II engineering services, including Value Engineering services, are required for various 
projects throughout District Nine. Work orders under the blanket agreement will be negotiated 
and authorized by the department on an as-needed basis.  This project is anticipated to be 
completed using PowerGeopak V8i Select Series 4 utilizing Corridor Modeling and shall be 
compatible with the IDOT Computer Aided Design, Drafting, Modeling, and Deliverables Manual 
for preparation of roadway and structure plans. 
 
Phase I work, if required, may consist of conducting route surveys, ADA ramp surveys, hydraulic 
surveys, preparing project reports (categorical exclusion projects only), drainage studies, 
hydraulic analysis, geometric studies, and preparing bridge condition reports. This work will 
include data collection, development of alignment alternatives, cost estimates, traffic 
management analysis, accident analysis, bridge condition reports, TS&L, and other related work 
and exhibits necessary to produce the Project Report, as necessary.   
 
Phase II work, if required, may consist of conducting route surveys, hydraulic analysis, geometric 
studies, roadway plans, highway lighting, ADA plan development, and any other related work to 
complete final plans, specifications, and estimates, as necessary.   
 
The various proposed projects may consist of simple patching and resurfacing, ADA ramp 
designs, highway lighting designs, widening and resurfacing, new roadway projects, bridge 
repair, bridge rehabilitation, and/or bridge replacement. The department will furnish the 
Consultant with any available as-built plans, microfilm plans, field notes, traffic data, accident 
statistics, agency coordination, existing right-of-way plans, aerial photos, boring logs, and other 
information.  The Consultant’s work may consist of either complete projects or a portion of the 
total engineering required for a certain project. 
 
Value Engineering (VE) services, if required, shall include VE Studies submitted in a written 
report.  The Consultant will assemble a multi-disciplined VE project team of approximately 5 to 7 
people.  The VE team is to be led by an Illinois Licensed Professional Engineer, with experience 
in roadway and bridge design and in leading VE teams.  The VE team should be structured so 
there is appropriate expertise to evaluate the major problem areas anticipated within the 
project.  In addition to the technical discipline such as design, construction, and environmental, 
the VE team must possess experience in construction cost estimating and cost-benefit 
analysis.  The Consultant will be expected to develop the VE work plan for projects assigned by 
the Department.  The plan shall as a minimum include step, methodology, criteria, timing, and 
deliverables. 
 
The department will furnish the Consultant with available information for contract plan 
preparation.  For value engineering studies, the Department will furnish the Consultant with 
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available reports, roadway plans, and other information as available.  The VE team leader is to 
coordinate with the department on specific needs for the assigned project. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any subconsultants 30 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $2,500,000. The completion date for this contract 
will be 60 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this contract must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 
• The person(s) who will perform the duties of Project Engineer who will be directly involved 

and responsible in the development of the reports and/or plans (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Professional Land 

Surveyor). The Special Services (Surveying) prequalification category requirement be 
completed by the Sub and/or Prime Consultant. 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. 

 
• The person who will perform the work in the area of Highway Lighting preparation documents 

(must be an Illinois Licensed Professional Engineer). The Special Studies (Lighting: 
Typical) prequalification category requirement be completed by the Sub and/or Prime 
Consultant. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
• The person who will be in-charge of the value engineering tasks (must be an Illinois Licensed 

Professional Engineer and have previous value engineering experience and training). The 
value engineering tasks may be completed by the Sub and/or Prime Consultant. 
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The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
 
Special Studies (Location Drainage) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-99-016-20/D-99-061-20, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Five/District Nine. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.  
 
The Consultant selected for this project and all subconsultants the prime Consultant will be using 
are scheduled to attend an initial meeting on July 28, 2020 at 10:00 AM at the Region Five/District 
Nine Office in Carbondale. 
 
Phase I and/or II engineering services are required for the preparation of Phase I Project Reports, 
Bridge Condition Reports, Hydraulic Reports, TS&L’s, Structure Geotechnical Reports, Location 
Drainage Studies and the preparation of preliminary and final contract plans for roadway projects 
and replacement, rehabilitation or repair of various structures within the District.  Work orders 
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis.  This project is anticipated to be completed using PowerGeopak V8i Select Series 
4 utilizing Corridor Modeling and shall be compatible with the IDOT Computer Aided Design, 
Drafting, Modeling, and Deliverables Manual for preparation of roadway and structure plans. 
 
Phase I engineering services may include, but is not limited to, data collection, Bridge Condition 
Reports, Hydraulic Reports, Structure Reports, Structure Geotechnical Reports, type, size and 
location drawings, Location Drainage Studies, ground and hydraulic surveys, cost estimates, right 
of way information, environmental consequences and related work necessary to produce Project 
Reports for bridge or roadway projects.  
 
Phase II work may include preparation of pre-final and final construction plans for bridge or 
roadway projects. 
 
The department will furnish traffic data, accident statistics, existing right-of-way plans, foundation 
borings where required, available as-built construction plans, one benchmark at each existing 
structure and a staked centerline of existing roadway. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 15 

 
The Consultant’s work may consist of either complete projects or a portion of the total engineering 
required for a certain project.  The estimated engineering fee for this project is $2,000,000.  The 
completion date for this contract will be 60 months after authorization to proceed. 
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will assume the duties of Project Engineer, that individual in charge who is 

directly involved in the development of contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform/supervise the work in the area of Hydraulic Analyses (must be 

an Illinois Licensed Professional Engineer).  The Hydraulic Analysis Hydraulic Reports  
(Waterways: Typical) prequalification category requirement may be completed by the Sub 
and/or Prime Consultant. 

 
• The person who will perform the work in the area of Structure Geotechnical Report (SGR) 

(must be an Illinois Licensed Professional Engineer). The Geotechnical Services 
(Structure Geotechnical Reports (SGR)) prequalification category requirements may be 
completed by the Sub and/or Prime Consultant.   

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Professional Land 

Surveyor). The Special Services (Surveying) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location Design Studies (Rehabilitation) 
 
Highways (Roads and Streets) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-99-017-20, Various Phase II Engineering Projects, Various Routes, Various 
Counties, Region Five/District Nine. 
 
This project requires 12% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 5, 2020 at 10:00 AM in the Region 
Five/District Nine Office in Carbondale. 
 
Phase II engineering services are required but not limited to all work associated with the 
preparation of plans, special provisions, and estimates for traffic signals and /or intelligent 
transportation system (ITS) projects throughout District 9. The proposed projects may consist of 
new traffic signals and/or ITS systems, modification and modernization of existing traffic signals 
and/or ITS systems, system interconnect design, varying communication systems, developing IP 
addressing schema and emergency contract plans.  Work may also include the review of plans, 
special provisions, and contract documents which relate to electrical and traffic signal work.   
 
Phase II engineering services are also required for developing traffic signal coordination and 
timing (SCAT) for locations as needed throughout the district.  The SCAT work will include data 
collection (traffic counts including bikes and peds, signal phasing, signal timing, equipment 
inventory and any other needed data), data analysis using Synchro to generate optimal signal 
operation plans with existing and modified signal equipment, implementation and evaluation.  A 
final report for each assigned traffic signal system network will be submitted.  Services will also 
include assisting the department in the evaluation of traffic signal operation objectives, needs and 
traffic demand to determine if other signal control technologies are appropriate. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  This project is anticipated to be completed using PowerGeopak V8i 
Select Series 4 utilizing Corridor Modeling (if applicable) and shall be compatible with the IDOT 
Computer Aided Design, Drafting, Modeling, and Deliverables Manual for preparation of roadway 
and structure plans. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, aerial 
photos, boring logs, and other information.  The Consultant’s work may consist of either complete 
projects or a portion of the total engineering required for a certain project. 
 
The department will furnish the Consultant with available information for contract plan 
preparation.   
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The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any subconsultants 30 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $500,000. The completion date for this contract 
will be 60 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this contract must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 
• The person(s) who will perform the duties of Project Engineer who will be directly involved 

and responsible in the development of the reports and/or plans (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform/supervise the work in the area of traffic signal design (must be 

an Illinois Licensed Professional Engineer).  
 
• A person who understands state-of-the–art modern traffic signal systems, including 

knowledge of traffic signal hardware and software, traffic control equipment, vehicle 
detectors, traffic signal control strategy, and communication equipment including radios, 
cellular modems and fiber optic connections (resume must indicate a background that has 
adequate experience).  

 
• A person with extensive knowledge of different types of ITS equipment, speed/bandwidth, IP 

addressing schema, VLAN structure, standardization and setup/configuration of network 
switches, software and communication devices (resume must indicate a background that has 
adequate experience).   

 
• A person with expertise on installation, systems integration, operations and maintenance of 

signal, ITS and communication systems 
 
• The person who will perform the work necessary to prepare traffic signal coordination and 

timing optimization plans, prepare and review traffic signal design/networking plans. 
 
• The person who has the necessary experience with traffic signal equipment and who will 

recommend equipment enhancements, implementation of the optimization plans, 
recommend any fine-tuning adjustments and will identify corrective action to address 
operational complaints. 
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• The person who will perform the Computer Aided Drafting must have 3-5 years’ experience 
using MicroStation and Geopak in a Civil Drafting environment, proficient in evaluating and 
editing tin models and a working knowledge of Excel and Word. 

 
• The person who will perform the QC/QA review work of all final and milestone submittal 

documents (must be an Illinois Licensed Professional Engineer). 
 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Special Studies (Traffic Signals) 
 
Special Studies (Signal Coordination & Timing (SCAT)) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. N-37-001-20, 2D Hydraulic Quick Check Guidebook and Examples, Statewide, 
Bureau of Bridges and Structures. 
 
This project may contain Federal Funds. 
 
The project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The complexity for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 6, 2020 at 10:30 AM at the Harry 
R. Hanley Building, Central Bureau of Bridges and Structures, in Springfield. 
 
Several various hydraulic engineering services are required by the Bureau of Bridges and 
Structures.  This project will be split between two primary tasks.    
 
The first task will be to generate a 2D Quick Check Guidebook using SMS SRH-2D.  The 2D 
Quick Check Guidebook is to provide the department and staff and its consultants with guidance 
that will facilitate construction of a preliminary 2D model that can be used to make cost-effective 
planning decisions.  The guidebook will utilize StreamStats for hydrology and should provide 
adequate direction to construct a basic 2D hydraulic model for the 10, 50, 100, and 500 year flood 
frequencies in an efficient and timely manner.  The 2D Quick Checks should provide basic water 
surface elevations, velocities, flow directions to and from the subject structure to determine the 
bridge skew, approach flow locations (for the future design model), etc. to be used for preliminary 
planning of a proposed bridge and its approaches. Locations of the overtopping road flows, along 
with the approximate corresponding discharges and frequencies, are required for floods up to the 
500 year event.  The same information is necessary when levees are included in the 
topography.  The guidebook should also provide information on how to construct a preliminary 
waterway information table from the model results.  In addition, the task should provide basic 
guidance on the placement of upstream and downstream channelbank protections such as 
streambarbs, vanes, and bendway weirs.   The 2D Quick Check model itself described in the 
guidebook will not be the final design model but could be used as a base for the final.   The 
primary reason for the guidebook is to provide direction to those that have had SMS SRH-2D 
training to efficiently use those most basic skills to produce results early in planning that ultimately 
could result in savings.   
 
The second task of the project will be to apply the established guidelines from the guidebook in 
order to generate 15, 2D Quick Check models and documentation for the 15 locations.  Each 
location should not exceed 40 hours per analysis.  It is anticipated that LiDAR data will be used 
for most of the topographic work. Locations where channel bathymetry is not well defined by 
LiDAR, the best available channel topography will then be required which could include 
approximation of the project channel configuration and overall bathymetry. The department will 
specify the 15 project locations.  Gathering the LiDAR topography is the responsibility of the 
Consultant.  The LiDAR topography should all be accessible at the Data Clearinghouse link 
provided by IDOT.  Project locations could vary greatly in size and may consist of multiple 
structures that could ultimately benefit the greatest from the 2D analysis.   
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The Consultant’s Statement of Interest will be rated based on:  
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 30 
Proposed DBE use 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The completion date for this contract will be December 31, 2021. 
 
Key personnel listed on Exhibit A for this project must include: 

• Person who will assume the duties of Project Manager for all aspects of the work (must be 
an Illinois Licensed Professional Engineer. 
 

• Person(s) who will perform the duties of the Project Engineer, (must be an Illinois Licensed 
Professional Engineer).  In addition, the staff performing the work must be identified. 
 

• Two additional staff engineers experienced in hydrologic and hydraulic modeling.  In addition, 
the staff performing this work must be identified. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Hydraulic Reports (Waterways: Complex) 
 
Special Studies (Location Drainage) 

 
The selected candidate must demonstrate extensive use and knowledge of SRH-2D and the SMS 
modeling platform and shall provide specific examples.  The selected candidate will need to be 
familiar with the department’s policies and practices and the work shall be done in accordance 
with the IDOT Drainage Manual. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-30-005-20, Various Statewide Noise and Vibration Projects, Various Routes, 
Various Counties, Statewide, Bureau Design and Environment. 
 
This project requires 9% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 29, 2020 at 10:30 AM at the Harry R. 
Hanley Building, Central Bureau of Design and Environment, in Springfield. 
 
This project requires specialized technical services to perform both routine and expedited noise 
and/or vibration analyses for transportation projects across the state, as well as the review of 
technical noise or vibration studies and NEPA documents prepared by others. It also is expected 
to include providing expertise regarding transportation noise or vibration-related issues to District 
and BDE staff, as needed. Work orders may involve various types of transportation-related noise 
and vibration assessments, including motor vehicle, rail and/or transit. The services required may 
include the identification of sensitive noise or vibration receptors, which may include monitoring 
as well as traffic counts to determine the locations of noise and vibration impacts and analysis 
and recommendation of potential abatement measures. This work shall be done using the most 
current Federal Highway Administration (FHWA) policies, FHWA noise model and under guidance 
of all IDOT traffic noise policies, Federal Transit Administration (FTA) noise and vibration impact 
guidelines, or Chicago Region Environmental and Transportation Efficiency Program (CREATE) 
noise and vibration methodologies. This contract provides for specialized technical services to 
review reports from local agencies on funding of noise abatement walls and other mitigation plans. 
Preparation of noise or vibration training materials and conducting noise or vibration training 
classes may also be required.  
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as needed basis. 
 
Work orders may consist of the following tasks: 
• Review and preparation of comments on noise or vibration technical reports or NEPA 

documents completed by other consultants or IDOT staff. 
• Determination of appropriate area(s) to analyze. 
• Identification of representative noise or vibration receptor(s) and Common Noise 

Environments. 
• Identification of appropriate input factors to be used in the FHWA Traffic Noise Model (TNM) 

2.5 or most current, FTA noise and vibration procedures, or CREATE noise and vibration 
methodologies. 

• Noise monitoring. 
• Determination of benefited receptor locations where noise or vibration impacts are predicted 

to occur, and noise abatement measures are evaluated. 
• Modeling of existing and both build and no-build options for a proposed improvement. 
• Attendance at appropriate project meetings and training classes at IDOT offices or other 

locations, as needed. 
• Preparation of transportation noise/vibration analysis memoranda. 
• Preparation of text, associated tables and related exhibits (showing the analyzed receptors) 

for use in IDOT’s NEPA documents, Project Reports and other documents, as required. 
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• Preparation of tables, exhibits, mailings and/or announcements and participation at 
informational meetings conducted by sponsoring entities, at the discretion of the department. 

• Preparation of appropriate written noise and vibration updates/briefings/guidance to Central 
Office or District staff, as requested. 

• Conducting noise or vibration training classes and preparation of noise or vibration training 
materials, as needed. 

• Revision or updating of the “Highway Traffic Noise Assessment Manual” or preparation of 
other transportation noise or vibration policies/manuals or brochures, as necessary. 

 
The department will furnish the Consultant with the following when available: 
• Technical Noise or Vibration Reports or NEPA documents to be reviewed. 
• All details related to requests for noise monitoring. 
• Proposed transportation facility plans and cross-sections, as needed. 
• Existing transportation facility plans and field survey data, as needed. 
• Traffic volume data (vehicle or rail). 
• Aerial photography of project locations. 

 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $500,000.  The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• The person(s) who will conduct the duties of the Noise and Vibration Specialist(s) (with 

resume(s) including qualifications), and whom will be directly accountable for the analyses 
and report preparation. The Noise and Vibration Specialist(s) must have completed two (2) 
or more highway noise analyses using the FHWA Highway Traffic Noise Prediction Model, 
as well as FTA and CREATE noise and vibration assessments, and have the appropriate 
education and training/course work, including a basic traffic noise prediction model and/or 
advanced mobile modeling course. Training and experience with FHWA Traffic Noise Model 
(TNM) 2.5 is required, as well as experience with the FTA and CREATE noise and vibration 
methodologies. (Limit this description of training and experience to 2-3 pages.) The Key 
Noise and Vibration Specialist(s) identified must be based in Illinois. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents. 
 
Statements of Interest must include evidence of highway/transit/rail noise and vibration analyses 
completed using the currently accepted FHWA Highway Traffic Noise Prediction Model (TNM 
2.5), the FTA noise and vibration procedures as well as the CREATE noise and vibration 
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methodologies completed by the firm. If possible, include specific examples of reports conducted 
for IDOT or another state or federal transportation agency. 
 
The prime firm must be prequalified in the Environmental Reports (Environmental 
Assessment) category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. S-60-001-21, Various Traffic Signal Coordination and Timing (SCAT) Projects, 
Various Routes, Various Counties, Districts Two, Three, Four, and Five, Bureau of 
Operations. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants, the prime Consultant will 
be using are scheduled to attend an initial meeting on July 27, 2020 at 1:00 PM at the Harry R. 
Hanley Building, Central Bureau of Operations Office in Springfield. 
 
Engineering services are required to ensure signal optimization is achieved at various isolated 
traffic signal and traffic signal system locations within Districts 2, 3, 4, and 5.  Work Orders under 
the blanket agreement will be negotiated and authorized by the department on an as needed 
basis. 
 
The Consultant’s work is anticipated to include accomplishment of one or more of the following 
tasks for each selected location: 
• Data Collection - Field collection of traffic counts, turning movements, signal phasings, signal 

timings, equipment inventory, and other data needed to qualify existing operating conditions 
and determine signal optimization alternatives. 

• Data Analysis - Appropriate computer models such as HCS, SIGNAL, Synchro, TRANSYT 
7F, PASSER II, and CORSIM shall run on the database for each of the selected 
locations.  Recommendations for optimal signal operation plans shall be generated utilizing 
the existing signal equipment and with minor recommended equipment 
enhancements.  Engineering judgment shall be used to select the final plan to be 
recommended for implementation. 

• Implementation - The approved optimization plan shall be placed in operation and any 
necessary fine-tuning adjustment shall be made. 

• Evaluation - A study of the effectiveness of the optimization plan shall be conducted.  Benefits 
shall be estimated in terms of travel delay reductions, fuel savings, and reduction in carbon 
monoxide emissions. 

• Recommendations for further enhancements to the optimization plan and/or equipment 
modifications may be requested for locations where the operation is still unsatisfactory. 

 
The department will furnish manuals, plans, and any other available information.  The Consultant 
shall be prepared to provide technical assistance on signal coordination issues at the 
department’s request. 
 
A progress report shall be submitted with the invoices and using a bar graph shall show the 
progress made since the last invoice. 
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The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 30 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 10 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated engineering fee for this project is $350,000. The completion date for this contract 
will be a maximum of 60 months after authorization to proceed.  
 
Key personnel on Exhibit A for this project must include: 
 
• The person who will assume the duties of the Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of the Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work necessary to prepare traffic signal coordination and 

timing operation plans. 
 
• The person who has the necessary expertise with traffic signal equipment and who will 

recommend equipment enhancements, implement the optimization plans, and recommend 
any fine-tuning adjustments. 

 
• The person who will conduct the evaluation of the optimization plans. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer). 
 
Consultants are required to provide a brief outline of proposed procedures to be used to 
accomplish the project objectives with the statements of interest. Consultants are also required 
to furnish a list of completed traffic signal system coordination and timing projects done in the last 
five (5) years by members of the Consultant’s current key personnel listed above. 
 
The prime firm must be prequalified in the Special Studies (Signal Coordination & Timing 
(SCAT)) category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-60-001-21, Various Statewide Sign Structure Inspection Projects, Various 
Routes, Various Counties, Statewide, Bureau of Operations. 
 
This project requires 19% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 28, 2020 at 10:00 AM at the Harry R. 
Hanley Building, Central Bureau of Operations Office in Springfield. 
 
Engineering services are anticipated to consist of planning, organizing and performing detailed 
structural inspections on simple aluminum span trusses, aluminum cantilever trusses, Vierendeel 
type steel span trusses, Vierendeel type steel cantilever trusses and bridge mounted sign 
structures.  The number of overhead sign structures to be inspected is approximately 240.  The 
detail structural inspection shall include rating of all components, evaluation of conditions and 
preparation of an inspection report including a prioritized summary of repairs, and recommend 
the inspection frequency, once the field data is collected and at the end of the project.  The use 
of ultra-sonic testing equipment to spot check the wall thickness of end supports for aluminum 
trusses and the chords for Vierendeel steel trusses will be required. Precise GPS coordinates of 
the structures will be required.  Work Orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis. 
 
The Consultant shall provide all manpower, equipment, vehicles, materials, and the appropriate 
traffic control for each structure to satisfactorily complete the work.  The work shall be done in 
accordance with the Sign Structure Inspection Manual, Sign Structures Manual, the Manual on 
Uniform Traffic Control Devices, Inspection and Maintenance of Ancillary Highway Structures 
(FHWA-NHI-130087), and any department policies or procedures governing the work. Except 
when otherwise permitted by the Engineer, trusses shall be inspected by mounting them from the 
shoulder.  This will require shoulder closure in accordance with Highway Standards 212-701101-
04 or 212-701106-02 and as directed by the Engineer.  Freeway lane closures for truss inspection 
shall be kept to a minimum and will only be permitted by the Engineer on a case by case basis 
where roadway geometry, traffic and other conditions dictate. 
 
The inspector should have basic knowledge of sign truss nomenclature, experience in structural 
inspection, and be able to read and interpret shop drawings, be physically able to work at heights, 
operate an automatic camera and other specialized testing equipment.  The Consultant should 
have a licensed Structural Engineer who has the expertise in welding and weld details on sign 
structures and is capable of making recommendations on structural repairs.  
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The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 30 
Proposed Staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

The estimated engineering fee for this project is $250,000. The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Professional Engineer).  In addition, the staff performing this 
work must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittals (must be an 

Illinois Licensed Professional Engineer for roadway work and must be an Illinois Licensed 
Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the Structures (Highway: Typical) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. S-60-002-21, Various Traffic Signal Coordination and Timing (SCAT) Projects, 
Various Routes, Various Counties, Districts Six, Seven, Eight, and Nine, Bureau of 
Operations. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants, the prime Consultant will 
be using are scheduled to attend an initial meeting on July 27, 2020 at 10:00 AM at the Harry R. 
Hanley Building, Central Bureau of Operations Office in Springfield. 
 
Engineering services are required to ensure signal optimization is achieved at various isolated 
traffic signal and traffic signal system locations within Districts 6, 7, 8, and 9.  Work Orders under 
the blanket agreement will be negotiated and authorized by the department on an as-needed 
basis. 
 
The Consultant’s work is anticipated to include accomplishment of one or more of the following 
tasks for each selected location: 
• Data Collection - Field collection of traffic counts, turning movements, signal phasings, signal 

timings, equipment inventory, and other data needed to qualify existing operating conditions 
and determine signal optimization alternatives. 

• Data Analysis - Appropriate computer models such as HCS, SIGNAL, Synchro, TRANSYT 
7F, PASSER II, and CORSIM shall run on the database for each of the selected 
locations.  Recommendations for optimal signal operation plans shall be generated utilizing 
the existing signal equipment and with minor recommended equipment 
enhancements.  Engineering judgment shall be used to select the final plan to be 
recommended for implementation. 

• Implementation - The approved optimization plan shall be placed in operation and any 
necessary fine-tuning adjustment shall be made. 

• Evaluation - A study of the effectiveness of the optimization plan shall be conducted.  Benefits 
shall be estimated in terms of travel delay reductions, fuel savings, and reduction in carbon 
monoxide emissions. 

 
Recommendations for further enhancements to the optimization plan and/or equipment 
modifications may be requested for locations where the operation is still unsatisfactory. 
 
The department will furnish manuals, plans, or any other available information.  The Consultant 
shall be prepared to provide technical assistance on signal coordination issues at the 
department’s request. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 30 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 10 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 10 
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The estimated engineering fee for this project is $250,000. The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel on Exhibit A for this project must include: 
 
• The person who will assume the duties of the Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of the Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
 

• The person who will perform the work necessary to prepare traffic signal coordination and 
timing operation plans. 

 
• The person who has the necessary expertise with traffic signal equipment and who will 

recommend equipment enhancements, implement the optimization plans, and recommend 
any fine-tuning adjustments. 

 
• The person who will conduct the evaluation of the optimization plans. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer). 
 
Consultants are required to provide a brief outline of proposed procedures to be used to 
accomplish the project objectives with the statements of interest. Consultants are also required 
to furnish a list of completed traffic signal system coordination and timing projects done in the last 
five (5) years by members of the Consultant’s current key personnel listed above. 
 
The prime firm must be prequalified in the Special Studies (Signal Coordination & Timing 
(SCAT)) category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. D-60-002-21, Various District 1 Sign and Tower Structure Inspection Projects, 
Various Routes, Various Counties, Bureau of Operations. 
 
This project requires 19% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 28, 2020 at 1:00 PM at the Harry R. 
Hanley Building, Central Bureau of Operations Office in Springfield.  
 
Engineering services are required for the inspection of sign and tower structures and for the 
collection of data and the development of reports. Work orders under the blanket agreement will 
be negotiated and authorized by the department on an as-needed basis.  
 
Except when otherwise permitted by the Engineer, trusses shall be inspected by mounting them 
from the shoulder.  This will require shoulder closure in accordance with District 1 Detail TC-17 
and as directed by the Engineer.  The appropriate traffic control shall be provided for each High 
Mast Lighting Tower to be inspected. Freeway lane closures for truss inspection shall be kept to 
a minimum and will only be permitted by the Engineer on a case by case basis where roadway 
geometry, traffic and other conditions dictate. The consultant shall request and gain approval from 
the Illinois Department of Transportation's Expressway Traffic Operations Engineer twenty-four 
(24) hours in advance of all daily lane closure for single or double lanes, ramp and shoulder 
closures and one week in advance of all permanent and weekend closures on all Freeways and/or 
Expressways in District One.  This advance notification is calculated based on workweek of 
Monday through Friday and shall not include weekends or Holidays.  Shoulder closures or partial 
ramp closures per TC-17  will not be permitted on weekdays (Monday thru Friday) from 5:00 a.m. 
to 9:00 a.m. and from 3:00 p.m. to 7:00 p.m.  Lane closures are normally not permitted during the 
day.  Exact hours will be determined by the Expressway Traffic Operations Engineer.  
 
Overhead Sign Structures Inspections 
Overhead Sign Structures Phase 1  
Data Collection is expected to consist of performing a detailed structural inspection of all 
components of an overhead sign structure. 
 
The department will typically provide:  
• List of overhead sign structures to be inspected complete with structure inventory number 

and location. 
• List of district contacts. 
• Sample copy of inspection reports, if needed. 
• Copy of the Illinois Highway Design Standards for Traffic Control, if needed. 
• The Consultants work is expected to consist of:  
• Proposed inspection schedule. 
• Progress report shall be submitted with the invoices and using a bar graph shall show the 

progress made since the last invoice.   
• Trained manpower, equipment, vehicles, and materials to complete the detailed inspections 

and necessary nondestructive testing. 
• The appropriate traffic control for each structure is to be inspected. 
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• Computerized database, compatible with the department’s computer programs, for each 
structure inspected. 

• A copy of a completed Overhead Sign Structure inspection report with photographs stamped 
by Structural Engineer. Including a PDF file of each OHSS, with the location and State 
Inventory Number submitted on a CD or Flash Drive.  

• Photographs of typical deteriorated overhead sign structure components. 
• The report shall provide recommendations for repair, time-frame and priority rating of the 

repair for each component, any critical repairs required must be clearly identified. 
• A summary report/letter shall be provided with required maintenance recommendations for 

all overhead sign structure inspection and analysis.  
• The necessary equipment to systematically spot check the wall thickness of suspected 

deteriorated supports. 
 

Overhead Sign Structures Phase 2  
Data Analysis is expected to consist of using the data collected for each overhead sign structure 
inspected. The Consultant is required to complete the inspection report form, rating all 
components of the overhead sign structure and evaluating the overall condition of the 
structure.  Also, using the data collected the Consultant is expected to provide a comprehensive 
report.  The report shall prioritize the inspected structures for repair.  Two (2) copies of the report, 
in hard copy and in electronic media on a CD or Flash drive, including digital pictures in JPG 
format, shall be submitted. All data collected and used in the analysis of the overhead sign 
structures and a copy of the computer database developed will be given to the department. 
 
The selected consultant must have prior experience in overhead sign structure and High Mast 
Light Towers inspections. All hand tools including necessary reading equipment to perform this 
inspection tasks shall be considered tools of the trade, and no additional payment will be allowed, 
such tools will be incidental to the contract, but not limited to, Lift Trucks or platforms, Flaggers, 
barriers, and other traffic control devices.  
 
High Mast Lighting Tower  
High Mast Tower Lighting Phase 1 
Data Collection is expected to consist of performing a detailed structural inspection of all 
components of a High Mast Lighting Tower including foundation.  The inspection shall be based 
on and in accordance with Federal Highway Administration (FHWA NHI 05-036) Guidelines on 
the Inspection and Maintenance of Ancillary Highway Structures. Inventory data shall be collected 
which includes date of installation, manufacturer, installation contractor, plate thickness, number 
of anchor rods, anchor rods diameter, rodent screen/grout pad, tower material, tower coating, 
type of tower splices, Distance between bottom of leveling nut and top of foundation, light fixtures, 
camera and miscellaneous attachments etc.  Location information and GPS in Latitude and 
Longitude (decimal degrees) shall be collected in the specified format, and non-destructive tests 
performed, per listed requirements. 
 
The department will typically provide: 
• List of High Mast Lighting Tower to be inspected complete with Tower inventory number and 

location. 
• List of district contacts. 
• Sample copy of inspection reports. 
• Copy of the Illinois Highway Design Standards for Traffic Control, if needed. 
• Templates in electronic form 

 

Professional Transportation Bulletin 196 182 Published: Thursday, May 7, 2020



 

The Consultants work is expected to consist of:  
• Proposed inspection schedule. Work and access must be coordinated with IDOT Electrical 

Maintenance Contractor. 
• A Structural analysis by Structural Engineer and all reports shall be stamped with his/her 

license.  
• A Professional Engineer registered in the State of Illinois who has taken the NHI/FHWA 

course “Inspection and Maintenance of Ancillary Highway Structures” with five years’ 
experience to conduct the inspections. 

• Progress report effective the 1st of the month, submitted by the 10th with written narratives 
to discuss work completed the past month and work expected the following month. 

• Progress report shall be submitted with the invoices, and using a bar graph shall show the 
progress made since the last invoice. 

• Manpower, equipment, vehicles, and materials to complete the detailed inspections.  
• The necessary equipment to spot check the wall thickness and measure each flat side on 

the tower 2”above base plate and one at 12” from base plate.  
• The necessary equipment to perform ultrasonic testing, and conduct an ultrasonic test of all 

anchor rods. 
• A test of suspected welds and deteriorated welds with dye penetrant. 
• The appropriate traffic control per IDOT Traffic Control specifications for each High Mast 

Lighting Tower to be inspected.  
• Excel database, on a Windows based platform or as approved by the Engineer, for all Towers 

inspected. To facilitate reporting and prioritization of repairs, database shall be developed 
that will allow printed reports that prioritize needed repairs and /or maintenance.  File folders 
with all hard copy of the forms filled out, completed records and documentation for each 
tower with photographs stamped by a structural Engineer.  Including a PDF file of each 
lighting tower, with the location and tower decal number submitted on a CD. 

• Digital photographs of deteriorated High Mast Lighting Tower components; Identified by 
tower location and decal number shall be linked / tagged to the database. 

• Draft copy of a completed High Mast Lighting Tower inspection report. 
 

A handheld mapping grade GPS device shall be used for the data collection.  GPS coordinates 
of High Mast Lighting Tower, datum to be used shall be North American 1983.  Prior to the 
collection of data, the contractor shall provide a sample data collection of at least six data points 
of known locations to be reviewed and verified by the Engineer to be accurate within 3 feet.  The 
receiver shall support differential correction and data shall have minimum sub-meter accuracy 
after post processing.  The device may also utilize Differential GPS to obtain the specified 
accuracy. Upon verification, data collection can begin. 
 
GPS receivers integrated into cellular communication devices, recreational and automotive GPS 
devices are not acceptable. The GPS shall be the product of an established major GPS 
manufacturer having been in the business for a minimum of six (6) years. The manufacturer and 
model of the GPS device shall be identified as well as any software used on the device and in 
post processing. 
 
Using the data collected for each High Mast Lighting Tower inspected the consultant shall 
complete the inspection report form, rating all components and evaluating the overall condition of 
the High Mast Lighting Tower.  The rating shall show reliability as good, fair, poor, and critical as 
specified under FHWA.  
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Using the data collected, a comprehensive report shall be prepared.  The report shall prioritize 
the inspected High Mast Lighting Tower for repair.  Two (2) copies of the report, in hard copy and 
in electronic media, shall be submitted with the templates provided by IDOT with all fields filled 
out and completed for each tower. 
 
All data collected and used in the analysis of the High Mast Lighting Tower and a copy of the 
computer database developed will be given to the department. 
 
The GPS shall be included in the report and shall be provided separately in an electronic format 
that shall be compatible with MS Excel. Latitude and Longitude shall be in decimal degrees with 
a minimum of 6 decimal places. 
 
The report shall provide recommendations for repair; time-frame and priority rating of the repair 
for each component any critical repairs required must be clearly identified. 
 
A summary report/letter shall be provided with required maintenance recommendations for all 
High Mast Lighting Tower inspection and analysis. 
  
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 30 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $250,000. The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Professional Engineer).  In addition, the staff performing this 
work must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittals (must be an 

Illinois Licensed Professional Engineer for roadway work and must be an Illinois Licensed 
Structural Engineer for structural work with adequate plan review experience). 
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The prime firm must be prequalified in the Structures (Highway: Typical) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. HPR-66-026-20, Illinois Rail Needs Assessment Study, Statewide, Bureau of Urban 
Program Planning. 
 
This project may contain Federal Funds. 
 
This project requires a 11% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 1, 2020 at 10:00 AM at the Harry 
R. Hanley Building, Central Bureau of Urban Program Planning Office in Springfield.  
 
Services are required for the preparation of existing rail system data by providing rail system 
condition, capacity constraints, operational constraints, and road/rail conflicts.  This task will 
provide an assessment of the current conditions of the rail network in Illinois and identify issues 
that may limit the quality of services in the future.   
 
This work will also include: 
 
• Project management for this study includes internal team assignments, ongoing oversight of 

the tasks outlined below, management of the project schedule, quality control, general 
supervision to ensure timely completion of the assignments, and regular communication with 
IDOT Office of Planning and Programming and Intermodal Program Implementation.  
Consultant will hold up to six (6) monthly team coordination calls with IDOT to discuss the 
status of task items and to proactively address questions or potential issues in need of 
resolution.   

 
• Community Outreach - Conduct outreach and meet with municipalities to identify rail 

needs/projects in their communities.  Use of Metropolitan Planning Organizations (MPOs) 
and Regional Planning Councils (RPCs) may be useful to assist in the gathering of feedback. 

 
• Railroad Outreach Meetings – These meetings would target private railroads with freight and 

passenger rail interests.  The purpose of these meetings would be to discuss the condition 
of the rail system, needs and issues along rail lines, and investment and funding needs that 
would be beneficial to the Illinois rail and overall transportation system.   

 
• Meet with state and federal government agencies to obtain data and provide assistance in 

identifying rail system needs, priorities and funding sources. 
 
• Contact shippers, trucking, and logistics companies that use rail to learn about the road/rail 

interface and system efficiency, needs and potential strategic investments.  
 
• Public meetings – Hold up to two (2) public meetings to obtain input from the general 

public.  Each public meeting will serve as a forum for discussion on specific issues relating 
to the Illinois statewide rail system and allow one-on-one conversations between the public 
and IDOT/consultant staff. 
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• Media Outreach, E-Mail, and Social Media – Provide information through Facebook and 
Twitter as a mechanism to inform the public of the development/progress of the study, as 
well as stakeholder/public meetings.  E-mail responses offer the time to develop a 
personalized response; however, timeliness is important as well.  Allow one (1) week for 
developing, editing, and approving e-mail responses. 

 
• Establish a stakeholder outreach mechanism for on-going review and comment on rail 

services and infrastructure issues within the state. 
 

• Inventory of current rail system conditions – This task will augment existing rail system data 
by providing rail system condition, capacity constraints, operational constraints, and road/rail 
conflicts.  Provide an assessment of the current conditions of the rail network in 
Illinois.  Identify issues that may limit the quality of services in the future.   

 
• Develop Goals and Evaluation Criteria – This task will consider the role of state and local 

agencies, develop the needs assessment utilizing available data, and develop goals and 
evaluation criteria to be used to review and prioritize system improvements.  The criteria will 
include a calculation for return on investment.  

 
• Identify Priorities – Identify those projects that are of major local and regional importance to 

maintain a safe and reliable transportation infrastructure.  Identify projects that are of 
strategic importance to the State of Illinois.  Use evaluation criteria to prioritize projects. 

 
• Identification of Revenue Sources – Many funding sources are discretionary; thus, time 

sensitive and competitive.  This study will identify funding sources available to improve, 
replace, or rehabilitate the infrastructure network. 

 
The department will furnish the Consultant with any relevant or available data such as: 
• The Illinois State Rail Plan 
• The Illinois Freight Plan 

 
The Consultants Statement of Interest will be based on: 
 

Rating Description Weighted % 
Proposed staffing from Prime and any Subconsultants 15 
Proposed DBE use 5 
Available work capacity of firm 20 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 30 

 
The completion date for this contract will be 12 months after authorization to proceed. 
 
The Consultants work includes: 
• Provide Public and Stakeholder Outreach Plan documenting public and stakeholder 

involvement efforts and input received associated with the development of the Rail Needs 
Assessment. 

• Prepare Timeline Schedule – Establish dates for milestone submittals. 
• Conduct up to two (2) public meetings and 25 stakeholder meetings. 
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• Prepare meeting agendas and notes from Project Management and Coordination team 
meetings. 

• Provide Draft and Final Rail System Inventory and Evaluation Criteria  
• Provide Draft and Final Prioritization of Projects including potential funding sources. 
• Prepare preliminary draft of the complete Illinois Rail Needs Assessment  
• Issue Final Report. 
• Provide electronic shapefile and/or other suitable format containing all spatial and tabular 

data collected for this study. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager.  

 
• The person in charge of CSS/Public Involvement procedures. Include a detailed description 

of CSS/public involvement work he/she has directed involving facilitation of public meetings 
and public hearings, organizing work groups and press conferences, drafting press releases 
and property owner contact letters, etc. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Special Transportation Studies (Railway Engineering) 
 
Structures (Railroad) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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ILLINOIS DEPARTMENT OF NATURAL RESOURCES 
 

OFFICE OF MINES AND MINERALS 
ABANDONED MINED LANDS RECLAMATION DIVISION 

 
One Natural Resources Way 

 
Springfield, IL 62702-1271 

 
REQUEST FOR PROFESSIONAL SERVICES 

 
May 7, 2020 

 
This is the official notice that professional services are required by the Illinois Department of 
Natural Resources (IDNR), Office of Mines and Minerals (OMM), Abandoned Mined Lands 
Reclamation Division (AMLRD).   
 
This item will be selected and administered by IDNR.  Selection for this project is 
anticipated to be the week of June 22, 2020. 
 
This is not an invitation for bids. Firms properly prequalified for this project herein may indicate 
their desire to be considered for selection by submitting a Statement of Interest electronically to 
the Illinois Department of Transportation (IDOT) Bureau of Design and Environment through the 
Engineering and Prequalification Agreement System (EPAS). 
 
SPECIAL NOTICE:  
 
The IDNR does not enter into agreements to indemnify or hold harmless consultants in connection 
with claims arising in connection with work performed under any contract.  Insurance 
requirements and legal obligations are addressed in Section 2 of the IDOT Standard Agreement 
Provisions for Consultant Services.  The successful Consultant will be presumed to have fully 
considered any perceived risks in relation to professional liability, in submission of the 
Consultant's Proposal. 
 
The IDNR hereby notifies all proposers that it will affirmatively insure that in any contract entered 
into pursuant to the advertisement, prequalified minority business enterprises will be afforded full 
opportunity to submit statements in response to this invitation and will not be discriminated against 
on the grounds of race, color, sex, or national origin in consideration for an award. 
 
Selection of professional consultants by the IDNR is not based on competitive bidding but on the 
firm’s professional qualifications, experience, and the expertise of key personnel to be assigned 
to the project with consideration also given to: 
1. Experience of the team members in the required tasks. 
2. Ability of the team to perform all required tasks. 
3. The proximity to the project sites of key personnel assigned to the project. 
4. Extent of work, which must be subcontracted by the firm and their proposed method of 

accomplishing the project objectives. 
5. Performance rating for past work done for the IDOT and IDNR, if applicable 

 
All members of the IDNR Consultant Selection Committee will be unavailable to discuss specifics 
listed herein until selection of the specific firm has been announced. 
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The IDNR’s procedures ensure that all members of the Consultant Selection Committee are 
provided with detailed information concerning all Statements of Interest submitted by all 
consultants. 
 
Please do not send letters expressing your interest in this project and/or correspondence 
concerning your firm to members of the Consultant Selection Committee. 
 
If you have any questions concerning this project, please contact Ms. Rita Lee in the IDNR – 
OMM - AMLRD at 217/785-0398 or e-mail at rita.lee@illinois.gov. 
 
Procedural questions regarding submittal of Statements of Interest may be directed to the Bureau 
of Design and Environment’s Consultant Unit at 217/782-6916 or e-mail at 
DOT.ConsultantServices@illinois.gov. 
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 IDNR Project AML-2149, Various Phase III Construction Inspection and Site Investigation 
Projects, Various Routes, Various Counties in Southern Illinois, Illinois Department of 
Natural Resources. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are to attend an initial meeting on or about July 8, 2020 at the Illinois Department of 
Natural Resources (IDNR), 503 East Main Street, Benton. 
 
The Consultant selected for this project will be expected to provide construction inspection 
services under a blanket agreement, as needed, at abandoned mined lands reclamation project 
sites in southern Illinois.  Site investigation services, such as soil borings and surveying, will also 
be required.  Though the process of project selection is not complete, it is projected that services 
will be required at several project sites located in Gallatin, Franklin, Jackson, Perry, Saline, and 
Williamson Counties.  
 
Work orders under the blanket agreement will be negotiated and authorized by the IDNR for mine 
reclamation projects on an as needed basis.  There will be times during the contract that multiple 
projects will be under construction requiring two or more inspectors.  IDNR will furnish the 
Consultant with Plans and Specifications.  The man hours and completion dates will be negotiated 
by the department for each project prior to the authorization of each work order.  The Consultant 
must be able to perform the required services at sites throughout the specified regions and within 
an agreed upon time frame when requested by the IDNR. 
 
The Consultant will perform technical construction inspection, grade checking, materials tests and 
inspections, thoroughly and accurately document construction activities with inspection reports, 
generate payment requests and collect associated backup materials, and prepare record 
drawings.  The Consultant may also be required to assist in generating change orders and furnish 
technical advice to the IDNR. 
 
Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Consultant, and subconsultant(s) will disclose all 
current relationships with contractors. 
 
Site investigation services may include site surveying, collecting soil, surface, and groundwater 
samples, and conducting borings to define mine refuse limits and soil borrow areas.  Habitat 
investigation for bat tree survey may be required. 
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate test 
equipment necessary to complete this project. The Consultant will furnish a Liaison Engineer and 
an adequate staff to perform the duties required to fulfill the engineering requirements in 
accordance with the IDNR policies for this project.  
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  10 
Available work capacity of firm 20 
The Firms experience with required project work 30 

 
The estimated engineering fee for this project is $1,000,000.  The completion date for this contact 
will be 36 months after authorization to proceed.  The estimated construction costs for the projects 
may range from $75,000 to $8,000,000.  The various construction projects are anticipated to be 
constructed during the 2021, 2022, 2023, and 2024 construction seasons. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Liaison Engineer who will assume all the duties as Project Manager for all aspects of the 

work (an Illinois Licensed Professional Engineer is desired). 
 

• The Construction Engineer who will provide technical assistance if needed during 
construction (must be an Illinois Licensed Professional Engineer).  
 

• The Construction Inspection Technicians.  The inspector should be familiar with IDOT 
inspection duties and requirements; preferred candidate with possess IDOT Construction 
Documentation Certificate.  
 

• The Geotechnical technician who will perform any required soil borings. The Geotechnical 
Services (General Geotechnical Services) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant. 
 

• The Survey Chief. 
 

• The Drone Pilot with Remote Licensed Certificate. 
 

The prime firm must be prequalified in the following categories to be considered for this project: 
 

Special Services (Construction Inspection)  
 
Special Services (Surveying)  
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to IDOT’s Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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ILLINOIS DEPARTMENT OF NATURAL RESOURCES 
 

OFFICE OF MINES AND MINERALS 
ABANDONED MINED LANDS RECLAMATION DIVISION 

 
One Natural Resources Way 

 
Springfield, IL 62702-1271 

 
REQUEST FOR PROFESSIONAL SERVICES 

 
May 7, 2020 

 
This is the official notice that professional services are required by the Illinois Department of 
Natural Resources (IDNR), Office of Mines and Minerals (OMM), Abandoned Mines Land 
Reclamation Division (ALMRD).  
 
This item will be selected and administered by IDNR.  Selection for this project is 
anticipated to be the week of July 6, 2020. 
 
This is not an invitation for bids. Firms properly prequalified for this project herein may indicate 
their desire to be considered for selection by submitting a Statement of Interest electronically to 
the Illinois Department of Transportation (IDOT) Bureau of Design and Environment through the 
Engineering and Prequalification Agreement System (EPAS). 
 
SPECIAL NOTICE: 
 
The IDNR does not enter into agreements to indemnify or hold harmless consultants in connection 
with claims arising in connection with work performed under any contract. Insurance requirements 
and legal obligations are addressed in Section 2 of the IDOT Standard Agreement Provisions for 
Consultant Services. The successful Consultant will be presumed to have fully considered any 
perceived risks in relation to professional liability, in submission of the Consultant's Proposal. 
 
The IDNR hereby notifies all proposers that it will affirmatively insure that in any contract entered 
into pursuant to the advertisement, prequalified minority business enterprises will be afforded full 
opportunity to submit statements in response to this invitation and will not be discriminated against 
on the grounds of race, color, sex, or national origin in consideration for an award. 
 
Selection of professional consultants by IDNR is not based on competitive bidding but on the 
firm’s professional qualifications, experience, and the expertise of key personnel to be assigned 
to the project with consideration also given to: 
1. Experience of the team members in the required tasks. 
2. Ability of the team to perform all required tasks. 
3. The proximity to the project sites of key personnel assigned to the project. 
4. Extent of work, which must be subcontracted by the firm and their proposed method of 

accomplishing the project objectives. 
5. Performance rating for past work done for IDNR, if applicable. 

 
All members of the IDNR Consultant Selection Committee will be unavailable to discuss specifics 
listed herein until selection of the specific firm has been announced. 
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The IDNR’s procedures ensure that all members of the Consultant Selection Committee are 
provided with detailed information concerning all Statements of Interest submitted by all 
consultants. 
 
Please do not send letters expressing your interest in this project and/or correspondence 
concerning your firm to members of the Consultant Selection Committee. 
 
If you have any questions concerning this project, please contact Ms. Rita Lee, IDNR – OMM - 
AMLRD at 217/785-0398 or e-mail at rita.lee@illinois.gov. 
 
Procedural questions regarding submittal of Statements of Interest may be directed to the Bureau 
of Design and Environment’s Consultant Unit at 217/782-6916 or e-mail at 
DOT.ConsultantServices@illinois.gov. 
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 IDNR Project AML-2148, Various Phase III Construction Inspection and Site Investigation 
Projects, Various Routes, Various Counties in Northern and Central Illinois, Illinois 
Department of Natural Resources. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for the project and all subconsultants the prime Consultant will be 
using are scheduled to attend an initial meeting on or about July 22, 2020 at the Illinois 
Department of Natural Resources (IDNR), One Natural Resources Way, Springfield. 
 
The Consultant selected for this project will be expected to provide construction inspection 
services under a blanket agreement, as needed, at abandoned mined lands reclamation project 
sites in southern Illinois.  Site investigation services, such as soil borings and surveying, will also 
be required.  Though the process of project selection is not complete, it is projected that services 
will be required at several project sites located in Christian, Fulton, Grundy, Knox, LaSalle, 
Macoupin, Montgomery, and Rock Island Counties. 
 
Work orders under the blanket agreement will be negotiated and authorized by the IDNR for mine 
reclamation projects on an as needed basis.  There will be times during the contract that multiple 
projects will be under construction requiring two or more inspectors.  IDNR will furnish the 
Consultant with Plans and Specifications.  The man hours and completion dates will be negotiated 
by the department for each project prior to the authorization of each work order.  The Consultant 
must be able to perform the required services at sites throughout the specified regions and within 
an agreed upon time frame when requested by the IDNR. 
 
The Consultant will perform technical construction inspection, grade checking, materials tests and 
inspections, thoroughly and accurately document construction activities with inspection reports, 
generate payment requests and collect associated backup materials, and prepare record 
drawings.  The Consultant may also be required to assist in generating change orders and furnish 
technical advice to the IDNR. 
 
Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Consultant, and subconsultant(s) will disclose all 
current relationships with contractors. 
 
Site investigation services may include site surveying, collecting soil, surface, and groundwater 
samples, and conducting borings to define mine refuse limits and soil borrow areas.  Habitat 
investigation may be required, i.e. bat tree surveys prior to construction start. 
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate test 
equipment necessary to complete this project. The Consultant will furnish a Liaison Engineer and 
an adequate staff to perform the duties required to fulfill the engineering requirements in 
accordance with the IDNR policies for this project. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description (Project) Weighted % 
Past Performance in Project Categories 20 
Proposed Staffing from Prime and any subconsultants 20 
Proximity of firm to project location 10 
Available work capacity of firm 20 
The firms experience in with required project work 30 

 
The estimated engineering fee for this project is $1,000,000.  The completion date for this contact 
will be 36 months after authorization to proceed.  The estimated construction costs for the projects 
may range from $125,000 to $5,000,000.  The various construction projects are anticipated to be 
constructed during the 2021, 2022, 2023, and 2024 construction seasons. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Liaison Engineer who will assume all the duties as Project Manager for all aspects of the 

work (an Illinois Licensed Professional Engineer is desired). 
 

• The Construction Engineer who will provide technical assistance if needed during 
construction (must be an Illinois Licensed Professional Engineer). 
 

• The Construction Inspection Technicians.  The inspector should be familiar with IDOT 
inspection duties and requirements; preferred candidate with possess IDOT Construction 
Documentation Certificate. 
 

• The Geotechnical technician who will perform any required soil borings. The Geotechnical 
Services (General Geotechnical Services) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant. 
 

• The Survey Chief. 
 

• The Drone Pilot with Remote Licensed Certificate. 
 

The prime firm must be prequalified in the following categories to be considered for this project: 
 

Special Services (Construction Inspection) 
 
Specials Services (Surveying) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to IDOT’s Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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ILLINOIS DEPARTMENT OF NATURAL RESOURCES 
 

OFFICE OF WATER RESOURCES 
 

One Natural Resources Way 
 

Springfield, IL 62702-1271 
 

REQUEST FOR PROFESSIONAL SERVICES 
 

May 7, 2020 
 

This is the official notice that professional services are required by the Illinois Department of 
Natural Resources (IDNR), Office of Water Resources (OWR), Division of Capital Programs.    
 
This item will be selected and administered by IDNR.  Selection for this project is 
anticipated to be the week of June 22, 2020. 
 
This is not an invitation for bids. Firms properly prequalified for this project herein may indicate 
their desire to be considered for selection by submitting the requested information to the IDNR 
address listed within this Request for Professional Services. 
 
SPECIAL NOTICE:  
 
The IDNR does not enter into agreements to indemnify or hold harmless consultants in connection 
with claims arising in connection with work performed under any contract. Insurance requirements 
and legal obligations are addressed in Section 2 of the IDOT Standard Agreement Provisions for 
Consultant Services. The successful Consultant will be presumed to have fully considered any 
perceived risks in relation to professional liability, in submission of the Consultant's Proposal. 
 
IDNR hereby notifies all proposers that it will affirmatively insure that in any contract entered into 
pursuant to the advertisement, prequalified minority business enterprises will be afforded full 
opportunity to submit statements in response to this invitation and will not be discriminated against 
on the grounds of race, color, sex, or national origin in consideration for an award. 
 
Selection of professional consultants by IDNR is not based on competitive bidding but on the 
firm’s professional qualifications, experience, and the expertise of key personnel to be assigned 
to the project with consideration also given to: 
1. Ability to complete the work in the time required and the firm’s existing workload. 
2. The proximity to the project sites of key personnel assigned to the project. 
3. Extent of work, which must be subcontracted by the firm and their proposed method of 

accomplishing the project objectives. 
4. Financial evaluation of the firm and its accounting methods. 
5. Performance rating for past work done for IDNR, if applicable 

 
All members of the IDNR Consultant Selection Committee will be unavailable to discuss specifics 
listed herein until selection of the specific firm has been announced. 
 
IDNR’s procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants. 
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Please do not send letters expressing your interest in this project and/or correspondence 
concerning your firm to members of the Consultant Selection Committee. 
 
If you have any questions concerning this project, please contact Mr. Ted Montrey, Office of Water 
Resources in the Illinois Department of Natural Resources at 217/782-4439 or e-mail at 
ted.montrey@illinois.gov. 
  
Procedural questions regarding submittal of Statements of Interest may be directed to the Bureau 
of Design and Environment’s Consultant Unit at 217/782-6916 or e-mail at 
DOT.ConsultantServices@illinois.gov. 
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 IDNR Project OWR-362, Various Phase III Construction Inspection Projects, Various 
Counties, Illinois Department of Natural Resources.  
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for the project and all subconsultants the prime Consultant will be 
using are scheduled to attend an initial meeting on July 6, 2020 at the Illinois Department of 
Natural Resources headquarters, One Natural Resources Way in Springfield.  
 
The Consultant selected for this project will be expected to provide construction inspection and 
resident engineering services, as needed, at water resource project sites statewide.  Site 
investigation services may also be required.  It is anticipated that the majority of services will be 
required at project sites located in Whiteside County, Kendall County, McHenry County, Cook 
County, Will County, LaSalle County, Sangamon County, Morgan County, Randolph County, and 
Pulaski County. 
 
Work orders under the blanket agreement will be negotiated and authorized by the IDNR for each 
water resource project on an as needed basis.  There may be times during the contract that 
multiple projects will be under construction requiring two or more personnel.  IDNR will furnish the 
Consultant with Plans and Specifications.  The Consultant must be able to perform the required 
services at sites throughout the specified regions and within an agreed upon time frame when 
requested by the IDNR.   
 
The Consultant is expected to perform at a minimum: technical construction resident engineering, 
inspection, construction layout, grade checking, material testing and inspections, thoroughly and 
accurately document construction activities with diaries, inspection reports, generate payment 
requests and collect associated backup materials, and prepare as built drawings.  The Consultant 
will also be required to review shop plans, generate change orders and furnish technical advice 
to the IDNR.   
 
Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Consultant, and subconsultant(s) will disclose all 
current relationships with contractors. 
 
Site investigation services may include site surveying and collecting soil and or surface water 
samples to make sure the Contractor is abiding by NPDES/SWPPP requirements.  
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate test 
equipment necessary to complete this project. The Consultant will furnish a Liaison Engineer and 
adequate staff to perform the duties required to fulfill the engineering requirements in accordance 
with the departmental policies for this project. 
 
  

Professional Transportation Bulletin 196 199 Published: Thursday, May 7, 2020



 

The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project locations  5 
Proposed DBE use  5 
Available work capacity of firm 10 
The firm’s experience with required project work 15 
Firm’s understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $2,600,000.  The completion date for this project 
will be 60 months after authorization to proceed.  The estimated construction costs for the projects 
may range from $200,000 to $8,000,000.  The Consultant will be required to complete and submit 
final measurements, calculations, and contract record documents to the IDNR no later than six 
(6) weeks after the completion of each construction project.  The various construction projects are 
anticipated to be constructed during the 2020, 2021, 2022, 2023, 2024 and 2025 construction 
seasons. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Resident Engineer (an Illinois Licensed Professional Engineer is required). 

 
• The Construction Engineer who will provide technical assistance if needed during 

construction (an Illinois Licensed Professional Engineer is required).   
 

• The person who will perform/supervise the review and approval of Mechanical Shop plans 
(an Illinois Licensed Professional Engineer is required). 

 
• The person who will perform/supervise the review and approval of Electrical Shop plans (an 

Illinois Licensed Professional Engineer is required). 
 

• The person who will perform/supervise the review and approval of Structural Shop plans (an 
Illinois Licensed Structural Engineer is required). 

 
• The person who will perform/supervise the review and approval of other shop plans for 

disciplines not noted above (an Illinois Licensed Professional Engineer is required). 
 

• The Documentation Technician. The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate. Include the 
Document Certificate number for IDNR. 

 
• The Survey Chief (an Illinois Licensed Professional Land Surveyor is required). 

 
• The Materials QA Technician (this person shall have an IDOT PCC training certificate and 

an IDOT class S-33, Geotechnical Testing and Field Inspection certificate).  
 

Statements of Interest must also provide a proposed organizational chart for the proposed 
Consultant team with proposed percentage of time commitment and the approach the firm would 
take on this project.  Also, include any past firm experience with this type of work. 
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The prime firm must be prequalified in the following categories to be considered for this project: 
 
Special Services (Construction Inspection) 
 
Special Services (Mechanical Engineering) 
 
Special Services (Electrical Engineering) 
 
Special Services (Surveying)  

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   
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ILLINOIS DEPARTMENT OF NATURAL RESOURCES 
 

One Natural Resources Way 
 

Springfield, IL 62702-1271 
 

REQUEST FOR PROFESSIONAL SERVICES 
 

May 7, 2020 
 

This is the official notice that professional services are required by the Illinois Department of 
Natural Resources (IDNR).   
 
This item will be selected and administered by IDNR.  Selection for this project is 
anticipated to be the week of June 22, 2020. 
 
This is not an invitation for bids. Firms properly prequalified for this project herein may indicate 
their desire to be considered for selection by submitting the requested information to the IDNR 
address listed within this Request for Professional Services. 
 
SPECIAL NOTICE:  
 
The IDNR does not enter into agreements to indemnify or hold harmless consultants in connection 
with claims arising in connection with work performed under any contract. Insurance requirements 
and legal obligations are addressed in Section 2 of the IDOT Standard Agreement Provisions for 
Consultant Services. The successful Consultant will be presumed to have fully considered any 
perceived risks in relation to professional liability, in submission of the Consultant's Proposal. 
 
IDNR hereby notifies all proposers that it will affirmatively insure that in any contract entered into 
pursuant to the advertisement, prequalified minority business enterprises will be afforded full 
opportunity to submit statements in response to this invitation and will not be discriminated against 
on the grounds of race, color, sex, or national origin in consideration for an award. 
 
Selection of professional consultants by IDNR is not based on competitive bidding but on the 
firm’s professional qualifications, experience, and the expertise of key personnel to be assigned 
to the project with consideration also given to: 
1. Ability to complete the work in the time required and the firm’s existing workload. 
2. The proximity to the project sites of key personnel assigned to the project. 
3. Extent of work, which must be subcontracted by the firm and their proposed method of 

accomplishing the project objectives. 
4. Financial evaluation of the firm and its accounting methods. 
5. Performance rating for past work done for IDNR, if applicable 

 
All members of the IDNR Consultant Selection Committee will be unavailable to discuss specifics 
listed herein until selection of the specific firm has been announced. 
 
IDNR’s procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants. 
 
Please do not send letters expressing your interest in this project and/or correspondence 
concerning your firm to members of the Consultant Selection Committee. 
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If you have any questions concerning this project, please contact Mr. Dale Brockamp, Illinois 
Department of Natural Resources at 217/785-4906 or e-mail at dale.brockamp@illinois.gov.  
 
Procedural questions regarding submittal of Statements of Interest may be directed to the Bureau 
of Design and Environment’s Consultant Unit at 217/782-6916 or e-mail at 
DOT.ConsultantServices@illinois.gov. 
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 IDNR Project 1-20-044, Hennepin Canal - West End Levee Restoration, Phase I/II, Henry 
County, Illinois Department of Natural Resources. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 14, 2020 at 10:30 AM at the IDNR 
State Headquarters in Springfield. 
 
Phase I/II engineering services are required for the repair of levees at the west end of the 
Hennepin Canal near Colona, IL.  All work shall be performed for the Illinois Department of Natural 
Resources (IDNR).  Most of the work will take place between Lock 26 and Lock 28 which is 
immediately east of Colona, Illinois.  Specifically, IDNR would like to repair several existing 
breaches in the canal levee and rebuild them to withstand future flooding events by allowing them 
to pass excess flow from the Green River.  All work associated with this project is in Henry County 
at the western end of the main canal. 
 
The Consultant will be required to work with IDNR staff to review existing record drawings and 
determine the best way to allow flood waters to pass over or through the levees while still 
protecting the recreational trails on top of the levees.  A thorough knowledge of Hydraulics and 
Hydrology will be required to secure multiple regulatory permits.  In addition, the Consultant will 
need to work with the IDNR historical preservation staff to incorporate a design which is both 
historically accurate and functional. 
 
Since the Hennepin Canal has been designated as a National Historic Landmark Site, the 
Consultant will be required to work closely with the State Historic Preservation Office (SHPO) and 
comply with any ADA and public health and safety requirements.  The Consultant should have a 
thorough working knowledge of the National Historic Act of 1966 as amended through 2000. 
 
Work is expected to include the following tasks below, as well as any additional work required to 
finish the reports required for the completion of the project: 

 
1. Complete a thorough structural inspection of the existing levee failures and all weakened 

points on the north and south levee.  Identify damages to the structures caused by the 
weather, vandalism, and age.  Provide a detailed field report which describes all damages 
which need to be addressed. 
 

2. Review all record drawings of the canal levee including recent repairs.  Become familiar with 
the original design plans and any structural changes which have been constructed over the 
years. 
 

3. Conduct a hydraulics and hydrology study to determine 1-year, 10-year, 25-year, and 100-
year flow rates from the Green River.  Assume that that all levees holding back the Green 
River have been compromised. 
 

4. Provide two (2) design options to repair the existing canal breaches.  The design options 
should ensure that the levees will be strengthened and fortified to withstand 10-year and 25-
year flooding events without damaging the tow path or recreational trails. IDNR anticipates 
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that this will be accomplished by using spillways to allow flood waters to both enter and exit 
the canal at both controlled flow rates and at desired locations.  The base design should also 
include enough flow capacity to protect the entire levee between Locks 26 and 27.  This 
section of levee has been overtopped and damaged over the years due to efforts to protect 
the downstream levee section between locks 27 and 28. 
 

5. Present one or more design options to protect the entire Hennepin Canal between Lock 26 
and Lock 28 during a 100-year storm event.  IDNR anticipates that this task will be 
accomplished by using fuse plugs or inverted siphons under the canal as have been done at 
other locations.  IDNR is willing to sacrifice the bicycle trail on top of the canal levee during 
a 100-year storm event if it will prevent the catastrophic failure of the entire levee 
embankment. 
 

6. Provide design & demolition plans to restore the drainage ditches which drain water away 
from the toe of the levees.  Many of the drainage ditches have silted in from numerous 
flooding events over the years. In addition, they have also become overgrown with woody 
vegetation. 
 

7. Provide final recommendations based on your professional expertise which considers 
functionality, cost, longevity, permitting concerns and historical preservation. 
 

8. Provide design documents in accordance with standard IDOT delivery procedures and 
protocol. All fee proposals and contract negotiations shall follow standard IDOT procedures 
and protocol. 

 
All design documents shall be submitted as a bound document and in electronic format.  IDNR 
uses Microsoft Excel in the development of its spreadsheets, Microsoft Word in the development 
of its word processing and AutoCAD in the development of its drawings. 
 
DELIVERABLES: 

 
A. Initial Assessment Report.  The Consultant shall perform a detailed inspection at all locations 

between Lock 26 and Lock 28.  The Consultant shall also review all existing construction 
plans for the historic structure, including renovation plans, and identify the extent of damage 
and/or deterioration of the existing canal levee elements. 
 

B. Preliminary Design Report shall include the following: 
1. Preliminary Design Plans and Analysis for repairing the existing breaches. 
2. Preliminary Design Plans and Analysis for constructing new water control structures 

which can pass 10-year and 25-year flooding events. 
3. Both design options shall include a 30% Opinion of Probable Cost. 
4. Three (3) electronic copies of the Preliminary Design Report on Flash-drives or CDs. 
5. Presentation of the preliminary design report to IDNR staff including SHPO, OWR, and 

ORCP. 
 

C. Pre-Final Submittal Documents including a 95% Opinion of Probably Cost 
 

D. Final Submittal Documents including a 100% Opinion of Probable Cost. 
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The Consultants Statement of Interest will be rated based on:. 
 

Rating Description Weighted % 
Past performance in project categories 5 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  10 
Available work capacity of firm 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 25 

 
The completion date for this contract will be 12 months after authorization to proceed. 
 
Key personnel listed in Exhibit A for this project must include: 
 
• Person who will assume the duties of Project Manager for all aspects of the work (must be 

an Illinois Licensed Professional Engineer). 
 

• Person who will perform the duties of Project Engineer, defined as the individual-in-charge 
who is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
 

• Person who will coordinate all design activities with the State Historical Preservation Office 
(SHPO).  This person should be an Illinois certified archaeologist.  

 
• Person who shall coordinate all design activities to verify that the restored trails are compliant 

with the 2018 Illinois Accessibility Code. 
 

• Person who will perform the work in the area of hydraulics and hydrology, including all 
recommendations and will seal the work required for the structural design (must be an Illinois 
Licensed Structural Engineer). In addition, the staff performing this work must be identified. 

 
• Person who will perform the QC/QA review work of all submittal documents (Must be an 

Illinois Licensed Engineer with adequate design experience for this type of levee work). 
 

Statements of Interest must also include: 
 
• Satisfactory experience in the activities required for this work by the firm and by members of 

the Consultant’s current key personnel listed above, including dates of when work was 
completed, and list all applicable projects. 
 

• Satisfactory experience working with historical landmarks.  The Hennepin Canal has been 
designated as a National Historic Landmark Site.  The Consultant will be required to work 
closely with the State Historic Preservation Office (SHPO) and comply with any ADA and 
public health and safety requirements.  The Consultant should have a thorough working 
knowledge of the National Historic Act of 1966 as amended through 2000. 

 
• Project approach. 

 
• A proposed organizational chart for the Consultant team. 
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The prime firm must be prequalified in the following categories to be considered for this project: 
 

Special Studies (Location Drainage) 
 
Special Services (Surveying) 
 
Hydraulic Reports (Waterways: Complex) 
 
Geotechnical Services (Subsurface Explorations) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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RECURRING NOTICES 
 
 

The following is a collection of past notices kept for historical reference and reminders to 
firms if they wish to navigate through them.   
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STTP S-33 Soils Field Testing and Inspection Course 

 
Course Objectives: This course prepares construction and materials personnel with the basic skills 
and guidance to properly perform field testing and inspection of subgrade, embankment, and shallow 
foundations for various structures. This course also describes common geotechnical problems and 
the remedial actions generally used to correct them. 
 
Upon successful completion of the course, students should be able to:  
 
• Determine the field moisture content along with the in-situ wet and (corresponding) dry densities 
• Use the Family of Curves and One Point Proctor to determine the Standard Dry Density (SDD) 

and Optimum Moisture Content (OMC) of a given soil 
• Determine percent compaction and percent of OMC 
• Determine soil stability and strength in the field using a Static and Dynamic Cone Penetrometer  
• Properly inspect embankment construction 
• Check roadway subgrades and determine undercut and treatment depths 
• Perform inspection and soil testing to verify or establish the adequacy of foundation material for 

box culverts and shallow structure foundations 
 
Successful completion of this course meets consultant eligibility requirements for Department 
prequalification. 
 
Course Materials:  Soils Field Testing and Inspection: Course Reference Manual   
If an updated version is available it will be provided in class. 
Students will need to bring a pencil, calculator and note pad with them. 
 
Enrollment:  Please have one coordinator from your company contact Mr. Paxton Harmon at 217-
524-0634 or preferably by email at Paxton.Harmon@illinois.gov to enroll students in a class.  Each 
student will be put on a waiting list for the class of their choice.  Two to three weeks prior to 
class start the student or coordinator will be contacted with confirmation of enrollment.  If the student 
cannot be enrolled in the class, they will be contacted and asked for their second class choice.    
 
There is no fee for this class at this time.  
 
Schedule:  Each class is three days.  The first day starts at 1:00pm and ends at 4:30pm.  The 
second day starts at 8:15am and lasts until 4:30pm.  The third and final day starts at 8:15am and 
ends around noon. The 2018-19 training schedule is listed below:  
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Class Dates/Location: 
 
 
IDOT District One: Materials Laboratory 
    101 West Center Court 
    Schaumburg, Illinois 60196 
 

• Nov 27-29 
• Jan 8-10 
• Feb 5-7 
• Mar 19-21 

 
IDOT District Three: “The Starved Rock” Conference Room 
    700 East Norris Drive 
    Ottawa, Illinois 61350 
 

• Mar 4-6  

 
IDOT District Six: Chastain Conference Room,  

126 E. Ash Street  
Springfield, Illinois 62704 
 
• Dec 11-13 

 
 

IDOT District Seven: Effingham County Emergency Management Building 
    311 Miracle Drive 
    Effingham, Illinois 62401 
 

• Feb 20-22   
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NOTICE 
2018 Standard Agreement Provisions for Consultant Services 

(SAPCS) 
July 01, 2018

2018 SAPCS applied to all proposal packages (Prime and Sub) received by the Central Office 
after July 1, 2018. 

For contracts advertised on PTB 184 and before – language will be included in the agreement 
overriding the new compensation language in the 2018 SAPCS. 

We encourage the review of the entire SAPCS, the following are significant revisions. 

• All firms are required to notify the department of the loss of a prequalification category
(2.12)

• All subconsultants are required to be paid within 15 calendar days of prime receiving
payment from the Department (2.63)

• DBE Administration (2.67)
o Subconsultant Utilization Plan will be required with PTB 189 Statements of

Interest (2.24)
• Consultant Compensation (2.90)
• Fixed Fee (2.91)

The SAPCS are available on the IDOT Website: Standard Agreement Provisions for Consultant Services 
July 1, 2018

Professional Transportation Bulletin 196 211 Published: Thursday, May 7, 2020

http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Directories/Agreements/Highways/Design-and-Environment/StandardAgreementProvisionsForConsultantServices2018.pdf
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Directories/Agreements/Highways/Design-and-Environment/StandardAgreementProvisionsForConsultantServices2018.pdf


NOTICE 
 

Prevailing Rate Schedule 
 
 

The “Prevailing Rate Schedule” option within EPAS - Question 3, will no longer be 
accepted:  
 

Would you like to be considered only for occasional small projects that the 
Department may elect to negotiate on a per diem or prevailing unit price basis, 
may substitute their current prevailing rate schedule? 

 
This option is no longer utilized.  If a firm wishes to pursue prequalification with the 
Illinois Department of Transportation an established and approved overhead rate will be 
required.  
 
This option is being removed from EPAS.  If a firm submits a prevailing rate schedule 
instead of supplying an overhead rate, the SEFC will be returned to the firm.   
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NOTICE 
 

February 1, 2019 

Revised Consultant Utilization Plan 

 

The following was added to the first sheet (prime sheet) of the plan for clarification.   

Failed to meet Consultant Proposed Goal in Statement of Interest but meets or exceeds the 
advertised goal.  The revised Disadvantaged Business _____ percent 
Attached are the signed participation statements forms, with the noted revisions, evidencing 
availability and use of each consultant firm participating in this plan and assuring each business 
will perform a commercially useful function in the work of the contract. Justification for the 
revisions must be provided to the department by the Consultant.   
 

The following sheet shows the revision highlighted on the revised page.  
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I certify I am the _________________ of the firm of SAMPLE FIRM, Inc. and I have thoroughly reviewed our proposed 

subconsultant utilization plan.  If we are selected for this project, we will assign it as a top priority project with our firm’s 

proposed staff and the subconsultant’s staff for the full term of the contract. The office location for correspondence 

relating to this project is: 

Address_____________________________________________________ 

City/State/Zip________________________________________________ 

As the Consultant I further agree to ensure disadvantaged businesses as defined in 49 CFR Part 26 and the Standard 

Agreement Provisions for Consultant Services (SAPCS) have the maximum opportunity to participate in the performance of 

subcontracts financed in whole or in part with Federal or State funds.  The consultant shall take all necessary and 

reasonable steps in accordance with 49 CFR Part 26 to ensure said businesses have the maximum opportunity to compete 

for and perform under this contract.  The consultant shall not discriminate based on race, color, national origin or sex in 

the award and performance of contracts. 

I, acting in my capacity as an officer of the undersigned submitting firm (or firms if a Teaming Agreement), hereby assure 

the Department on this project my firm: (check one) 

 Meets or exceeds the advertisement goals and have provided documented participation as follows: 

Disadvantaged Business _____ percent 

Attached are the signed participation statements forms evidencing availability and use of each consultant firm 

participating in this plan and assuring each business will perform a commercially useful function in the work of the 

contract. 

 Failed to meet Consultant Proposed Goal in Statement of Interest but meets or exceeds the advertised goal.  The 

revised Disadvantaged Business _____ percent 

Attached are the signed participation statements forms, with the noted revisions, evidencing availability and use of each 

consultant firm participating in this plan and assuring each business will perform a commercially useful function in the 

work of the contract. Justification for the revisions must be provided to the department by the Consultant.   
 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and my 

company has provided participation as follows: 

Disadvantaged Business Participation _____ percent 

The contract goals should be accordingly modified or waived.  Attached is all information required by the SAPCS in support 

of this request including good faith effort.  Also attached are the signed participation statements forms, required by the 

SAPCS evidencing availability and use of each business participating in this plan and assuring each business will perform a 

commercially useful function in the work of the contract. 

 

Print Name      
Signature         

Title                  
Date  

Firm Name  
Phone  

E-mail address  
 

Consultant's Utilization 
Plan PTB # 1XX   Item #XX 

Advertisement DBE Goal XX% 
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NOTICE 
Subconsultant Utilization Plan 

July 01, 2018 
 

The Input for Statements of Interest for each Item has been revised.  Teaming, will now require the category and 
% of work by the team members.  Input will be the same process as subconsultant entry. 

 

Mentor Input stays the same, no changes. 

 

 

 

 

Firm Name 

Firm Name A 

Firm Name B 

Firm Name C 

Firm Name B 

% work By Firm 

Include Number 

NEW NEW 
Qualifications 

Prequal Category 
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To submit the U-Plan, the process will be the same as submitting the Exhibit A.  The U-plan will be 
printed and then attached.  If selected the prime and subs will complete and bring to the negotiation 
meeting.  

 

 

 *6.  Subconsultant Utilization Form 

The utilization form is required for successful electronic submittal.  Please print the form 
and attach below.  The forms are not required to be completed at submittal time.   If 
selected for this Item, the prime firm will be required to Select “View”, then print the 
forms, complete the forms and have any subconsultants complete and provide the forms 
to the Project Manager.  

                         

 

 

The following is an example U-Plan which would be attached.  
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Consultant's Utilization 
Plan PTB # 1XX   Item #XX 

Advertisement DBE Goal XX% 

I certify I am the _________________ of the firm of SAMPLE FIRM, Inc. and I have thoroughly reviewed our proposed 
subconsultant utilization plan.  If we are selected for this project, we will assign it as a top priority project with our firm’s 
proposed staff and the subconsultant’s staff for the full term of the contract. The office location for correspondence 
relating to this project is: 

Address_____________________________________________________ 

City/State/Zip________________________________________________ 

As the Consultant I further agree to ensure disadvantaged businesses as defined in 49 CFR Part 26 and the Standard 
Agreement Provisions for Consultant Services (SAPCS) have the maximum opportunity to participate in the performance of 
subcontracts financed in whole or in part with Federal or State funds.  The consultant shall take all necessary and 
reasonable steps in accordance with 49 CFR Part 26 to ensure said businesses have the maximum opportunity to compete 
for and perform under this contract.  The consultant shall not discriminate based on race, color, national origin or sex in 
the award and performance of contracts. 

I, acting in my capacity as an officer of the undersigned submitting firm (or firms if a Teaming Agreement), hereby assure 
the Department on this project my firm: (check one) 

 Meets or exceeds the advertisement goals and have provided documented participation as follows: 
Disadvantaged Business _____ percent 
Attached are the signed participation statements forms evidencing availability and use of each consultant firm 
participating in this plan and assuring each business will perform a commercially useful function in the work of the 
contract. 

 Failed to meet Consultant Proposed Goal in Statement of Interest but meets or exceeds the advertised goal.  The 
revised Disadvantaged Business _____ percent 
Attached are the signed participation statements forms, with the noted revisions, evidencing availability and use of each 
consultant firm participating in this plan and assuring each business will perform a commercially useful function in the 
work of the contract. Justification for the revisions must be provided to the department by the Consultant.   
 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and my 
company has provided participation as follows: 
Disadvantaged Business Participation _____ percent 
The contract goals should be accordingly modified or waived.  Attached is all information required by the SAPCS in support 
of this request including good faith effort.  Also attached are the signed participation statements forms, required by the 
SAPCS evidencing availability and use of each business participating in this plan and assuring each business will perform a 
commercially useful function in the work of the contract. 
 

Print Name      
Signature         

Title                  
Date  

Firm Name  
Phone  

E-mail address  
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Subconsultant/DBE Participation Statement 

Subconsultant Name DBE  
 

Category(ies) of work Estimated 
% 

FIRM ABC Yes Surveying 10 
 
The undersigned certify the information included herein is true and correct, and if the subconsultant firm listed 
has agreed to perform a commercially useful function in the work of the Prequalification Category listed above 
and to execute a contract with the Prime Consultant.  The undersigned further understands no changes to this 
statement may be made without prior approval from the Managing office, (District/Bureau) and complete and 
accurate information regarding actual work performed on this project and the payment therefore must be 
provided to the Department.  
 
 

   
Signature for Prime Consultant  Signature for Subconsultant 

 

Date        Date       
 
Contact Person        Contact Person       
 
Title        Title       
 
Firm Name        Firm Name       
 
Address        Address       
 
City/State/Zip        City/State/Zip       
 
Phone        Phone       
 
Email Address        Email Address       
 

 
  

Consultant's Utilization Plan   
PTB # XXX Item # XXX 

Advertisement DBE Goal XX 
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Subconsultant/DBE Participation Statement 

Subconsultant Name DBE  
 

Category(ies) of work Estimated 
% 

XYZ No Roads and streets 3 
 
The undersigned certify the information included herein is true and correct, and if the subconsultant firm listed 
has agreed to perform a commercially useful function in the work of the Prequalification Category listed above 
and to execute a contract with the Prime Consultant.  The undersigned further understands no changes to this 
statement may be made without prior approval from the Managing office, (District/Bureau) and complete and 
accurate information regarding actual work performed on this project and the payment therefore must be 
provided to the Department. 
 
 

   
Signature for Prime Consultant  Signature for Subconsultant 

 

Date        Date       
 
Contact Person        Contact Person       
 
Title        Title       
 
Firm Name        Firm Name       
 
Address        Address       
 
City/State/Zip        City/State/Zip       
 
Phone        Phone       
 
Email Address        Email Address       
 

 

Consultant's Utilization Plan   
PTB # XXX Item # XXX 

Advertisement DBE Goal XX 
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NOTICE 
Compensation 

 
Effective 08-03-17 

 
All future projects, beginning with PTB 185, will utilize the following: 
 
 
Salary Cap:  Use a salary cap of $75 for all classifications for negotiations and in determining 
the contract upper limit.  Utilize the actual salary rate of employees for invoicing. 
 
Cost Plus Fixed Fee (CPFF) method of compensation 
 
CPFF formula: 

Compensation = DL+DC+OH+FF 
 
Where Fixed Fee (FF): 

For Prime Agreements is: 
(0.33+ R)DL+%DL=FF 
 
%DL = 10% of Direct Labor (DL) of Subs 
 
For Sub-Consultants 
(0.33 + R)DL 

 
Note:  The Total Fixed Fee cannot exceed 15% of DL + OH unless expressly stated 
in the advertisement.  For Prime Consultants, the Total Fixed Fee includes the 
Subconsultant %DL. 

 
Where: 

R= Complexity Factor: 0, 0.035, or 0.07 
DL = Direct Labor 
DC= Direct Cost 
OH= Overhead Rate 

 

Escalation Rate: 

The percentage used to project the consultant’s current hourly rate throughout the life of the 
project to account for future raises will be 2% per year.  
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Notice 
Consultant Invoicing 

11-17-16

The Department makes every effort to expedite the processing of engineering consultant 
invoices for payment.  However, before the Department can process invoices for 
payment, the consultant must have a current Certificate of Insurance on file.  The 
insurance requirements are provided in Sections 2.26 and 2.62 of the Standard Agreement 
Provisions for Consultant Services. 

Listed below are possible causes for payment delay: 

1. Either no certificate of insurance on file or it has expired.
2. The limits of coverage are insufficient.
3. The failure to show the Department as Additional Insured and Certificate Holder.
4. The failure to provide a 30-day cancellation notice.

The Accord Certificate of Insurance (Form 25) is often used to reflect evidence of 
insurance coverage.  Included on the form should be a statement indicating the Illinois 
Department of Transportation, its officers and employees are named as an Additional 
Insured for General Liability.  In addition, the Certificate Holder should be shown as: 

Illinois Department of Transportation 
Bureau of Design and Environment 
2300 S Dirksen Parkway 
Springfield, IL  62764 

Completed Certificates of Insurance should be uploaded into EPAS under the Corporate 
Details.  The certificates should be updated annually with the SEFC renewal and if the 
certificate expires between renewals, then an Amend to the SEFC is required. 
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NOTICE 

Statements of Interest Rating Criteria in Advertisement 

November 10, 2016 

There is an addition to the advertisements.  To comply with 23 CFR Part 172, 
Procurement, Management, and Administration of Engineering and Design 
Related Services the items are required to show the criteria used in the review of 
the Statements of Interest.   

A chart similar to the following will be included for each item on the bulletin.  The 
Rating Description and weighted percent will vary for each item. 

The Consultant’s Statement of Interest will be rated based on: 

Rating Description Weighted 
% 

Past Performance in Project Categories 0-30
Proposed Staffing from Prime and any subconsultants 0-30
Proximity of firm to project location 0-10
Proposed DBE use 
The firms experience with required  project work 0-30

Firms understanding/method of accomplishing project 
requirements 

0-30

Specific project information, not covered by the descriptions above 0-30

Professional Transportation Bulletin 196 222 Published: Thursday, May 7, 2020



NOTICE 
Overhead Rates 

This is a reminder that consultant firms doing business with the Department should ensure they 
are using the correct overhead rate type consistent with their accounting practices and the 
project scope. 

The vast majority of consulting firms doing business with the Department have a single, 
combined overhead (OH) rate for payroll burden, fringe expense rate, and general 
administrative expense.  This OH rate is often referred to as a Combined or Blended 
rate.  However, there is a small percentage of firms who have multiple OH rate types.  These 
multiple OH rate types often include a Home Office Rate, a Field Office Rate and sometimes a 
Combined Rate. 

Firms with multiple OH rate types should ensure they are using the correct OH rate type when 
completing cost estimates and when invoicing the Department.   The OH rate type should be 
consistent with the firm’s accounting practices and should be discussed with the Department’s 
project manager during initial contract discussions and/or meetings. 
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NOTICE  

IDOT Prequalification Letter  (5-5-16) 

There is an approval letter for each approved SEFC application. The letter is dated with the print date; the body 
of the letter contains the fiscal year approval date. 

 If the firm was not approved, there isn’t a letter. 

 

SEFC ID 1 would have a letter stating in the first paragraph: We have completed our review of your "Statement 
of Experience and Financial Condition" (SEFC) which you submitted for the fiscal year ending December 31, 
2015.   

The last paragraph in the letter would state, Your firm is prequalified until December 31, 2016. You will be 
given an additional six months from this date to submit the applicable portions of the "Statement of Experience 
and Financial Condition" (SEFC) to remain prequalified.  

SEFC ID 2 would not have a letter, firm was not approved 

SEFC ID 3 would have a letter stating in part: We have completed our review of your "Statement of Experience 
and Financial Condition" (SEFC) which you submitted for the fiscal year ending December 31, 2012.   

SEFC ID 4 would have a letter stating in part: We have completed our review of your "Statement of Experience 
and Financial Condition" (SEFC) which you submitted for the fiscal year ending June 30, 2011.     

The IDOT prequalification approval letters: 

We have completed our review of your "Statement of Experience and Financial Condition" (SEFC) which you submitted 
for the fiscal year ending (date specific to the firm’s fiscal year end date). Your firm's total annual transportation fee 
capacity will be (determined as noted in the BDE Manual Chapter 8). 

Your firm's payroll burden and fringe expense rate and general and administrative expense rate totaling (Overhead%) 
are approved on a provisional basis.  The rate used in agreement negotiations may be verified by our Office of Quality 
Compliance and Review in a pre-award audit. 

Your firm is required to submit an amended SEFC through the Engineering Prequalification & Agreement System (EPAS) 
to this office to show any additions or deletions of your licensed professional staff or any other key personnel that would 
affect your firm's prequalification in a particular category.  Changes must be submitted within 15 calendar days of the 
change and be submitted through the Engineering Prequalification and Agreement System (EPAS). 

 

134.2 1 
 

2 
 

3 
 

4 

NO LETTER 
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Your firm is prequalified until (Fiscal Year + 1 year). You will be given an additional six months from this date to submit 
the applicable portions of the "Statement of Experience and Financial Condition" (SEFC) to remain prequalified. 

The last paragraph is saying your firm is prequalified for one year  based on the firm’s fiscal year and to remain 
prequalified the firm must submit the applicable portions of the "Statement of Experience and Financial Condition" 
(SEFC) within 6 months.  IDOT is giving the firm time to gather and complete information; we don’t expect the firms to 
be able to submit data immediately. The firm remains prequalified during this six month grace period.  Once the data is 
submitted, either before or on the due date, the firm remains prequalified in the current categories until IDOT reviews a 
category and makes a determination.  If there is not submittal by the due date, the firm is automatically listed as not 
approved.  
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NOTICE 
List of Prequalified Consultant Firms 

May 05, 2016 

IDOT provides a listing of prequalified consulting firms on the IDOT website, under Engineering, 
Architectural Professional Services    

This list is typically updated weekly, and is based on the most recently approved SEFC application.  

Information has been added to the website to help clarify: 

Prequalification 

All engineering, land surveying, and architectural consultants interested in providing services to 
IDOT, whether as a prime or subconsultant, must be prequalified with the department. IDOT 
prequalifies architectural and/or engineering consultants in multiple transportation categories of 
service. Prequalification is based on the firm’s and the individual’s professional experience and 
qualification. Annual updates to statements of experience and financial condition must be 
completed to maintain prequalification status. The process is governed by state Statute (30 ILCS 
535/1). 

There are approximately 400 firms prequalified with IDOT that are able to submit statements of 
interest on engineering, land surveying and architectural project advertisements. Updated 
every Friday, the List of Prequalified Consultants,  List of Prequalified DBE Consultants and 
List of Prequalification Categories without a DBE firm, provides the firm name, address, DBE 
status, contact person, phone number, fax number and prequalified IDOT category or 
categories.  The list posted is from the firms last approved Statement of Experience and Financial Condition. Firms 
with information in for review may have additional prequalification categories or may not have all 
the prequalification categories listed.  Firms can track the progress of their Statement of 
Experience and Financial Condition review by viewing Status Column and the Category Column 
in EPAS. 

Firms are encouraged to monitor their prequalification status in EPAS. 

To check the status of an application and/or view current prequalification, log on to EPAS. In this example, the 
review of the application has not been completed.  The Financial Portion is under review. The review of the 
requested prequalification categories is complete, note the RANKING_COMPLETE in the Status Column.   
Once the status column says APPROVED, the entire review is complete. 
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At Ranking Complete, SEFC ID 5555, the firm can view their status of  the proposed prequalification 
categories; select View in the Category Column. It will note if your firm is qualified or not qualified.  

Until the SEFC ID 5555 application is approved, the data from the last approved SEFC ID 4444: will show on 
the website.  In this example, the firm  was prequalifed in Special Studies-Pump Station and the 
prequalification for the category shows on the website.  The firm is not currently prequalified in pump stations 
and it is not showing on the website because the firm’s application is under review.   The firm would not be 
prequalfied for the category and would not be considered for items requiring Special Studies – Pump Station. 

Information on website: 

EXAMPLE FIRM 

SEFC ID 5555 

SEFC ID 4444 

EXAMPLE FIRM 

124 

125 

Professional Transportation Bulletin 196 227 Published: Thursday, May 7, 2020



If the firm’s status is Ranking Process, the prequalification category reviews have not been completed.  

In this example, the firm’s prequalification status by category remains as is, until IDOT completes the review of 
the category.  

At this point, the firm is prequalified in Location Drainage, and Construction Inspection. 

The firm is not prequalified in Sanitary. 

For the Reconstruction/Major Rehabilitation, the category has not been reviewed. If they were qualified 
previously they are qualified, if they were not qualified in the previous submittal then they are not qualified. 

A reminder to firms, only one active application at a time is allowed.  If there are necessary revisions needed 
while IDOT is reviewing, such as key personnel have left firm, expired insurance, or anything effecting the firms 
prequalification status send an e-mail explaining the situation.  Once IDOT has completed the review, go to 
EPAS select amend and make the necessary revisions. 
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Navigating the web-site for Engineering Consultant Firms 

This gives a quick overview of the website and locations of data typically used by Consultant Engineering 
firms. Most information is located under the Doing Business, Procurements, Engineering, Architectural & 
Professional Services: http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index 

The tabs for Prequalification, Bulletin, etc. contains additional information for Consultant Engineering 
firms doing business with IDOT.  There is a substantial amount of useful information; the following 
descriptions are only a portion of the data located here.  

• Prequalification has a description of all prequalification categories, a current listing of all
prequalified firms & the EPAS instruction manual for completing the SEFC & SOI.

• Bulletin has the most current PTB displayed and schedule for upcoming PTB’s.
• Statement of Interest  tab has the required forms for submitting a SOI
• Compliance & Admin contains information for selected firms such as, process to execute an

agreement, the necessary forms, administrating a project (invoicing, closing out) and general IDOT
policies.

• We encourage firms to select the Stay Connected and subscribe to the Engineering Consultant
Subscription Service.  The department uses this service to keep firms informed.
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The resources page is also very useful. Resources 

The Archives have past Professional Transportation Bulletins and the listing of selected firms 

The Forms contain all IDOT forms.  The Consultant Forms are located under “D” and then Design and 
Environment.   
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Notice 
Of 

IDOT ELECTRONIC ENGINEERING CONSULTANT 
SUBSCRIPTION SERVICE 

November 10, 2010 

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional 
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service; 
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to 
the subscriber upon release. 

Located at: Stay Connected

Instructions to Subscribe 

Please Note: 
By subscribing to the IDOT-PTB list, you will receive both the 

Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov

2. Send message

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.

Instructions to Unsubscribe 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov

2. Send the message.

3. A confirmation e-mail will be sent to you removing you from the subscription list.
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NOTICE 

UsDOT 1050.2A, Appendix E will be included in all new agreement contracts, including new 
supplements. 

USDOT 1050.2A 
APPENDIX E 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the "contractor") agrees to comply with the following non-discrimination statutes 
and authorities; including but not limited to:  

Pertinent Non-Discrimination Authorities; 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42U.S.C.
§460 I), (prohibits unfair treatment of persons displaced or whose property has been acquired
because of Federal or Federal-aid programs and projects);

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27; The Age Discrimination Act of
1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of age);

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex); The Civil Rights
Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title
VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the
Rehabilitation Act of 1973, by expanding the definition of the terms "programs or activities" to
include all of the programs or activities of the Federal-aid recipients, sub-recipients and
contractors, whether such programs or activities are Federally funded or not); Titles II and III of
the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in the
operation of public entities, public and private transportation systems, places of public
accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented by
Department of Transportation regulations at 49 C.P.R. parts 37 and 38; The Federal Aviation
Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the
basis of race, color, national origin, and sex); Executive Order 12898, Federal Actions to Address
Environmental Justice in Minority Populations and Low-Income Populations, which ensures
discrimination against minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority and low-
income populations; Executive Order 13166, Improving Access to Services for Persons with
Limited English Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI,
you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Notice 
Reminder for Payroll Rate Submittal 

To avoid delays and expedite the agreement process it is critical to use the latest forms.  Go to 
the IDOT website and use the latest form for updating the firms Payroll Rates.  Do Not use 
existing forms.  Use the latest forms on the website under Resources: Design and Environment

Additional Information for the Cost Estimates and Consultant Services is available on the 
website, under Compliance & Administration
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Notice 
for 

Teaming for Professional Transportation Bulletin Items 
10-1-15

IDOT allows the practice of multiple firms joining efforts (prequalification categories and staff) to 
submit as a prime on a Professional Transportation Bulletin. The action of joining forces with 
another consultant to submit on a Professional Transportation Bulletin is called Teaming 
If the firm wishes to use the option of Teaming, it is chosen on Exhibit A in EPAS. 

When submitting as a team, the collective prequalifications of the team are used to determine 
eligibility. When a Team is selected, negotiations proceed with the Team. Contracts are 
executed with the Team at the end of successful negotiations. 

Statements submitted by Teams may be considered unless specifically prohibited in the 
advertisement. The Team Agreement is signed by all parties and must be included with the 
statement of interest.   

The Team entity will have the sum of the individual firms’ prequalification, capacity and 
evaluation history. IDOT DOES NOT have a form for Team agreements. The firms submitting as 
a Team are required to obtain and submit the Team agreement.  

If a firm is submitting as part of a Team, then the firm may not submit as a prime alone or as 
part of another Team on the same item. The required insurance coverage applies to the Team 
entity. Each individual firm’s current obligations (work left), delinquent debt, Iran disclosure, and 
disclosure forms A&B must be completed by each of the team members. The Team entity will 
submit one statement of interest with the following specified:  

• The firm managing the Team/Project, i.e. the lead firm;
• The Firm invoicing (typically the lead firm);
• The firm responsible for each prequalification category (must be prequalified in the

category of work the firm is performing);
• Key personnel names with firm name on Exhibit A.

Teams Statements of Interest are submitted through EPAS. The firm’s interested in performing 
as a Team(s) must coordinate with each other and submit through EPAS. The lead firm submits 
the Team Agreement and the Team entities must submit the required forms. See the EPAS 
Instruction manual. 

Review the EPAS Instruction Manual for details on submitting Statements of Interest through 
Teaming
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Notice for Mentor-Protege: 

Available on the internet:  

 Templates for Quarterly and Final Mentor-Protégé Reports.

 Mentor-Protégé Implementation has been revised.

 Assessment Templates for the Mentor and Protégé are also
available.

 See The Mentor Protege for Engineering Consultants
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NOTICE 

2-26-13

This requirement is NOT a criteria for Selection.  

For PTB 166 and all subsequent PTB’s and related supplements:  

TRAINING/APPRENTICESHIP PROGRAMS. The CONSULTANT and all CONSULTANT’s subcontractors must 
participate in applicable apprenticeship and training programs approved by and registered with the 
United States Department of Labor's Bureau of Apprenticeship and Training for all on-site construction 
related activities, including material testing and drilling, performed by laborers, workers and mechanics. 
For purposes of this Agreement, engineers, architects and land surveyors are considered “professional 
services” as defined in Section 30-15 of the Procurement Code and are not considered laborers, workers 
or mechanics. With respect to material testing and drilling, these requirements do not apply where the 
work is performed in a county without a prevailing wage classification for material testing as provided by 
the Illinois Prevailing Wage Act, 820 ILCS 130/1 et seq.   

For the listing of prevailing wage classifications within a county, go to The Illinois Department of Labor. 
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Notice 
For 

Department Manuals, Memorandums, & Rules 

The following is available on our website under the Resources Link 

Aeronautics Part 14 Aviation Safety Rules 
Aeronautics Part 16 Airport Hazard Zoning Rules 
All Bridge Designer Memoranda 
Bureau of Bridges and Structures Documents, Manuals and Procedures 
Bureau of Construction Current Construction Memorandums Bureau of Design and Environment Manuals & 
Memorandums Bureau of Land Acquisition Policies and Procedures Manual Updates 
Coded Pay Items 
CREATE Manuals 
Land Acquisition Manual 
Bureau of Local Roads Circular Letters 
Bureau of Local Roads Manual 
Bureau of Safety Engineering Programs, Policies & Manuals 
Construction Manual 
Geotechnical Documents Manuals and Procedures 
Government Electronic Records Act 
IDOT Drainage Manual 
Illinois Highway Info System Roadway Info & Procedure Manual 
Illinois Highway Info System Structure Info & Procedure Manual 
Illinois Highway Info System Railroad Info & Procedure Manual 
Illinois Traffic Monitoring Program 
Manual on Uniform Traffic Control Devices Oversize/Overweight Permit Policy Manual Project Procedures Guide 
Quality Standard for Work Zone Traffic Control Devices 

To order go to Manual Sales
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NOTICE 
DBE FIRMS AND PROJECT GOALS 

The firms noted as DBE on the List of Pre-qualified Consultants on IDOT’s website 
are firms certified as a DBE in specified areas.  List of Prequalified Firms.  

It is the responsibility of all prime consultant firm to go to the Illinois Unified 
Certification Program web site to verify the subconsultant is certified as a DBE in the area of 
work the sub will be performing on a specific project. Only the established pre-qualified areas of 
work the DBE firm is prequalified and certified in as a DBE will be considered toward the project’s 
DBE goal. 

Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) is 
verified for DBE certification.  

If you have any questions on DBE certification, please contact the Office of Business and 
Workforce Diversity. (217) 782-5490 
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“Special Notice Regarding Disadvantaged Business Enterprises” 

The Illinois Department of Transportation (IDOT) has designated various projects 
advertised in the Professional Transportation Bulletin as requiring participation by 
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be 
considered for a project requiring DBE participation, it must subcontract a minimum of 
the designated percent to a DBE. Each firm’s letter must include a statement that it 
intends to subcontract the designated percent to a DBE.  The Exhibit A in the Statement 
of Interest must include the DBE Consultant and the category of work they are going to 
perform. 

To be considered as a prime consultant or subconsultant, a DBE must be prequalified 
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s 
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business 
Enterprises Directory of certified DBEs for the purpose of providing a reference source to 
assist firms. You can view/print and download the most current listing of DBE firms at 
IDOT’s web site http://www.idot.illinois.gov under “Doing Business” “Small Business 
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE 
Directory.” DBE firms who are prequalified by BDE and are interested in performing 
consultant work are listed under the UCP Directory by Category, Architecture/
Engineering Sorted by firm. Any firm desiring to subcontract work to firms that are not 
certified DBEs should encourage them to become certified by contacting SBE’s 
Certification Section at (217) 782-5490. 

Failure to assign at least the designated percent to one or more DBEs or to demonstrate 
that a good faith effort was made to assign the designated percent shall result in one of 
the following:  

1. Notification to the prime consultant that the Agreement will not be signed until the
percentage of DBE participation is met.

2. The Agreement will be signed with the understanding that payments to the prime
consultant will be reduced by an amount determined by multiplying the total
Agreement fee by the designated percent and subtracting the dollar value of DBE
subcontracts.

3. Contract negotiations will be terminated.

Upon completion of the contract, should it be determined the prime consultant failed to 
assign the designated percent to an eligible DBE or demonstrated that a good faith effort 
was made to assign the designated percent as agreed upon, payment to the prime 
consultant will be reduced by the amount set forth in number 2 above. 

A complaint regarding any decision rendered by or action by any Division or Office of 
IDOT pursuant to these requirements may be filed with the Secretary of IDOT. 
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Notice 
Of Requirement For 

Illinois Department of Human Rights (IDHR) 
Public Contract Number 

Following selection, all proposal packages submitted to the Illinois Department of 
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date. 
The Department is required by law to require this number from all parties contracting with 
the State of Illinois. If your firm currently does not have an IDHR number the application 
form may be obtained from the IDHR web site link: IDHR.  Information may also be 
obtained by contacting: DHR, Public Contracts Section Public Contracts 
Division100 W. Randolph, Suite 10-100Chicago, IL 60601or by calling: 312-814-2432 
(TDD 312-263-1579)

NOTE: An IDHR public contract number is not required if the firm employs fewer than 
15 employees. 

Please be aware that, as of January 1, 2010, per Public Act 096-1786, all those filing for, 
or renewing, an IDHR number, will be charged a $75.00 registration fee. Such registration 
will be valid for 5 years from the date of issuance. 
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Overtime Billing 
for  

Engineering Consultant Contracts 

The engineering consultant firm may bill overtime in 
accordance with Section 2.86 of the Standard Agreement 
Provisions and the following.  When the employee in the 
same pay period, has worked on more than one project, the 
amount premium wages charged to a project must be in 
direct proportion to the total number of hours the employee 
worked in that pay period.  (i.e. total hours worked in pay 
period = 50 hours (10 of which are premium hours), 25 total 
hours for the pay period on the project, 5 hours of overtime 
may be charged to the project.) 
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Notice 
Documentation of Contract Quantities Class 

Since July 2008, the "Documentation of Contract Quantities" class and re-tests have 
been administered by the University Of Illinois - Illinois Center for Transportation, and is  
current ly coordinated by Greg Renshaw, PE.  The Illinois Center f o r  T r a n sp o r t a t i o n  
( ICT) http://ict.illinois.edu/ is an innovative partnership between IDOT and the University of 
Illinois at Urbana-Champaign (UIUC). All transactions and correspondence will now be 
through ICT and no longer with the Illinois Department of Transportation (IDOT) Central 
Bureau of Construction. Fees are now being charged for all classes and retests and will 
be required at the time of registration.  

Greg Renshaw, PE can be contacted at g r e n s h a w @ i l l i n o i s . e d u ,  p h o n e  
( 2 1 7 ) 3 0 0 - 6 3 7 5 . Course and retest dates typically take place from November through 
April. 

For consultant and local agency enrollment, as well as answers to frequently asked 
questions (FAQ), the "Documentation of Contract Quantities" is located at the U of I training 
website http://ict.illinois.edu/outreach/documentation-training/ 

Typically, in late September/early October the class schedule for the next 
fall/winter/spring’s Documentation of Contract Quantities classes is posted. Also, firms can 
sign up for an automatic email reminder via ICT’s website (see “Join Notification List”) 
whenever new information is 
posted on their website. 
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NOTICE OF TRAINING OPPORTUNITY 
Updated 9-23-14 

LAKELAND COLLEGE TRAINING COURSES 
Lakeland College will be conducting QC/QA Training again this year. Please visit the web-site 
for further information. Information or schedules can also be obtained by contacting Marlene 
Browning. 
Kathy Willenborg 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 

Internet Homepage: http://www.lakeland.cc.il.us/as/idt/index.cfm 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 

The National Highway Institute (NHI) Course listing as well as other pertinent information is 
available at the following address: 

https://www.nhi.fhwa.dot.gov/default.aspx 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 

The National Transit Institute (NTI) Course listing as well as other pertinent information is 
available at the following address: 

http://www.ntionline.com 

ILLINOIS CENTER FOR TRANSPORTATION 

University of Illinois at Urbana-Champaign Erosion Control Research and Training Center 
(ECRTC). 

Please visit the web-site for further information on course schedule and registration information: 
http://ict.illinois.edu/outreach/erosion-control-workshop/ 

For questions about registration and cancellations contact: 

Trachia Wilson 

Email:  tstolz@illinois.edu  

Phone: 217-300-3197. 
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