

# Notice of Letting

Letting Date:

**HELP  
&  
INFORMATION**

**FEDERAL  
FRAUD**



**HOTLINE**

## Transportation Bulletin

**Illinois Department of Transportation**

Revised Notice of Letting Bulletin **2300 South Dirksen Parkway, Springfield, Illinois 62764** November 21, 2014 Letting Published November 13, 2014

**STATE OF ILLINOIS**  
Department of Transportation  
2300 South Dirksen Parkway  
Springfield, Illinois 62764

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department of Transportation as authorized by Section 15-1 of the Illinois Procurement Code, [30 ILCS 500/15-1](#). It is available on the [IDOT Web Site](#) and through the [IDOT Subscription Service](#).

Three versions of the Transportation Bulletin are currently published.

**[Transportation Procurement Bulletin](#)**

**[Professional Transportation Bulletin](#)**

**[Invitation for Bids](#)**

Questions concerning file downloads and/or subscription service information should be directed to Tim Garman at 217-524-1642 or email [Timothy.Garman@illinois.gov](mailto:Timothy.Garman@illinois.gov).

## **Transportation Procurement Bulletin**

Formerly published as the Transportation Bulletin – Weekly Procurement, this bulletin is now located on the [IDOT Web Site](#). It features procurement information for the construction and consulting industry, and the general public. Postings include Invitations to Bid and Request for Proposals from a variety of Bureaus within the Department of Transportation. The site also features important procurement information and links to contract award notices for construction and engineering, sole source procurements, emergency purchases, change orders which exceed \$30,000, land acquisitions over \$25,000, and renewal notices.

Questions concerning this Bulletin should be directed to:

**Tim Garman**

2300 South Dirksen Parkway  
Room 330  
Springfield, IL 62764  
217-524-1642

or E-mail [Timothy.Garman@illinois.gov](mailto:Timothy.Garman@illinois.gov)

## **Professional Transportation Bulletin**

Contains information pertaining to the advertisement for offers of interest for professional services for Department of Transportation projects.

Questions concerning this Bulletin should be directed to:

**Carrie Kowalski** or E-mail [Carrie.Kowalski@illinois.gov](mailto:Carrie.Kowalski@illinois.gov)  
2300 South Dirksen Parkway  
Room 330  
Springfield, IL 62764

## **Invitation For Bids**

Contains information pertaining to the advertisement for bidding of Highways, Aeronautics and Department of Natural Resources.

Questions concerning this Bulletin should be directed to:

Jim Layden            Rm 326    (217) 782-7806    [Jim.Layden@illinois.gov](mailto:Jim.Layden@illinois.gov)  
Ted Walschleger    Rm 330    (217) 782-4894    [Ted.Walschleger@illinois.gov](mailto:Ted.Walschleger@illinois.gov)

2300 South Dirksen Parkway  
Springfield, IL 62764

# Illinois Department of Transportation

## INVITATION FOR BIDS

Volume 17

Springfield, Illinois, October 17, 2014

No. 42

This invitation is the official advertisement and solicitation for bids issued by the Illinois Department of Transportation to secure the performance of highway work by contract, airport work by contract and contract work solicited by the Illinois Department of Natural Resources. The Invitation for Bids is published in this Transportation Bulletin and is available on the [Department's Website](#) and through electronic subscription. Questions concerning this invitation should be directed to:

Mr. Jim Layden  
Harry R. Hanley Building  
Room 326  
2300 South Dirksen Parkway  
Springfield, IL 62764  
(217)782-7806  
Fax: (217)785-1141  
TDD: (217)524-4875  
[Jim.Layden@illinois.gov](mailto:Jim.Layden@illinois.gov)

### **NOTICE OF LETTING – November 21, 2014**

1. **LETTING DUE DATE AND TIME FOR SUBMISSION AND OPENING OF BIDS.** The Department of Transportation is requesting offers in the form of sealed bids from responsible contractors to fill the State's needs as described in this invitation. Sealed, paper-based bids are to be submitted to the Chief Procurement Officer for the Department of Transportation in care of the Chief Contracts Official at the above address. Electronic bids are to be submitted to the electronic bidding system (iCX – Integrated Contractors Exchange).

All bids and bidding documents are to be received by the department prior to 10:00 a.m., prevailing local time, **November 21, 2014**, at which time the bids will be publicly opened. The department will not open bids received after the stated opening date and time.

Electronically submitted bids for a Joint Venture must include the signed and uploaded Proposal Signature Sheet. An electronically submitted bid for a Joint Venture missing the signed Proposal Signature Sheet will be rejected by the department as being non-responsive.

If you submit a paper bid and an electronic bid the electronic bid will take precedence. Please see [CPO Notice 2013.1](#)

The department or the Chief Procurement Officer (CPO) for the Illinois Department of Transportation reserve the right to postpone the bid opening in the event of circumstances beyond the reasonable control of the department, such as but not limited to a cataclysmic event or extraordinary conditions of weather. If the department or CPO postpones the bid opening and/or bid delivery, the department will take all reasonable steps to notify potential bidders. All subscribers to the [Electronic Subscription Service/Contractors Packet](#) will be notified first, when possible.

2. **RULES GOVERNING LETTING.** This letting is subject to and governed by the rules of the Department adopted at [44 Illinois Administrative Code Part 650](#) and [Part 6](#), and by the provisions of this invitation. Copies of the rules are available by contacting the above address of the Chief Contracts Official.
3. **INSTRUCTIONS TO BIDDERS.** Read the following instructions carefully before submitting any bid. Failure to follow these instructions and the rules may result in the rejection of your bid. The Department reserves the right to reject any and all bids, to waive minor or immaterial irregularities, informalities or technicalities, to advertise for new bids, or to request confirmation or clarification from any bidder regarding a bid.
- (a) **CONTRACT ITEM DESCRIPTIONS.** A summary description of each contract item advertised in this invitation is given following these instructions by item numbers. Bids shall be submitted by item number. A contract number appears after the item number. The contract number will also be shown on the contract documents for the contract that the item number represents. The summary description provided for the proposed work, quantities and time for completion for each item are for information only and are subject to the terms published in the contract documents for bidding.
- (b) **CONTRACT DOCUMENTS FOR BIDDING.** Contract documents for bidding include a Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document and a set of Plan documents. These documents may be separate or combined into one document. Contract documents for bidding applicable to each item number advertised in this invitation may be examined at the above address of the Chief Contracts Official. In addition, contract documents for bidding highway work may be examined at the respective District Offices in which the prospective work is located. The names and addresses of the District Engineers are as follows:

REGION	DISTRICT	ENGINEER	ADDRESS	Phone
1	1	J. A. Fortmann	201 West Center Court, Schaumburg, IL 60196-1096	(847) 705-4000
2	2	P. A. Loete	819 Depot Avenue, Dixon, IL 61021-3546	(815) 284-2271
2	3	P. A. Loete	700 East Norris Drive, PO Box 697, Ottawa, IL 61350-0697	(815) 434-6131
3	4	K. A. Garnett ( <i>Acting</i> )	401 Main Street, Peoria, IL 61602-1111	(309) 671-3333
3	5	K. A. Garnett ( <i>Acting</i> )	13473 IL Hwy 133, PO Box 610, Paris, IL 61944-0610	(217) 465-4181
4	6	R. L. Driskell	126 East Ash Street, Springfield, IL 62704-4792	(217) 782-7301
4	7	R. L. Driskell	400 West Wabash, Effingham, IL 62401-2699	(217) 342-3951
5	8	J. L. Keirn	1102 Eastport Plaza Dr., Collinsville, IL 62234-6198	(618) 346-3100
5	9	J. L. Keirn	State Transportation Building PO Box 100, Carbondale, IL 62901-0100	(618) 549-2171

Contract documents for bidding will not be loaned to prospective bidders. Electronic plans and proposals may be downloaded from the [Department's Web Site](#).

- (c) **PREQUALIFICATION.** Any contractor desiring to submit a bid shall be prequalified in accordance with the rules of the Department, adopted at 44 Illinois Administrative Code Section 650, prior to being granted authorization to bid. Prequalification may be waived for particular contract items. In such cases, the manner of determining bidder responsibility will be stated in the contract documents for bidding. Contractors who desire to become prequalified or to renew their prequalification for this letting must file with the Department of Transportation, Bureau of Construction, Room 322, 2300 South Dirksen Parkway, Springfield, Illinois 62764, a Contractor's Statement of Experience and Financial Condition no later than 4:30 p.m. prevailing local time, [October 31, 2014](#). A contractor will not be

prequalified for this letting unless the statement is received before the time and day established.

- (d) AUTHORIZATION TO BID. Contractors planning to submit a bid MUST request authorization to bid. Requests for authorization to bid must be received prior to 4:30 p.m. prevailing local time [November 18, 2014](#) at the Department of Transportation, Bureau of Construction, Room 322, 2300 South Dirksen Parkway, Springfield, Illinois 62764. The Request for Authorization to Bid/or Not For Bid Status” ([BDE 124](#)) can be downloaded from the Department’s Website
- (e) AFFIDAVIT OF AVAILABILITY. In addition to the authorization to bid, prospective bidders shall submit an Affidavit of Availability prior to 4:30 p.m. prevailing time [November 18, 2014](#). The Affidavit must include all uncompleted contracts awarded to them and all low bids pending award for all public and private work using the prescribed format. The sworn statement relative to contracts and pending awards must be in complete detail, be properly signed and be notarized. Facsimiles of the sworn statement will be accepted for analysis, but Authorization to Bid will be issued only upon receipt of a signed and properly completed original Affidavit of Availability. Any omission or misstatement of fact in the sworn statement will be considered as sufficient grounds for the disqualification of the bidder and the rejection of bids. Prospective bidders shall notify the Department within two working days of any low bids pending award or contracts awarded which might occur between the date of submission of the sworn statement and the date of letting. The [Affidavit of Availability](#) can be downloaded from the Department’s Website.
- (f) JOINT VENTURES. Prequalified contractors desiring to bid as a joint venture must submit the properly completed documentation no later than 4:30 p.m. prevailing local time [November 14, 2014](#). The required forms for the joint venture are:
- “Affidavit of Availability” ([BC 57](#)) from each of the joint venture entities,
  - “Certificate of Joint Venture” ([BC 2267](#)),
  - “Request for Authorization to Bid/or Not for Bid Status” ([BDE 124](#)).
- The Certificate of Joint Venture and the Request for Authorization to Bid/or Not for Bid Status forms **must** be in the name of the Joint Venture. The original, signed and notarized Certificate of Joint Venture and Affidavits of Availability must be received before consideration will be given for the Joint Venture request.
- (g) EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF THE WORK. The bidder shall, before submitting a bid on any contract item, carefully examine the provisions of the contract documents for bidding and all contract documents referenced therein that comprise the contract as defined in Article 101.09 of the Standard Specifications for Road and Bridge Construction. The bidder shall inspect in detail the site of the proposed work, investigate and become familiar with all the local conditions affecting the contract and the detailed requirements for construction.

If the Department has made a sub-surface examination of the site of the work, the borings, test pits, or other information pertaining thereto are available for examination by all bidders by written request to the office of the District Engineer of the district in which the work is to be performed. The availability of subsurface information from the Department is solely for the convenience and information of the bidder and shall not relieve the bidder of the duty to make, and the risk of making, examinations and investigations as required to assess conditions affecting the work. Any data furnished in the contract plans is for information only and does not constitute a part of the contract. The Department makes no representation or warranty, expressed or implied, as to the information conveyed or as to any interpretations made from the data.

Submission of a bid shall be a conclusive assurance and warranty the bidder has made these examinations and the bidder understands all requirements for the performance of the work. If the bid is accepted, the bidder will be responsible for all errors in the proposal resulting from a failure or neglect to comply with these instructions. The Department will not be responsible for any costs, expenses, losses, or change in anticipated profits resulting from such failure or neglect of the bidder to make these examinations.

The bidder shall take no advantage of any error or omission in the proposal and advertised contract. Any prospective bidder who desires an explanation or interpretation of the plans, specifications, or any of the contract documents, shall request such in writing from the Central Bureau of Design and Environment at the above address of the Chief Contracts Official. The request should be made in sufficient time to allow a written reply by the Department that can reach all prospective bidders before submission of their bids. Any reply given a prospective bidder concerning any of the contract documents, plans, and specifications will be furnished to all prospective bidders in the form determined by the Department including, but not limited to, an addendum, if the information is deemed by the Department to be necessary in submitting bids or if the Department concludes the information would aid competition. Oral explanations, interpretations, or instructions given before the submission of bids unless at a pre-bid conference will not be binding on the Department.

- (h) ADDITIONAL INSTRUCTIONS. The Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document for each contract item includes specific and additional information and instructions pertaining to submission of bids. That information should be carefully read and the instructions followed by the bidder.
- 4. IMPORTANT DATES FOR BIDDERS. All due dates published in this invitation are summarized for convenient reference by potential bidders on the page entitled "Important Dates for Bidders". Bidders are cautioned that all due dates are strictly enforced.
- 5. PART OF THE CONTRACT. This invitation is made part of the contract by operation of Article 101.09 of the Standard Specifications for Road and Bridge Construction.

---

This invitation issued under the authority of the Department of Transportation, State of Illinois.

Erica J. Borggren,  
Acting Secretary of Transportation

# IMPORTANT DATES FOR BIDDERS

**November 21, 2014 Bid Opening**

## PREQUALIFICATION

Any contractor who desires to become prequalified to bid on work advertised by IDOT must submit the properly completed prequalification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days prior to the letting of interest. This prequalification requirement applies to first time contractors, contractors renewing expired ratings, contractors maintaining continuous prequalification or contractors requesting revised ratings

The prequalification cut-off date is 4:30 p.m. prevailing time **October 31, 2014** .  
To be eligible to bid, existing prequalification ratings must be effective through the date of letting.

## JOINT VENTURES

Prequalified contractors wishing to combine bidding capacity and bid items as joint ventures must submit the appropriate properly completed forms no later than 4:30 p.m. prevailing time, seven (7) days prior to the letting date. The required joint venture forms are the "Request for Authorization to Bid/or Not for Bid Status" (BDE 124), the ORIGINAL "Affidavit of Availability" (BC 57) and the ORIGINAL "Certificate of Joint Venture" (BC 2267).

The Joint venture cut-off date is 4:30 p.m. prevailing time **November 14, 2014** .

## REQUESTS FOR AUTHORIZATION TO BID

Contractors wanting to bid on items included in a particular letting must submit the properly completed "Request for Authorization to Bid/or Not for Bid Status" (BDE 124) and the properly completed ORIGINAL "Affidavit of Availability" (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.

The Authorization to Bid request cut-off date is 4:30 p.m. prevailing time **November 18, 2014** .

## SUBMITTAL OF BIDS

The time and place of letting is always listed in the Transportation Bulletin. Most lettings are held at 10:00 a.m. prevailing time in the Auditorium of the IDOT Harry R. Hanley Building located at 2300 South Dirksen Parkway, Springfield, Illinois.

No bid will be accepted unless delivered prior to the time specified in the Transportation Bulletin. Bidders submitting bids by U.S. Mail or courier are cautioned to allow sufficient time for delivery.

## DBE UTILIZATION PLANS

Projects with DBE participation require all bidders to submit a DBE Utilization Plan with their bid.

**IDOT LETTING SCHEDULE  
2014 - 2018**

Transportation Bulletin	Pre-Qualification "Cut Off"	Joint Venture "Cut Off"	Bid Authorization "Cut Off"	Letting Day	DBE Utilization Plan (SBE 2025 and SBE 2026)
10/17/2014	10/31/2014	11/14/2014	11/18/2014	11/21/2014	Submit With Bid
11/14/2014	12/1/2014	12/12/2014	12/16/2014	12/19/2015	Submit With Bid
12/5/2014	12/26/2014	1/9/2015	1/13/2015	1/16/2015	Submit With Bid
1/30/2015	2/13/2015	2/27/2015	3/3/2015	3/6/2015	Submit With Bid
3/20/2015	4/3/2015	4/17/2015	4/21/2015	4/24/2015	Submit With Bid
5/8/2015	5/22/2015	6/5/2015	6/9/2015	6/12/2015	Submit With Bid
6/26/2015	7/10/2015	7/24/2015	7/28/2015	7/31/2015	Submit With Bid
8/14/2015	8/28/2015	9/11/2015	9/15/2015	9/18/2015	Submit With Bid
10/2/2015	10/16/2015	10/30/2015	11/3/2015	11/6/2015	Submit With Bid
12/4/2015	12/28/2015	1/8/2016	1/12/2016	1/15/2016	Submit With Bid
1/29/2016	2/12/2016	2/26/2016	3/1/2016	3/4/2016	Submit With Bid
3/18/2016	4/1/2016	4/15/2016	4/19/2016	4/22/2016	Submit With Bid
5/6/2016	5/20/2016	6/3/2016	6/7/2016	6/10/2016	Submit With Bid
6/24/2016	7/8/2016	7/22/2016	7/26/2016	7/29/2016	Submit With Bid
8/12/2016	8/28/2016	9/9/2016	9/13/2016	9/16/2016	Submit With Bid
9/30/2016	10/14/2016	10/28/2016	11/1/2016	11/4/2016	Submit With Bid
12/9/2016	12/30/2016	1/13/2017	1/17/2017	1/20/2017	Submit With Bid
2/3/2017	2/17/2017	3/3/2017	3/7/2017	3/10/2017	Submit With Bid
3/24/2017	4/7/2017	4/21/2017	4/25/2017	4/28/2017	Submit With Bid
5/12/2017	6/9/2017	5/26/2017	6/13/2017	6/16/2017	Submit With Bid
6/30/2017	7/14/2017	7/28/2017	8/1/2017	8/4/2017	Submit With Bid
8/18/2017	9/15/2017	9/1/2017	9/19/2017	9/22/2017	Submit With Bid
10/13/2017	10/27/2017	11/10/2017	11/14/2017	11/17/2017	Submit With Bid
12/18/2017	12/9/2017	1/12/2018	1/16/2018	1/19/2018	Submit With Bid
2/2/2018	2/16/2018	3/2/2018	3/6/2018	3/9/2018	Submit With Bid
3/23/2018	4/6/2018	4/20/2018	4/24/2018	4/27/2018	Submit With Bid
5/11/2018	5/25/2018	6/8/2018	6/12/2018	6/15/2018	Submit With Bid
6/29/2018	7/13/2018	7/27/2018	7/31/2018	8/3/2018	Submit With Bid
8/17/2018	8/31/2018	9/14/2018	9/18/2018	9/21/2018	Submit With Bid

# “LETTING YOU KNOW”

*The Illinois Department of Transportation (IDOT) is interested in maintaining close communications with industry. This newsletter highlights subjects that we believe will be of interest to you.*

---

No. 151

October 2014

---

Illinois Center for  
Transportation (ICT)  
2014 Erosion and  
Sediment Control  
Workshops

The Illinois Center for Transportation (ICT) has released the 2014 Erosion and Sediment Control Workshop Schedule. The three modules offered in this workshop series are designed for the Illinois Department of Transportation (IDOT) contractors, inspectors, designers and others interested in erosion and sediment control and storm water management best management practices (BMPs) for a sustainable environment. Successful completion of the Fundamentals Module is required before taking the Design or Construction Modules.

These classes are required by departmental policy (D&E 23 – Erosion and Sediment Control Training:

<http://www.idot.illinois.gov/Assets/uploads/files/Transportation-System/Bulletins-&-Circulars/Bureau-of-Local-Roads-and-Streets/Circular-Letters/Valid/CL2002-22.pdf> ) for a small group of IDOT staff and consultants that oversee construction projects and project plan development by 2015.

Module I: Fundamentals of Storm Water Pollution and Erosion and Sediment Control (November 5-6 – iHotel, Lincoln Room, Champaign).

Module II: Erosion and Sediment Control Planning and Design (November 20 – IDOT District 8 Classroom, Collinsville).

Module III: Inspection of Erosion and Sediment Control Best Management Practices (BMPS) (October 15 (Full)– Erosion Control Research & Training Center, Urbana).

The class schedule, registration, and more information can be found on the ICT website at the following link:

<http://ict.illinois.edu/outreach/erosion-control-workshop/>

**STAY INFORMED!**

Keep in touch with your representative on the IDOT/Industry Policy Committee and the IDOT/Industry Joint Co-op Committee.



**Illinois Department of Transportation**

# Bureau of Design and Environment

## Contractor Publications

### Electronic Subscription Service

To receive construction contractor related publications and reports through the free subscription service, please follow the instructions to subscribe. The information will be automatically emailed to the subscriber on the publish date. The following publications and reports are currently available for subscription: To subscribe to the list, click on "SUBSCRIBE" and send the blank email that opens (Don't add anything to the subject line or to the body of the email). Directions for unsubscribing are included with each email notification.

#### **IDOT Contractor's Packet** [SUBSCRIBE](#)

**PLEASE NOTE: The IDOT Contractor's Packet automatically subscribes the requestor to all of the following publications and reports. Those not wishing to receive all of the following lists can subscribe to the desired lists individually**

#### **IDOT Addendum/Revision Checklist** [SUBSCRIBE](#)

A list showing Letting items that have changed as a result of a revision or an addendum. The contractors should use this checklist to ensure they have incorporated into their plans and proposals all addenda that have been issued for each particular letting item. The checklist also identifies withdrawn and deleted items. The checklist is published regularly whenever addenda are processed.

#### **IDOT Aeronautics Unit Price Tabulation of Bids** [SUBSCRIBE](#)

A listing of all unit price bids on awarded jobs for the letting, sorted by letting item. The listing identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if applicable) and the low bidders. The listing is not published until jobs are awarded. Typically, Unit Price Tabulation of Bids listings begin to be published four to eight weeks after the letting, excluding the federal discretionary seeking projects placed on the March and August lettings. These may take several months before funds are secured and the projects awarded.

#### **IDOT As Read Tabulation of Bids** [SUBSCRIBE](#)

A listing of all bids as they were read at the bid opening. The bid amounts are not checked at the time this listing is produced. This listing also includes a page which identifies all letting items for which the as read low bid was, prior to a post letting review, within a reasonable approximation of the Engineer's estimate. The listing is usually published by 4:30 p.m. of the day of the letting.

#### **IDOT Price Indices** [SUBSCRIBE](#)

A monthly posting of the average price of Bituminous, Steel and Fuel; used in determining cost adjustments on contracts containing the special provision.

### **IDOT CBID Files** [SUBSCRIBE](#)

The CBID files contain the pay items and quantities for a contract, as well as macros to prepare and print a bid. These files are in Microsoft Excel format (xls). CBID files are put on the Website as they become available. **It is your responsibility** to determine which, if any, addenda pertains to any project you may be bidding. **Failure to incorporate all relevant addenda may cause your bid to be declared unacceptable.** Note that the CBID filename is the same as the IDOT Contract Number. Please refer to the Transportation Bulletin – Notice of Letting for the correct contract number.

### **IDOT Construction Contractor's Transportation Bulletin – Notice of Letting** [SUBSCRIBE](#)

This is the official publication and invitation for construction bids by the Illinois Department of Transportation's Division of Highways, IDOT Division of Aeronautics and the Illinois Department of Natural Resources. The bulletin also contains information pertaining to pre-bid meetings, the DBE program and other current information. The bulletin will be published on the advertised publish date for each [regularly scheduled letting](#). Special lettings will have applicable bulletins published at least 14 days prior to the letting on an as-needed basis.

### **IDOT Corrected Tabulation of Bids** [SUBSCRIBE](#)

A report that lists of all bids for the letting, sorted by letting item. All bids have been recalculated and checked before this listing is produced. The report identifies the eligible bidders, the actual bidders, the as-read bid amounts, the corrected bid amounts (if applicable) and the low bidders for the letting. The listing is usually published within 14 days after the letting.

### **IDOT Federal Wage Rates Listing** [SUBSCRIBE](#)

Identifies the current federal wage rates to be used by contractors for preparing bids whenever the construction activities are federally participating. The federal wage rates will be published 10 days prior to the letting date.

### **IDOT For Bid List of Bidders** [SUBSCRIBE](#)

The IDOT For Bid List of Bidders is a compilation of all potential bidders who have been authorized to bid on each letting item for each letting. A separate list is compiled for each letting and the list is sorted by letting item. The list will be published several times with the last time being one day prior to the letting.

### **IDOT Local Roads Contractors Bulletin** [SUBSCRIBE](#)

The Contractors Bulletin is a weekly publication advertising locally let and "material only, bids" for local agencies, counties, cities/villages, and road districts throughout the state. The bulletin is in three parts: (1) previous advertisements for two weeks, (2) new advertisements with a description of the job, the date and time of letting, description of the material needed for bidding and any other information, and (3) awarded projects identifying the successful bidder and the dollar amount.

### **IDOT News Flash from BDE** [SUBSCRIBE](#)

A News Flash is important information released by the IDOT Bureau of Design and Environment which all contractors should read. This is information that becomes available after publication of the Notice of Letting Bulletin.

**IDOT Not For Bid List of Bidders** [SUBSCRIBE](#)

A compilation of companies interested in participating in a construction project as a sub-contractor or as a supplier. A separate list is compiled for each letting and the list is sorted by letting item. The list will be published several times prior to the Letting and a final list will be published the day before the Letting.

**IDOT Pay Item Report** [SUBSCRIBE](#)

A report showing all the pay items on the letting. For each pay item, the listing identifies the quantity, letting item number, contract number, county, IDOT district office and the unit of measure. The Pay Item Report will be published after all proposals have been posted to the Web Site.

**IDOT Pay Item Report with Awarded Prices** [SUBSCRIBE](#)

A listing of all pay items on a letting. For each pay item, the listing identifies the quantity, letting item number, contract number, county, IDOT district office and the unit of measure. This report has an added column which is the awarded unit price of each item. The Pay Item Report with Awarded Prices will be published after the last item on the letting is awarded.

**IDOT Unit Price Tabulation of Bids** [SUBSCRIBE](#)

A listing of all unit price bids on awarded jobs for the letting, sorted by letting item. Whereas the As Read Tabulation of Bids and the Corrected Tabulation of Bids provide the sum total amount bid for each letting item, the Unit Price Tabulation of Bids provides the break down of all bids per line item unit price, and it is only provided for awarded jobs. The listing identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if applicable) and the low bidders. The listing is not published until jobs are awarded. Typically, Unit Price Tabulation of Bids listings begin to be published within three weeks after the letting and may continue for up to 60 days. Jobs through the Division of Aeronautics and the Department of Natural Resources are not included.

**IDOT Transportation Procurement Bulletin** [SUBSCRIBE](#)

The [Transportation Procurement Bulletin Web Page](#) features procurement information for the construction and consulting industry, and the general public. Postings include Invitations to Bid and Request for Proposals from a variety of Bureaus within the Department of Transportation. The site also features important procurement information and links to contract award notices including sole source procurements, emergency purchases, change orders which exceed \$30,000, and renewal notices. Subscribers will receive notification when new procurement opportunities are posted to the Web page.

*If you have questions, contact Tim Garman at (217)524-1642 or [Timothy.Garman@illinois.gov](mailto:Timothy.Garman@illinois.gov)*

# Electronic Subscription Service

## Bureau of Design and Environment Manual and Procedure Memorandum Updates

**Bureau of Design and Environment Manual** The *Bureau of Design and Environment Manual (BDE Manual)* has been prepared to provide uniform policies and procedures for the Department and consultant personnel preparing Phase I studies and reports and contract plans for Department. The *BDE Manual* presents most of the information normally required for location, design and environmental evaluation of highway construction projects on the state highway system. [Download the BDE Manual.](#)

### **BDE Procedure Memorandums**

The *BDE Procedure Memorandums* are used as a means to implement changes in procedures, policies, directives, and/or criteria in the interim between issuance of updates to the *BDE Manual*. The designer should refer to these when using the *BDE Manual* until such time as they are superseded or incorporated into an updated edition of the *BDE Manual*.

[Download the BDE Procedure Memorandums](#)

To receive updates related to the BDE Manual and BDE Procedure Memorandums through the free subscription service, click on the link below and send the blank email that pops up. (Do not add anything to the subject line or to the body of the email). Directions for unsubscribing are included with each email notification.

[\*\*SUBSCRIBE to the BDE Manual and Procedure Memorandum Updates subscription list\*\*](#)

If you have questions, contact Tim Garman at (217)524-1642 or [Timothy.Garman@illinois.gov](mailto:Timothy.Garman@illinois.gov)

# Electronic Subscription Service

## Highway Standards

Highway Standards are drawings that show the details of various construction items and are considered part of the plans. The Highway Standards applicable to a particular contract are referenced on the cover sheet of the plans.

The Highway Standards are only available on the [Department's Web Site](#)

To receive updates related to the Highway Standards through the free subscription service, click on the link below and send the blank email that pops up. (Do not add anything to the subject line or to the body of the email). Directions for unsubscribing are included with each email notification.

[SUBSCRIBE to the Highway Standards subscription list](#)

If you have questions, contact Tim Garman at (217)524-1642 or at [Timothy.Garman@illinois.gov](mailto:Timothy.Garman@illinois.gov)

## **NOTICE TO ALL BIDDERS**

### TO REPORT BID RIGGING, BIDDER COLLUSION OR OTHER FRAUDULENT ACTIVITIES

The U.S. Department of Transportation (USDOT) maintains a Hotline Complaint Center and operates a toll-free "hotline" Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern time. Anyone with knowledge of possible bid rigging, bidder collusion, DBE fraud or other fraudulent activities should use the following hotline number or address to report such activities:

#### **Hotline Number:**

(202) 755-1855 or 800-424-9071

#### **Hotline Address:**

Office of Inspector General  
P. O. Box 23178  
L'Enfant Plaza Station  
Washington, D.C. 20024-0178

The hotline is part of USDOT's continuing effort to identify and investigate highway construction contract fraud and abuse and is operated under the direction of USDOT's Inspector General. All information will be treated confidentially and caller anonymity will be respected.

**SPECIAL NOTICE**

**TARGET MARKET PROGRAM PROJECTS**

The following items on this Letting have been designated as Target Market Program projects in accordance with the provisions of [20 ILCS 2705/2705-600](#) et seq. Only bids from a minority-owned business that has been certified as a DBE by the Illinois Department of Transportation will be considered for award.

65	66	67	68
103	104	105	134

If you have any questions, please contact Ted Walschleger at 217/782-4894 or Jim Layden at 217/782-7806.

# SPECIAL NOTICE

Public Act 98-0307 establishes set-aside goals for veteran-owned businesses:

It is the goal of the State to promote and encourage the continued economic development of small businesses owned and controlled by qualified veterans and that qualified service-disabled veteran-owned small businesses (referred to as SDVOSB) and veteran-owned small businesses (referred to as VOSB) participate in the State's procurement process as both prime contractors and subcontractors. Not less than 3% of the total dollar amount of state contracts, as defined by the Director of Central Management Services, shall be established as a goal to be awarded to a SDVOSB or VOSB (30 ILCS 500/45-57(a)).

Accordingly, Central Management Services (CMS) promulgated administrative rules (Title 44, Part 20) for the administration of the above program. Additionally, the authority to establish SDVOSB and VOSB goals for construction and construction-related contracts was delegated from CMS to the department as a construction agency.

The department, in consultation with the Chief Procurement Officer, has determined that specific contracts are eligible, while others are exempt from the goal, in accordance with the CMS rules. Below is the project designated as eligible for the SDVOSB or VOSB program for the November 21, 2014 letting. All other projects are exempt.

60Y47



## MEMORANDUM

TO: Agency Directors, Chief Procurement Officers, Agency Procurement Officers

FROM: Simone McNeil, Acting Director 

CC: Rodrigo Garcia, Acting Director, Illinois Department of Veteran Affairs

DATE: August 4, 2014

SUBJECT: Veteran Small Business Program Guidance

This memorandum, effective immediately, provides specific guidance to State agencies in complying with and meeting the State's expectations of the Veteran Small Business Program. Administrative rules for the implementation of the Veteran Small Business program were adopted by the Joint Committee on Administrative Rules in December 2013. See 44 Ill. Adm. Code 20.

### Statement of Authority

The Illinois Procurement Code establishes a 3% State contracting goal for veteran-owned and service-disabled veteran-owned small businesses (VOSBs). 30 ILCS 500/45-57(a). The State's objective is to promote and encourage the continued economic development of small businesses owned and controlled by qualified veterans. In addition to creating the goal, this provision of the Procurement Code provides that the Department of Central Management Services shall determine the State contracts for which goals will be set and adopt rules to implement compliance by all State agencies. *Id.*

### Inclusion of Goals in Solicitations

- All Request for Proposal (RFP) and Invitation for Bid (IFB) solicitations with a potential overall value of \$250,000 or greater shall contain a goal, unless the solicitation is exempt pursuant to administrative rule, 44 Ill. Adm. Code 20.120, or a Decision Memorandum exempting the procurement from containing a goal has been approved, prior to solicitation posting, by the State agency head or his or her designee.
- Procurement opportunities that are less than \$250,000 in anticipated value may also contain goals if they are deemed to reasonably and appropriately offer valid VOSB opportunities.
- All other expenditures may contain goals if they are deemed to reasonably and appropriately offer valid VOSB opportunities.
- Agencies under the jurisdiction of the Governor must utilize the PBC system within Remedy to document expectations related to VOSB goals for all non-construction related procurements.

- Until further notice, as hereby delegated by CMS, the Purchasing Agency determines the appropriate VOSB goal and documents the goal in Remedy and the procurement file.

### **Solicitations Where A VOSB Goal Is Not Required**

- Procurement opportunities that are less than \$250,000 in anticipated value, but a goal may be included if the Agency deems that there are VOSB opportunities.
- Exempt contracts and expenditures such as contracts subject to federal reimbursement. See 44 Ill. Adm. Code 20.120 for a detailed list of exempted contracts and expenditures.
- Unless it is exempt, any IFB or RFP solicitation valued at \$250,000 or above that is posted without a VOSB goal must have an approved Decision Memorandum. The Decision Memorandum shall bear the signatures of the Agency Purchasing Officer and the Agency Head (or duly appointed designee).

### **Utilization Plan Evaluation**

- Procurements published with VOSB goals require offerors and bidders to submit completed Utilization Plans (U-Plans) and Letters of Intent (LOIs). Other vendor submissions cannot be accepted in lieu of completed U-Plans and LOIs.
- The U-Plan must document and explain the offeror's or bidder's strategy for achieving the stated VOSB goal. If the offeror or bidder cannot meet the stated VOSB goal or can only meet a portion of the goal, then it must document, in writing, within the U-Plan its good faith effort to obtain VOSB subcontractors.
- The Purchasing Agency must review all VOSB U-Plans and determine if the offeror or bidder made a good faith effort to meet the goal. If it is determined that a good faith effort has been made in accordance with 44 Ill. Adm. Code 20.810, then the Purchasing Agency shall issue a waiver. Waivers of the VOSB goal must be maintained in Remedy and the procurement file.

### **Goal Integration**

- VOSB goals are separate and distinct from BEP goals. As such, agencies cannot combine the goals on a procurement.
- If a solicitation contains both BEP and VOSB goals, the offerors or bidders must submit two (2) U-Plans. BEP and VOSB vendors cannot be used interchangeably on a single procurement. A multi-goal procurement must have both BEP participation and VOSB participation.

### **Reporting**

State agencies must provide quarterly reports to CMS of the following (see 44 Ill. Adm. Code 20.200):

- all dollars spent on State contracts with VOSBs;
- the number of Decision Memorandums approved; and
- the number of good faith effort waivers granted.



# CHIEF PROCUREMENT OFFICE

Bill Grunloh, Department of Transportation - Highway Construction

## CPO Memorandum

---

**To:** State Contractors and Consultants

**From:** Bill Grunloh *B. G.*

**Date:** November 21, 2013

**Subject:** Contribution Notice

---

With the approaching election season, the Chief Procurement Office would like to remind vendors of the prohibition on political contributions found in Section 50-37 of the Illinois Procurement Code (30 ILCS 500/50-37). We encourage every vendor to be familiar with this section of the Code and to seek legal advice as to how this section affects your company.

The first day candidates may file nominating petitions with the State Board of Elections is November 25, 2013. As such, please be sure to check the up to date listing of declared candidates which will be available on the Board of Elections website at

<http://www.elections.il.gov/ElectionInformation/CandFiling.aspx>.

Please note, in most cases contributions to the Governor and Lieutenant Governor as well as all other declared candidates for those offices are prohibited. In addition, contributions made by entities and persons affiliated with your business are also prohibited. For more information about which entities and persons are considered "affiliated" with your business please see the Business Registration FAQ available on the State Board of Elections website at

<http://www.elections.il.gov/InfoForBusinesses.aspx> or the Illinois Procurement Code at Section 50-37 (30 ILCS 500/50-37) which is available on the General Assembly's website at <http://www.ilga.gov/legislation/ilcs/ilcs3.asp?ActID=532&ChapterID=7>.

If you are unsure whether the prohibition on political contributions applies to your business, please refer to the Illinois Procurement Code at Section 50-37 available on the General Assembly's website at <http://www.ilga.gov/legislation/ilcs/ilcs3.asp?ActID=532&ChapterID=7>.

Finally, please note if a vendor is found to violate this prohibition, all contracts between State agencies and that vendor are voidable. If a vendor violates this prohibition 3 or more times within a 36-month period, then all contracts between State agencies and that vendor are void.

## **SPECIAL NOTICE**

### **ELECTRONIC BID DISPUTE RESOLUTION**

If you believe your electronically submitted bid is in error and not what you submitted to the iCX SecureVault please submit a request to the department on company letterhead identifying the letting date, contract number, and iCX bid submittal confirmation number to:

Illinois Department of Transportation  
Contracts Office, Room 326  
2300 South Dirksen Parkway  
Springfield, IL 62764  
Attn: Jim Layden

The department will contact ExeVision, LC to release the available data directly to your firm.

## **SPECIAL NOTICE**

All bids must contain a properly completed Form A, Financial Information & Potential Conflicts of Interests Disclosure.

A separate Form A must be submitted for each individual who can answer “yes” to the questions in paragraph C on page 12 of the proposal package

A properly completed form includes the name and address of the contractor and an original signature.

If a contractor is signing the Not Applicable Statement, the contractor’s name and address is still required on the first page of Form A.

**PLEASE NOTE: Form B, Other Contracts & Financial Related Information Disclosure, has been changed. Please be sure to read and check one of the applicable boxes.**

*If you have questions please contact Jim Layden at (217) 782-7806 or [Jim.Layden@illinois.gov](mailto:Jim.Layden@illinois.gov)*

# Special Notice Regarding IDOT Proposals and Authorization To Bid.

## ABOUT IDOT PROPOSALS

All proposals issued by IDOT are potential bidding proposals. Each proposal contains all Certifications and Affidavits, a proposal signature sheet and a Proposal Bid Bond required for a Prime Contractor to submit a bid after written AUTHORIZATION TO BID has been issued by IDOT. A Proposal Bid Bond is not required on items designated as Small Business Set-Asides.

## ABOUT AUTHORIZATION TO BID

**WHO CAN BID?** Bids will be accepted from only those companies that **request and receive** written **Authorization to Bid** from IDOT. To request authorization, a potential bidder must complete and submit Part A of the Request for Authorization to Bid/or Not For Bid Status for ([BDE 124](#)).

**WHAT CONSTITUTES AUTHORIZATION TO BID?** When a prospective prime bidder submits a BDE 124 and the Affidavit of Availability ([BC 57](#)), he/she must indicate at that time which items are being requested for bidding purposes. Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued an **Authorization To Bid or Not For Bid Report** that indicates which items have been approved for bidding. If **Authorization to Bid** cannot be approved, the **Authorization To Bid or Not For Bid Report** will indicate the reason for denial.

**FIRMS UNSURE AS TO AUTHORIZATION STATUS?** Firms that have not received an authorization form within a reasonable time of complete and correct original document submittal should contact the department as to status. This is critical in the week before the letting. These documents must be received by three days before the letting date. Firms unsure as to authorization status should call the Prequalification Section of the Bureau of Construction at 217/782-3413.

### **NOTICE**

NO AUTHORIZATION TO BID WILL BE ISSUED UNTIL A **COMPLETED PART A OF FORM BDE 124** AND THE **ORIGINAL** AFFIDAVIT OF AVAILABILITY HAS BEEN FILED WITH THE CENTRAL BUREAU OF CONSTRUCTION.

FOR SMALL BUSINESS SET-ASIDES, THE AFFIDAVIT OF AVAILABILITY (BC 57) IS NOT REQUIRED.

## SPECIAL NOTICE

The Department strongly encourages the prime contractor and their approved sub-contractors to hire minority, women and disadvantaged individuals from its federally funded Highway Construction Careers Training Program (HCCTP) to help meet workforce and trainee goals. This program is training minorities, women and disadvantaged individuals in highway construction-related skills, e.g., math for the trades, job readiness, technical skills coursework (carpentry, concrete flatwork, blueprint reading, site plans, site work, tools use, etc.) and OSHA 10 hour certification, to prepare them for a career in the highway construction trades. Graduates are well-trained and ready to become productive entry-level construction workers. Contact the appropriate district EEO officer to learn more about the program and for assistance in meeting workforce and trainee goals.

## SPECIAL NOTICE

Please discontinue faxing your Affidavit of Availability with your Request for Authorization to Bid/or Not For Bid Status request.

We are required to use only the *Original* Affidavit of Availability to determine a contractor's authorization to bid. This document has a notarized signature and we must have the *original signature* prior to processing your request. The faxed copies are not being looked at and are just generating excess paper that we have to destroy.

Thank you for your cooperation in this matter.

*If you have questions please contact Jim Layden at (217) 782-7806 or [Jim.Layden@illinois.gov](mailto:Jim.Layden@illinois.gov).*

## SPECIAL NOTICE

### Subcontractor Registration

Subcontractors interested in participating on contracts are required to register with the Department. Prequalified contractors, consultants, material suppliers and trucking companies are **NOT** required to register. Subcontractors can register electronically on the [Department's Web Site](#). Under the Construction Services header, click on the Subcontractors tab, then, Subcontractor Registration.

The registration form requires minimal information and can be completed in minutes. Confirmation, along with a registration number, will be received by e-mail in 1-2 days. Registration is valid for one year and will then require renewal. Questions may be addressed to the Prequalification Section, Bureau of Construction.

Phone: (217) 782-3413

E-mail: [Michael.Copp@illinois.gov](mailto:Michael.Copp@illinois.gov)

## SPECIAL NOTICE

### **IMPORTANT NOTICE FOR ALL ILLINOIS CONTRACTORS/CONSULTANTS**

The Procurement Communication Reporting requirements of Public Act 96-0795 and Public Act 96-0920 (Senate Bill 51 and Senate Bill 3576) became effective on January 1, 2011. The new law requires the following communications to be reported to the Procurement Policy Board (PPB):

- Communication pertaining to the substance of a procurement matter.
- Communication that suggests a change or asks for a change to be made to a procurement matter.
- Communication regarding a change order, contract renewal or extension, and contract awards for a procurement matter initiated by a vendor.

In addition, a vendor is prohibited from bidding on or entering into a contract if the vendor:

- Assisted the agency in determining a need for a contract (except as part of a public Request for Information).
- Assisted the agency by reviewing, drafting or preparing an invitation for bid, RFI or RFP, etc. (except as part of public opportunity).

Please note that the following communications need not be reported:

- Statements made by a person in a public forum such as a trade show or public meeting.
- Statements made regarding a matter of practice or procedure.
- Statements initiated by a state employee about products, services, or industry best practices.
- Statements initiated by a vendor concerning general information about products, services, or industry best practices -- so long as they are not specific to a current or potential procurement matter.
- Communications initiated by a vendor regarding construction or construction-related contracts resulting in a contract modification of less than \$250,000.

In order to conform to these new requirements, please note that IDOT intends to fully report the substance of any reportable procurement communications to the PPB through a web application developed by Central Management Services. The law requires the PPB to post all communications received on their website within 7 days of receipt of the report.

It is important to understand that all communications received by IDOT employees from vendors will be handled in compliance with the new law. This means that any phone calls, face-to-face conversations, e-mails, or other types of communications that trigger reporting will be fully reported to the PPB in accordance with the law and will ultimately be made public on the [PPB Internet Site](#).

## **SPECIAL NOTICE**

### **PAY ITEMS SUBMITTED WITH BIDS**

- Please refer to paragraph 7 in the proposal referring to the Schedule of Prices when submitting bids.
- Unit prices are to be submitted in U. S. dollars and cents.
- Fractions of a cent will be rounded down to the next whole number.

## **SPECIAL NOTICE**

### **BID SUBMISSIONS FOR LETTINGS**

- Please use the provided Cover Page (*page 4 of the proposal package*) as the first page of your submitted bid.
- Please remember to staple your bid together.
- Proposals should be printed **one-sided**. (*double side copies create problems processing the bid*).

Thank you for your cooperation.

*If you have questions please contact Jim Layden at (217) 782-7806 or [Jim.Layden@illinois.gov](mailto:Jim.Layden@illinois.gov)*

# SPECIAL NOTICE

## **Clarification of Reconsideration for DBE Utilization Plans**

All prime contractors please take note that the DBE utilization plans, both forms SBE 2025 and SBE 2026, are required to be submitted with the bid on all construction contracts that contain a specified goal in the special provision for Disadvantaged Business Enterprise Participation. Based on recent FHWA clarification, the DBE Special Provision has been updated to clarify what conditions warrant providing the bidder an opportunity for an administrative reconsideration and what documentation may be provided during the reconsideration process.

Under the DBE Special Provision the bidder must either document that it has obtained enough DBE participation to meet the contract DBE goal or, in the event that the bidder has not obtained enough DBE participation to meet the contract DBE goal, documented good faith efforts. If the Department determines that the apparent low bidder has either failed to achieve the contract DBE goal or failed to provide sufficient documentation of its good faith efforts, the bidder will be afforded an opportunity for an administrative reconsideration at which time additional written documentation or argument of the bidder's good faith efforts made prior to the bid may be submitted.

The additional documentation that may be provided and considered during the reconsideration should be limited to information further supporting the bidder's original submittal. In limited cases, where a bidder had genuinely thought it had achieved the DBE goal but a review of the Utilization Plan establishes that the goal was not met, the bidder may submit documentation of its good faith efforts that were made prior to submitting its bid. Allowing additional documentation to be submitted during an administrative reconsideration is not intended to be a method by which a bidder may circumvent the intent of the regulations and the DBE Special Provision by withholding required documentation until the time of a reconsideration proceeding. It is also not intended to allow a bidder to wait until after submitting a bid, but in advance of the reconsideration proceedings, to begin making good faith efforts to meet the goal.

# SPECIAL NOTICE

## SMALL BUSINESS SET-ASIDES

Several items on this Letting are designated as small business set-asides. In accordance with Section 45-45 of the Illinois Procurement Code and the rules of the Department, only bids from qualified small businesses will be considered for award. No construction business is a small business if its annual sales and receipts exceed \$10,000,000.

To encourage maximum competition, these Small Business Set-Asides are open bidding items. In accordance with the rules of the Department, prequalification is waived for these items. All bidders, including those correctly prequalified by the Department, are required to submit with the bids a Qualification and Equipment Inventory Certification Form. The form is included with the proposal and bidding documents (pages 11a – 11h).

You will find a current list of Set-Asides on the following page of this bulletin. There will be Small Business Set-Asides on future Lettings as well.

All bidders planning to bid on a designated Small Business Set-Aside MUST submit a Request For Authorization To Bid/or Not For Bid Status form ([BDE 124](#)) to the Plans & Contracts Office by 4:30 pm, the Tuesday prior to the letting. Bidders submitting bids on designated Small Business Set-Aside projects are NOT required to be prequalified by the department, and therefore NOT required to submit an Affidavit of Availability (BC 57).

If you have any questions please contact Jim Layden at 217-782-7806 or send an email to [Jim.Layden@illinois.gov](mailto:Jim.Layden@illinois.gov) .

## SMALL PROJECTS LISTING

11/21/2014

### Small Business Initiative Projects

The following items are designated as Small Business Set-Asides. In accordance with Section 45-45 of the Illinois Procurement Code and the rules of the Department, only bids from qualified small businesses will be considered for award. No construction business is a small business if its annual sales and receipts exceed \$10,000,000.

To encourage maximum competition, these Small Business Set-Aside projects are open bidding items. All bidders are required to submit with the bids a Qualification and Equipment Inventory Certification Form. The form is included with the proposal and bidding documents.

9	11	13	22	44
45	46	47	48	59

### Hot-Mix Asphalt Projects (less than 3000 Ton)

The following items are small HMA projects designated to encourage the participation of **prequalified** small businesses and or **prequalified** Disadvantaged Business Enterprises. These items have up to 3,000 tons of bituminous products; however, the ownership of a bituminous plant is not required in accordance with 44 Illinois Administrative Code 650.70. These designated projects are open for bidding by any pre-qualified contractor with a Hot-Mix Asphalt (HMA) Paving work rating or a Hot-Mix Asphalt (HMA) Plant Mix work rating. All other prequalification requirements are unchanged.

31	42	43	127
----	----	----	-----

## SPECIAL NOTICE

### **RULE FOR SUBMITTAL OF DBE UTILIZATION PLANS**

All prime contractors please note that a complete DBE Utilization Plan includes forms [SBE 2025](#) and [SBE 2026](#).

Both forms are required to be submitted with the bid on all construction contracts that contain a specified goal in the special provision for Disadvantaged Business Enterprise Participation.

Bids that do not have a DBE Utilization Plan as required by special provision will be rejected.

## - SPECIAL NOTICE REGARDING DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION -

### 1. Disadvantaged Business Enterprise (DBE) Utilization Plan

For proposals that contain a Special Provision for Disadvantaged Business Enterprise Participation **it is the responsibility of each bidder to submit a DBE Utilization Plan (Plan)** ([Form SBE 2026](#) and [Form SBE 2025](#)) as required by the Special Provision. Forms for the submittal of the Plan are available on the IDOT Web Site, in each district's Bureau of Construction office or by calling IDOT's Bureau of Small Business Enterprises at (217) 782-5490.

**DBE Plan submittal** - As detailed in the Special Provision entitled "DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)"; all bidders must submit [Form SBE 2026](#) and [Form SBE 2025](#) with their bid at the Letting. **Failure to submit both forms with the bid shall cause the bid to be rejected as not responsive.**

**SEE THE SPECIAL PROVISIONS WITHIN THE PROPOSALS FOR SPECIFIC DBE GOAL PERCENTAGES**

### 2. Illinois Unified Certification Program DBE Directory

Pursuant to the requirements of the federal regulations, all state transportation agencies that receive federal-aid funds are required to implement a "one-stop" certification process for DBEs. As a result of this requirement, IDOT, together with the City of Chicago, CTA, Metra and Pace, has established the Illinois Unified Certification Program (IL UCP).

The IL UCP maintains a DBE Directory to provide a reference source to assist bidders/proposers in meeting DBE contract goals. The DBE Directory lists the DBE-certified firms in alphabetical order with their address, contact information and specialty of work. It is the responsibility of the prime contractor/consultant to make his/her own determination regarding the capability of a DBE firm. Only those firms certified as of the letting date/bid opening may be utilized in meeting a DBE contract goal.

### 3. Supportive Services Consultants

IDOT's Office of Business and Workforce Diversity's Bureau of Small Business Enterprises administers the federal Disadvantaged Business Enterprise (DBE) program. The goal of IDOT's DBE Supportive Services program is to provide assistance that fosters opportunities for DBE firms to participate in IDOT's transportation-related contracts.

IDOT contracts with outside consultants to provide its DBE firms with **management** and **technical** supportive services assistance. This assistance is provided at no cost to IDOT's DBE firms, to those firms seeking IDOT DBE program certification, to IL UCP DBE-certified firms who hold (or are bidding on) IDOT contracts, and to prime contractors doing business with IDOT.

**Management assistance** includes, but is not limited to, assistance with cash flow, bonding and financing, obtaining work/equipment/other resources, obtaining payments for work completed, preparation of business plans, computer technology, certification/prequalification application assistance, assessment of management/accounting/computer systems, assistance with loan package preparation, development of web site/marketing materials/safety plans, and IDOT DBE workshops on various topics.

#### Districts 1 - 3 (contract period 11/17/13 – 11/16/14)

Mr. Theo Joyner, Project Director  
Ralph G. Moore & Associates  
401 South LaSalle, Suite 1401  
Chicago, IL 60605  
Phone: 312/419-7260 Fax: 312/419-1918  
Email: [theojoyner@rgma.com](mailto:theojoyner@rgma.com)

#### Districts 4, 5, 6, 7, 8, 9 (contract period 11/18/13 – 11/17/14)

Mr. Mark Vaughn, Project Director  
Franklin & Vaughn, LLC  
2220 South Route 157, Suite 200 E.  
Glen Carbon, IL 62034  
Phone: 618/614-3194 Fax: 618/675-4426  
Email: [mark@franklinvaughncpa.com](mailto:mark@franklinvaughncpa.com)

**Technical Assistance** includes, but is not limited to, assistance with estimating, bidding, negotiations, technical tasks, reading specifications and plans, developing production schedules, preparing required reporting forms and documentation, reviewing IDOT contract-related documents/reports, assistance with IDOT project site inspections/meetings and contract troubleshooting, and IDOT DBE workshops on various topics.

#### Districts 2, 3 (contract period 1/03/13 – 03/31/14)

Ms. Minal Hahm, Project Director  
M Squared Engineering, LLC  
W62N215 Washington Avenue  
Cedarburg, WI 53012  
Phone: 262/376-4246 Fax: 262/376-4246  
E-mail: [Minal@msquaredengineering.com](mailto:Minal@msquaredengineering.com)

#### Districts 1, 6, 8, 9 (contract period 01/03/13-03/31/14)

Mr. Dave Clark, Project Director  
ESI Consultants, Ltd.  
753 Windsor Road  
Charleston, IL 61920  
Phone: 217/348-1900  
Fax: 217/348-1903  
E-mail: [dclark@esilt.com](mailto:dclark@esilt.com)

#### Districts 4, & 7 (contract period 1/03/13-03/31/14)

Ms. Althea Taylor, Project Director  
Taylor Made Industries  
330 S Wells, Suite 1022  
Chicago, IL 60606  
Phone: 773/257-7100 Fax: 888/541-4004  
E-mail: [ataylor@taylormadeindustries.com](mailto:ataylor@taylormadeindustries.com)

#### District 1 (contract period 1/03/13 – 03/31/14)

Kevin Hayes  
ESI Consultants, Ltd  
208 South LaSalle Street, Suite 1705  
Chicago, Illinois 60604  
Phone: 312/277-1700 Fax: 312/735-9741  
E-mail: [khayes@esilt.com](mailto:khayes@esilt.com)

(Technical Assistance consultants are continued on next page)

**Technical Assistance** *(continued)*

**District 5** *(contract period 1/03/13 – 03/31/14)*

Mr. Richard Nowack, Project Director, Quigg Engineering Inc.  
 2000 South Main Street, Suite A, Jacksonville, Illinois 62650  
 Phone: 217/245-5375 Fax: 217/245-5398  
 E-mail: [rnowack@quiggengineering.com](mailto:rnowack@quiggengineering.com)

**4. FDIC Definition of Minority Depository Institution**

Section 308 of the Financial Institutions Reform, Recovery, and Enforcement Act of 1989 ("FIRREA") requires the Secretary of the Treasury to consult with the Director of the Office of Thrift Supervision and the Chairperson of the FDIC Board of Directors to determine the best methods for preserving and encouraging minority ownership of depository institutions. Section 308 of FIRREA defines the term "minority depository institution" as any depository institution where 51 percent or more of the stock is owned by one or more "socially and economically disadvantaged individuals."

Given the ambiguous nature of the phrase "socially and economically disadvantaged individuals," the FDIC's Policy Statement defines "minority depository institution" as any Federally insured depository institution where 51 percent or more of the voting stock is owned by minority individuals. "Minority" as defined by Section 308 of FIRREA means any "Black American, Asian American, Hispanic American, or Native American." The voting stock must be held by U.S. citizens or permanent legal U.S. residents to be counted in determining minority ownership.

**In addition** to institutions that meet the ownership test, institutions will be considered minority depository institutions if a majority of the Board of Directors is minority **and** the community that the institution serves is predominantly minority. Institutions that are not already identified as minority depository institutions can request to be designated as such by certifying that they meet the above definition. Institutions interested in self-certification should contact the National Coordinator of the FDIC's Minority Depository Institutions Program.

As of March 18, 2014, the list of Minority Depository institutions in Illinois are as follows:

AMERICAN METRO BANK	CHICAGO, IL
AMERICAN METRO BANK , 667 N CASS AVE OFF	WESTMONT, IL
AMERICAN METRO BANK , CHINATOWN BRANCH	CHICAGO, IL
AZTECAMERICA BANK	BERWYN, IL
HIGHLAND COMMUNITY BANK	CHICAGO, IL
HIGHLAND COMMUNITY BANK , 10537 S HALSTED ST OFF	CHICAGO, IL
HIGHLAND COMMUNITY BANK , WOODLAWN BRANCH	CHICAGO, IL
ILLINOIS-SERVICE FS&LA	CHICAGO, IL
ILLINOIS-SERVICE FS&LA , CHATAM BRANCH	CHICAGO, IL
INTERNATIONAL BANK CHICAGO	CHICAGO, IL
INTERNATIONAL BANK CHICAGO , BELLWOOD BRANCH	BELLWOOD, IL
INTERNATIONAL BANK CHICAGO , SOUTH CHINATOWN BRANCH	CHICAGO, IL
INTERNATIONAL BANK CHICAGO , STONE PARK BRANCH	STONE PARK, IL
NATIONAL REPUBLIC BANK CHICAGO	CHICAGO, IL
NATIONAL REPUBLIC BANK CHICAGO , 2615 W DEVON AVE OFF	CHICAGO, IL
MILLENNIUM BANK	DES PLAINES, IL
NATIONAL REPUBLIC BANK OF CHICAGO	CHICAGO, IL
PACIFIC GLOBAL BANK	CHICAGO, IL
PACIFIC GLOBAL BANK , 3233 S ASHLAND OFFICE	CHICAGO, IL
PACIFIC GLOBAL BANK , SOUTH ARCHER BRANCH	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , BROADVIEW BANKING CTR FACILITY	BROADVIEW, IL
SEAWAY BANK & TRUST COMPANY , BONZEVILLE FACILITY	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , CHATHAM RIDGE FACILITY	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , CRESTWOOD BRANCH	CRESTWOOD, IL
SEAWAY BANK & TRUST COMPANY , DRIVE-IN FACILITY	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , MAYWOOD BRANCH	MAYWOOD, IL
SEAWAY BANK & TRUST COMPANY , MICHIGAN AVE FACILITY	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , MIDWAY FACILITY	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , OHARE FACILITY BRANCH	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , WAUKEGAN FACILITY	WAUKEGAN, IL
URBAN PARTNERSHIP BANK	CHICAGO, IL

# IMPORTANT NOTICE: TRANSPORTATION BULLETIN REVISIONS

**Letting Date: November 21, 2014**

The following revisions have been made to this Transportation Bulletin. If you downloaded the bulletin prior to the noted revision date, you should incorporate the revisions or download and use a new copy of the bulletin.

---

REVISION DATE: November 10, 2014

Revision No. 1: [Item 21](#) the description reads (Completion Date: December 31, 2016). The description has been changed to read (Completion Date: May 15, 2016).

Revision No. 2: [Item 39](#) the description reads (Completion Date: October 28, 2016 Plus 15 Working Days). The description has been changed to read (Completion Date: 90 Calendar Days Plus 15 Working Days).

Revision No. 3: [Item 55](#) the description reads 8.2 cu yds concrete box culverts. That pay item has been removed for the project.

Revision No. 4: [Item 56](#) the description reads (100 Working Days). The description has been changed to read (Completion Date: November 20, 2015 Plus 40 Working Days).

Revision No. 5: [Item 70](#) this project has been changed from a State project to a Federal project. Project ACNHPP-0704(143) has been added.

Revision No. 6: [Item 70](#) the description now reads Federally Funded.

Revision No. 7: [Item 70](#) the description reads (85 Working Days). The description has been changed to read (100 Working Days).

Revision No.8: [Item 77](#) this project has been moved to a Review and Inspection job for this letting.

Revision No. 9: [Item 90](#) the description reads (Completion Date: October 01, 2015). The description has been changed to read (260 Calendar Days Plus 15 Working Days).

Revision No. 10: [Item 101](#) the description reads Project ACNHPP-0779(3) and FAP Route 779. The description has been changed to read Project ACNHPP-0799(003) and FAP Route 799.

Revision No. 11: Item 108 this project has been WITHDRAWN from the Letting.

Revision No. 12: [Item 111](#) the description reads (Completion Date: August 16, 2015). The description has been changed to read (Completion Date: August 16, 2015, Plus 10 Working Days).

Revision No. 13: Item 121 this project has been WITHDRAWN from the Letting.

Revision No. 14: [Item 136](#) the description reads FAI Route 64 (I-64). The description has been changed to read FAI Route 55/70/64 (I-55/70/64).

**November 21, 2014 Letting  
Revised Index Listing**

**PAVEMENT**

81. Cass	(146)RS-4	FAP 614	IL 78
78. Christian	((15)RS-5, (16)RS-4)I-1	FAP 325	IL 16
105. Clinton	(111,112)-I	FAP 42	IL 127
104. Clinton	15-I	FAP 690	IL 160
135. Coles	5N	FAP 91	IL 16
133. Cook	07-F3000-01-BT	THORNE CREEK TRAIL	
29. Cook	09-00099-00-PV	FAU 1101	SALEM DRIVE
32. Cook	09-00099-00-PV	FAU 1318	BODE ROAD
94. Effingham	(25-6,7)RS-2	FAI 57	I-57
120. Fulton	10-P4002-00-BT	CANTON BIKE TRAIL	
57. Grundy	(32-3HB)K	FAI 55	I-55
80. Hancock	(119)RS-11, (113)RS-6	FAP 685/510	IL 9/IL 96
37. Henry	(37-2,3)RS-3	FAI 80	I-80
38. Henry	(37-4,5,6)RS-2	FAI 80	I-80
39. Henry	2R-1	FAU 5789 & 5861	US 6 & IL 84
41. Henry	D2 MRS 2015-3	FAS 1192	ATKINSON ROAD
43. Henry	D2 MRS 2015-7	FAP 634	IL 82
56. Iroquois	(38-3)RS-2	FAI 57	I-57
116. Jefferson	(41-4,41-4-1)RS-2	FAI 57	I-57
100. Jersey	101-2RS-1	FAS 752/749	IL 3
60. Kankakee	D3 PATCHING 2015-6	FAP 330	IL 17
53. Kendall	(109,110)R-1	FAP 326	IL 47
137. Kendall	03-00031-00-FP	FAU 1550	GAME FARM ROAD
26. Lake	09-00135-11-BT	FAU 1223	WASHINGTON STREET
31. Lake	12-00035-00-RS	FAU 210	LONG LAKE DRIVE
54. LaSalle-Grundy	(G,H,O)RS-3	FAP 623	US 6
89. Lawrence	(2,2Z)RS-2, (2N)	FAS 1806	IL 250
42. Lee-Whiteside	D2 MRS 2015-6	FAS 2177	PALMYRA/PRAIRIEVILLE RD
58. Livingston	(53-1)K	FAI 55	I-55
75. Macoupin	(4) RS-1, I,CR	FAU 8136	
71. McLean	(57-3,57-4)RS	FAI 39	I-39
122. McLean	07-00113-04-FP	FAU 6431	TOWANDA BARNES ROAD
82. Menard	(2)RS-4; (3)RS-5	FAP 34	IL 97
83. Sangamon	(84-4-1)RS-5	FAI 55	I-55
76. Sangamon	(84-9-2&3)RS-2& MISC STRUC REP	FAI 72	I-72/US 36
139. Sangamon	13-00030-01-BT	MULTI-USE TRAIL	
127. St. Clair	13-00040-01-RS	FAU 9197	JEROME LANE
112. Williamson	(X1-8,X1-7-1,X1-7,X1-6-1)R-1	FAI 57	I-57

**BRIDGES**

138. Adams	11-00078-03-BR	FAS 1600	CH 7
84. Adams	D6 BDGE PAINTING 2015	FAI 172	I-172
118. Boone	12-00091-00-BR	FAS 1030	GARDEN PRAIRIE ROAD
49. Bureau	(8D BR)BR	FAP 613	US 6/34
36. Carroll	5 BR-3	FAP 646	IL 40
72. Champaign	BRIDGE PAINTING 2015-1	VARIOUS	VARIOUS
97. Clay-Richland	D7 BRIDGE PAINTING 2015-2	FAP 327 & FAS 1720	US 50 & IL 250
90. Coles	(122BR)B-1	FAP 749	IL 133
95. Coles-Cumberland	D7 BRIDGE REPAIRS 2015-1	FAI 57	I-57
25. Cook	0304.1HB-BP	FAP 375	TOUHY AVE
30. Cook	11-00101-00-BR	RAUPP BOULEVARD	
19. Cook	2014-049I	FAP 559 & 374	IL 58 & 21
23. Cook	531-5HB-BP	FAP 379	LAKE COOK RD
88. Cumberland	(18-45,HB-1)BR	FAI 70	I-70
98. Cumberland-Jasper-Edwards	D7 BRIDGE PAINTING 2015-3	FAP 116	IL 33/130
73. DeWitt-McClean	BRIDGE PAINTING 2015-2	VARIOUS	VARIOUS
129. DuPage-Kane-Kendall	2014-037I	VARIOUS	VARIOUS
34. DuPage	09-00030-00-BR	WILLIAMS ROAD	
9. DuPage	2014-038I	VARIOUS	VARIOUS
24. DuPage	2014-056BP	FAI 290 & FAP 344	I-290 & IL 83
124. Fayette	13-12123-00-BR	TR 260	
52. Grundy	(32-2)HBR-6	FAI 80	I-80
79. Hancock	(115)B-2	FAP 685	IL 9/ IL 94
55. Iroquois	137-BR	FAP 840	IL 49
51. Iroquois	38 BR	FAS 1324	US 45
110. Jefferson	113B-1	FAP 849	IL 142
115. Jefferson	D9 CM BRIDGE REPAIR 2015-2	FAP 821	IL 15
63. Knox	48-[(25B)BR,BR-1]	FAI 74	I-74
1X. Lake	11-00121-11-BR	FAU 187	WASHINGTON STREET
10. Lake	2014-039I	VARIOUS	VARIOUS
11. Lake	2014-040I	VARIOUS	VARIOUS
12. Lake	98SB-BR	FAP 371	PETERSON RD

**BRIDGES (continued)**

86. Lawrence	109B-1	FAP 781	IL 33
50. Livingston	(102 BR)BR	FAS 370	LONG POINT ROAD
93. Macon	(126X)RS-2, 135RS-1	FAP 320	IL 121/IL 48
62. Marshall	(125VBR)BR	FAP 698	IL 89
70. McLean	(57-7)RS-1 & 1RS-3	FAP 704	I-55 BUSINESS
69. McLean	62-ZBR	FAP 730	US 51 BUS NB
87. Moultrie	(142BY)BR	FAP 323	US 36
91. Moultrie	(2BR)BR-1	FAP 762	IL 32
96. Moultrie-Shelby	D7 BRIDGE PAINTING 2015-1	FAP 320 & 774	IL 121 & 128
40. Rock Island	D2 BRIDGE PAINTING 2015-1	FAI 88	I-88
44. Rock Island	D2 BRIDGE WASHING 2015-2	FAI 74	I-74
46. Rock Island	D2 BRIDGE WASHING 2015-3	FAI 80	I-80
101. St Clair	1BR,DRS-2	FAP 779	ILLINOIS AVE
45. Various	D2 BRIDGE WASHING 2015-1	VARIOUS	VARIOUS
47. Various	D2 BRIDGE WASHING 2015-4	VARIOUS	VARIOUS
48. Various	D2 BRIDGE WASHING 2015-5	VARIOUS	VARIOUS
59. Various	D3 BRIDGE DECK SEALING 2015	VARIOUS	VARIOUS
85. Various	D6 BDGE PAINTING 2015-1	VARIOUS	VARIOUS
114. Various	D9 BRIDGE PAINT 2015-1	VARIOUS	VARIOUS
92. Wayne	(22BR2)BR	FAP 823	IL 15
125. Wayne	13-00125-00-BR	CH 21	
99. Wayne	D7 BRIDGE PAINTING 2015-4	FAP 823	IL 15
111. White	100B-1	FAP 887	IL 141
35. Whiteside	101BR-3	FAP 646	IL 40
6. Will-DuPage	2014-034I	VARIOUS	VARIOUS
7. Will	2014-035I	VARIOUS	VARIOUS
8. Will	2014-036I	VARIOUS	VARIOUS
5. Will	86-1-HBK-BY&R	FAI 55	I-55
20. Will	99-3-BR-2	FAI 80	I-80
113. Williamson	D9 CM BRIDGE REPAIR 2015-1	FAI 24	I-24

**ELECTRICAL**

132. Kane	13-00430-00-SP	FAP 360	KIRK ROAD
33. Lake	12-00999-25-TL	FAP 866	IL 83
27. Lake	12-00999-29-TL	FAP 352	SHERIDAN ROAD
64. Various	D4 SIGNAL WORK 2015	VARIOUS	VARIOUS

**MISCELLANEOUS**

28. Cook	11-00178-00-BT	TECHNY TRAIL	
4. Cook	2013-074I	FAI 90/94/290	I-90/94/290
21. Cook	2014-050LS	FAI 90/94/290	CIRCLE INTERCHANGE
74. DeWitt	D5 EAB CONTROL 2015-1	FAP 71	IL 54
61. Grundy-Livingston	2015-1 TREE REM FOR EAB CONT	FAI 80 & 55	I-80 & 55
103. Jersey-Randolph	4-Q-I, 10-3BR-I	FAP 304/FAS 1857A	IL 100/BLUFF RD
131. Kane	(8R&R1)DM	FAP 345	US 20 (LAKE ST)
134. Knox	(48-27)I-2	FAI 74	I-74
126. Marion	10-00005-00-SW	VARIOUS	
66. Marshall	D4 BUILDING DEMOLITION 2015-1	FAP 318	IL 29
68. Peoria	(72-4)I-3	FAI 74	I-74
65. Peoria	D4 BUILDING DEMO 2015	FAP 669	IL 116
123. Sangamon	12-00001-00-SW	VARIOUS	
109. St Clair	29BI-4	FAS 1848/FAU 9377	IL 177
136. St Clair	82-4T-1	FAI 64	I-64
117. Stephenson	12-00012-00-SW	VARIOUS	
119. Tazewell	10-00121-00-SW	VARIOUS	
67. Tazewell	11-1-5	FAP 669	IL 29/US 24
22. Various	2014-054LS	VARIOUS	VARIOUS
106. Various	DIST 8 SCOUR MIT 2015-1	VARIOUS	VARIOUS
107. Various	DIST 8 SCOUR MIT 2015-2	VARIOUS	VARIOUS
13. Will	MY-DM (14)	FAP 112	IL 7/IL 53

**REVIEW AND INSPECTION ONLY**

77. Pike-Morgan	109RS-6,123RS-3,123B-2,ETC	FAP 745	IL 104
-----------------	----------------------------	---------	--------

**AERONAUTICS**

1A. Madison	ST. LOUIS REGIONAL
2A. DuPage	SHAUMBURG REGIONAL

**ILLINOIS DEPARTMENT OF NATURAL RESOURCES**

1LR. Bureau	ILLINOIS THIRD VEIN
2LR. Grundy	NORTHWESTERN & DIAMOND #5
3LR. Hardin	FLOURSPAR MINE GROUP 2014

**NOVEMBER 21, 2014 LETTING**  
**REVISED ITEM DESCRIPTIONS**

1. DELETED FROM THE LETTING

**This Item was previously advertised as a Review and Inspection project only. Bids are now being accepted. Contractors and suppliers who downloaded plans and proposals for this item in connection with the previous advertisement should again download the complete set to ensure that revised and/or added material is received.**

1X. Contract No. 61A63                      Lake County                      District 1  
Section 11-00121-11-BR  
FAU Route 187 (WASHINGTON STREET) Project CMM-9003(923)  
Project consists of the construction of a railroad underpass to carry the Wisconsin Central Ltd. Railroad over Washington Street, the reconstruction of the roadway, retaining wall construction, storm sewers, traffic signal modifications, construction of a shoofly track, water main, sanitary sewer, pavement markings and landscaping, located between Haryan Way and Lake Street in the Village of Grayslake; includes 69,220 cu yd earth excavation; 27,575 cu yd remove and dispose of unsuitable material; 12,170 cu yd furnished excavation; 17,809 sq ft temporary soil retention system; 19,005 sq yd pavement removal; 12,891 sq yd HMA surface removal 2"; 15,033 sq yd aggregate subgrade improvement; 7,660 sq yd subbase granular material; 5,919 sq yd aggregate base course; 4,010 sq yd aggregate surface course; 2,083 ton HMA surface course; 32,667 lbs bituminous materials prime coat; 11,488 sq yd PCC pavement; 16,533 sq ft PCC sidewalk; 6,102 ft combination curb and gutter; 5,576 sq ft concrete median; 810 ft concrete curb; 8,895 cu yd structure excavation; 1,646 cu yd concrete structures; 17,170 sq ft form liner textured surface; 457,770 lbs furnish and erect structural steel; 7,718 FBM treated timber; 5,001 lbs hardware; 290,970 lbs reinforcement bars, epoxy coated; 16,825 ft furnishing and driving steel pile; 1,391 cu yd concrete structures (special); 20,185 sq ft staining concrete structures; 1 pump house; 1 pump station general work; 5,082 cu yd braced excavation; 64,962 cu yd clay liner; 88 trk ft rail track 1 railroad crossing; 848 ton ballast; 2,861 cu yd sub-ballast; 1,629 ft track work; 2,384 ft track installation; 3,641 ft storm sewer; 1,360 ft ductile iron water main; 1,402 ft sanitary sewer; 2,489 ft underground conduit; 12,148 ft electric cable in conduit; 5 traffic signal posts; 12 signal heads; 1 pump station electrical work; 8 pedestrian signal heads; 888 ft detector loop replacement; 8,564 ft fiber optic cable; 1 remote controlled video system; 179 trees; 643 shrubs; 89 evergreens; 9.4 units perennial plants; 14 acres seeding; 130,116 sq yd erosion control blanket; 446 sq yd sodding; 68,905 sq yd topsoil furnish and place; 27,586 ft thermoplastic pavement marking line; 2,140 ft paint pavement marking line; 17,966 ft polyurea pavement marking Type 1; federally funded; (A Special Provision for this contract requires insurance that names additional insureds) (Completion Date: November 23, 2016 Plus 15 Working Days) (C-91-181-12) (1-11015-0029)  
(See the Special Provisions for the DBE Percentage)

2. DELETED FROM THE LETTING

3. DELETED FROM THE LETTING

**This project is eligible for the Department's Mentor-Protégé Program. The Mentor Protégé Agreement must be submitted with the bid to be eligible for the program.**

4. Contract No. 60X62                      Cook County                      District 1  
Section 2013-0741  
FAI Route 90/94/290 (I-90/94/290) Project ACNHPP-000-V(2)  
Construction of aesthetic treatments along the south and north portions of Peoria St. over I-90/94/290 (Circle Interchange) in Chicago; includes 1,025 cu yds earth excavation; 808 cu yds furnished excavation; 36 sq ft PCC sidewalk; 50.4 cu yds concrete; 5,090 lbs epoxy coated reinforcement bars; 26 shade trees; 15 intermediate trees; 1,308 shrubs; 48 units perennial plants; 82 tree care; 12,476 sq yds perennial plant care; mobilization; traffic control and protection; federally funded. (Completion Date: October 31, 2017 Plus 10 Working Days) (Job No. C-91-150-14) (1-78691-0910)  
(See the Special Provisions for the DBE Percentage)

5. DELETED FROM THE LETTING

6. Contract No. 60Y28                      Will-DuPage Counties                      District 1  
Section 2014-0341  
Various Routes (VARIOUS)  
Bridge deck concrete sealing at various locations north of I-80 in Will and DuPage counties; includes 975,235 sq ft bridge deck concrete sealer; mobilization; traffic control and protection. (30 Working Days)  
(Job No. C-91-345-14) (1-79325-0000) (See the Special Provisions for the DBE Percentage)

7. Contract No. 60Y29                      Will County                      District 1  
Section 2014-0351  
Various Routes (VARIOUS)  
Bridge deck concrete sealing at various locations in Will County; includes 372,602 sq ft bridge deck concrete sealer; mobilization; traffic control and protection. (25 Working Days) (Job No. C-91-436-14) (1-79325-1000)  
(See the Special Provisions for the DBE Percentage)

8. Contract No. 60Y30 Will County District 1  
Section 2014-036I  
Various Routes (VARIOUS)  
Bridge deck sealing on various structures at various locations in Will County; includes 146,018 sq ft bridge deck concrete sealer; mobilization; traffic control and protection. (15 Working Days) (Job No. C-91-347-14) (1-79325-2000)  
(See the Special Provisions for the DBE Percentage)

**Small Business Set-Aside.**  
9. Contract No. 60Y32 DuPage County District 1  
Section 2014-038I  
Various Routes (VARIOUS)  
Sealing the bridge decks, parapet walls and sidewalks of various structures at various locations in DuPage County; includes 269,333 sq ft bridge deck concrete sealer; mobilization; traffic control and protection. (15 Working Days) (Job No. C-91-349-14) (1-79327-1000) (See the Special Provisions for the DBE Percentage)

10. Contract No. 60Y33 Lake County District 1  
Section 2014-039I  
Various Routes (VARIOUS)  
Bridge deck sealing at various locations in Lake County; includes 635,387 sq ft bridge deck concrete sealer; mobilization. (30 Working Days) (Job No. C-91-350-14) (1-79326-0000) (See the Special Provisions for the DBE Percentage)

**Small Business Set-Aside.**  
11. Contract No. 60Y34 Lake County District 1  
Section 2014-040I  
Various Routes (VARIOUS)  
Bridge deck sealing at various locations south of IL 137 in Lake County; includes 255,374 sq ft bridge deck concrete sealer; mobilization; traffic control and protection. (20 Working Days) (Job No. C-91-351-14) (1-79326-1000)  
(See the Special Provisions for the DBE Percentage)

12. Contract No. 60Y46 Lake County District 1  
Section 98SB-BR  
FAP Route 371 (PETERSON RD)  
Bridge repairs on the Peterson Road structure at METRA-Metropolitan Railroad in Libertyville (SN049-0127); includes 236 sq yds stone riprap; 236 sq yds filter fabric; 79 cu yds aggregate subgrade improvement; 232 sq yds slope wall removal; mobilization; traffic control and protection. (15 Working Days) (Job No. C-91-385-14) (0-01621-1006)  
(See the Special Provisions for the DBE Percentage)

**In accordance with the requirements of the Illinois Procurement Code (30 ILCS 500/45-57) this project contains a Veterans Set-aside Goal..**  
13. Contract No. 60Y47 Will County District 1  
Section MY-DM (14)  
FAP Route 112 (IL 7/IL 53)  
Building demolition along Broadway St. just south of the intersection with Elsie Ave. in Crest Hill; includes 980 sq yds topsoil; 660 sq yds pavement removal; 500 ft chain link fence; building removal; debris removal; mobilization; traffic control and protection. (20 Working Days) (Job No. C-91-405-14) (1-71101-0110) (See the Special Provisions for the DBE Percentage) [VETERANS SET-ASIDE SPECIAL NOTICE](#) IDOT will be accepting paper bids only for this project.

14. DELETED FROM THE LETTING

15. DELETED FROM THE LETTING

16. DELETED FROM THE LETTING

17. DELETED FROM THE LETTING

18. DELETED FROM THE LETTING

19. Contract No. 60Y63 Cook County District 1  
Section 2014-049I  
FAP Route 559 & 374 (IL 58 & 21)  
Bridge joint repair on the structures carrying IL 58 (Golf Rd.) over Salt Creek (SN 016-0349) and IL 21 over Milwaukee Ave. (SN 016-0243) in Rolling Meadows and Glenview; includes 2 sq yds approach slab repair; 548 ft silicone joint sealer; mobilization; traffic control and protection. (15 Working Days) (Job No. C-91-441-14) (0-01621-1009)  
(See the Special Provisions for the DBE Percentage)

20. Contract No. 60Y64 Will County District 1  
Section 99-3-BR-2  
FAI Route 80 (I-80)  
Bridge structural steel repair including deck repair, silicone joint sealer and other work to the structure carrying I-80 over Des Plaines River in Joliet; includes 12,200 lbs structural steel repair; 8 ft silicone joint sealer; mobilization; traffic control and protection. (50 Working Days) (Job No. C-91-445-14) (0-01285-1000)  
(See the Special Provisions for the DBE Percentage)

21. Contract No. 60Y66 Cook County District 1  
Section 2014-050LS  
FAI Route 90/94/290 (CIRCLE INTERCHANGE)  
Landscaping along I-90/94 from Roosevelt Rd. to Washington Blvd. and Peoria St. to Clinton St. and I-290 from Roosevelt Rd. to Van Buren St. & Ashland Ave. to Clinton St. in Chicago; includes 111 shade trees; 46 intermediate trees; 300 tree care; 56 tree planting in urban structures; 80 tree planting in city parkways; 200 units supplemental watering; mobilization. (Completion Date: May 15, 2016) (Job No. C-91-449-14) (1-78691-6010)  
(See the Special Provisions for the DBE Percentage)

**Small Business Set-Aside.**  
22. Contract No. 60Y70 Various Counties District 1  
Section 2014-054LS  
Various Routes (VARIOUS)  
Landscape repairs and renovations at various locations in District 1; includes 80 units supplemental watering; 7,260 sq yds topsoil; 1.5 acres seeding; 1.0 acre interseeding; 7,260 sq yds erosion control blanket; 245 shade trees; 22 intermediate trees; 33 evergreens; mobilization. (Completion Date: November 30, 2016)  
(Job No. C-91-453-14) (0-01621-1002) (See the Special Provisions for the DBE Percentage)

**Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative Code 650.70,... "This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor be SSPC-QP1 certified. Evidence of certification must be provided prior to receiving authorization to bid." Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted along with the contractors' original BC 57 Affidavit of Availability.**  
23. Contract No. 60Y75 Cook County District 1  
Section 531-5HB-BP  
FAP Route 379 (LAKE COOK RD)  
Bridge painting on the structure carrying Lake Cook Road over IL 53 Ext. located in Palatine (SN 016-3215); includes cleaning and painting steel bridge; containment and disposal of lead paint cleaning residues; mobilization; traffic control and protection. (25 Working Days) (Job No. C-91-019-15) (0-01511-1300)  
(See the Special Provisions for the DBE Percentage)

**Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative Code 650.70,... "This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid." Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted along with the contractors' original BC 57 Affidavit of Availability.**  
24. Contract No. 60Y76 DuPage County District 1  
Section 2014-056BP  
FAI Route 290 & FAP 344 (I-290 & IL 83)  
Bridge painting the structure carrying the westbound ramp of I-290 to US 20 (Lake St.) in Elmhurst (SN 022-0090) and IL 83 (Kingery Highway) over Salt Creek (SN 022-0045) in Villa Park; includes cleaning and painting 2 steel bridges; containment and disposal of lead paint cleaning residues; mobilization; traffic control and protection. (40 Working Days) (Job No. C-91-020-15) (0-01511-1000) 0-01511-1100) (See the Special Provisions for the DBE Percentage)

**Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative Code 650.70,... "This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid." Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted along with the contractors' original BC 57 Affidavit of Availability.**  
25. Contract No. 60Y77 Cook County District 1  
Section 0304.1HB-BP  
FAP Route 375 (TOUHY AVE)  
Bridge painting on the structure carrying Touhy Ave. over I-94 (Edens Expressway) (SN 016-0713) in Niles; includes cleaning and painting steel bridge; containment and disposal of lead paint cleaning residues; mobilization; traffic control and protection. (25 Working Days) (Job No. C-91-021-15) (0-01511-1200)  
(See the Special Provisions for the DBE Percentage)

26. Contract No. 61A40 Lake County District 1  
Section 09-00135-11-BT  
FAU Route 1223 (WASHINGTON STREET) Project CMM-9003(561)  
This project consists of the construction of a bike path including sidewalks, curb and gutter removal and replacement and storm sewers adjacent to Washington Street from Atkinson Road to Lancer Lane; includes 2,873 cu yd furnished excavation; 3,901 sq yd aggregate base course; 648 ton HMA surface course, Mix "D", N50; 610 sq ft PCC sidewalk 5"; 226 sq yd pavement removal; 333 cu yd structure excavation; 89.9 cu yd concrete structures; 8,050 lb reinforcement bars, epoxy coated; 211 ft storm sewers, Class A; 523 ft combination concrete curb and gutter, Type B-6.24; 768 ft paint pavement markings; 13 trees; 1,380 ft pipe underdrains; 237 ft ornamental fence; 8,625 lbs bituminous materials prime coat; 260 ft parapet railing; federally funded; (A Special Provision for this contract requires insurance that names additional insureds (40 Working Days) (C-91-326-10) (1-11015-0006)  
(See the Special Provisions for the DBE Percentage)
27. Contract No. 61A55 Lake County District 1  
Section 12-00999-29-TL  
FAP Route 352 (SHERIDAN ROAD) Project CMM-4003(372)  
This project consists of traffic signal modernization and modifications, timing optimization, curb and gutter removal and replacement and sidewalk removal and replacement, located on Sheridan Road from Grand Avenue to IL 173; includes 18 sq yd PCC driveway pavement, 8 inch; 890 sq ft PCC sidewalk, 5 inch; 18 sq yd driveway pavement removal; 830 sq ft sidewalk removal; 125 ft combination concrete curb and gutter; 26,577 ft underground conduit, galvanized steel; 43,555 ft electric cable in conduit; 44 signal head, LED; 8 pedestrian signal head, LED, 2-FACE, bracket mounted with countdown timer; 1,096 ft detector loop, Type 1; 14 full-actuated controller and Type IV cabinet, special; 25,937 ft fiber optic cable in conduit, 24 single mode; Federally funded. (A Special Provision for this contract requires insurance that names additional insureds) (120 Working Days) (Job No. C-91-410-14) (1-11015-0045)  
(See the Special Provisions for the DBE Percentage)
28. Contract No. 61A68 Cook County District 1  
Section 11-00178-00-BT (GLENVIEW)  
TECHNY TRAIL Project TE-D1(846)  
Project consists of concrete sidewalk, curb and gutter and sidewalk repair, HMA resurfacing, adjustment of drainage structures, parkway restoration and all other incidental items to complete the work on Techny Trail from Old Willow Road to Willow Road in the Village of Glenview; includes 83 unit tree removal; 2,040 ft temporary fence; 2,647 sq yd topsoil furnish and place; 2,647 sq yd sodding; 42 unit supplemental watering; 430 ft perimeter erosion barrier; 2,188 sq yd aggregate base course; 279 cu yd aggregate surface course; 104 ton HMA surface course; 2,256 sq yd protective coat; 19,524 sq ft PCC sidewalk; 849 sq yd HMA surface removal; 4,915 sq ft sidewalk removal; 329 ft thermoplastic pavement marking line; 7 trees; 300 sq ft segmental concrete block wall; traffic control and protection; federally funded.  
(A Special Provision for this contract requires insurance that names additional insureds) (30 Working Days) (Job No. C-91-361-11) (0-01725-1016) (See the Special Provisions for the DBE Percentage)
29. Contract No. 61A69 Cook County District 1  
Section 09-00099-00-PV (SCHAUMBURG)  
FAU Route 1101 (SALEM DRIVE) Project M-4003(370)  
Project consists of earth excavation, pavement removal, storm sewers, HMA binder and surface course, combination concrete curb and gutter, PCC parking lane construction, street lighting, tree removal, landscaping, erosion control, water main, thermoplastic pavement markings, sodding and all other incidental items to complete the work on FAU Route 1101 (Salem Drive) from Bode Road to Golf Road in the Village of Schaumburg; includes 193 unit tree removal; 920 ft temporary fence; 4,252 cu yd earth excavation; 1,727 cu yd furnished excavation; 2,000 sq yd geotechnical fabric for ground stabilization; 7,573 sq yd topsoil furnish and place; 116 unit supplemental watering; 156 lb temporary erosion control seeding; 1,107 ft perimeter erosion barrier; 11,064 sq yd aggregate subgrade improvement; 4,621 sq yd subbase granular material; 194 ton HMA surface course; 9,586 sq yd HMA pavement (full-depth); 5,851 sq yd protective coat; 26,741 sq ft PCC sidewalk; 10,956 sq yd pavement removal; 2,310 sq yd HMA surface removal; 5,540 ft combination curb and gutter removal; 17,877 sq ft sidewalk removal; 314 sq yd Class D patches; 3,100 ft crack routing (pavement); 2,519 ft storm sewers, Class A; 1,127 ft storm sewer removal; 6,581 ft combination concrete curb and gutter; 6,308 ft temporary pavement marking line; 3,052 sq ft work zone pavement marking removal; 13,242 ft thermoplastic pavement marking line; 571 ft polyurea pavement marking line; 2,000 sq ft pavement marking removal; 730 ft underground conduit, galvanized steel; 5,077 ft unit duct, 600V; 700 ft remove electric cable from conduit; 41 trees; 27,440 lb bituminous materials (prime coat); 1,714 ft wet reflective temporary tape; traffic control and protection; federally funded. (A Special Provision for this contract requires insurance that names additional insureds) (Completion Date: October 30, 2015 Plus 10 Working Days) (Job No. C-91-404-14) (1-21576-0000) (See the Special Provisions for the DBE Percentage)

30. Contract No. 61A70 Cook County District 1  
Section 11-00101-00-BR (BUFFALO GROVE)  
RAUPP BOULEVARD Project BHM-9003(790)  
This project consists of the removal of the existing structure and construction of a two span concrete slab structure, pavement removal, HMA pavement, curb and gutter removal and replacement, sidewalk replacement, storm sewer and water main improvements, located on Raupp Boulevard at Buffalo Creek in the Village of Buffalo Grove; includes 98 tree removal; 360 cu yd removal and disposal of unsuitable material; 195 cu yd aggregate subgrade improvement; 313 sq yd aggregate subgrade improvement, 12"; 467 sq yd aggregate base course; 47 ton HMA binder course, IL-19.0, N50; 271 ton HMA surface course, Mix "D", N50; 73 sq yd PCC driveway pavement, 6 inch; 1,487 sq ft PCC sidewalk 5 inch; 552 sq yd pavement removal; 1,036 sq yd HMA surface removal, 2 1/4"; 109 sq yd driveway pavement removal; 1,736 sq ft sidewalk removal; 400 sq yd Class D patches; 1 removal of existing structure; 202 cu yd structure excavation; 110.9 cu yd concrete structures; 252.8 cu yd concrete superstructures; 73,900 lb reinforcement bars, epoxy coated; 902 ft furnishing steel piles 14" X 0.250"; 1,114 ft combination concrete curb and gutter; 56 sq yd HMA driveway pavement, 6"; 485 ft water main; 45 ft water service line; 1,000 lbs ductile iron water main fittings; 190 ft abandon existing water main; federally funded. (A Special Provision for this contract requires insurance that names additional insureds)  
(Completion Date: July 18, 2015 Plus 10 Working Days) (Job No. C-91-406-11) (1-21071-000)  
(See the Special Provisions for the DBE Percentage)
31. Contract No. 61A71 Lake County District 1  
Section 12-00035-00-RS (ROUND LAKE)  
FAU Route 210 (LONG LAKE DRIVE) Project M-9003(940)  
Project consists of HMA surface removal, spot curb and gutter removal and replacement, sidewalk removal and replacement, storm sewer, preparation of aggregate base course, asphalt binder and surface course, adjustment of drainage structures, parkway restoration and all other incidental items to complete the work on FAU Route 210 (Long Lake Drive) from Loftus Drive to Sunset Drive in the Village of Round Lake; includes 1,300 sq yd topsoil furnish and place; 21 unit supplemental watering; 341 ton aggregate base course; 1,603 sq yd aggregate base course; 6,315 sq yd preparation of base; 1,090 ton HMA binder course; 727 ton HMA surface course; 7,155 sq ft PCC sidewalk; 277 sq yd driveway pavement removal; 582 ft combination curb and gutter removal and replacement; 6,838 sq ft sidewalk removal; 196 ft storm sewers, rubber gasket; 582 ft combination concrete curb and gutter; 1,274 ft short term pavement marking; 213 sq ft work zone pavement marking removal; 738 ft thermoplastic pavement marking line; 632 sq yd base course removal (special); 15,630 lb non-tracking bituminous materials (prime coat); 6,315 sq yd HMA surface removal, special; traffic control and protection; federally funded. (A Special Provision for this contract requires insurance that names additional insureds) (20 Working Days) (Job No. C-91-216-12) (1-21254-0000)  
(See the Special Provisions for the DBE Percentage)
32. Contract No. 61A72 Cook County District 1  
Section 09-00099-00-PV (HOFFMAN ESTATES)  
FAU Route 1318 (BODE ROAD) Project M-9003(770)  
Project consists of the removal and disposal of unsuitable material, earth excavation, pavement removal, subbase granular material, aggregate subgrade improvements, Class D patches, full depth HMA pavement, HMA base course, HMA binder and surface courses, combination concrete curb and gutter, storm sewer, HMA driveways, PCC sidewalk, pavement marking, roadway lighting and all other incidental items to complete the work on FAU Route 1318 (Bode Road) from Braintree Drive to Bode Circle in the Village of Hoffman Estates; includes 360 unit tree removal; 2,533 cu yd earth excavation; 1,826 cu yd removal and disposal of unsuitable material; 22,312 sq yd geotechnical fabric for ground stabilization; 13,000 sq yd topsoil furnish and place; 520 ft grading and shaping ditches; 50 unit supplemental watering; 3,921 ft perimeter erosion barrier; 22,312 sq yd aggregate subgrade improvements; 1,338 sq yd aggregate base course; 148 ton HMA binder course; 162 ton HMA surface course; 20,648 sq yd HMA pavement (full depth); 10,443 sq ft PCC sidewalk; 21,485 sq yd pavement removal; 9,157 ft combination curb and gutter removal; 4,179 sq ft sidewalk removal; 449 ft storm sewers; 643 ft storm sewer removal; 479 ft pipe underdrains; 24 removing inlets; 3,565 ft short term pavement marking; 9,908 ft temporary pavement marking line; 12,598 ft pavement marking tape; 9,004 sq ft work zone pavement marking line; 21 relocate sign panel assemblies; 890 ft telescoping steel sign support; 23,013 ft modified urethane pavement marking line; 5,638 sq ft pavement marking removal; 4,290 ft unit ducts, 600V; 17 light pole foundations; 29 trees; 1,262 sq yd temporary pavement; 80 linear delineation panels; 10,253 lb bituminous materials (prime coat); 9,140 ft combination concrete curb and gutter; 27 luminaires; traffic control and protection; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (Completion Date: August 07, 2015 Plus 05 Working Days) (Job No. C-91-354-11) (1-21574-0000) (See the Special Provisions for the DBE Percentage)

33. Contract No. 61A74 Lake County District 1  
 Section 12-00999-25-TL  
 FAP Route 866 (IL 83) Project CMM-4003(291)  
 This project consists of traffic signal interconnection and timing optimization on IL 83 from Millstone Drive to North Avenue; includes 28,645 ft underground conduit, galvanized steel, 2"dia.; 466 ft conduit attached to structure, 2" dia., galvanized steel; 32,726 ft electric cable in conduit, tracer, No. 14 1C; 1,325 ft electric cable in conduit, signal No. 14 3C; 4 remove existing traffic signal equipment; 1,325 ft electric cable in conduit, coaxial; 1,325 ft electric cable in conduit, video, No. 20 4 C; 6 remote controlled video system; 32,882 ft fiber optic cable in conduit, 24 single mode; 8 video encoder; 1 optimize traffic signal system; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (75 Working Days) (Job No. C-91-245-14) (1-11015-0043)  
 (See the Special Provisions for the DBE Percentage)

34. Contract No. 63761 DuPage County District 1  
 Section 09-00030-00-BR (WARRENVILLE)  
 WILLIAMS ROAD Project BRM-4003(344)  
 Project consists of removing the existing structure and constructing a new precast prestressed concrete deck beam bridge (21" depth), earth excavation, placement of aggregate subgrade, combination concrete curb and gutter, HMA binder and surface course, HMA shoulder and aggregate shoulder, sidewalk, storm sewer, sanitary surface, forcemain and watermain installation, guard rail, PCC wearing surface, pavement marking, lighting, landscaping and all other items to complete the work on Williams Road over the West Branch of the DuPage River, located 0.10 miles north of Batavia Road in the City of Warrenville; includes 1,502 unit tree removal; 1,321 cu yd earth and channel excavation; 3,326 cu yd furnished excavation; 1,379 cu yd trench backfill; 4,316 sq yd geotechnical fabric for ground stabilization; 6,119 sq yd topsoil furnish and place; 6,099 sq yd erosion control blanket; 256 lb temporary erosion control seeding; 2,120 ft perimeter erosion barrier; 3,590 sq yd aggregate subgrade improvement; 104 ton aggregate base course; 2,990 sq yd HMA base course; 124 cu yd concrete superstructures; 378 ton HMA binder course; 398 ton HMA surface course; 1,410 sq yd protective coat; 5,835 sq ft PCC sidewalk; 1,323 sq yd pavement removal; 852 sq yd driveway pavement removal; 4,949 sq ft sidewalk removal; 1 removal of existing structures; 5,088 sq ft precast prestressed concrete deck beam (21" depth); 53,470 lb reinforcement bars, epoxy coated; 1,049 ft furnishing and driving steel piles; 215 cu yd concrete structures; 1,865 ft storm sewers; 1,234 ft ductile iron water main; 1,960 ft combination concrete curb and gutter; 2,997 ft modified urethane pavement marking line; 2,080 ft unit duct; 27 trees; 10,346 lb bituminous materials (prime coat); 474 sq yd HMA surface removal-variable depth; 1,328 sq ft stamped colored PCC sidewalk; traffic control and protection; federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
 (Completion Date: November 16, 2015 Plus 05 Working Days) (Job No. C-91-515-10) (1-21121-0000)  
 (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

35. Contract No. 64C17 Whiteside County District 2  
 Section 101BR-3  
 FAP Route 646 (IL 40) Project ACHNPP-0646(081)  
 Replacement of the existing bridge that carries IL 40 over the Hennepin Canal (SN098-0015) located north of I-88, south of Rock Falls; includes 1,580 cu yds earth excavation; 630 cu yds furnished excavation; 4,820 sq yds topsoil; 1.25 acres seeding; 567 tons aggregate subgrade improvement; 2,284 tons HMA binder and surface course; 4,780 sq ft PCC sidewalk; 1,721 sq yds HMA shoulders; removal of existing structure; 82 cu yds concrete removal; 1,313 cu yds structure excavation; 1,421 cu yds concrete; 1,307 sq yds bridge deck grooving; structural steel; 6,480 stud shear connectors; 271,220 lbs epoxy coated reinforcement bars; 4,701 ft steel piles HP 12 X 53; 3,921 sq ft concrete sealer; 2,319 ft concrete curb and gutter; 196 ft steel plate beam guard rail; 6 traffic barrier terminals; 9,633 ft paint pavement marking; 12,893 sq ft permanent steel sheet piling; 545 cu yds granular backfill for structures; 1,777 sq yds pavement breaking; 50 sq ft structural repair of concrete; 2,472 sq ft mechanically stabilized earth retaining wall; 2,795 sq ft temporary soil retention system; mobilization; traffic control and protection; federally funded. (Completion Date: November 20, 2015 Plus 15 Working Days) (Job No. C-92-091-12) (2-12000-0100) (See the Special Provisions for the DBE Percentage)

36. Contract No. 64D84 Carroll County District 2  
 Section 5 BR-3  
 FAP Route 646 (IL 40) Project ACF-646(79)  
 Removal and replacement of the bridge carrying IL 40 over Otter Creek (SN 008-0014) located 1.3 miles west of Milledgeville; includes 188 units tree removal; 1,465 cu yds earth excavation; 7,330 cu yds furnished excavation; 2.0 acres seeding; 1,236 sq yds stone riprap; 4,888 sq yds aggregate subgrade improvement; 651 tons HMA binder and surface course; 2,161 sq yds HMA pavement (full-depth); 1,393 sq yds HMA shoulders; removal of existing structure; 120 cu yds structure excavation; 300 cu yds concrete; 105,530 lbs structural steel; 1,206 stud shear connectors; 64,250 lbs epoxy coated reinforcement bars; 275 ft steel piles HP 12 X 53; 200 ft steel plate beam guard rail; 8 traffic barrier terminals; 6,188 ft paint pavement marking; 12 shade trees; 1,688 sq yds pavement breaking; mobilization; traffic control and protection; federally funded. (80 Working Days) (Job No. C-92-058-11) (2-24311-0100)  
 (See the Special Provisions for the DBE Percentage)

**In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**

37. Contract No. 64G63 Henry County District 2  
Section (37-2,3)RS-3  
FAI Route 80 (I-80) Project ACNHPP-8-0(405)  
7.92 miles of pavement patching and resurfacing on I-80 from 0.5 mile east of the I-74/I-80 interchange to 0.5 mile west of IL 82; includes 1.44 acres tree removal; 1.61 acres seeding; 2,191 ft perimeter erosion barrier; 38 cu yds aggregate subgrade improvement; 39,650 tons HMA binder and surface course; 24,967 tons polymerized HMA surface course, stone matrix asphalt; 41,216 sq yds milling; 1,731 sq yds patching; 6,878 tons aggregate shoulders; 14,564 tons HMA shoulders; 3,375 ft steel plate beam guard rail; 28 traffic barrier terminals; 154,928 ft shoulder rumble strips; 188,766 ft polyurea pavement marking; 157 shade trees; 188,091 ft grooving for recessed pavement; 49,935 tons material transfer device; mobilization; traffic control and protection; federally funded. (105 Working Days)  
(Job No. C-92-031-14) (2-10800-0100) (See the Special Provisions for the DBE Percentage)  
[MANDATORY PRE-BID CONFERENCE](#)

**In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**

38. Contract No. 64G64 Henry County District 2  
Section (37-4,5,6)RS-2  
FAI Route 80 (I-80) Project ACNHPP-8-0(407)  
16.89 miles of milling, resurfacing and related work on I-80 from 0.5 mile west of IL 82 to Bureau County line; includes 1.25 acres seeding; 44 cu yds aggregate subgrade improvement; 94,501 tons HMA binder and surface course; 55,210 tons polymerized HMA surface course, Stone Matrix Asphalt; 516,109 sq yds milling; 2,625 sq yds patching; 21,773 tons aggregate shoulders; 5,275 ft steel plate beam guard rail; 32 traffic barrier terminals; 341,450 ft shoulder rumble strips; 447,591 ft polyurea pavement marking; 420 ft detector loop; 32 shade trees; 107,789 tons material transfer device; 980 ft electric cable; 447,591 ft grooving for recessed pavement marking; mobilization; traffic control and protection; federally funded. (Completion Date: October 28, 2016 Plus 15 Working Days) (Job No. C-92-095-14) (2-10700-0100)  
(See the Special Provisions for the DBE Percentage)  
[MANDATORY PRE-BID CONFERENCE](#)

**In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**

39. Contract No. 64J43 Henry County District 2  
Section 2R-1  
FAU Route 5789 & 5861 (US 6 & IL 84) Project ACHSIP-000V(4)  
Reconstruction of the intersection at US 6 and IL 84 located west of Colona; includes 3,319 units tree removal; 58,660 cu yds earth excavation; 10.5 acres seeding; 8.25 acres mowing; 4,652 sq yds erosion control blanket; 421 sq yds stone riprap; 28,746 sq yds aggregate subgrade improvement; 18,827 sq yds stabilized subbase; 1,377 ft pipe culverts; 7,175 ft pipe underdrains; 775 ft concrete curb and gutter; 83 sq ft sign panel; 24,713 ft modified urethane pavement marking; 4,322 ft electric cable; 9 luminaries; 5 aluminum light poles; 1 controller; 4 steel combination mast arm assemblies and poles; 12 signal heads, LED; 108 shade trees; 25 intermediate trees; 90 evergreens; 24,544 ft grooving for recessed pavement marking; mobilization; traffic control and protection; federally funded. (Completion Date: 90 Calendar Days Plus 15 Working Days) (Job No. C-92-127-13) (2-30018-0100) (See the Special Provisions for the DBE Percentage)

**Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative Code 650.70,..."This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor be **SSPC-QP1 and QP2 certified**. Evidence of certification must be provided prior to receiving authorization to bid." Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted along with the contractors' original BC 57 Affidavit of Availability.**

40. Contract No. 64K16 Rock Island County District 2  
Section D2 BRIDGE PAINTING 2015-1  
FAI Route 88 (I-88)  
Bridge painting on two overpass structures on I-88 in Rock Island County (SN 081-0120, 0127); includes cleaning and painting steel bridges 1 and 2; containment and disposal of lead paint cleaning residues; mobilization; traffic control and protection. (40 Working Days) (Job No. C-92-065-14) (0-01621-2015)  
(See the Special Provisions for the DBE Percentage)

41. Contract No. 64K33 Henry County District 2  
Section D2 MRS 2015-3  
FAS Route 1192 (ATKINSON ROAD)  
2.0 miles of resurfacing on Atkinson Road from IL 92 to 2 miles south of IL 92; includes 3,869 tons HMA binder and surface course, Mix C; 1,026 tons aggregate wedge shoulder; 51,196 ft paint pavement marking; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-074-14) (0-01621-2004)  
(See the Special Provisions for the DBE Percentage)

42. Contract No. 64K36 Lee-Whiteside Counties District 2  
Section D2 MRS 2015-6  
FAS Route 2177 (PALMYRA/PRAIRIEVILLE RD)  
0.86 mile of resurfacing on Palmyra Rd./Prairieville Rd. in Lee and Whiteside counties; includes 12,697 sq yds milling; 1,600 tons HMA binder and surface course Mix C; 451 tons aggregate wedge shoulders; 29,489 ft paint pavement marking; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-077-14) (0-01621-2006)  
(See the Special Provisions for the DBE Percentage)

43. Contract No. 64K37 Henry County District 2  
Section D2 MRS 2015-7  
FAP Route 634 (IL 82)  
0.75 mile of resurfacing on IL 82 from 0.2 mile south of roadway 200N to IL 17 in Henry County; includes 78.6 units excavating and grading existing shoulder; 1,740 sq yds aggregate subgrade improvement; 1,740 sq yds HMA shoulders; 1,303 tons HMA binder and surface course, Mic C; 21,378 ft paint pavement marking; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-078-14) (0-01621-2001)  
(See the Special Provisions for the DBE Percentage)

**Small Business Set-Aside.**  
44. Contract No. 64K45 Rock Island County District 2  
Section D2 BRIDGE WASHING 2015-2  
FAI Route 74 (I-74)  
Washing of 10 structures along I-74 in Rock Island County; includes washing 10 bridges; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-087-14) (0-01285-2002)  
(See the Special Provisions for the DBE Percentage)

**Small Business Set-Aside.**  
45. Contract No. 64K46 Various Counties District 2  
Section D2 BRIDGE WASHING 2015-1  
Various Routes (VARIOUS)  
Washing 33 structures at various locations in District 2; includes washing 33 structures; mobilization; traffic control and protection. (35 Working Days) (Job No. C-92-088-14) (0-01621-2016)  
(See the Special Provisions for the DBE Percentage)

**Small Business Set-Aside.**  
46. Contract No. 64K52 Rock Island County District 2  
Section D2 BRIDGE WASHING 2015-3  
FAI Route 80 (I-80)  
Washing the bridges carrying I-80 over the Mississippi River (SN 081-0011) in Rock Island County; includes washing of 2 bridges; mobilization; traffic control and protection. (Completion Date: October 01, 2015)  
(Job No. C-92-098-14) (0-01285-2003) (See the Special Provisions for the DBE Percentage)

**Small Business Set-Aside.**  
47. Contract No. 64K53 Various Counties District 2  
Section D2 BRIDGE WASHING 2015-4  
Various Routes (VARIOUS)  
Washing 4 structures over the Mississippi River at various locations in District 2; includes washing 4 structures; mobilization; traffic control and protection. (25 Working Days) (Job No. C-92-099-14) (0-01285-2004)  
(See the Special Provisions for the DBE Percentage)

**Small Business Set-Aside.**  
48. Contract No. 64K54 Various Counties District 2  
Section D2 BRIDGE WASHING 2015-5  
Various Routes (VARIOUS)  
Washing 8 structures at various locations in District 2; includes washing 8 bridges; mobilization; traffic control and protection. (25 Working Days) (Job No. C-92-100-14) (0-01285-2005)  
(See the Special Provisions for the DBE Percentage)

49. Contract No. 66A17 Bureau County District 3  
Section (8D BR)BR  
FAP Route 613 (US 6/34) Project ACF-613(21)  
Removal and replacement of the superstructure carrying US 6/34 over Coal Creek (SN 006-0140) located west of Sheffield; includes 1062.5 units tree removal; 323 cu yds earth excavation; 986 cu yds furnished excavation; 2,497 sq yds erosion control blanket; 446 tons stone riprap; 346 tons HMA binder and surface course, Mix C; 44 sq yds pavement removal; removal of existing superstructure; 27.2 cu yds concrete removal; 316.4 cu yds concrete; 628 sq yds bridge deck grooving; 71,420 lbs structural steel; 3,276 stud shear connectors; 69,840 lbs epoxy coated reinforcement bars; 8 traffic barrier terminals; 78 cu yds non-special waste disposal; 3,080 ft paint pavement marking; 173 sq yds milling; 687 sq ft structural repair of concrete; debris removal; 296 sq ft temporary sheet piling; 88 ft pipe underdrains; mobilization; traffic control and protection; federally funded. (75 Working Days) (Job No. C-93-098-12) (3-06140-0100)  
(See the Special Provisions for the DBE Percentage)
50. Contract No. 66A18 Livingston County District 3  
Section (102 BR)BR  
FAS Route 370 (LONG POINT ROAD) Project ACRS-370(102)  
Removal and replacement of the superstructure on the bridge carrying Long Point Road over Long Point Creek (SN 053-0157) located 2 miles east of Long Point in Livingston County; includes 315 units tree removal; 823 cu yds earth excavation; 30 cu yds channel excavation; 3,367 sq yds erosion control blanket; 300 sq yds stone riprap; 300 sq yds filter fabric; 172 tons HMA binder and surface course, Mix C; 186 sq yds pavement removal; 14 tons aggregate wedge shoulder; removal of existing superstructure; 18.2 cu yds concrete removal; 279.2 cu yds concrete; 490 sq yds bridge deck grooving; 75,000 lbs epoxy coated reinforcement bars; 25 ft steel plate beam guard rail; 8 traffic barrier terminals; 109 sq ft structural repair of concrete; 4,658 ft paint pavement marking; mobilization; traffic control and protection; federally funded. (45 Working Days) (Job No. C-93-031-14) (3-53157-0100)  
(See the Special Provisions for the DBE Percentage)
51. Contract No. 66A72 Iroquois County District 3  
Section 38 BR  
FAS Route 1324 (US 45) Project ACRS-1324(104)  
Removal and replacement of the superstructure carrying US 45 over Trib Langan Creek (SN 038-0184) located 1.2 miles south of Chebanse; includes 325 sq yds stone riprap; 66 tons HMA binder and surface course, Mix C; 208 sq yds pavement removal; removal of existing superstructure; 3.8 cu yds concrete removal; 40 cu yds structure excavation; 115.6 cu yds concrete; 351 sq yds bridge deck grooving; 1,447 sq ft PPC deck beams; 27,380 lbs epoxy coated reinforcement bars; 4 traffic barrier terminals; 522 sq yds milling; 54 cu yds granular backfill for structures; 1,350 ft paint pavement marking; 8.2 sq ft structural repair of concrete; mobilization; traffic control and protection; federally funded. (25 Working Days) (Job No. C-93-013-13) (3-38184-0000) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

52. Contract No. 66B27 Grundy County District 3  
Section (32-2)HBR-6  
FAI Route 80 (I-80) Project ACNHPP-8-0(406)  
Removal and replacement of the structure carrying Lisbon Rd. over I-80 (SN032-0124) located near the north limits of Morris; includes 602 cu yds earth excavation; 6,855 cu yds furnished excavation; 3.8 acres seeding; 1,200 sq yds HMA base course; 1,064 tons HMA binder and surface course; 6,019 sq ft PCC sidewalk; 534 sq yds PCC base course; 2,937 sq yds PCC shoulders; removal of existing structure; 245 cu yds structure excavation; 585.6 cu yds concrete; structural steel; 115,180 lbs epoxy coated reinforcement bars; 2,772 stud shear connectors; 658 ft steel piles HP 14 X 73; 2,427 ft concrete curb and gutter; 4 traffic barrier terminals; 75 cu yds non-special waste disposal; 102 sq ft sign panel; 10,726 ft paint pavement marking; 328 ft electric cable; 360 ft unit duct; 102 cu yds braced excavation; mobilization; traffic control and protection; federally funded. (Completion Date: November 25, 2015 Plus 15 Working Days) (Job No. C-93-147-12) (3-32041-0100) (See the Special Provisions for the DBE Percentage)

**In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**

53. Contract No. 66B84 Kendall County District 3  
Section (109,110)R-1  
FAP Route 326 (IL 47) Project ACNCII-326(93)  
7.02 miles of roadway reconstruction consisting of adding two lanes in each direction on IL 47, new median and outside and inside paved shoulders, also culvert work and new traffic signals, beginning at Sherrill Rd. and continuing to Caton Farm Rd. in Kendall County; includes 2,908 units tree removal; 324,862 cu yds earth excavation; 1,018 cu yds rock excavation; 105,351 cu yds removal and disposal of unsuitable material; 84,196 cu yds furnished excavation; 60,545 cu yds topsoil; 126.25 acres seeding; 341,479 sq yds aggregate subgrade improvement; 252,444 sq yds stabilized subbase-HMA; 5,465 sq yds HMA base course; 15,450 tons HMA binder and surface course; 227,186 sq yds PCC pavement (jointed); 125,323 sq yds pavement removal; 4,984 sq yds milling; 92,733 sq yds PCC shoulders; removal of 10 existing structures; 75,910 lbs reinforcement bars; 409.2 cu yds concrete box culverts; 1,836 ft precast concrete box culverts; 22,150 ft storm sewers; 16,090 ft pipe drains; 710 ft concrete curb and gutter; 500 cu yds non-special waste disposal; 1,455 sq ft sign panel; 217,102 ft modified urethane pavement marking; 20 luminaires; 16 aluminum light poles; 24,013 ft electric cable; 24 signal heads, LED; 2,090 ft detector loop; 252,444 sq yds whitewashing for concrete pavement; 198,746 ft grooving for recessed pavement marking; removal of 13 buildings; removal and disposal of friable asbestos; removal and disposal of non-friable asbestos; 598 tons rock fill-foundation; mobilization; traffic control and protection; federally funded. (350 Working Days) (Job No. C-93-050-12) (3-04747-0200) (See the Special Provisions for the DBE Percentage)

**In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**

54. Contract No. 66B91 LaSalle-Grundy Counties District 3  
Section (G,H,O)RS-3  
FAP Route 623 (US 6) Project ACHSIP-0623(033)  
This project consists of 9.189 miles of HMA milling and resurfacing, safety shoulders, aggregate shoulders, shoulder rumble strips, polyurea pavement marking, and raised reflective pavement markers on US 6, from SN 050-0184 on the east side of Marseilles to FAS 1355 in LaSalle and Grundy Counties; includes 13 cu yd furnished excavation; 143 ton aggregate surface course; 105,327 lb bituminous materials (prime coat); 42 ton mixture for cracks, joints, and flangeways; 70 ton leveling binder (hand method); 6,380 ton leveling binder (machine method); 12,761 ton HMA surface course; 511 ton incidental HMA surfacing; 145,315 sq yd HMA surface removal; 240 sq yd class D patches; 37,244 ft strip reflective crack control treatment; 1,153 ton aggregate wedge shoulder; 12,619 sq yd HMA shoulders; 154,858 ft polyurea pavement marking; 596 each raised reflective pavement marker; 12,761 ton material transfer device; mobilization; traffic control and protection; federally funded. (55 Working Days) (Job No. C-93-061-12) (3-00650-0000/3-47470-1501) (See the Special Provisions for the DBE Percentage)  
**PREVIOUSLY ADVERTISED: September 19, 2014 (item 30)**

55. Contract No. 66B92 Iroquois County District 3  
Section 137-BR  
FAP Route 840 (IL 49) Project ACF-840(68)  
Removal of the existing structure and replacement with a double 12' X 10' concrete box culvert carrying IL 49 over a drainage ditch located 0.5 mile north of US 24 (SN 038-2026); includes 278 cu yds earth excavation; 309 cu yds furnished excavation; 246 sq yds stone riprap; 246 sq yds filter fabric; 267 sq yds subbase granular material; 145 tons HMA binder and surface course, Mix C; 126 sq yds HMA pavement (full-depth); 146 tons HMA shoulders; removal of existing structure; 120 ft precast concrete box culverts 12' X 10'; 337.5 ft steel plate beam guard rail; 4 traffic barrier terminals; 1,940 ft paint pavement marking; 75 tons HMA base course; 1,275 sq yds milling; mobilization; traffic control and protection; federally funded. (50 Working Days) (Job No. C-93-017-13) (3-38119-0100) (See the Special Provisions for the DBE Percentage)

**In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**

56. Contract No. 66C53 Iroquois County District 3  
Section (38-3)RS-2  
FAI Route 57 (I-57)  
This project consists of 3.54 miles of HMA milling and resurfacing, guardrail, high tension cable median barrier, aggregate shoulders, HMA shoulders, and pavement marking on I-57 in Iroquois County; includes 671 cu yd earth excavation; 2,958 cu yd furnished excavation; 122,958 lb bituminous materials (prime coat); 600 sq yd subbase granular material; 34 ton mixture for cracks, joints, and flangeways; 56 ton leveling binder (hand method); 29,087 ton polymerized HMA binder course; 9,389 ton polymerized HMA surface course; 122,804 sq yd HMA surface removal; 232 sq yd class A patches; 2,898 ft saw cuts; 112 each 3/4" tie bars; 5,041 ton aggregate shoulders; 16,861 ton HMA shoulders; 1,100 lb reinforcement bars; 4 each concrete headwalls for pipe drains; 612.5 ft steel plate beam guardrail; 8 each traffic barrier terminal; 71,242 ft shoulder rumble strips; 92,345 ft thermoplastic pavement marking; 9,340 ft preformed plastic pavement marking; 1,078 each raised reflective pavement marker; 8,625 ft high tension cable median barrier; 38,445 ton material transfer device; mobilization; traffic control and protection. (Completion Date: November 20, 2015 Plus 40 Working Days) (Job No. C-93-010-13) (3-05738-0014) (See the Special Provisions for the DBE Percentage)

57. Contract No. 66D64 Grundy County District 3  
Section (32-3HB)K  
FAI Route 55 (I-55)  
Removal and replacement of the PCC pavement adjacent to the mainline IL 47 at the top of the NE and SW ramps at the IL 47 interchange located north of Dwight; includes 174 cu yds earth excavation; 283 tons subbase granular material; 998 sq yds PCC pavement (jointed); 998 sq yds pavement removal; 1,067 sq yds PCC shoulders; 116 ft concrete curb and gutter; 1,060 ft modified urethane pavement marking; 284 sq ft island surface removal and replacement; (35 Working Days) (Job No. C-93-073-14) (0-01621-3008) (See the Special Provisions for the DBE Percentage)

58. Contract No. 66D73 Livingston County District 3  
Section (53-1)K  
FAI Route 55 (I-55)  
Removal and replacement of the PCC pavement adjacent to the mainline IL 17 at the top of all four ramps at the IL 17 interchange located west of Dwight; includes 83 cu yds earth excavation; 170 tons subbase granular material; 2,096 sq yds PCC pavement (jointed); 2,096 sq yds pavement removal; 758 sq yds PCC shoulders; 108 ft concrete curb and gutter; 1,760 ft modified urethane pavement marking; mobilization; traffic control and protection. (40 Working Days) (Job No. C-93-096-14) (0-01621-3009) (See the Special Provisions for the DBE Percentage)

**Small Business Set-Aside.**  
59. Contract No. 66E04 Various Counties District 3  
Section D3 BRIDGE DECK SEALING 2015  
Various Routes (VARIOUS)  
Sealing bridge decks, parapets and curbs on various structures at various locations in LaSalle and Grundy counties; includes 1,155,140 sq ft bridge deck concrete sealer; mobilization; traffic control and protection. (40 Working Days) (Job No. c-93-135-14) (3-27357-1500) (See the Special Provisions for the DBE Percentage)

60. Contract No. 66E09 Kankakee County District 3  
Section D3 PATCHING 2015-6  
FAP Route 330 (IL 17)  
Class A pavement patching and striping along IL 17 from Eastgate Parkway to IL 1 in Kankakee County; includes 872 sq yds Class A patches; 872 sq yds patching reinforcement; 872 sq yds pavement fabric; 6,492 ft saw cuts; 128,304 ft paint pavement marking; mobilization; traffic control and protection. (20 Working Days) (Job No. C-93-145-14) (0-01621-3014) (See the Special Provisions for the DBE Percentage)

61. Contract No. 66E29 Grundy-Livingston Counties District 3  
Section 2015-1 TREE REM FOR EAB CONT  
FAI Route 80 & 55 (I-80 & 55)  
Removal of Ash trees along I-80 and I-55 for the purpose of Emerald Ash Borer Control located at the Three Rivers I-80 Rest Areas and the Limestone I-55 Rest Areas; includes 2,859 units tree removal; 50 stump removal; mobilization; traffic control and protection. (Completion Date: March 31, 2015) (Job No. C-93-010-15) (0-02040-3001) (See the Special Provisions for the DBE Percentage)

**In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**  
62. Contract No. 68580 Marshall County District 4  
Section (125VBR)BR  
FAP Route 698 (IL 89) Project ACF-698(36)  
This project consists of replacing the bridge carrying IL 89 over the Burlington Northern and Santa Fe Railroad and Crow Creek, located approximately 1.0 mile southwest of La Rose in Marshall County; includes 208 units tree removal; 2 acres tree removal; 17,695 cu yd earth excavation; 76 cu yd rock fill; 11,934 sq yd furnish and place topsoil; 4.25 acres seeding; 2,485 ft perimeter erosion barrier; 2,717 sq yd stone dumped riprap; 1,890 sq yd 12" aggregate base course; 1,285 sq yd 8" PCC base course; 108 ton aggregate surface course; 16,000 lb polymerized bituminous prime coat; 566 ton polymerized leveling binder; 1,526 ton HMA binder course; 675 ton HMA surface course; 6,024 sq yd 3/4" HMA surface removal; 2,279 sq yd 8" HMA shoulders; 1,241 ton material transfer device; removal of existing structure; 588 cu yd structure excavation; 536 cu yd cofferdam excavation; 803.5 cu yd concrete structures; 941.7 cu yd concrete superstructures; 794,940 lb furnish and erect structural steel; 350,260 lb epoxy coated rebar; 5,120 ft furnish and drive metal shell piles; 42 each elastomeric bearing assemblies; 1,020 ft pipe underdrains; 2,400 ft steel plate beam guardrail; 10 each traffic barrier terminals; 13,250 ft modified urethane pavement marking; 33 each raised reflective pavement markers; mobilization; traffic control and protection; federally funded. (Completion Date: October 01, 2015 Plus 20 Working Days) (Job No. C-94-054-06) (4-43820-0000) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

63. Contract No. 68B85 Knox County District 4  
Section 48-[(25B)BR, BR-1]  
FAI Route 74 (I-74) Project ACNHPP-7-4(306)  
This project consists of the removal and replacement of the 2 structures (SN 048-0090 and SN 048-009) carrying I-74 over Henderson Creek in Knox County; includes 1,530 cu yd earth excavation; 750 cu yd furnished excavation; 710 cu yd granular backfill for structures; 394 cu yd topsoil excavation and placement; 2,147 ft perimeter erosion barrier; 3,383 sq yd stone riprap; removal of 2 existing structures; 1,582 cu yd structure excavation; 170 cu yd concrete structures; 694 cu yd concrete superstructure; 1,234.5 ft furnish and erect 72" precast prestressed concrete bulb T-beams; 171,880 lb epoxy coated rebar; 1,515 ft furnish and drive steel piles; 386 ft pipe drains; 190 ft combination concrete curb and gutter; 1,437.5 ft steel plate beam guardrail; 16 each traffic barrier terminals; 8,902 ft modified urethane pavement marking; mobilization; traffic control and protection; federally funded. (100 Working Days) (Job No. C-94-083-14) (4-08520-0100)  
(See the Special Provisions for the DBE Percentage)

64. Contract No. 68B90 Various Counties District 4  
Section D4 SIGNAL WORK 2015  
Various Routes (VARIOUS)  
This project consists of replacing LED modules and battery backup system batteries along various routes within District 4; includes 80 sq ft 4 inch PCC sidewalk; 581 ft underground PVC conduit; 1,478 ft electric cable in conduit; 14 each LED signal head; 37 each LED pedestrian signal head; 1,269 ft detector loop; 24 each remove and replace batteries for uninterruptable power supply; 2,363 each LED signal face retrofit; mobilization; traffic control and protection.  
(120 Working Days) (Job No. C-94-089-14) (0-01621-4013) (See the Special Provisions for the DBE Percentage)

This item is a Target Market Program project designated for MINORITY-owned businesses. A bid bond is NOT required for this item. The time limit to award this item has been changed from 45 days to 60 days after the scheduled letting.

65. Contract No. 68C26 Peoria County District 4  
Section D4 BUILDING DEMO 2015  
FAP Route 669 (IL 116)  
This project consists of demolishing the house located at 516 South Murphy Road in Hanna City; includes 36 unit tree removal; removal of one building; removal and disposal of non-friable asbestos from one building; filling 2 existing drilled wells; mobilization. (15 Working Days) (Job No. C-94-009-15) (4-00001-1501)

This item is a Target Market Program project designated for MINORITY-owned businesses. A bid bond is NOT required for this item. The time limit to award this item has been changed from 45 days to 60 days after the scheduled letting.

66. Contract No. 68C27 Marshall County District 4  
Section D4 BUILDING DEMOLITION 2015-1  
FAP Route 318 (IL 29)  
This project consists of demolishing the house located at 663 IL 29 south of Sparland; includes removal of one building; removal and disposal of non-friable asbestos from one building; removal of existing septic tank; mobilization.  
(15 Working Days) (Job No. C-94-010-15) (4-00001-1502)

This item is a Target Market Program project designated for MINORITY-owned businesses. A bid bond is NOT required for this item. The time limit to award this item has been changed from 45 days to 60 days after the scheduled letting.

67. Contract No. 68C30 Tazewell County District 4  
Section 11-1-5  
FAP Route 669 (IL 29/US 24)  
This project consists of constructing a gutter outlet along IL 29/US 24 northbound, south of Wesley Road in Creve Coeur; includes 15 ft gutter removal; 4 cu yd class SI concrete (outlet); 320 ft cleaning existing gutter; 305 ft cleaning existing ditch; mobilization; traffic control and protection. (15 Working Days) (Job No. C-94-017-15) (4-00001-1503)

This item is a Target Market Program project designated for MINORITY-owned businesses. A bid bond is NOT required for this item. The time limit to award this item has been changed from 45 days to 60 days after the scheduled letting.

68. Contract No. 68C31 Peoria County District 4  
Section (72-4)I-3  
FAI Route 74 (I-74)  
This project consists of stabilizing a slide area along I-74 eastbound east of Kickapoo/Edwards Road with a slope retention system and replacing the wood curb with erosion control guardrail aggregate; includes 147 cu yd earth excavation; 101 cu yd furnished excavation; 220 sq yd furnish and place 6" topsoil; 768 sq yd turf reinforcement mat; 175 ft pipe underdrain; 600 ft remove and re-erect steel plate beam guardrail; mobilization; traffic control and protection.  
(20 Working Days) (Job No. C-94-018-15) (4-00001-1504)

69. Contract No. 70540 McLean County District 5  
Section 62-ZBR  
FAP Route 730 (US 51 BUS NB) Project ACNHPP-730(22)

This project consists of replacing the existing structure which carries US 51 NB over Sugar Creek just south of Harris Street with a 3 span slab bridge (SN 057-0256) utilizing stage construction; includes 570 cu yd earth excavation; 105 cu yd channel excavation; 60 cu yd trench backfill; 1,175 sq yd furnish and place 4" topsoil; 1,175 sq yd sodding; 90 ton polymerized HMA surface course; 1,454 sq ft 5 inch PCC sidewalk; 1,610 sq ft sidewalk removal; removal of existing structure; 344 cu yd structure excavation; 113 cu yd granular backfill for structures; 149.3 cu yd concrete structures; 59.9 cu yd concrete structures (special); 446.7 cu yd concrete superstructure; 136,520 lb epoxy coated rebar; 253 ft aluminum railing; 1,014 ft furnishing and driving metal shell piles; 640 ft combination concrete curb and gutter; 881 ft modified urethane pavement marking; mobilization; traffic control and protection; federally funded. (Completion Date: October 30, 2015 Plus 10 Working Days) (Job No. C-95-043-07) (5-52820-0000) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

70. Contract No. 70838 McLean County District 5  
Section (57-7)RS-1 & 1RS-3  
FAP Route 704 (I-55 BUSINESS) Project ACNHPP-0704(143)

This project consists of 2.450 miles of resurfacing (3R), bridge deck repairs, and safety improvements west of Fox Creek Road to 0.2 miles east of Bunn Street in Bloomington; includes 60 unit tree removal; 1,540 cu yd earth excavation; 8 acre seeding; 13,190 ft perimeter erosion barrier; 15,070 gal bituminous materials (prime coat); 4,480 ton polymerized leveling binder (machine method); 7,100 ton polymerized HMA surface course; 785 sq ft PCC sidewalk; 54,675 sq yd HMA surface removal; 995 sq yd class D patches; 120 each 1/2" tie bars; 150 ton aggregate shoulders; 1,430 ton HMA shoulders; 12.8 cu yd concrete superstructure; 1,620 lb reinforcement bars; 44 each bar splicers; 5,487.5 ft steel plate beam guardrail; 10 each traffic barrier terminal; 4,720 ft preformed plastic pavement marking; 50,695 ft modified urethane pavement marking; 730 each raised reflective pavement marker; 440 ft detector loop; 5,290 sq yd partial depth removal; 2,720 ton partial depth patching; 17,225 sq ft concrete median; mobilization; traffic control & protection; federally funded. (100 Working Days) (Job No. C-95-021-11) (5-53967-0000) (See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: August 22, 2014 (item 24)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

71. Contract No. 70A20 McLean County District 5  
Section (57-3,57-4)RS  
FAI Route 39 (I-39) Project ACNHPP-3-9(38)

This project consists of 4.5 miles of resurfacing on I-39 from Sixmile Creek southwest of Hudson to the Woodford County Line; includes 3,330 cu yd furnished excavation; 48 acres seeding; 151,720 lb bituminous prime coat; 17,220 ton polymerized HMA binder; 11,720 ton polymerized HMA surface course; 28,940 ton material transfer device; 620 sq yd class A patches; 590 sq yd class D patches; 5,080 ft saw cuts; 18,260 ton HMA shoulders; 3,250 ft steel plate beam guardrail; 22 each traffic barrier terminals; 87,190 ft shoulder rumble strips; 11,860 ft preformed plastic pavement marking; 106,360 ft modified urethane pavement marking; 106,360 ft grooving for recessed pavement marking; 1,410 each raised reflective pavement markers; mobilization; traffic control and protection; federally funded. (75 Working Days) (Job No. C-95-006-13) (5-53061-0000) (See the Special Provisions for the DBE Percentage)

Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative Code 650.70,... "This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor be **SSPC-QP1 and QP2 certified**. Evidence of certification must be provided prior to receiving authorization to bid." Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted along with the contractors' original BC 57 Affidavit of Availability.

72. Contract No. 70A64 Champaign County District 5  
Section BRIDGE PAINTING 2015-1  
Various Routes (VARIOUS)

This project consists of painting on 5 bridge structures (SN 010-0056, 010-0146 010-0166, 010-0103, 010-0275) at various locations in Champaign County; includes 500 ft paint steel railing; cleaning and painting 4 steel bridges; containment and disposal of lead paint cleaning residues from 4 structures; containment and disposal of non-lead paint cleaning residues from 1 structure; mobilization; traffic control and protection. (90 Working Days) (Job No. C-95-019-14) (0-01511-5001) (See the Special Provisions for the DBE Percentage)

Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative Code 650.70,... "This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor be **SSPC-QP1 and QP2 certified**. Evidence of certification must be provided prior to receiving authorization to bid." Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted along with the contractors' original BC 57 Affidavit of Availability.

73. Contract No. 70A76 DeWitt-McLean Counties District 5  
Section BRIDGE PAINTING 2015-2  
Various Routes (VARIOUS)  
This project consists of painting 3 bridge structures (SN 020-0024, 057-0132- 057-0110) at various locations in Dewitt and McLean Counties; includes cleaning and painting 3 steel bridges; containment and disposal of lead paint cleaning residues for 3 bridges; mobilization; traffic control and protection. (95 Working Days)  
(Job No. C-95-031-14) (0-01511-5002) (See the Special Provisions for the DBE Percentage)

74. Contract No. 70A82 DeWitt County District 5  
Section D5 EAB CONTROL 2015-1  
FAP Route 71 (IL 54)  
This project consists of Emerald Ash Borer Control on IL 54 from Kenney to Farmer City in DeWitt County; includes 2,500 unit tree removal; mobilization; traffic control and protection. (Completion Date: April 01, 2015)  
(Job No. C-95-037-14) (0-02040-5001) (See the Special Provisions for the DBE Percentage)  
**PREVIOUSLY ADVERTISED: September 19, 2014 (item 35)**

75. Contract No. 72B43 Macoupin County District 6  
Section (4) RS-1,I,CR  
FAU Route 8136 Project ACHPP-8136(2)  
This project consists of resurfacing, sidewalk and culvert replacement along Main Street in Staunton from east of Norfolk Southern Railroad to Old 66; includes 434 cu yd earth excavation; 53 cu yd trench backfill; 2,235 sq yd variable depth HMA surface removal; 97 ton leveling binder; 1,529 ton HMA binder; 885 ton HMA surface course; 37,556 sq ft 4" PCC sidewalk; 701 sq yd pavement patching; removal of 3 existing structures; 66 ft 6' X 3' precast concrete box culverts; 711 ft pipe culverts; 9,035 ft thermoplastic pavement marking; mobilization; traffic control and protection; federally funded. (40 Working Days) (Job No. C-96-122-07) (6-10270-0000, 6-10270-0100, 6-10270-0400)  
(See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

76. Contract No. 72B54 Sangamon County District 6  
Section (84-9-2&3)RS-2& MISC STRUC REP  
FAI Route 72 (I-72/US 36) Project ACNHPP-7-2(402)  
This project consists of pavement patching, HMA surface removal, HMA resurfacing, and bridge repairs on I-72/US 36 from west of the New Berlin interchange to west of Chatham Road; includes 940 cu yd channel excavation; 3,440 ft grading and shaping ditches; 2,060 ton stone riprap; 412,938 lb polymerized bituminous prime coat; 52,941 ton polymerized HMA binder; 23,697 ton polymerized HMA surface course, mix D; 12,799 ton polymerized HMA surface course, mix E; 36,496 ton material transfer device; 689,869 sq yd HMA surface removal; 936 sq yd patches; 2,156 each 1 1/2" dowel bars; 5,750 ft saw cuts; 13,951 ton aggregate wedge shoulder; 31,233 ton HMA shoulders; 11.7 cu yd concrete superstructure; 3,520 lb epoxy coated rebar; 675 ft steel plate beam guardrail; 8 each traffic barrier terminal; 263,733 ft shoulder rumble strips; 36,923 ft preformed plastic pavement marking; 337,745 ft modified urethane pavement marking; 321,870 ft grooving for recessed pavement marking; 3,974 each raised reflective pavement markers; 440 acres mowing; cleaning and painting of 1 steel bridge; 796 sq ft structural repair of concrete; 254 sq yd deck slab repair; mobilization traffic control and protection; federally funded. (Completion Date: October 01, 2015)  
(Job No. C-96-010-08) (6-00166-0000, 6-00313-0000) (See the Special Provisions for the DBE Percentage)

77. MOVED TO REVIEW AND INSPECTION ONLY

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

78. Contract No. 72E04 Christian County District 6  
Section ((15)RS-5,(16)RS-4)I-1  
FAP Route 325 (IL 16) Project ACNHPP-ACHSIP-325(61)  
This project consists of milling, resurfacing and HMA shoulders on IL 16 from 0.3 miles north of the Montgomery County Line to Raymond Street in Pana; includes 913 unit excavating and grading existing shoulders; 74,102 lb bituminous prime coat; 10,777 ton HMA binder course; 7,185 ton HMA surface course; 85,530 sq yd 1 1/2" HMA surface removal; 20,901 ton HMA shoulders; 1,600 ft steel plate beam guardrail; 10 each traffic barrier terminals; 57,107 ft shoulder rumble strips; 94,804 ft modified urethane pavement marking; 440 each raised reflective pavement markers; mobilization; traffic control and protection; federally funded. (50 Working Days) (Job No. C-96-024-11) (6-00255-0000, 6-00255-0100)  
(See the Special Provisions for the DBE Percentage)

79. Contract No. 72F07 Hancock County District 6  
Section (115)B-2  
FAP Route 685 (IL 9/ IL 94) Project ACF-685(36)  
This project consists of culvert replacement over a branch of Camp Creek/ Tilton Creek, 0.4 miles east of IL 94; includes 0.6 acre tree removal; 1,761 cu yd earth excavation; 45 ton aggregate (erosion control); 1,461 ton stone dumped riprap; 220 sq yd HMA base course; 19 ton HMA surface course; 137 sq yd pavement removal; 45 ton aggregate wedge shoulder; 1 each removal of existing structures; 249 ft precast concrete box culverts; 857 ft guardrail removal; 248 ft paint pavement marking; 684 cu yd granular culvert backfill; 493 ton rock fill-foundation; mobilization; traffic control and protection; federally funded. (40 Working Days) (Job No. C-96-016-12) (6-73490-0100)  
(See the Special Provisions for the DBE Percentage)

- In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**  
80. Contract No. 72F32 Hancock County District 6  
Section (119)RS-11,(113)RS-6  
FAP Route 685/510 (IL 9/IL 96)  
This project consists of 6.27 miles of milling, resurfacing, profile grades changes, drainage improvement, HMA and aggregate shoulders, and pavement marking on IL 9 from the Mississippi River and Cottonwood Street in Dallas City to 0.5 miles south of IL 9 in Niota; includes 450 cu yd earth excavation; 34 unit excavating and grading existing shoulders; 453 cu yd furnished excavation; 42 ton aggregate base course; 37 ton aggregate surface course; 121,000 lb bituminous materials (prime coat); 352 ton aggregate (prime coat) 3,683 ton leveling binder (machine method); 5,095 ton HMA binder course; 7,758 ton HMA surface course; 354 ton incidental HMA surfacing; 86,007 sq yd HMA surface removal; 2,500 sq yd pavement patching; 4,355 ton aggregate wedge shoulder; 1,404 sq yd HMA shoulder; 449 ft pipe culverts; 763 ft steel plate beam guardrail; 16 each traffic barrier terminal; 4,631 ft thermoplastic pavement marking; 81,540 ft paint pavement marking; 1,056 ft preformed plastic pavement marking; 420 each raised reflective pavement marker; mobilization; traffic control and protection. (60 Working Days) (Job No. C-96-047-12) (6-00667-0000 & 6-00567-0000)  
(See the Special Provisions for the DBE Percentage)

- In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**  
81. Contract No. 72F70 Cass County District 6  
Section (146)RS-4  
FAP Route 614 (IL 78)  
This project consists of HMA surface removal, leveling binder, HMA surfacing, aggregate shoulders, pavement marking, and raised reflective pavement markers located on IL 78 from 0.1 mile south of Chandlerville to north of IL 125 intersection in Virginia; includes 136 unit tree removal; 50 ton aggregate base repair; 42 ton bituminous materials (prime coat); 157 ton aggregate (prime coat); 4,352 ton leveling binder (machine method); 8,704 ton HMA surface course; 612 ton incidental HMA surfacing; 110,186 sq yd HMA surface removal; 100 sq yd pavement patching; 3,476 ton aggregate wedge shoulder; 95,580 ft paint pavement marking; 489 each raised reflective pavement marker; mobilization; traffic control and protection. (40 Working Days) (Job No. C-96-001-13) (6-60097-0000)  
(See the Special Provisions for the DBE Percentage)  
**PREVIOUSLY ADVERTISED: August 1, 2014 (item 83)**

- In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**  
82. Contract No. 72F71 Menard County District 6  
Section (2)RS-4;(3)RS-5  
FAP Route 34 (IL 97)  
This project consists of 6.76 miles of pavement patching, HMA surface removal, leveling binder, HMA surface course, HMA shoulders, aggregate shoulders, PCC sidewalk, and other associated work beginning at the Mason County Line and proceeding south along IL 97 to Waring Road in Menard County; includes 586 unit tree removal; 53 unit excavating and grading existing shoulder; 222 ton aggregate surface course; 42.4 ton bituminous materials (prime coat); 223 ton aggregate (prime coat); 4,300 ton leveling binder (machine method); 8,762 ton HMA surface course; 246 ton incidental HMA surfacing; 104,742 sq yd HMA surface removal; 560 sq yd pavement patching; 4,864 ton aggregate wedge shoulder; 658 ton HMA shoulders; 478 foot remove and re-erect steel plate beam guardrail; 8 each remove and re-erect traffic barrier terminal; 88,070 foot paint pavement marking; 446 each raised reflective pavement marker; mobilization; traffic control and protection. (55 Working Days) (Job No. C-96-003-13) (6-00690-0000)  
(See the Special Provisions for the DBE Percentage)  
**PREVIOUSLY ADVERTISED: August 1, 2014 (item 84)**

- In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.
83. Contract No. 72G47 Sangamon County District 6  
Section (84-4-1)RS-5  
FAI Route 55 (I-55) Project ACNHPP-5-5(408)  
This project consists of 1.88 miles of interstate and ramp resurfacing on I-55 north of the Lake Springfield bridge to north of Southwind Road in Springfield; includes 142 sq yd stone dumped riprap; 90,960 lb polymer bituminous prime coat; 11,898 ton polymerized HMA binder; 6,677 ton HMA surface course; 7,932 ton polymerized HMA surface course; 19,829 ton material transfer device; 152,544 sq yd HMA surface removal; 1,007 sq yd patches; 1,468 each 1 1/2" dowel bars; 4,870 ft saw cuts; 1,450 ton aggregate wedge shoulder; 31.8 cu yd concrete structures; 3,340 lb epoxy coated rebar; 1,875 ft steel plate beam guardrail; 16 each traffic barrier terminal; 36,091 ft shoulder rumble strips; 4,945 ft preformed plastic pavement marking; 52,205 ft modified urethane pavement marking; 47,712 ft grooving for recessed pavement marking; 874 each raised reflective pavement marker; mobilization; traffic control and protection; federally funded. (75 Working Days) (Job No. C-96-011-14) (6-00254-0000) (See the Special Provisions for the DBE Percentage)
- Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative Code 650.70,... "This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor be **SSPC-QP1 and QP2 certified**. Evidence of certification must be provided prior to receiving authorization to bid." Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted along with the contractors' original BC 57 Affidavit of Availability.
84. Contract No. 72H36 Adams County District 6  
Section D6 BDGE PAINTING 2015  
FAI Route 172 (I-172)  
This project consists of cleaning and painting 7 structures on I-172 in Adams County (SN 001-0044, 001-0062, 001-0063, 001-0055, 001-0056, 001-0064, 00-0065; includes cleaning and painting 7 steel bridges; containment and disposal of lead paint cleaning residues from 7 bridges; 600 ft temporary water filled barrier; mobilization; traffic control and protection. (Completion Date: October 01, 2015) (Job No. C-96-007-15) (0-01511-6001)  
(See the Special Provisions for the DBE Percentage)
- Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative Code 650.70,... "This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor be **SSPC-QP1 and QP2 certified**. Evidence of certification must be provided prior to receiving authorization to bid." Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted along with the contractors' original BC 57 Affidavit of Availability.
85. Contract No. 72H37 Various Counties District 6  
Section D6 BDGE PAINTING 2015-1  
Various Routes (VARIOUS)  
This project consists of cleaning and painting bridge beam ends on 18 structures throughout District 6; includes cleaning and painting 18 steel bridges; 1 sum containment and disposal of lead paint cleaning residues; mobilization; traffic control and protection. (Completion Date: October 01, 2015) (Job No. C-96-008-15) (0-01621-6013)  
(See the Special Provisions for the DBE Percentage)
86. Contract No. 74105 Lawrence County District 7  
Section 109B-1  
FAP Route 781 (IL 33)  
This project consists of the replacement of the existing single span bridge with a triple barrel cast in place box culvert, located on IL 33 approximately 1 mile north of Russellville at existing SN 051-0035 in Lawrence County; includes 640 cu yd earth excavation; 510 cu yd channel excavation; 280 cu yd furnished excavation; 640 cu yd porous granular embankment; 185 cu yd topsoil excavation and placement; 1,135 foot perimeter erosion barrier; 257 sq yd stone riprap; 980 sq yd HMA surface removal; 301 sq yd subbase granular material; 739 sq yd PCC base course widening; 250 sq yd HMA base course; 20 ton aggregate surface course; 105 ton HMA surface course; 449 sq yd pavement removal; 12 sq yd class D patches; 305 ton HMA shoulders; 62,780 lbs reinforcement bars; 188 each bar splicers; 284 cu yd concrete box culverts; 612.5 ft steel plate beam guard rail; 8 each traffic barrier terminal; 2 each impact attenuators; 1,109 ft paint pavement marking; 402 sq ft permanent steel sheet piling; 875 ton rock fill-replacement; mobilization; traffic control and protection. (75 Working Days) (Job No.C-97-069-05) (7-78640-0000)  
(See the Special Provisions for the DBE Percentage)  
**PREVIOUSLY ADVERTISED: August 1, 2014 (item 94)**  
**PREVIOUSLY ADVERTISED: September 19, 2014 (item 69)**

87. Contract No. 74165 Moultrie County District 7  
 Section (142BY)BR  
 FAP Route 323 (US 36) Project ACNHPP-323(33)  
 This project consists of replacing (SN 070-0009) carrying US 36 over Drainage Ditch #4 west of Hammond; includes 310 cu yd earth excavation; 160 cu yd furnished excavation; 453 cu yd porous granular embankment; 542 sq yd HMA surface removal; 40 ton HMA surface course; removal of existing structure; 37,580 lb rebar; 198.5 cu yd concrete box culverts; 300 ft steel plate beam guardrail; 4 each traffic barrier terminals; 1,779 ft paint pavement marking; mobilization; traffic control and protection; federally funded. (70 Working Days) (Job No. C-97-076-06) (7-51600-0000)  
 (See the Special Provisions for the DBE Percentage)

88. Contract No. 74187 Cumberland County District 7  
 Section (18-45,HB-1)BR  
 FAI Route 70 (I-70) Project ACNHPP-7-0(406)  
 This project consists of bridge rehabilitation for SN 018-0040 (EB) and SN 018-0040 (WB) carrying I-70 over FAS 1657 (950E) approximately 4.4 miles east of the Effingham County Line; includes 1,118 lb bituminous prime coat; 2,485 sq yd 2 1/2" HMA surface removal; 2,485 sq yd HMA shoulders; 68.8 cu yd concrete removal; 381 cu yd structure excavation; 331.1 cu yd granular backfill for structures; 78.8 cu yd concrete structures; 610 cu yd concrete superstructure; 140,880 lb epoxy coated rebar; 1,150 ft steel plate beam guardrail; 8 each traffic barrier terminals; 784 ft modified urethane pavement marking; 334 ft pipe underdrains; mobilization; traffic control and protection; federally funded.  
 (75 Working Days) (Job No. C-97-099-06) (7-79775-0000) (See the Special Provisions for the DBE Percentage)

**In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**  
 89. Contract No. 74246 Lawrence County District 7  
 Section (2,2Z)RS-2,(2N)  
 FAS Route 1806 (IL 250) Project ACRS-1806(103)  
 This project consists of pavement patching, construction of a turn lane, earthwork, milling, resurfacing and pavement marking on IL 250 from west of Bridgeport Road to US Business 50; includes 792 unit tree removal; 1,942 cu yd earth excavation; 1,048 cu yd furnished excavation; 1.4 acres seeding; 2,287 ton subbase granular material; 40,335 lb bituminous prime coat; 2,922 ton leveling binder; 5,021 ton HMA surface course; 55,703 sq yd HMA surface removal; 2,292 sq yd class D patches; 1,819 ton aggregate shoulders; 400 ft steel plate beam guardrail; 4 each traffic barrier terminals; 7,950 ft thermoplastic pavement marking; 52,288 ft paint pavement marking; 7,950 ft grooving for recessed pavement marking; 349 each raised reflective pavement markers; 14 each shade trees; 15 each intermediate trees; 15 each evergreen trees; removal of one building; mobilization; traffic control and protection; federally funded.  
 (90 Working Days) (Job No. C-97-066-07) (7-79990-0000) (See the Special Provisions for the DBE Percentage)

**In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**  
 90. Contract No. 74350 Coles County District 7  
 Section (122BR)B-1  
 FAP Route 749 (IL 133) Project ACF-749(26)  
 This project consists of the replacement of the structure carrying IL 133 over the Embarras River west of Oakland; includes 2,053 cu yd earth excavation; 2,211 cu yd channel excavation; 4,065 cu yd furnished excavation; 2,783 ton granular embankment; 2 acres seeding; 4,439 sq yd riprap; 251 ton HMA binder course; 90 ton HMA surface course; removal of existing structure; 79 cu yd structure excavation; 1 each cofferdam; 131.6 cu yd concrete structures; 449.4 cu yd concrete superstructure; 756,879 lb furnishing and erecting structural steel; 127,260 lb epoxy coated rebar; 325 ft furnishing and driving steel piles; 18 cu yd drilled shaft in soil; 18.6 cu yd drilled shaft in rock; 425 ft steel plate beam guardrail; 8 each traffic barrier terminals; 4,570 ft paint pavement marking; 31 each shade trees; 12 each intermediate trees; 6 each evergreen trees; mobilization; traffic control and protection; federally funded. (260 Calendar Days Plus 15 Working Days) (Job No. C-97-028-09) (7-50316-0000) (See the Special Provisions for the DBE Percentage)

**In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**  
 91. Contract No. 74357 Moultrie County District 7  
 Section (2BR)BR-1  
 FAP Route 762 (IL 32) Project ACF-762(8)  
 This project consists of replacing the existing concrete superstructure of SN 070-0015 on IL 32 over Lake Shelbyville with a new concrete deck and guardrail using staged construction; includes 131 cu yd earth excavation (widening); 160 ton HMA surface course; 23.8 cu yd concrete removal; removal of existing concrete deck; 19 cu yd structure excavation; 33.7 cu yd concrete structures; 757.8 cu yd concrete superstructures; 9,930 lb furnishing and erecting structural steel; 183,530 lb epoxy coated rebar; 1,364 ft steel railing; 1,225 ft steel plate beam guardrail; 8 each traffic barrier terminal; 3,035 ft modified urethane pavement marking; mobilization; traffic control and protection; federally funded.  
 (Completion Date: November 01, 2015 Plus 15 Working Days) (Job No. C-97-035-09) (7-50319-0000)  
 (See the Special Provisions for the DBE Percentage)

- 92. Contract No. 74365 Wayne County District 7  
Section (22BR2)BR  
FAP Route 823 (IL 15) Project ACF-823(13)  
This project consists of replacing the existing concrete superstructure of SN 096-0063 carrying IL 15 over White Oak Overflow with a new concrete deck and guardrail using staged construction; includes 21 cu yd earth excavation (widening); 458 ton stone riprap; 124 ton HMA surface course; removal of existing structure; 19.8 cu yd concrete structures; 95.8 cu yd concrete superstructure; 399.7 sq yd 5" concrete wearing surface; 3,592 sq ft precast prestressed concrete deck beams; 30,580 lb epoxy coated rebar; 270 ft steel railing; 75 ft steel plate beam guardrail; 8 each traffic barrier terminals; 1,333 ft modified urethane pavement marking; mobilization; traffic control and protection; federally funded. (60 Working Days) (Job No. C-97-043-09) (7-50261-0000) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

- 93. Contract No. 74624 Macon County District 7  
Section (126X)RS-2, 135RS-1  
FAP Route 320 (IL 121/IL 48) Project ACNHPP-320(39)  
This project consists of patching, HMA surface removal, resurfacing, ADA sidewalk upgrades, traffic signals, and bridge repairs on IL 121/IL 48 (Pershing Road) in Decatur; includes 58 sq yd PCC base course widening 12"; 97,481 lb bituminous prime coat; 6,065 ton leveling binder; 9,098 ton polymerized HMA surface course; 108,312 sq yd 2 1/2" HMA surface removal; 3,715 sq ft 5" PCC sidewalk; 3,057 sq yd class C patches; 62.5 cu yd concrete removal; 62.5 cu yd concrete superstructure; 3,220 lb furnishing and erecting structural steel; 12,440 lb epoxy coated rebar; 488 sq ft structural repair of concrete; 1,285 ft combination concrete curb and gutter; 4,715 sq ft concrete median surface removal; 4,986 sq yd concrete median surface; 47,648 ft thermoplastic pavement marking; 683 ft preformed plastic pavement marking; 649 each raised reflective pavement markers; 296 ft underground PVC conduit; 8,171 ft electric cable in conduit; 30 each aluminum traffic signal posts; 24 each polycarbonate LED signal heads; 25 each polycarbonate LED pedestrian signal heads; 4,969 ft detector loops; 49,192 ft grooving for recessed pavement marking; mobilization; traffic control and protection; federally funded. (115 Working Days) (Job No. C-97-070-13) (7-50872-0000) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

- 94. Contract No. 74638 Effingham County District 7  
Section (25-6,7)RS-2  
FAI Route 57 (I-57)  
This project consists of HMA pavement removal and resurfacing, shoulders, bridge work, guardrail repairs and curb repair on I-57 from the Little Wabash River to I-70; includes 60 cu yd porous granular embankment; 207,173 lb bituminous prime coat; 25,814 ton polymerized HMA binder; 17,647 ton polymerized HMA surface course; 40,215 ton material transfer device; 204,874 sq yd 1/2" HMA surface removal; 2,855 sq yd class D patches; 26,141 ton HMA shoulders; 228 cu yd concrete removal; 11,910 lb structural steel removal; 39 cu yd concrete structures; 201 cu yd concrete superstructure; 12,250 lb furnishing and erecting structural steel; 26,500 lb epoxy coated rebar; 2,226 ft steel railing; 9,232 ft steel plate beam guardrail; 76 each traffic barrier terminals; 143,626 ft shoulder rumble strips; 165,949 ft thermoplastic pavement marking; 165,949 ft grooving for recessed pavement marking; 17,953 ft preformed plastic pavement marking; 1,950 each raised reflective pavement markers; mobilization; traffic control and protection. (110 Working Days) (Job No. C-97-084-13) (7-50212-0000) (See the Special Provisions for the DBE Percentage)

- 95. Contract No. 74677 Coles-Cumberland Counties District 7  
Section D7 BRIDGE REPAIRS 2015-1  
FAI Route 57 (I-57)  
This project consists of removing and replacing the HMA wearing surfaces at 4 structures in Coles County and 4 structures in Cumberland Counties (SN 015-0003 015-0004, 015-0005, 015-0006, 018-0001, 018-0002, 018-0003, 018-0004); includes 3,546 lb bituminous prime coat; 1,001 ton polymerized HMA surface course; 7,880 sq yd variable depth HMA surface removal; 4,091 ft thermoplastic pavement marking; 4,091 ft grooving for recessed pavement marking; mobilization; traffic control and protection. (25 Working Days) (Job No. C-97-083-14) (0-01621-7006) (See the Special Provisions for the DBE Percentage)

Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative Code 650.70,... "This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid." Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted along with the contractors' original BC 57 Affidavit of Availability.

- 96. Contract No. 74683 Moultrie-Shelby Counties District 7  
Section D7 BRIDGE PAINTING 2015-1  
FAP Route 320 & 774 (IL 121 & 128)  
This project consists of cleaning and painting (SN 070-0002) on IL 121 southeast of Bethany in Moultrie County and (SN 087-0021) on IL 128 approximately 0.5 miles south of IL 16 in Shelby County; includes cleaning and painting 2 steel bridges; 1 sum containment and disposal of lead paint cleaning residues; mobilization; traffic control and protection. (40 Working Days) (Job No. C-97-089-14) (0-01621-7012) (See the Special Provisions for the DBE Percentage)

Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative Code 650.70,...”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor be **SSPC-QP1 and QP2 certified**. Evidence of certification must be provided prior to receiving authorization to bid.” Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted along with the contractors’ original BC 57 Affidavit of Availability.

97. Contract No. 74698 Clay-Richland Counties District 7  
Section D7 BRIDGE PAINTING 2015-2  
FAP Route 327 & FAS 1720 (US 50 & IL 250)  
This project consists of cleaning and painting 4 steel bridge structures (SN 080-0005, 080-0022, 013-0002, 013-0003) in Clay and Richland Counties; includes cleaning and painting 4 steel bridges; 1 sum containment and disposal of lead paint cleaning residues; mobilization; traffic control and protection. (70 Working Days) (Job No. C-97-101-14) (0-01511-7001) (See the Special Provisions for the DBE Percentage)

Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative Code 650.70,...”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor be **SSPC-QP1 and QP2 certified**. Evidence of certification must be provided prior to receiving authorization to bid.” Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted along with the contractors’ original BC 57 Affidavit of Availability.

98. Contract No. 74699 Cumberland-Jasper-Edwards Counties District 7  
Section D7 BRIDGE PAINTING 2015-3  
FAP Route 116 (IL 33/130)  
This project consists of cleaning and painting 3 steel bridges on IL 130 in Cumberland, Jasper and Edwards Counties (SN 018-0058, 040-0016, 024-0005); includes cleaning and painting 3 steel bridges; 1 sum containment and disposal of lead cleaning residues; mobilization; traffic control and protection. (75 Working Days) (Job No. C-97-102-14) (0-01511-7002) (See the Special Provisions for the DBE Percentage)

Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative Code 650.70,...”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor be **SSPC-QP1 and QP2 certified**. Evidence of certification must be provided prior to receiving authorization to bid.” Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted along with the contractors’ original BC 57 Affidavit of Availability.

99. Contract No. 74700 Wayne County District 7  
Section D7 BRIDGE PAINTING 2015-4  
FAP Route 823 (IL 15)  
This project consists of cleaning and painting 2 steel bridges on IL 15 in Wayne County (SN 096-0010 & 096-0061); includes cleaning and painting 2 steel bridges; 1 sum containment and disposal of lead paint cleaning residues; mobilization; traffic control and protection. (85 Working Days) (Job No. C-97-103-14) (0-01511-7003) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

100. Contract No. 76789 Jersey County District 8  
Section 101-2RS-1  
FAS Route 752/749 (IL 3) Project ACRS-752(100)  
This project consists of 6 miles of widening, resurfacing, shoulders and drainage improvements on IL 3 from Grafton Hills Road to IL 109; includes 21,711 sq yd HMA base course widening; 204,071 lb bituminous prime coat; 7,513 ton HMA surface course; 45,512 ft shoulder rumble strips; 11,897 sq yd pavement removal; 80,723 sq yd variable depth HMA surface removal; 18,208 ft gutter removal; 414 sq yd pavement patching; 65,307 ft strip reflective crack control treatment; 2,089 ton aggregate wedge shoulders; 27,696 sq yd HMA shoulders; removal of 25 existing structures; 131 cu yd concrete removal; 1,989 ft pipe culvert removal; 305 cu yd rock excavation for structures; 115,540 lb rebar; 689 cu yd concrete box culverts; 186 ft precast concrete box culverts; 4,440 ft pipe culverts; 4,488 ft steel plate beam guardrail; 31 each traffic barrier terminals; 494 sq ft sign panel; 212 ft telescoping steel sign support; 1,072 ft wood sign support; 411 each raised reflective pavement marker; 103,724 ft wet reflective thermoplastic pavement marking; removal of one building; mobilization; traffic control and protection; federally funded. (220 Working Days) (Job No. C-98-021-10) (8-89422-0100) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

This project is eligible for the Department's Mentor-Protégé Program.

The Mentor Protégé Agreement must be submitted with the bid to be eligible for the program.

101. Contract No. 76B03 St Clair County District 8  
Section 1BR,DRS-2

FAP Route 799 (ILLINOIS AVE) Project ACNHPP-799(003)

This project consists of partial deck replacement on the MLK Bridge over the Mississippi River (SN-082-6001) in East St. Louis; includes 300 units tree removal; 45,527 ton stone dumped riprap; 107 cu yd concrete removal; 108 cu yd concrete superstructure; 3,058 sq yd bridge deck grooving; 19,850 pounds epoxy coated rebar; 504 foot preformed joint strip seal; 35 elastomeric bearing assemblies; 1,884 foot chain link fence; 4,065 foot preformed plastic pavement marking; 193,410 sq ft bridge deck concrete sealer; 812 steel post attached to structure; 176,450 pounds structural steel repair; containment and disposal of lead paint cleaning residues from 1 bridge; cleaning and painting 1 steel bridge; 324 sq yd deck slab repair (partial); 31,026 sq ft steel grid deck; mobilization; traffic control and protection; federally funded. (Completion Date: November 25, 2015 Plus 20 Working Days) (Job No. C-98-080-07) (8-88931-0060)  
(See the Special Provisions for the DBE Percentage)

102. DELETED FROM THE LETTING

This item is a Target Market Program project designated for MINORITY-owned businesses. A bid bond is NOT required for this item. The time limit to award this item has been changed from 45 days to 60 days after the scheduled letting.

103. Contract No. 76H29 Jersey-Randolph Counties District 8  
Section 4-Q-I, 10-3BR-I

FAP Route 304/FAS 1857A (IL 100/BLUFF RD)

This project consists of box culvert cleaning and riprap placement at (SN 042-2001) along IL 100 at the drainage to Eagle Lake in Jersey County and (SN 079-2004) along Bluff Road over Phegley Creek in Randolph County; includes 261 cu yd removal and disposal of unsuitable material; 9 cu yd furnished excavation; 230 sq yd stone riprap; 60 ft pipe culvert; 1 sum debris removal; mobilization; traffic control and protection. (15 Working Days) (Job No. C-98-056-14) (0-01621-8002)

This item is a Target Market Program project designated for MINORITY-owned businesses. A bid bond is NOT required for this item. The time limit to award this item has been changed from 45 days to 60 days after the scheduled letting.

104. Contract No. 76H33 Clinton County District 8  
Section 15-I

FAP Route 690 (IL 160)

This project consists of concrete patching on IL 160 from 0.1 miles north of Commerce Drive to 4th Street in Trenton; includes 786 sq yd class B patches; 1,430 each 1 1/2" dowel bars; 3,812 ft saw cuts; 40 each 3/4" tie bars; 13,067 ft paint pavement marking; mobilization; traffic control and protection. (20 Working Days) (Job No. C-98-060-14) (0-01621-8009)

This item is a Target Market Program project designated for MINORITY-owned businesses. A bid bond is NOT required for this item. The time limit to award this item has been changed from 45 days to 60 days after the scheduled letting.

105. Contract No. 76H34 Clinton County District 8  
Section (111,112)-I

FAP Route 42 (IL 127)

This project consists of intermittent concrete patching on IL 127 from just north of Marydale Road to north of Keyesport Road; includes 831 sq yd class B patches; 2,047 each 1 1/2" dowels; 4,931 ft saw cuts; 1,084 ft paint pavement marking; mobilization; traffic control and protection. (20 Working Days) (C-98-061-14) (0-01621-8010)

106. Contract No. 76H42 Various Counties District 8  
Section DIST 8 SCOUR MIT 2015-1

Various Routes (VARIOUS)

This project consists of scour mitigation at 3 structures within District 8 (SN 031-0016, 003-0025, 060-0401); includes 50 cu yd channel excavation; 860 sq yd class A4 stone riprap; 605 sq yd class A5 stone riprap; mobilization; traffic control and protection. (20 Working Days) (Job No. C-98-071-14) (0-02001-8001)  
(See the Special Provisions for the DBE Percentage)

107. Contract No. 76H43 Various Counties District 8  
Section DIST 8 SCOUR MIT 2015-2

Various Routes (VARIOUS)

This project consists of scour mitigation at 4 structures within District 8 (SN 082-0106, 095-0012, 095-0015, 067-0007); includes 85 cu yd channel excavation; 690 sq yd class A5 stone riprap; 610 sq yd class A6 stone riprap; mobilization; traffic control and protection. (25 Working Days) (Job No. C-98-072-14) (0-02001-8002)  
(See the Special Provisions for the DBE Percentage)

108. WITHDRAWN FROM THE LETTING

109. Contract No. 76H53 St Clair County District 8  
Section 29BI-4  
FAS Route 1848/FAU 9377 (IL 177)  
This project consists of scour mitigation at 2 structures along IL 177; (SN 082-0061) over Silver Creek Overflow approximately 1.6 miles west of Mascoutah and (SN 082-0062) over Silver Creek Overflow approximately 1 mile west of Mascoutah; includes 505 sq yd class A5 stone riprap; mobilization; traffic control and protection. (15 Working Days) (Job No. C-98-006-15) (0-02001-8003) (See the Special Provisions for the DBE Percentage)
110. Contract No. 78210 Jefferson County District 9  
Section 113B-1  
FAP Route 849 (IL 142) Project ACF-849(14)  
This project consists of the replacement of a triple box culvert, SN 041-2003 on IL Route 142 over an unnamed stream, southeast of Mount Vernon; includes 1,678 cu yd earth excavation; 378 sq yd stone riprap; 519 lb bituminous materials (prime coat); 285 sq yd base course widening; 65 ton leveling binder (machine method); 123 ton HMA surface course; 289 sq yd PCC pavement; 293 sq yd HMA shoulders; 1 each removal of existing structures; 36,660 lb reinforcement bars; 223 each bar splicers; 82 ft steel railing; 226.8 cu yd concrete box culverts; 75 ft steel plate beam guardrail; 8 each traffic barrier terminal; 1,316 ft paint pavement marking; 9 each raised reflective pavement marker; mobilization; traffic control and protection; federally funded. (55 Working Days) (Job No. C-99-068-10) (9-00170-0000) (See the Special Provisions for the DBE Percentage)
111. Contract No. 78231 White County District 9  
Section 100B-1  
FAP Route 877 (IL 141) Project ACF-877(14)  
This project consists of replacing the deck of an existing 3 span wide flange bridge on IL 141 over Bear Creek east of US 45; includes 315 cu yd earth excavation; 780 cu yd furnished excavation; 120 cu yd structure excavation; 108 cu yd granular backfill for structures; 19.8 cu yd concrete removal; removal of existing concrete deck; 54.8 cu yd concrete structures; 316.5 cu yd concrete superstructures; 5,180 lb furnishing and erecting structural steel; 77,150 lb epoxy coated rebar; 125 ft steel plate beam guardrail; 8 each traffic barrier terminals; 1,428 ft paint pavement marking; mobilization; traffic control and protection; federally funded. (Completion Date: August 16, 2015, Plus 10 Working Days) (Job No. C-99-010-11) (9-00205-0000) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

112. Contract No. 78380 Williamson County District 9  
Section (X1-8,X1-7-1,X1-7,X1-6-1)R-1  
FAI Route 57 (I-57) Project ACNHPP-5-7(312)  
This project consists of 9.28 miles of milling, rubblizing PCC pavement and placing HMA on the rubblized pavement on I-57 from Old IL 13 to the Johnson County Line; includes 4 seeding; 4,792 ton stone riprap; 226,554 sq yd rubblizing Portland cement concrete pavement; 39,962 sq yd subbase granular material; 126,641 ton HMA binder; 207,231 lb bituminous prime coat; 35,275 ton polymerized HMA binder; 134,032 lb polymerized bituminous prime coat; 33,475 ton polymerized HMA surface course; 184,229 ton material transfer device; 289,587 sq yd HMA surface removal; 1,081 sq yd patches; 85,405 ton HMA shoulders; 396 each concrete headwalls for pipe drains; 6,250 ft steel plate beam guardrail; 48 each traffic barrier terminals; 196,203 ft shoulder rumble strips; 2,343 sq ft sign panel; 221,029 ft thermoplastic pavement marking; 26,597 ft preformed plastic pavement marking; 1,574 each raised reflective pavement markers; 1,960 units grading and shaping ditches; 490 units mowing; mobilization; traffic control and protection; federally funded. (150 Working Days) (Job No. C-99-052-13) (9-00242-0100) (9-00242-0200) (See the Special Provisions for the DBE Percentage)

113. Contract No. 78424 Williamson County District 9  
Section D9 CM BRIDGE REPAIR 2015-1  
FAI Route 24 (I-24)  
This project consists of bridge repairs to (SN 100-0059) at the I-24 and I-57 interchange south of Marion; includes 62 ton polymerized HMA surface course; 1,713 lb furnishing and erecting structural steel; 8 each elastomeric bearing assembly; 768 sq yd waterproofing membrane system; 42 sq ft structural repair of concrete (depth equal to or less than 5 inches); 5 sq yd deck slab repair (full depth); 166 sq yd deck slab repair (partial); 730 ft paint pavement marking; mobilization; traffic control and protection. (15 Working Days) (Job No. C-99-052-14) (0-01621-9006) (See the Special Provisions for the DBE Percentage)

Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative Code 650.70,... "This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor be **SSPC-QP1 and QP2 certified**. Evidence of certification must be provided prior to receiving authorization to bid." Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted along with the contractors' original BC 57 Affidavit of Availability.

114. Contract No. 78428 Various Counties District 9  
Section D9 BRIDGE PAINT 2015-1  
Various Routes (VARIOUS)  
This project consists of cleaning and painting beam ends on 7 structures in White, Jefferson, Franklin and Alexander Counties; includes cleaning and painting 7 steel bridges; containment and disposal of lead paint cleaning residues from 6 bridges; containment and disposal of non-lead paint cleaning residues from 1 structure; mobilization; traffic control and protection. (90 Working Days) (Job No. C-99-057-14) (0-01511-9001)  
(See the Special Provisions for the DBE Percentage)

115. Contract No. 78432 Jefferson County District 9  
Section D9 CM BRIDGE REPAIR 2015-2  
FAP Route 821 (IL 15)  
This project consists of bridge repairs to SN 041-0026 on IL 15 over Casey Fork at the east city limits of Mt. Vernon and will be managed by stage construction; includes 164 sq yd 10" base course widening; 12.4 cu yd concrete superstructures; 2,510 lb furnishing and erecting structural steel; 1,240 lb epoxy coated rebar; 39 sq ft structural repair of concrete (depth equal to or less than 5 inches); 16 each elastomeric bearing assembly; 700 ft pavement marking tape; mobilization; traffic control and protection. (35 Working Days) (Job No. C-99-061-14) (0-01621-9008)  
(See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

116. Contract No. 78437 Jefferson County District 9  
Section (41-4,41-4-1)RS-2  
FAI Route 57 (I-57) Project ACNHPP-5-7(311)  
This project includes HMA surface removal, HMA replacement, patching and guardrail on I-57 two miles south of Dix to the Marion/Jefferson County Line; includes 1.5 acre seeding; 578 ton riprap; 53,106 lb bituminous prime coat; 102,062 lb polymerized bituminous prime coat; 17,844 ton polymerized HMA binder; 13,506 ton polymerized HMA surface course; 31,350 ton material transfer device; 138,611 sq yd 1 3/4" HMA surface removal; 757 sq yd class A patches; 463 sq yd class B patches; 4,968 ft saw cuts; 14,073 ton HMA shoulders; 5,561 ft steel plate beam guardrail; 36 each traffic barrier terminal; 103,689 ft shoulder rumble strips; 120,402 ft thermoplastic pavement marking; 13,386 ft preformed plastic pavement marking; 794 each raised reflective pavement markers; mobilization; traffic control and protection; federally funded. (80 Working Days) (Job No. C-99-066-14) (9-79800-0000) (See the Special Provisions for the DBE Percentage)

117. Contract No. 85613 Stephenson County District 2  
Section 12-00012-00-SW (ORANGEVILLE)  
Various Routes Project SRTS-4009(275)  
Project consists of PCC sidewalk, sidewalk removal, HMA surface removal and surface course, combination concrete curb and gutter, pavement markings and all other incidental items to complete the work on various routes in the Village of Orangeville; includes 1,399 sq yd topsoil furnish and place; 200 ft grading and shaping ditch; 17 inlet and pipe protection; 1,122 sq yd subbase granular material; 1,122 sq yd aggregate base course; 271 ton HMA surface course; 472 gal bituminous materials (prime coat); 301 sq yd PCC driveway pavement; 13,766.50 sq ft PCC sidewalk; 1,283 sq yd pavement removal; 894 ft combination curb and gutter removal; 8,696 sq ft sidewalk removal; 51 ft pipe culverts; 52 ft storm sewers; 1,437 ft combination concrete curb and gutter; 908 ft thermoplastic pavement marking line; 550 cu yd earth excavation; traffic control and protection; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (60 Working Days) (Job No. C-92-023-14) (0-01686-2003)  
(See the Special Provisions for the DBE Percentage)

118. Contract No. 85614 Boone County District 2  
Section 12-00091-00-BR  
FAS Route 1030 (GARDEN PRAIRIE ROAD) Project BRS-1030(102)  
Project consists of the removal of the existing three-span steel beam bridge and the construction of a new two-span continuous steel girder bridge, construction of widened roadway embankments, HMA pavement replacement, pavement markings, guardrail and all other incidental items to complete the work on FAS Route 1030 (Garden Prairie Road) over Kishwaukee River, 0.20 miles north of Garden Prairie; includes 1,527 sq yd topsoil, furnish and place; 1,527 sq yd erosion control blanket; 758 ft perimeter erosion barrier; 761 sq yd aggregate base course; 2,560 lb bituminous materials (prime coat); 216 ton HMA binder course; 353 sq yd aggregate shoulder; 1 removal of existing structures; 278 cu yd structure excavation; 680 sq yd bridge deck grooving; 725 sq yd protective coat; 232,380 lb furnishing and erecting structural steel; 325 ft steel plate beam guardrail; 62,870 lb reinforcement bars; 600 ft furnishing and driving steel piles; 77 cu yd concrete structures; 205 cu yd concrete superstructure; 1,060 ft paint pavement marking line; 488 cu yd earth excavation; 408 ft steel railing; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (90 Working Days) (Job No. C-92-040-14) (2-10476-0000) (See the Special Provisions for the DBE Percentage)

119. Contract No. 89600 Tazewell County District 4  
Section 10-00121-00-SW (MORTON)  
Various Routes Project SRTS-4009(96)  
This project consists of the construction of a PCC sidewalk, driveway pavement, curb and gutter removal and replacement, pavement markings and patching at various locations in the Village of Morton; includes 2,039 sq yd topsoil furnish and place, 4"; 2,039 sq yd sodding; 319 sq yd PCC driveway pavement; 15,812 sq ft PCC sidewalk, 4"; 433 sq yd driveway pavement removal; 881 sq ft sidewalk removal; 57 sq yd pavement patching; 570 ft paint pavement markings-Line 6"; 216 ft curb and gutter removal and replacement; 156 sq yd PCC driveway pavement, 4"; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (40 Working Days) (Job No. C-94-039-11) (0-01686-4003) (See the Special Provisions for the DBE Percentage)
120. Contract No. 89603 Fulton County District 4  
Section 10-P4002-00-BT  
CANTON BIKE TRAIL Project TE-D4(115)  
This project consists of the construction of a HMA pedestrian path, 2 pedestrian bridges, sidewalk curb ramps, pavement markings, earth and aggregate shoulders and guardrail installation, from Wallace Park Trail to Lakeland Park Trail; includes 7.25 acre tree removal; 28,757 cu yd earth excavation; 26,288 sq yd topsoil furnish and place, 6"; 3,279 ton aggregate base course, Type B; 21,155 lb bituminous materials (prime coat); 1,091 ton HMA surface course, Mix "C", N30; 1,772 sq ft PCC sidewalk 4 inch; 910 sq ft sidewalk removal; 91 cu yd structure excavation; 6,860 lb reinforcement bars, epoxy coated; 182 ft furnishing metal shell piles 14" X 0.25"; 841 ft pipe culverts, Class D; 108 ft combination concrete curb and gutter, Type B-6.12; 372 ft thermoplastic pavement markings; 3,371 sq ft pedestrian truss superstructure; 4,067 ft rub rail; 249 sq ft combination concrete curb and sidewalk 4 inch (special); federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (110 Working Days) (Job No. C-94-052-11) (0-01725-4002) (See the Special Provisions for the DBE Percentage)
121. WITHDRAWN FROM THE LETTING
122. Contract No. 91400 McLean County District 5  
Section 07-00113-04-FP  
FAU Route 6431 (TOWANDA BARNES ROAD) Project RS-M-5227(49)  
This project consists of the construction of three new lanes with HMA full-depth pavements resurfacing, two existing lanes with HMA, construction of concrete curb & gutter, driveways, pipe culverts, storm sewers, pavement patching and pavement markings on Towanda Barnes Road from Raab Road to Fort Jesse Road; includes 21,311 cu yd earth excavation; 27,900 ton subbase granular materials; 201 ton aggregate base course, Type B; 285 ton aggregate surface course, Type B; 18,663 ton HMA binder course, IL-19.0 FG, N70; 4,552 ton polymerized HMA binder course, IL-19.0, FG, N70; 5,567 ton polymerized HMA surface course, Mix "D", N70; 8,257 sq yd pavement removal; 306 sq yd driveway pavement removal; 163 sq yd pavement patching; 4,426 cu yd furnished excavation; 78,474 lbs bituminous materials prime coat; 1,807 sq yd HMA shoulders; 12,886 ft combination concrete curb and gutter, Type B-6.18; 7,725 ft thermoplastic pavement markings; 25,693 ft paint pavement markings; 790 sq yd HMA surface removal, variable depth; 10,119 ton material transfer device; 12,667 sq yd area reflective crack control; 10,956 ft storm sewer; 2,219 ft underground conduit; 9,758 ft electric cable in conduit; 4 luminaires; 1 service installation; 4 steel combination mast arm assemblies and poles; 13 signal heads; 2,729 ft detector loop; 11.25 acres seeding; 53,392 sq yd topsoil furnish and place; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (185 Working Days) (Job No. C-95-314-09) (5-10344-0000) (0-01735-5006) (See the Special Provisions for the DBE Percentage)
123. Contract No. 93626 Sangamon County District 6  
Section 12-00001-00-SW (BUFFALO)  
Various Routes Project SRTS-4009(211)  
Project consists of replacing existing sidewalk and constructing new sidewalks along various streets in the Village of Buffalo; includes 400 sq ft sidewalk grinding; 7,924 sq ft brick sidewalk removal; 235 cu yd earth excavation; 219 ft grading and shaping ditches; 16,256 sq ft PCC sidewalk; 296 sq ft detectable warnings; 2,610 sq ft sidewalk removal; 84 ft pipe culverts, Class D; 102 ft thermoplastic pavement marking line; traffic control and protection; federally funded; (A Special Provision for this contract requires insurance that names additional insureds); (50 Working Days) (Job No. C-96-200-13) (0-01686-6001) (See the Special Provisions for the DBE Percentage)
124. Contract No. 95744 Fayette County District 7  
Section 13-12123-00-BR  
TR 260 Project BROS-51(95)  
This project consists of the removal of the existing structure and construction of a 3 span PPC deck beam bridge with aggregate approaches and earthwork, carrying TR 260 over Ash Creek, 3 miles Southeast of Ramsey; includes 114 cu yd earth excavation; 657 cu yd furnished excavation; 210 ton stone dumped riprap, Class A4; 485 ton aggregate surface course, Type B; 1 removal of existing structure; 40 cu yd concrete structures; 2,232 sq ft PPC deck beams (17" depth); 5,420 lb reinforcement bars; 804 ft furnishing steel piles HP 12 X 53; 50 ft steel plate beam guardrail, Type B 9 foot posts; 190 ft steel railing; federal funded; (A Special Provision for this contract requires insurance that names additional insureds). (40 Working Days) (Job No. C-97-044-14) (7-10707-0000) (See the Special Provisions for the DBE Percentage)

125. Contract No. 95746 Wayne County District 7  
Section 13-00125-00-BR  
CH 21 Project BROS-191(68)  
Project consists of the removal of the existing structure and the construction of a single span precast prestressed concrete deck beam bridge (27" depth), aggregate approaches and all other incidental items to complete the work, located 3 miles northwest of Golden Gate over Evans Creek; includes 32 unit tree removal; 312 cu yd earth and channel excavation; 617 cu yd furnished excavation; 122 ton porous granular embankment; 162 ton stone dumped riprap; 470 ton aggregate surface course; 1 removal of existing structures; 1,512 sq ft precast prestressed concrete deck beams (27" depth); 4,340 lb reinforcement bars; 112 ft steel railing; 387 ft furnishing and driving steel piles; 4 traffic barrier terminals; 30 cu yd concrete structures; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (35 Working Days) (Job No. C-97-050-14) (7-10710-0000)  
(See the Special Provisions for the DBE Percentage)
126. Contract No. 97501 Marion County District 8  
Section 10-00005-00-SW (SANDOVAL)  
Various Routes Project TE-D8(162)  
This project consists of the construction of PCC and HMA sidewalk, ADA Ramps and the replacement of combination curb and gutter at various locations in Sandovel; includes 13 sq yd HMA removal-butt joint; 13,277 sq ft PCC sidewalk; 134 sq yd driveway pavement removal; 1,187 sq ft sidewalk removal; 165 ft combination concrete curb and gutter, Type B-6.18 (modified); 50 cu yd non-special waste special disposal; 2,700 ft locating underground utilities; 25 sq yd HMA sidewalk, 4"; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (55 Working Days) (Job No. C-98-314-11) (0-01725-8001) (See the Special Provisions for the DBE Percentage)
127. Contract No. 97573 St. Clair County District 8  
Section 13-00040-01-RS (CAHOKIA)  
FAU Route 9197 (JEROME LANE) Project HD-5011(401)  
This project consists of 0.72 mile of HMA roadway resurfacing with pavement patching, construction of PCC sidewalk and pavement markings on Jerome Lane from Mississippi Avenue to the Union Pacific Railroad Tracks in the Village of Cahokia; includes 7,208 lb bituminous materials (prime coat); 1,346 ton HMA surface course, Mix "C", N70; 1,247 sq ft PCC sidewalk 4 inch; 16,018 sq yd HMA surface removal, 1 1/2"; 1,256 sq ft sidewalk removal; 807 sq yd Class D patches; 231 ft combination concrete curb and gutter, Type B-6.24; 9,879 ft thermoplastic pavement markings; 360 ft detector loop replacement; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (25 Working Days) (Job No. C-98-320-13) (8-10518-0000) (8-10518-0100)  
(See the Special Provisions for the DBE Percentage)
128. DELETED FROM THE LETTING
129. Contract No. 60Y31 DuPage-Kane-Kendall Counties District 1  
Section 2014-0371  
Various Routes (VARIOUS)  
Bridge deck sealing at various locations in DuPage, Kane and Kendall Counties; includes 407,463 sq ft bridge deck concrete sealer; mobilization; traffic control and protection. (20 Working Days) (Job No. C-91-348-14) (1-79327-0000)  
(See the Special Provisions for the DBE Percentage)
130. DELETED FROM THE LETTING
131. Contract No. 60Y51 Kane County District 1  
Section (8R&R1)DM  
FAP Route 345 (US 20 (LAKE ST))  
Building demolition at the southeast quadrant of McLean Blvd. and Lillian St. in Elgin; includes 1 unit tree removal; 1,253 sq yds topsoil; 0.26 acre seeding; 422 ft perimeter erosion barrier; 423 sq yds pavement removal; 1 building removal; debris removal; mobilization. (20 Working Days) (Job No. C-91-418-14) (1-76012-1000)  
(See the Special Provisions for the DBE Percentage)  
**PREVIOUSLY ADVERTISED: September 19, 2014 (Item 18)**

132. Contract No. 61A10 Kane County District 1  
Section 13-00430-00-SP  
FAP Route 360 (KIRK ROAD) Project TE-D1(948)  
Project consists of detectable warnings, pedestrian activated pushbuttons to activate a Rectangular Rapid Flashing Beacon warning system, sidewalk removal and replacement, removing and resurfacing pavement rumble strips, refreshing the crossway pavement markings, roadway signs and all other incidental items to complete the work on FAP Route 360 (Kirk Road) at Illinois Prairie Path; includes 241 sq ft PCC sidewalk removal and replacement; 345 ft modified urethane pavement marking; 474 sq ft modified urethane pavement marking symbols; 353 ft underground conduit, galvanized steel; 4 light poles; 1,668 ft electric cable in conduit; 4 traffic signal posts; 4 pedestrian push buttons; 2 pedestrian activated crosswalk warning systems; 108 sq ft sign panel; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (15 Working Days) (C-91-072-14) (0-01725-1015)  
(See the Special Provisions for the DBE Percentage)  
**PREVIOUSLY ADVERTISED: June 13, 2014 (Item 226)**

133. Contract No. 61A66 Cook County District 1  
Section 07-F3000-01-BT  
THORNE CREEK TRAIL Project CMM-4003(385)  
This project consists of the construction of a pedestrian path, drainage improvements and pavement markings. Project is located within the Cook County Forest Preserve District beginning at 26th Street west of Euclid Avenue extending north easterly to the south segment of the Thorn Creek Trail that is currently under construction adjacent to Hickory Street; includes 3,491 units tree removal; 3,274 cu yd earth excavation; 3,916 cu yd removal and disposal of unsuitable material; 500 cu yd aggregate subgrade improvement; 3,829 sq yd aggregate base course; 425 ton HMA surface course, Mix "D", N50; 270 sq ft PCC sidewalk 6 inch; 120 ft pipe culverts; 3,475 ft paint pavement markings; 153 ft polyurea pavement markings; 292 ft rustic rail fence; 1 bike trail cover; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (25 Working Days) (Job No. C-91-446-14) (1-11015-0016)  
(See the Special Provisions for the DBE Percentage)

**This item is a Target Market Program project designated for MINORITY-owned businesses. A bid bond is NOT required for this item. The time limit to award this item has been changed from 45 days to 60 days after the scheduled letting.**

134. Contract No. 68C37 Knox County District 4  
Section (48-27)I-2  
FAI Route 74 (I-74)  
This project consists of repairing access control fencing along I-74 from CH9 (Knoxville Interchange) to the IL 97 interchange in Knox County; includes 3,747 ft 4' woven wire fence; 2,953 ft woven wire fence removal; mobilization. (15 Working Days) (Job No. C-94-026-15) (0-01621-4014)

**In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**

135. Contract No. 74423 Coles County District 7  
Section 5N  
FAP Route 91 (IL 16) Project ACNHPP-ACHSIP-91(73)  
This project consists of intersection improvements including constructing turn lanes on IL 16 and realignment of both approaches of Harrison Avenue in Charleston; includes 544 unit tree removal; 18,515 cu yd earth excavation; 16,041 cu yd furnished excavation; 8 acre seeding; 9,261 foot perimeter erosion barrier; 1,557 ton riprap; 15,098 sq yd processing modified soil; 5,592 sq yd HMA base course; 240 ton aggregate surface course; 1,530 gallon bituminous materials (prime coat); 37 ton aggregate (prime coat); 3,155 ton HMA binder course; 3,091 ton HMA surface course; 6,758 sq yd 1" HMA surface removal; 1,479 ton aggregate shoulders; 156 foot precast box culverts; 631 foot pipe culverts; 474 foot combination curb and gutter; 190 sq ft sign panel; 19,020 foot thermoplastic pavement marking; 19,020 foot grooving for recessed pavement marking; 3,253 foot paint pavement marking; 231 each raised reflective pavement marker; 36 each shade trees; 9 each intermediate trees; 9 each evergreen trees; mobilization; traffic control and protection; federally funded. (150 Working Days) (Job No. C-97-009-10) (7-76910-1301) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

136. Contract No. 76G99 St Clair County District 8  
Section 82-4T-1  
FAI Routes 55/70/64 (I-55, I-70, I-64)  
This project consists of installing a new well and making improvements to the pump station at the Missouri Avenue Pump Station on I-64 in St. Clair County; includes 1.4 acre tree removal; 3,530 cu yd earth excavation; 2,120 cu yd furnished excavation; 4,532 cu yd furnish and place topsoil; 3,000 cu yd porous granular backfill; 2.5 acre seeding; 1,550 ft perimeter erosion barrier; 221 ft curb and gutter removal; 1,418 sq ft sidewalk removal; 86 sq yd pavement patching; 192 sq yd class C patches; 972 sq ft 5" PCC sidewalk; 2,894 cu yd structure excavation; 901 cu yd concrete structures; 2,960 lb furnishing and erecting structural steel; 195,270 lb rebar; 960 ft furnishing and driving steel piles; 192 ft pipe culverts; 320 ft water service line; 283 ft pipe drains; 108 ft sanitary sewer; 999 ft ductile iron storm sewers; 4,816 ft high density polyethylene; 1,540 ft horizontal well; 223 ft combination concrete curb and gutter; 1,538 ft modified urethane pavement marking; 1,488 ft underground conduit; 614 ft fiber optic cable in conduit; 1,333 ft 8' chain link fence; removal of 1 building; pump station general, mechanical and electrical work; mobilization; traffic control and mobilization. (260 Working Days) (Job No. C-98-025-14) (8-00444-0000) (See the Special Provisions for the DBE Percentage)  
**PREVIOUSLY ADVERTISED: August 1, 2014 (Item 97)**
137. Contract No. 87345 Kendall County District 3  
Section 03-00031-00-FP (YORKVILLE)  
FAU Route 1550 (GAME FARM ROAD) Project M-8003(810)  
Reconstruction from US 34 to Somonauk St. continuing on Somonauk St. from Game Farm Rd. to Church St; pavement widening, curb & gutter, storm sewer, sidewalks, multi-use path, traffic signals, pavement markings and water main improvements, located in the city of Yorkville; includes 586 units tree removal; 19,209 cu yd earth excavation; 4,496 cu yd removal and disposal of unsuitable material; 4,496 cu yd aggregate subgrade improvement; 25,400 sq yd aggregate subgrade improvement 12"; 21,988 sq yd HMA base course, 5 1/2"; 2,820 ton HMA binder course, IL-19.0 FG, N50; 2,291 ton HMA surface course, Mix "D", N50; 595 sq yd PCC driveway pavement, 6 inch; 11,231 sq ft PCC sidewalk, 5 inch; 13,657 sq yd pavement removal; 3,489 sq yd driveway pavement removal; 15,604 sq ft sidewalk removal; 5,412 ft storm sewers; 10,406 ft combination concrete curb and gutter; 17,883 ft thermoplastic pavement markings; 4,238 ft electric cable in conduit; 7 signal head, polycarbonate, LED, 1-FACE; 806 ft detector loop, Type I; 74,201 lb bituminous materials (prime coat); 1,361 sq yd HMA driveway pavement; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (Completion Date: November 13, 2015 Plus 15 Working Days) (Job No. C-93-055-07) (3-10471-0000) (See the Special Provisions for the DBE Percentage)
138. Contract No. 93624 Adams County District 6  
Section 11-00078-03-BR  
FAS Route 1600 (CH 7) Project BHS-1600(121)  
Project consists of removing the existing superstructure and replacing it with a precast prestressed concrete deck beam bridge (33" depth), resurfacing existing HMA pavement, aggregate shoulders, guardrail, pavement marking, traffic control, seeding and all other incidental items to complete the work on FAS Route 1600 (CH7) over Bear Creek, located 2.5 miles west-northwest of Marcelline; includes 210 cu yd furnished excavation; 90 ton aggregate shoulders; 153 sq yd pavement removal; 56 cu yd structure excavation; 598 ton stone dumped riprap; 371 ton HMA surface course; 1 removal of existing superstructures; 24,331 sq ft precast prestressed concrete deck beams (33" depth); 6,060 lb reinforcement bars, epoxy coated; 1,625 ft steel railing; 2,671 sq yd waterproofing membrane system; 25 cu yd concrete structures; 7 traffic barrier terminals; 137.5 ft steel plate beam guardrail; 200 asbestos bearing pad removals; 259 lb bituminous materials (prime coat); 28 sq ft structural repair of concrete; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (75 Working Days) (Job No. C-96-216-13) (6-10494-0000)  
(See the Special Provisions for the DBE Percentage)
139. Contract No. 93625 Sangamon County District 6  
Section 13-00030-01-BT (CHATHAM)  
MULTI-USE TRAIL Project TE-D6(114)  
This project consists of the construction of a HMA Multi-Use Trail, PCC sidewalks, pavement markings, and signing along Plummer Boulevard from Park Avenue to Gordon Drive in the Village of Chatham; includes 1,023 cu yd earth excavation; 1,646 ton aggregate base course, Type B; 12,724 lbs bituminous materials (prime coat); 762 ton HMA surface course, Mix "C", N50; 836 sq yd PCC concrete pavement 8"; 2,570 sq ft PCC sidewalk 4 inch; 821 sq yd pavement removal; 891 sq ft sidewalk removal; 251 ft combination concrete curb and gutter, Type B-6.18; 115 sq ft sign panels; 1,110 ft paint pavement markings; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (75 Working Days) (Job No. C-96-228-13)(0-01725-6002) (See the Special Provisions for the DBE Percentage)

**FOR REVIEW AND INSPECTION ONLY**

Item 77 is **NOT** included in the November 21, 2014 Letting but it is expected to be included in an undetermined, future letting. It is being published to allow for review and inspection by potential bidders and suppliers. It is **NOT** for bidding purposes at this time.

77. Contract No. 72B58 Pike-Morgan Counties District 6  
Section 109RS-6,123RS-3,123B-2,ETC  
FAP Route 745 (IL 104) Project ACNHPP-ACF-745(305)

This project consists of the construction of a new structure (SN 069-0016) to carry IL 104 over the Illinois River, building removal, earthwork, construction of a pump station, HMA paving and construction of other bridge substructures and superstructures; includes 1,442 unit tree removal; 29,035 cu yd earth excavation; removal of 18 buildings; 104,405 cu yd furnished excavation; 90,250 sq yd furnish and place 4" topsoil; 28.25 acres seeding; 8,997 ft perimeter erosion barrier; 23,481 sq ft mechanically stabilized earth retaining wall; 1,163 sq yd stone riprap; 137,425 sq yd variable depth HMA surface removal; 49,203 sq yd subbase granular material, type A; 627 ton subbase granular material, type C; 9,837 sq yd HMA base course; 3,215 ton leveling binder; 5,645 ton HMA binder; 9,388 ton HMA base course; 10,891 ton HMA surface course; 255,484 lb bituminous prime coat; 8,823 ton material transfer device; 53,387 sq ft 4" PCC sidewalk; 3,342 sq ft 4" PCC sidewalk, special; 20,892 sq yd pavement removal; 5,091 ton HMA shoulders; removal of 3 existing structures; 3,215 cu yd structure excavation; 9,751 cu yd cofferdam excavation; 6 each cofferdams; 8,459 cu yd concrete structures; 4,557 cu yd concrete superstructures; 7,475,220 lb furnishing and erecting structural steel; 2,493,260 lb epoxy coated rebar; 5,537 ft parapet railing; 1,502 ft furnishing and driving metal shell piles; 40,862 ft furnishing and driving steel piles; 6,615 ft storm sewers; 4,907 ft storm sewer removal; 46 each manholes; 5,616 ft combination concrete curb and gutter; 4,138 sq ft 4" concrete median surface; 3,975 ft steel plate beam guardrail; 22 each traffic barrier terminals; 662 ft remove and re-erect rail element of existing guardrail; 984 sq ft sign panel; 30,607 ft thermoplastic pavement marking; 130,334 ft modified urethane pavement marking; 802 each raised reflective pavement markers; 2,332 ft underground PVC conduit; 8,126 ft conduit embedded in structure; 5,999 ft unit duct, polyethylene; 31,980 ft electric cable in conduit; 39 each sodium vapor luminaire; 35 each aluminum light pole; mobilization; traffic control and protection; federally funded. (Completion Date: September 30, 2018) (Job No. C-96-016-08) (6-73370-0000, 6-00674-0000, 6-00571-0000) (See the Special Provisions for the DBE Percentage)



**ILLINOIS DEPARTMENT OF NATURAL RESOURCES**  
**LAND RECLAMATION**

1LR. In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.  
Contract No. M1406  
Bureau County  
ILLINOIS THIRD VEIN MINE RECLAMATION PROJECT  
The proposed reclamation project is located on the north edge of Ladd. The work includes special clearing; 216,123 cu yds of special excavation; 579,662 cu yds of mine refuse excavation; 241 cu yds of special excavation; 252 tons of stone riprap C-3 fill; 262 tons of CA-1 fill; 9,730 tons of CA-6 fill; removal of existing structures; 14,124 sq yds of special excelsior blanket; and seeding, mulch and soil amendments for approximately 41.4 acres.  
(See the Special Provisions for the DBE Percentage)  
**A [Pre-Bid Meeting](#) is scheduled for this project at 10:00 am Thursday November, 13, 2014.**

2LR. In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.  
Contract No. M1407  
Grundy County  
NORTHWESTERN & DIAMOND #5 RECLAMATION PROJECT  
The proposed reclamation project will reclaim the Northwestern site located on the east side of Morris and the Diamond #5 site just south of Diamond. The work includes special clearing; approximately 51,448 cu yds of earth excavation; 19,287 cu yds of mine refuse excavation; 148 cu yds of special excavation; 195 sq yds of stone riprap A-4; 26 tons of riprap fill; 20 tons of CA-1 fill; 234 tons of CA-6 fill; dewatering of one impoundment; 2,064 sq yds of special excelsior blanket; and seeding, mulch and soil amendments for approximately 16.4 acres.  
(See the Special Provisions for the DBE Percentage)  
**A [Pre-Bid Meeting](#) is scheduled for this project at 10:00 am Friday, November 14, 2014 at the City Hall in Morris, Illinois at the intersection of Illinois Route 47 and Chapin Street.**

3LR. In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.  
Contract No. M1408  
Hardin County  
FLOURSPAR MINE GROUP 2014 RECLAMATION PROJECT  
The proposed reclamation project will consist of the excavation, backfilling and sealing of six vertical mine openings at five abandoned Flourspar mine sites in Hardin County. The work includes special clearing; 1,487 cu yds of furnished excavation; 2,085 cu yds of special excavation; 2,172 tons of shot rock fill; 345 cu yds of Class SI concrete plug; 56 cu yds of controlled low strength material; a 2.5 cu yd concrete cap with 501 pounds of reinforcement bars; and seeding and soil amendments for approximately 3.0 acres. (See the Special Provisions for the DBE Percentage)  
**A [Pre-Bid Meeting](#) is scheduled for this project at 10:00 am Wednesday, November 12, 2014 at the Fast Stop Store at the intersection of Route 34 and Karbs Ridge Road.**

# **MANDATORY PRE-BID CONFERENCE**

FOR

November 21, 2014 LETTING

## **DISTRICT 2 – PRE-BID CONFERENCE**

A pre-bid conference has been scheduled for **Wednesday, November 12, 2014 at 1:30 p.m.** This meeting will be held at the Illinois Department of Transportation, District Two office Assembly Room, located at 819 Depot Avenue in Dixon, IL. Plans and special provisions for this contract will be discussed.

The pre-bid meeting is **MANDATORY** for all prime contractors who plan to submit bids on the following contract. DBE Firms are encouraged to attend.

**Contract 64G63**      **I-80: Pavement patching and HMA resurfacing on I-80 from 0.5 miles east of the I-74/I-80 interchange to 0.5 miles west of IL 82 in Henry County**

And


**Contract 64G64**      **I-80: Cold milling, pavement patching, and HMA resurfacing on I-80 from 0.5 miles west of IL 82 to the Bureau County Line in Henry County**

Attendance will be taken. The meeting will begin at 1:30 pm at which time, after a final call for everyone to sign in, the sign in sheets will be removed from the room and copied. Attendees who show up after the meeting is underway will not be able to sign in, thereby not being considered in attendance. Failure on the prime contractor's part to attend/sign in will cause the contractor's request for authorization to bid to be denied.


The purpose of this conference is to advise contractors of specifications related to HMA and Stone Matrix Asphalt (SMA) incorporated in this project.

Representatives from IDOT District Two staff will be in attendance to answer questions related to the project. Contractors are encouraged to e-mail related questions to Steve Hefel at [Steve.Hefel@illinois.gov](mailto:Steve.Hefel@illinois.gov) in advance of the meeting.

**ILR  
PRE-BID MEETING  
LOCATION &  
PROJECT SITE**



**1LR  
Illinois Third Vein  
PRE-BID MEETING LOCATION**



**2LR  
Northwestern & Diamond #5  
Project  
PRE-BID MEETING  
LOCATION  
City Hall, Morris, IL  
Intersection of IL Route 47 &  
Chapin St.**

**Morris City Hall  
IL Route 47 &  
Chapin Street**

To Harrisburg

PRE-BID MEETING  
Fast Stop Store

3LR  
Fluorspar Mine Group 2014  
PRE-BID MEETING  
LOCATION  
Fast Stop Store,  
Intersection IL Route 34 &  
Karbers Ridge Road

## **REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES**

The Prevailing rates of wages are included in the Contract proposals which are subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special Provisions. The rates have been ascertained and certified by the Illinois Department of Labor for the locality in which the work is to be performed and for each craft or type of work or mechanic needed to execute the work of the Contract. As required by Prevailing Wage Act ([820 ILCS](#) 130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates of wages ascertained by the Illinois Department of Labor and as revised during the performance of a Contract shall be paid to all laborers, workers and mechanics performing work under the Contract. Post the scale of wages in a prominent and easily accessible place at the site of work.

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as listed in the specification of rates, the contractor shall post the revised rates of wages and shall pay not less than the revised rates of wages. Current wage rate information shall be obtained by visiting the Illinois Department of Labor web site at <http://www.state.il.us/agency/idol/> or by calling 312-793-2814. It is the responsibility of the contractor to review the rates applicable to the work of the contract at regular intervals in order to insure the timely payment of current rates. Provision of this information to the contractor by means of the Illinois Department of Labor web site satisfies the notification of revisions by the Department to the contractor pursuant to the Act, and the contractor agrees that no additional notice is required. The contractor shall notify each of its subcontractors of the revised rates of wages.

CONTRACTS AWARDED

THE FOLLOWING AWARDS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN:

APRIL 25, 2014 LETTING

DESCRIPTION

CONTRACTOR

ITEM NO. 073  
CONTRACT NO. 76G82  
COUNTY(S) VARIOUS  
SECTION DIST. 8 GUARDRAIL 2014-1  
PROJECT(S)  
ROUTE VARIOUS DISTRICT 08  
AWARDED DATE 08/27/2014  
AWARDED AMOUNT \$938,110.00  
1 UNSUCCESSFUL BIDDER

ILLINI EXCAVATION & RECLAMATION, INC.  
800 NORTH DELMAR  
HARTFORD, IL 62048-1034  
P.O. BOX 87159  
SOUTH ROXANA, IL 62087

ITEM NO. 139  
CONTRACT NO. 89651  
COUNTY(S) PEORIA  
SECTION 12-00003-00-SW  
PROJECT(S) SRTS-4009/266/000  
ROUTE VARIOUS DISTRICT 04  
AWARDED DATE 09/23/2014  
AWARDED AMOUNT \$248,120.25  
3 UNSUCCESSFUL BIDDERS

R. A. CULLINAN AND SON, A DIVISION OF  
UNITED CONTRACTORS MIDWEST, INC.  
121 WEST PARK STREET  
P.O. BOX 166  
TREMONT, IL 61568-0166

JUNE 13, 2014 LETTING

DESCRIPTION

CONTRACTOR

ITEM NO. 011A  
CONTRACT NO. GR006  
COUNTY(S) BOND  
SECTION GREENVILLE MUNICIPAL  
PROJECT(S) 317SBGPXX-GRE /431/0  
DISTRICT 08  
AWARDED DATE 10/08/2014  
AWARDED AMOUNT \$205,136.68  
1 UNSUCCESSFUL BIDDER

HOWELL PAVING, INC.  
1020 N. 13TH STREET  
MATTOON, IL 61938  
P.O. BOX 1009  
MATTOON, IL 61938

ITEM NO. 062  
CONTRACT NO. 64J92  
COUNTY(S) WHITESIDE  
SECTION D2 BRIDGE REPAIR 2014-2  
ROUTE FAU 5571 DISTRICT 02  
AWARDED DATE 08/14/2014  
AWARDED AMOUNT \$427,205.00  
3 UNSUCCESSFUL BIDDERS

KOVILIC CONSTRUCTION COMPANY, INC.  
3721 N. CARNATION ST.  
P.O. BOX 939  
FRANKLIN PARK, IL 60131-0939

ITEM NO. 271  
CONTRACT NO. 61A38  
COUNTY(S) LAKE  
SECTION 12-00999-17-TL  
PROJECT(S) CMM-4003/293/000  
ROUTE FAU 192  
DISTRICT 01  
AWARDED DATE 08/14/2014  
AWARDED AMOUNT \$449,712.42  
2 UNSUCCESSFUL BIDDERS

HOME TOWNE ELECTRIC, INC.  
35220 RT. 83  
LAKE VILLA, IL 60046  
P.O. BOX 863  
LAKE VILLA, IL 60046

---

**AUGUST 01, 2014                      LETTING**

**DESCRIPTION**

**CONTRACTOR**

ITEM NO. 001  
CONTRACT NO. 46334  
COUNTY(S) VARIOUS  
SECTION D 1 H-T PVMNT MRK RPR 15-07  
ROUTE VARIOUS DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$684,916.00  
2 UNSUCCESSFUL BIDDERS

A. C. PAVEMENT STRIPING CO.  
695 CHURCH ROAD  
ELGIN, IL 60123

ITEM NO. 001A  
CONTRACT NO. HA027  
COUNTY(S) SALINE  
SECTION HARRISBURG RALEIGH  
PROJECT(S) 317SBGPXX-HSB /431/1  
DISTRICT 09  
AWARDED DATE 10/09/2014  
AWARDED AMOUNT \$926,449.71  
0 UNSUCCESSFUL BIDDERS

E. T. SIMONDS CONSTRUCTION COMPANY  
1500 NORTH OAKLAND AVENUE  
P.O. BOX 2107  
CARBONDALE, IL 62902-2107

ITEM NO. 002  
CONTRACT NO. 46335  
COUNTY(S) VARIOUS  
SECTION D1 H-T PVMNT MRK RPR 15-08  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$590,400.00  
2 UNSUCCESSFUL BIDDERS

A. C. PAVEMENT STRIPING CO.  
695 CHURCH ROAD  
ELGIN, IL 60123

ITEM NO. 002A  
CONTRACT NO. SC067  
COUNTY(S) ST. CLAIR  
SECTION MIDAMERICA ST. LOUIS  
PROJECT(S) 317SBGPXX-BLV /440/5  
DISTRICT 08  
AWARDED DATE 10/09/2014  
AWARDED AMOUNT \$540,756.24  
3 UNSUCCESSFUL BIDDERS

BROWN ELECTRIC, INC.  
437 ROUTE 37  
P.O. BOX 220  
GOREVILLE, IL 62939

ITEM NO. 003  
CONTRACT NO. 46336  
COUNTY(S) VARIOUS  
SECTION D 1 GRVD INT PVMNT MRK 15-09  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$567,478.00  
2 UNSUCCESSFUL BIDDERS

ROADSAFE TRAFFIC SYSTEMS, INC.  
12225 DISK DR.  
ROMEOVILLE, IL 60446

ITEM NO. 003A  
CONTRACT NO. PN008  
COUNTY(S) TAZEWELL  
SECTION PEKIN MUNICIPAL  
PROJECT(S) 317SBGPXX-C15 /432/9  
ROUTE  
DISTRICT 04  
AWARDED DATE 10/14/2014  
AWARDED AMOUNT \$303,179.55  
0 UNSUCCESSFUL BIDDERS

R. A. CULLINAN AND SON, A DIVISION OF  
UNITED CONTRACTORS MIDWEST, INC.  
121 WEST PARK STREET  
P.O. BOX 166  
TREMONT, IL 61568-0166

ITEM NO. 004  
CONTRACT NO. 60L96  
COUNTY(S) COOK  
SECTION 2010-095-RS  
PROJECT(S)  
ROUTE FAP 876  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$2,374,642.08  
2 UNSUCCESSFUL BIDDERS

GALLAGHER ASPHALT CORPORATION  
K-FIVE CONSTRUCTION CORPORATION  
18100 SOUTH INDIANA AVENUE  
THORNTON, IL 60476

ITEM NO. 004A  
CONTRACT NO. QU018  
COUNTY(S) ROCK ISLAND  
SECTION QUAD CITY INTERNATIONAL  
PROJECT(S) 317SBGPXX-MLI /435/9  
ROUTE  
DISTRICT 02  
AWARDED DATE 10/09/2014  
AWARDED AMOUNT \$1,242,761.61  
2 UNSUCCESSFUL BIDDERS

TRI-CITY ELECTRIC COMPANY OF IOWA  
6225 N. BRADY STREET  
DAVENPORT, IA 52806

ITEM NO. 005  
CONTRACT NO. 60M08  
COUNTY(S) COOK  
SECTION 582R-1-RS-2  
PROJECT(S)  
ROUTE FAP 559  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$1,084,284.14  
2 UNSUCCESSFUL BIDDERS

PLOTE CONSTRUCTION, INC.  
1100 BRANDT DRIVE  
HOFFMAN ESTATES, IL 60192

ITEM NO. 006  
CONTRACT NO. 60M21  
COUNTY(S) COOK  
SECTION 2010-101-RS  
PROJECT(S)  
ROUTE FAP 345  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$261,633.76  
0 UNSUCCESSFUL BIDDERS

PLOTE CONSTRUCTION, INC.  
1100 BRANDT DRIVE  
HOFFMAN ESTATES, IL 60192

ITEM NO. 006A  
CONTRACT NO. DK056  
COUNTY(S) DEKALB  
SECTION DEKALB TAYLOR MUNICIPAL  
PROJECT(S) 317SBGPXX-DKB /406/9  
ROUTE  
DISTRICT 03  
AWARDED DATE 10/09/2014  
AWARDED AMOUNT \$775,000.00  
6 UNSUCCESSFUL BIDDERS

ELLIOTT AND WOOD, INC.  
210 INDUSTRIAL DRIVE  
P.O. BOX 544  
DEKALB, IL 60115

ITEM NO. 007  
CONTRACT NO. 60M25  
COUNTY(S) COOK  
SECTION 2010-102-RS  
PROJECT(S)  
ROUTE FAI 290  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$427,035.78  
0 UNSUCCESSFUL BIDDERS

K-FIVE CONSTRUCTION CORPORATION  
13769 MAIN STREET  
LEMONT, IL 60439-9733

ITEM NO. 007A  
CONTRACT NO. PA057  
COUNTY(S) COOK  
SECTION CHICAGO EXECUTIVE  
PROJECT(S) 317SBGPXX-PWK /440/7  
ROUTE  
DISTRICT 01  
AWARDED DATE 10/09/2014  
AWARDED AMOUNT \$5,950,275.50  
3 UNSUCCESSFUL BIDDERS

CURRAN CONTRACTING COMPANY  
286 MEMORIAL COURT  
CRYSTAL LAKE, IL 60014

ITEM NO. 008  
CONTRACT NO. 60M26  
COUNTY(S) COOK  
SECTION 2010-103-RS  
PROJECT(S)  
ROUTE FAU 1411  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$619,998.41  
0 UNSUCCESSFUL BIDDERS

K-FIVE CONSTRUCTION CORPORATION  
13769 MAIN STREET  
LEMONT, IL 60439-9733

ITEM NO. 009  
CONTRACT NO. 60M42  
COUNTY(S) COOK  
SECTION 0707-RS-6  
PROJECT(S)  
ROUTE FAU 1599  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$975,871.72  
1 UNSUCCESSFUL BIDDER

GALLAGHER ASPHALT CORPORATION  
K-FIVE CONSTRUCTION CORPORATION  
18100 SOUTH INDIANA AVENUE  
THORNTON, IL 60476

ITEM NO. 009A  
CONTRACT NO. WA068  
COUNTY(S) LAKE  
SECTION WAUKEGAN NATIONAL  
PROJECT(S) 317SBGPXX-UGN /429/9  
ROUTE  
DISTRICT 01  
AWARDED DATE 10/14/2014  
AWARDED AMOUNT \$850,516.79  
1 UNSUCCESSFUL BIDDER

GFS CONSTRUCTION, LLC  
(ALDRIDGE ELECTRIC, INC.)  
844 E ROCKLAND ROAD  
LIBERTYVILLE, IL 60048

ITEM NO. 011  
CONTRACT NO. 60N26  
COUNTY(S) LAKE  
SECTION SY-3-RS-4  
PROJECT(S)  
ROUTE FAP 334  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$5,591,635.75  
4 UNSUCCESSFUL BIDDERS

LORIG CONSTRUCTION COMPANY  
250 EAST TOUHY AVE.  
DES PLAINES, IL 60018

ITEM NO. 011A  
CONTRACT NO. UN053  
COUNTY(S) CHAMPAIGN  
SECTION U OF I - WILLARD  
PROJECT(S) 317SBGPXX-CMI /434/7  
ROUTE  
DISTRICT 05  
AWARDED DATE 10/14/2014  
AWARDED AMOUNT \$4,485,913.80  
0 UNSUCCESSFUL BIDDERS

OPEN ROAD PAVING COMPANY LLC  
1414 WEST ANTHONY DRIVE  
URBANA, IL 61802  
P.O. BOX 1700  
CHAMPAIGN, IL 61824-1700

ITEM NO. 012  
CONTRACT NO. 60N37  
COUNTY(S) KANE  
SECTION 5R-RS-3  
PROJECT(S)  
ROUTE FAP 567  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$1,846,668.56  
2 UNSUCCESSFUL BIDDERS

PLOTE CONSTRUCTION, INC.  
1100 BRANDT DRIVE  
HOFFMAN ESTATES, IL 60192

ITEM NO. 013  
CONTRACT NO. 60N38  
COUNTY(S) KANE  
SECTION 4R-RS-8  
PROJECT(S)  
ROUTE FAP 347  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$4,721,282.52  
2 UNSUCCESSFUL BIDDERS

PLOTE CONSTRUCTION, INC.  
1100 BRANDT DRIVE  
HOFFMAN ESTATES, IL 60192

ITEM NO. 014  
CONTRACT NO. 60N42  
COUNTY(S) WILL  
SECTION MY-RS-1  
PROJECT(S)  
ROUTE FAP 112  
DISTRICT 01  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$1,135,045.87  
3 UNSUCCESSFUL BIDDERS

D. CONSTRUCTION, INC.  
1488 S. BROADWAY  
COAL CITY, IL 60416

ITEM NO. 016  
CONTRACT NO. 60N58  
COUNTY(S) LAKE  
SECTION 36-RS-5  
PROJECT(S)  
ROUTE FAU 186  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$2,590,534.28  
0 UNSUCCESSFUL BIDDERS

PETER BAKER & SON CO.  
1349 ROCKLAND ROAD  
P.O. BOX 187  
LAKE BLUFF, IL 60044-0187

ITEM NO. 018  
CONTRACT NO. 60R96  
COUNTY(S) COOK  
SECTION 0105RS-3  
PROJECT(S)  
ROUTE FAP 362  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$1,610,119.61  
3 UNSUCCESSFUL BIDDERS

PLOTE CONSTRUCTION, INC.  
1100 BRANDT DRIVE  
HOFFMAN ESTATES, IL 60192

ITEM NO. 019  
CONTRACT NO. 60T03  
COUNTY(S) COOK  
SECTION 105RS-2  
PROJECT(S)  
ROUTE FAP 362  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$1,582,114.20  
3 UNSUCCESSFUL BIDDERS

PLOTE CONSTRUCTION, INC.  
1100 BRANDT DRIVE  
HOFFMAN ESTATES, IL 60192

ITEM NO. 020  
CONTRACT NO. 60T09  
COUNTY(S) KANE  
SECTION 106-S-N-2  
PROJECT(S) ACCM-0345/060/000  
ROUTE FAP 345  
DISTRICT 01  
AWARDED DATE 08/27/2014  
AWARDED AMOUNT \$3,791,826.56  
2 UNSUCCESSFUL BIDDERS

CURRAN CONTRACTING COMPANY  
286 MEMORIAL COURT  
CRYSTAL LAKE, IL 60014

ITEM NO. 021  
CONTRACT NO. 60T96  
COUNTY(S) COOK  
SECTION 0105R-N(12)  
PROJECT(S) ACCM-0362/003/000  
ROUTE FAP 362  
DISTRICT 01  
AWARDED DATE 09/12/2014  
AWARDED AMOUNT \$552,920.22  
1 UNSUCCESSFUL BIDDER

ALLIANCE CONTRACTORS, INC.  
1166 LAKE AVENUE  
WOODSTOCK, IL 60098

ITEM NO. 022  
CONTRACT NO. 60V07  
COUNTY(S) KANE  
SECTION 126RS-5  
PROJECT(S)  
ROUTE FAP 307  
DISTRICT 01  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$2,128,534.97  
2 UNSUCCESSFUL BIDDERS

CURRAN CONTRACTING COMPANY  
286 MEMORIAL COURT  
CRYSTAL LAKE, IL 60014

ITEM NO. 023  
CONTRACT NO. 60V08  
COUNTY(S) KANE  
SECTION (AR-EXT&36)RS-2  
PROJECT(S)  
ROUTE FAU 3887  
DISTRICT 01  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$1,439,383.16  
1 UNSUCCESSFUL BIDDER

GENEVA CONSTRUCTION COMPANY  
1350 AURORA AVE. 2030  
AURORA, IL 60505  
P.O. BOX 998  
AURORA, IL 60507-0998

ITEM NO. 025  
CONTRACT NO. 60V12  
COUNTY(S) MCHENRY  
SECTION (21X,29V & 132)RS-2  
PROJECT(S)  
ROUTE FAP 303  
DISTRICT 01  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$1,941,365.25  
3 UNSUCCESSFUL BIDDERS

LORIG CONSTRUCTION COMPANY  
250 EAST TOUHY AVE.  
DES PLAINES, IL 60018

ITEM NO. 026  
CONTRACT NO. 60V13  
COUNTY(S) MCHENRY  
SECTION 29R-RS-3  
PROJECT(S)  
ROUTE FAP 324  
DISTRICT 01  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$772,013.01  
2 UNSUCCESSFUL BIDDERS

PETER BAKER & SON CO.  
1349 ROCKLAND ROAD  
P.O. BOX 187  
LAKE BLUFF, IL 60044-0187

ITEM NO. 027  
CONTRACT NO. 60V15  
COUNTY(S) LAKE  
SECTION 3RS-2  
PROJECT(S)  
ROUTE FAU 0197  
DISTRICT 01  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$802,185.17  
1 UNSUCCESSFUL BIDDER

PETER BAKER & SON CO.  
1349 ROCKLAND ROAD  
P.O. BOX 187  
LAKE BLUFF, IL 60044-0187

ITEM NO. 028  
CONTRACT NO. 60V19  
COUNTY(S) KANE KENDALL  
SECTION 16RS-5  
PROJECT(S)  
ROUTE FAP 360  
DISTRICT 01  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$270,820.43  
1 UNSUCCESSFUL BIDDER

D. CONSTRUCTION, INC.  
1488 S. BROADWAY  
COAL CITY, IL 60416

ITEM NO. 029  
CONTRACT NO. 60V20  
COUNTY(S) MCHENRY  
SECTION 131RS-5  
PROJECT(S)  
ROUTE FAP 303  
DISTRICT 01  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$999,409.08  
2 UNSUCCESSFUL BIDDERS

PETER BAKER & SON CO.  
1349 ROCKLAND ROAD  
P.O. BOX 187  
LAKE BLUFF, IL 60044-0187

ITEM NO. 030  
CONTRACT NO. 60V44  
COUNTY(S) WILL  
SECTION (EX&JX)RS-4  
PROJECT(S)  
ROUTE FAP 856  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$654,574.97  
3 UNSUCCESSFUL BIDDERS

D. CONSTRUCTION, INC.  
1488 S. BROADWAY  
COAL CITY, IL 60416

ITEM NO. 031  
CONTRACT NO. 60V47  
COUNTY(S) WILL  
SECTION 111(N&NW)RS-4  
PROJECT(S)  
ROUTE FAP 631  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$464,686.05  
3 UNSUCCESSFUL BIDDERS

D. CONSTRUCTION, INC.  
1488 S. BROADWAY  
COAL CITY, IL 60416

ITEM NO. 032  
CONTRACT NO. 60V48  
COUNTY(S) MCHENRY  
SECTION 14RS-7  
PROJECT(S)  
ROUTE FAP 333  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$397,357.78  
1 UNSUCCESSFUL BIDDER

PETER BAKER & SON CO.  
1349 ROCKLAND ROAD  
P.O. BOX 187  
LAKE BLUFF, IL 60044-0187

ITEM NO. 033  
CONTRACT NO. 60V50  
COUNTY(S) WILL  
SECTION 2012-049RS  
PROJECT(S)  
ROUTE FAU 0291  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$254,666.61  
4 UNSUCCESSFUL BIDDERS

D. CONSTRUCTION, INC.  
1488 S. BROADWAY  
COAL CITY, IL 60416

ITEM NO. 034  
CONTRACT NO. 60V62  
COUNTY(S) COOK  
SECTION (525-1&3114)RS-3  
PROJECT(S)  
ROUTE FAP 344  
DISTRICT 01  
AWARDED DATE 09/15/2014  
AWARDED AMOUNT \$2,331,977.10  
1 UNSUCCESSFUL BIDDER

K-FIVE CONSTRUCTION CORPORATION  
13769 MAIN STREET  
LEMONT, IL 60439-9733

ITEM NO. 035  
CONTRACT NO. 60X81  
COUNTY(S) COOK  
SECTION 2014-006I  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$347,698.50  
3 UNSUCCESSFUL BIDDERS

DAVIS CONCRETE CONSTRUCTION CO.  
11633 SOUTH MAYFIELD AVENUE  
ALSIP, IL 60803-2495

ITEM NO. 036  
CONTRACT NO. 60X83  
COUNTY(S) COOK  
SECTION 2014-008TS  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 09/12/2014  
AWARDED AMOUNT \$969,999.99  
4 UNSUCCESSFUL BIDDERS

JOHN BURNS CONSTRUCTION COMPANY  
17601 SOUTHWEST HWY.  
ORLAND PARK, IL 60467-4200

ITEM NO. 037  
CONTRACT NO. 60Y05  
COUNTY(S) COOK  
SECTION 2014-019TS  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 09/12/2014  
AWARDED AMOUNT \$1,155,555.55  
4 UNSUCCESSFUL BIDDERS

JOHN BURNS CONSTRUCTION COMPANY  
17601 SOUTHWEST HWY.  
ORLAND PARK, IL 60467-4200

ITEM NO. 038  
CONTRACT NO. 60Y18  
COUNTY(S) COOK  
SECTION 2012-032TS  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 09/12/2014  
AWARDED AMOUNT \$749,999.99  
4 UNSUCCESSFUL BIDDERS

JOHN BURNS CONSTRUCTION COMPANY  
17601 SOUTHWEST HWY.  
ORLAND PARK, IL 60467-4200

ITEM NO. 039  
CONTRACT NO. 60Y36  
COUNTY(S) COOK  
SECTION 3134-T(14)  
PROJECT(S)  
ROUTE FAP 348  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$328,754.80  
3 UNSUCCESSFUL BIDDERS

D. E. THOMPSON EXCAVATING CO.  
25949 SHEPLEY ROAD  
MINOOKA, IL 60447  
P.O. BOX 452  
MINOOKA, IL 60447

ITEM NO. 040  
CONTRACT NO. 61A36  
COUNTY(S) KANE  
SECTION 11-00214-00-TL  
PROJECT(S) CMM-4003/002/000  
ROUTE FAP 361  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$1,670,457.43  
0 UNSUCCESSFUL BIDDERS

MEADE INC.  
9550 W. 55TH ST.  
MCCOOK, IL 60525

ITEM NO. 041  
CONTRACT NO. 61A42  
COUNTY(S) KANE  
SECTION 12-00081-00-SP  
PROJECT(S) CMM-4003/156/000  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$402,853.00  
3 UNSUCCESSFUL BIDDERS

ALLIANCE CONTRACTORS, INC.  
1166 LAKE AVENUE  
WOODSTOCK, IL 60098

ITEM NO. 043  
CONTRACT NO. 61A58  
COUNTY(S) COOK  
SECTION 06-00045-02-LS  
PROJECT(S) TE-00D1/960/000  
ROUTE FAP 330  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$354,860.80  
2 UNSUCCESSFUL BIDDERS

NETTLE CREEK NURSERY, INC.  
320 OTTAWA STREET  
MORRIS, IL 60450

ITEM NO. 044  
CONTRACT NO. 61A60  
COUNTY(S) COOK  
SECTION 14-00085-00-RS  
PROJECT(S) M-4003/279/000  
ROUTE FAU 2829  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$181,751.06  
2 UNSUCCESSFUL BIDDERS

D. CONSTRUCTION, INC.  
1488 S. BROADWAY  
COAL CITY, IL 60416

ITEM NO. 045  
CONTRACT NO. 61A61  
COUNTY(S) LAKE  
SECTION 12-00093-00-BT  
PROJECT(S) TE-CMM-9003/948/000  
ROUTE ROBERT MCCLORY BIKE PATH  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$764,838.17  
4 UNSUCCESSFUL BIDDERS

A LAMP CONCRETE CONTRACTORS, INC.  
1900 WRIGHT BOULEVARD  
SCHAUMBURG, IL 60193

ITEM NO. 046  
CONTRACT NO. 61A62  
COUNTY(S) COOK  
SECTION 14-00050-00-RS  
PROJECT(S) M-4003/297/000  
ROUTE 107TH STREET  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$477,704.41  
2 UNSUCCESSFUL BIDDERS

D. CONSTRUCTION, INC.  
1488 S. BROADWAY  
COAL CITY, IL 60416

ITEM NO. 047  
CONTRACT NO. 62268  
COUNTY(S) MCHENRY  
SECTION 27R-2  
PROJECT(S)  
ROUTE FAP 305  
DISTRICT 01  
AWARDED DATE 09/12/2014  
AWARDED AMOUNT \$25,281,880.76  
6 UNSUCCESSFUL BIDDERS

PLOTE CONSTRUCTION, INC.  
1100 BRANDT DRIVE  
HOFFMAN ESTATES, IL 60192

ITEM NO. 048  
CONTRACT NO. 62517  
COUNTY(S) MCHENRY  
SECTION 27R-3  
PROJECT(S)  
ROUTE FAP 305  
DISTRICT 01  
AWARDED DATE 09/09/2014  
AWARDED AMOUNT \$22,880,978.97  
4 UNSUCCESSFUL BIDDERS

PLOTE CONSTRUCTION, INC.  
1100 BRANDT DRIVE  
HOFFMAN ESTATES, IL 60192

ITEM NO. 051  
CONTRACT NO. 63862  
COUNTY(S) KANE  
SECTION 11-00418-01-SP  
PROJECT(S) HSIP-0089/177/000  
ROUTE FAP 336  
DISTRICT 01  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$1,721,740.88  
6 UNSUCCESSFUL BIDDERS

THORNE ELECTRIC, INC.  
26W501 ST. CHARLES ROAD  
CAROL STREAM, IL 60188  
P.O. BOX 321  
WHEATON, IL 60189-0321

ITEM NO. 052  
CONTRACT NO. 64H90  
COUNTY(S) BOONE  
SECTION (K,101)RS-4  
PROJECT(S) ACNHPP-ACHSIP-0754/013/000  
ROUTE FAP 754  
DISTRICT 02  
AWARDED DATE 09/12/2014  
AWARDED AMOUNT \$3,937,233.44  
1 UNSUCCESSFUL BIDDER

WILLIAM CHARLES CONSTRUCTION COMPANY, LLC  
5290 NIMTZ ROAD  
LOVES PARK, IL 61111  
P.O. BOX 2071  
LOVES PARK, IL 61130

ITEM NO. 053  
CONTRACT NO. 66427  
COUNTY(S) KANKAKEE  
SECTION (15)RS-5  
PROJECT(S)  
ROUTE FAP 330  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$1,287,120.10  
1 UNSUCCESSFUL BIDDER

GALLAGHER ASPHALT CORPORATION  
18100 SOUTH INDIANA AVENUE  
THORNTON, IL 60476

ITEM NO. 054  
CONTRACT NO. 66473  
COUNTY(S) KENDALL  
SECTION 118RS-3  
PROJECT(S)  
ROUTE FAU 379  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$368,818.85  
1 UNSUCCESSFUL BIDDER

D. CONSTRUCTION, INC.  
1488 S. BROADWAY  
COAL CITY, IL 60416

ITEM NO. 055  
CONTRACT NO. 66500  
COUNTY(S) FORD  
SECTION 17 RS-4  
PROJECT(S)  
ROUTE FAP 697  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$1,071,271.28  
2 UNSUCCESSFUL BIDDERS

CROSS CONSTRUCTION, INC.  
3615 N. COUNTRYVIEW RD.  
URBANA, IL 61802

ITEM NO. 056  
CONTRACT NO. 66752  
COUNTY(S) LIVINGSTON  
SECTION (113,114)RS-4  
PROJECT(S)  
ROUTE FAP 681  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$2,413,177.45  
0 UNSUCCESSFUL BIDDERS

T & T CARTAGE, INC.  
104 PARK ROAD  
P.O. BOX 588  
HERSCHER, IL 60941-0588

ITEM NO. 057  
CONTRACT NO. 66924  
COUNTY(S) BUREAU  
SECTION (11Y)RS-1 & (11X)RS-3  
PROJECT(S)  
ROUTE FAS 1248  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$1,860,803.57  
0 UNSUCCESSFUL BIDDERS

ADVANCED ASPHALT COMPANY  
308 WEST RAILROAD AVENUE  
P.O. BOX 234  
PRINCETON, IL 61356-0234

ITEM NO. 058  
CONTRACT NO. 66930  
COUNTY(S) KANKAKEE  
SECTION 11RS-4 & 12RS-5  
PROJECT(S)  
ROUTE FAP 41  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$2,159,127.22  
1 UNSUCCESSFUL BIDDER

KANKAKEE VALLEY CONSTRUCTION  
COMPANY, INC.  
4356 W. ROUTE 17  
KANKAKEE, IL 60901  
P.O. BOX 767  
KANKAKEE, IL 60901

ITEM NO. 060  
CONTRACT NO. 66B09  
COUNTY(S) IROQUOIS FORD  
SECTION (33)RS-5 & (32)RS-3  
PROJECT(S)  
ROUTE FAS 338  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$1,727,123.76  
1 UNSUCCESSFUL BIDDER

CROSS CONSTRUCTION, INC.  
3615 N. COUNTRYVIEW RD.  
URBANA, IL 61802

ITEM NO. 061  
CONTRACT NO. 66B12  
COUNTY(S) DEKALB  
SECTION (116)RS-5  
PROJECT(S)  
ROUTE FAP 573  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$2,233,664.40  
2 UNSUCCESSFUL BIDDERS

BUILDERS PAVING, LLC D/B/A  
HARDIN PAVING SERVICES  
4413 W. ROOSEVELT ROAD, SUITE 108  
HILLSIDE, IL 60162

ITEM NO. 062  
CONTRACT NO. 66B18  
COUNTY(S) DEKALB  
SECTION (117)RS-6  
PROJECT(S)  
ROUTE FAP 573  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$347,743.00  
2 UNSUCCESSFUL BIDDERS

BUILDERS PAVING, LLC D/B/A  
HARDIN PAVING SERVICES  
4413 W. ROOSEVELT ROAD, SUITE 108  
HILLSIDE, IL 60162

ITEM NO. 063  
CONTRACT NO. 66B85  
COUNTY(S) LIVINGSTON  
SECTION (101,102)RS-3  
PROJECT(S)  
ROUTE FAP 68  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$2,990,748.45  
1 UNSUCCESSFUL BIDDER

T & T CARTAGE, INC.  
104 PARK ROAD  
P.O. BOX 588  
HERSCHER, IL 60941-0588

ITEM NO. 064  
CONTRACT NO. 66C34  
COUNTY(S) BUREAU  
SECTION (103,104)RS-6  
PROJECT(S)  
ROUTE FAP 646  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$3,274,965.28  
0 UNSUCCESSFUL BIDDERS

ADVANCED ASPHALT COMPANY  
308 WEST RAILROAD AVENUE  
P.O. BOX 234  
PRINCETON, IL 61356-0234

ITEM NO. 065  
CONTRACT NO. 66C48  
COUNTY(S) LASALLE  
SECTION (5&6)RS-2  
PROJECT(S)  
ROUTE FAP 68  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$2,883,123.53  
1 UNSUCCESSFUL BIDDER

ADVANCED ASPHALT COMPANY  
308 WEST RAILROAD AVENUE  
P.O. BOX 234  
PRINCETON, IL 61356-0234

ITEM NO. 066  
CONTRACT NO. 66C81  
COUNTY(S) IROQUOIS  
SECTION (38-6B)I-2 & (38-6B-1)I-2  
PROJECT(S)  
ROUTE FAI 57  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$1,793,000.00  
3 UNSUCCESSFUL BIDDERS

RAUSCH CONSTRUCTION COMPANY, INC.  
2717 S. THIRTEENTH AVENUE  
BROADVIEW, IL 60155-4715

ITEM NO. 067  
CONTRACT NO. 66D40  
COUNTY(S) IROQUOIS  
SECTION D3 ROUTE AND SEAL 2015-1  
PROJECT(S)  
ROUTE FAP 317 & 332  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$103,737.16  
0 UNSUCCESSFUL BIDDERS

FREEHILL ASPHALT, INC.  
103 YOUNT AVE.  
P.O. BOX 154  
WATSEKA, IL 60970-0154

ITEM NO. 068  
CONTRACT NO. 66D58  
COUNTY(S) KANKAKEE  
SECTION (11,11X,11X-3,11X-2)RS-2  
PROJECT(S)  
ROUTE FAP 41  
DISTRICT 03  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$1,566,001.26  
1 UNSUCCESSFUL BIDDER

KANKAKEE VALLEY CONSTRUCTION  
COMPANY, INC.  
4356 W. ROUTE 17  
KANKAKEE, IL 60901  
P.O. BOX 767  
KANKAKEE, IL 60901

ITEM NO. 069  
CONTRACT NO. 66D61  
COUNTY(S) KENDALL  
SECTION (651)RS-1  
PROJECT(S)  
ROUTE FAP 591  
DISTRICT 03  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$225,754.74  
2 UNSUCCESSFUL BIDDERS

D. CONSTRUCTION, INC.  
1488 S. BROADWAY  
COAL CITY, IL 60416

ITEM NO. 070  
CONTRACT NO. 66D62  
COUNTY(S) FORD  
SECTION (127X)RS-3  
PROJECT(S)  
ROUTE FAP 326  
DISTRICT 03  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$154,598.33  
2 UNSUCCESSFUL BIDDERS

CROSS CONSTRUCTION, INC.  
3615 N. COUNTRYVIEW RD.  
URBANA, IL 61802

ITEM NO. 071  
CONTRACT NO. 66D67  
COUNTY(S) DEKALB  
SECTION (15)TS-1  
PROJECT(S)  
ROUTE FAP 591  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$10,752.40  
2 UNSUCCESSFUL BIDDERS

VIRGIL COOK & SON, INC.  
119 N EIGHTH ST.  
DEKALB, IL 60115  
P.O. BOX 805  
DEKALB, IL 60115

ITEM NO. 072  
CONTRACT NO. 66D69  
COUNTY(S) IROQUOIS  
SECTION (36,21)RS  
PROJECT(S)  
ROUTE FAP 317  
DISTRICT 03  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$501,907.25  
0 UNSUCCESSFUL BIDDERS

IROQUOIS PAVING CORPORATION  
1889 E. US HWY. 24  
P.O. BOX 466  
WATSEKA, IL 60970-0466

ITEM NO. 073  
CONTRACT NO. 66D74  
COUNTY(S) FORD  
SECTION (27-1HB-2)IR  
PROJECT(S)  
ROUTE FAP 697  
DISTRICT 03  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$632,977.16  
2 UNSUCCESSFUL BIDDERS

TOBEY'S CONSTRUCTION & CARTAGE, INC.  
104 PARK ROAD  
P.O. BOX 588  
HERSCHER, IL 60941-0588

ITEM NO. 074  
CONTRACT NO. 66E03  
COUNTY(S) IROQUOIS  
SECTION D3 ROUTE AND SEAL 2015-2  
PROJECT(S)  
ROUTE FAP 840  
DISTRICT 03  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$130,899.48  
1 UNSUCCESSFUL BIDDER

FREEHILL ASPHALT, INC.  
103 YOUNT AVE.  
P.O. BOX 154  
WATSEKA, IL 60970-0154

ITEM NO. 075  
CONTRACT NO. 66E07  
COUNTY(S) PUTNAM LASALLE  
SECTION 103RS-4  
PROJECT(S)  
ROUTE FAP 619  
DISTRICT 03  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$940,774.98  
1 UNSUCCESSFUL BIDDER

ADVANCED ASPHALT COMPANY  
308 WEST RAILROAD AVENUE  
P.O. BOX 234  
PRINCETON, IL 61356-0234

ITEM NO. 076  
CONTRACT NO. 66E08  
COUNTY(S) BUREAU  
SECTION 114RS-5  
PROJECT(S)  
ROUTE FAP 316  
DISTRICT 03  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$469,305.32  
2 UNSUCCESSFUL BIDDERS

CIVIL CONSTRUCTORS, INC.  
2283 BUSINESS HIGHWAY 20 EAST  
FREEPORT, IL 61032  
P.O. BOX 750  
FREEPORT, IL 61032-0750

ITEM NO. 078  
CONTRACT NO. 68B98  
COUNTY(S) KNOX  
SECTION (101,111)RS-3  
PROJECT(S)  
ROUTE FAS 379  
DISTRICT 04  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$493,314.89  
1 UNSUCCESSFUL BIDDER

LAVERDIERE CONSTRUCTION, INC.  
4055 W. JACKSON ST.  
MACOMB, IL 61455-7723

ITEM NO. 079  
CONTRACT NO. 68C07  
COUNTY(S) HENDERSON WARREN  
SECTION 137W-1;(138,139)W-2  
PROJECT(S)  
ROUTE FAP 665  
DISTRICT 04  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$1,627,831.37  
1 UNSUCCESSFUL BIDDER

LAVERDIERE CONSTRUCTION, INC.  
4055 W. JACKSON ST.  
MACOMB, IL 61455-7723

ITEM NO. 080  
CONTRACT NO. 70841  
COUNTY(S) CHAMPAIGN PIATT  
SECTION 5RS-3  
PROJECT(S)  
ROUTE FAS 1513  
DISTRICT 05  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$1,617,356.16  
1 UNSUCCESSFUL BIDDER

CROSS CONSTRUCTION, INC.  
3615 N. COUNTRYVIEW RD.  
URBANA, IL 61802

ITEM NO. 081  
CONTRACT NO. 70A80  
COUNTY(S) MCLEAN  
SECTION D5 CM PATCHING 2015-1  
PROJECT(S)  
ROUTE FAI 55  
DISTRICT 05  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$354,531.00  
1 UNSUCCESSFUL BIDDER

KINNEY CONTRACTORS, INC.  
19342 E. FRONTAGE RD.  
RAYMOND, IL 62560-5061

ITEM NO. 086  
CONTRACT NO. 72G80  
COUNTY(S) ADAMS  
SECTION (1Z-B)BJR, I-7  
PROJECT(S) ACNHPP-0063/062/000  
ROUTE FAP 63  
DISTRICT 06  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$1,393,782.31  
5 UNSUCCESSFUL BIDDERS

HALVERSON CONSTRUCTION CO., INC.  
620 NORTH 19TH STREET  
SPRINGFIELD, IL 62702

ITEM NO. 087  
CONTRACT NO. 72G83  
COUNTY(S) PIKE  
SECTION (17)I  
PROJECT(S)  
ROUTE FAP 566  
DISTRICT 06  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$95,534.55  
2 UNSUCCESSFUL BIDDERS

SANGAMO CONSTRUCTION COMPANY  
2100 E. MOFFAT AVENUE  
SPRINGFIELD, IL 62702

ITEM NO. 088  
CONTRACT NO. 72H06  
COUNTY(S) MONTGOMERY  
SECTION (116)RS  
PROJECT(S)  
ROUTE FAS 1741  
DISTRICT 06  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$693,200.05  
1 UNSUCCESSFUL BIDDER

ILLINOIS VALLEY PAVING, A DIVISION OF  
UNITED CONTRACTORS MIDWEST, INC.  
3151 ROBBINS ROAD  
SPRINGFIELD, IL 62704  
P.O. BOX 13490  
SPRINGFIELD, IL 62791

ITEM NO. 090  
CONTRACT NO. 72H22  
COUNTY(S) LOGAN  
SECTION (24)I-2  
PROJECT(S)  
ROUTE FAP 320  
DISTRICT 06  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$370,727.00  
0 UNSUCCESSFUL BIDDERS

KINNEY CONTRACTORS, INC.  
19342 E. FRONTAGE RD.  
RAYMOND, IL 62560-5061

ITEM NO. 091  
CONTRACT NO. 72H23  
COUNTY(S) ADAMS  
SECTION (10)I  
PROJECT(S)  
ROUTE FAP 506  
DISTRICT 06  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$89,286.79  
1 UNSUCCESSFUL BIDDER

LAVERDIERE CONSTRUCTION, INC.  
4055 W. JACKSON ST.  
MACOMB, IL 61455-7723

ITEM NO. 092  
CONTRACT NO. 72H27  
COUNTY(S) LOGAN  
SECTION (102)RS-4, (103)RS-3  
PROJECT(S)  
ROUTE FAP 717  
DISTRICT 06  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$1,823,316.06  
1 UNSUCCESSFUL BIDDER

ILLINOIS VALLEY PAVING, A DIVISION OF  
UNITED CONTRACTORS MIDWEST, INC.  
3151 ROBBINS ROAD  
SPRINGFIELD, IL 62704  
P.O. BOX 13490  
SPRINGFIELD, IL 62791

ITEM NO. 093  
CONTRACT NO. 74052  
COUNTY(S) EFFINGHAM FAYETTE  
SECTION 102RS-3, 103RS-2, 102N  
PROJECT(S)  
ROUTE FAS 2801/FAP 774  
DISTRICT 07  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$3,388,221.03  
1 UNSUCCESSFUL BIDDER

HOWELL PAVING, INC.  
1020 N. 13TH STREET  
MATTOON, IL 61938  
P.O. BOX 1009  
MATTOON, IL 61938

ITEM NO. 096  
CONTRACT NO. 74386  
COUNTY(S) CUMBERLAND  
SECTION (18-45)RS-4  
PROJECT(S) ACNHPP-0070/402/000  
ROUTE FAI 70  
DISTRICT 07  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$2,004,579.32  
0 UNSUCCESSFUL BIDDERS

HOWELL PAVING, INC.  
1020 N. 13TH STREET  
MATTOON, IL 61938  
P.O. BOX 1009  
MATTOON, IL 61938

ITEM NO. 098  
CONTRACT NO. 74468  
COUNTY(S) COLES  
SECTION (15,18-20), (15-21,22)RS-2  
PROJECT(S)  
ROUTE FAI 57  
DISTRICT 07  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$5,051,239.90  
0 UNSUCCESSFUL BIDDERS

HOWELL PAVING, INC.  
1020 N. 13TH STREET  
MATTOON, IL 61938  
P.O. BOX 1009  
MATTOON, IL 61938

ITEM NO. 099  
CONTRACT NO. 74469  
COUNTY(S) EFFINGHAM FAYETTE  
SECTION (26-5,26-5-1,25-1-1)R  
PROJECT(S)  
ROUTE FAI 70  
DISTRICT 07  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$29,991,017.41  
0 UNSUCCESSFUL BIDDERS

HOWELL PAVING, INC.  
1020 N. 13TH STREET  
MATTOON, IL 61938  
P.O. BOX 1009  
MATTOON, IL 61938

ITEM NO. 100  
CONTRACT NO. 74598  
COUNTY(S) CUMBERLAND  
SECTION (18-46,18-47)RS-2  
PROJECT(S)  
ROUTE FAI 70  
DISTRICT 07  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$13,593,471.09  
0 UNSUCCESSFUL BIDDERS

HOWELL PAVING, INC.  
1020 N. 13TH STREET  
MATTOON, IL 61938  
P.O. BOX 1009  
MATTOON, IL 61938

ITEM NO. 103  
CONTRACT NO. 74668  
COUNTY(S) MACON  
SECTION D7 HMA RESURF 2015-2  
PROJECT(S)  
ROUTE FAP 323  
DISTRICT 07  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$668,268.23  
0 UNSUCCESSFUL BIDDERS

ILLINOIS VALLEY PAVING, A DIVISION OF  
UNITED CONTRACTORS MIDWEST, INC.  
3151 ROBBINS ROAD  
SPRINGFIELD, IL 62704  
P.O. BOX 13490  
SPRINGFIELD, IL 62791

ITEM NO. 104  
CONTRACT NO. 74674  
COUNTY(S) VARIOUS  
SECTION D7 ELECTRICAL REPAIRS 2015-1  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 07  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$49,125.00  
1 UNSUCCESSFUL BIDDER

BODINE ELECTRIC OF DECATUR  
1845 N. 22ND STREET  
P.O. BOX 976  
DECATUR, IL 62525

ITEM NO. 105  
CONTRACT NO. 74690  
COUNTY(S) WAYNE  
SECTION D7 HMA RESURF 2015-9  
PROJECT(S)  
ROUTE FAP 328/821  
DISTRICT 07  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$685,586.33  
0 UNSUCCESSFUL BIDDERS

HOWELL PAVING, INC.  
1020 N. 13TH STREET  
MATTOON, IL 61938  
P.O. BOX 1009  
MATTOON, IL 61938

ITEM NO. 106  
CONTRACT NO. 76F11  
COUNTY(S) MADISON  
SECTION 28-R-1  
PROJECT(S) ACHSIP-9128/005/000  
ROUTE FAU 9128  
DISTRICT 08  
AWARDED DATE 08/26/2014  
AWARDED AMOUNT \$1,479,569.68  
1 UNSUCCESSFUL BIDDER

BAXMEYER CONSTRUCTION, INC.  
1034 FLORAVILLE RD.  
WATERLOO, IL 62298-3108

ITEM NO. 107  
CONTRACT NO. 76G24  
COUNTY(S) MADISON  
SECTION (X-3,X-2)RS-1  
PROJECT(S) ACNHPP-0594/007/000  
ROUTE FAP 594  
DISTRICT 08  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$1,286,542.47  
2 UNSUCCESSFUL BIDDERS

CHRIST BROS. ASPHALT, INC.  
820 S. FRITZ STREET  
LEBANON, IL 62254  
P.O. BOX 158  
LEBANON, IL 62254

ITEM NO. 108  
CONTRACT NO. 76G30  
COUNTY(S) CLINTON  
SECTION 126-1RS-3  
PROJECT(S) ACF-0805/076/000  
ROUTE FAP 805  
DISTRICT 08  
AWARDED DATE 08/26/2014  
AWARDED AMOUNT \$1,142,974.21  
1 UNSUCCESSFUL BIDDER

THE KILIAN CORPORATION  
608 SOUTH INDEPENDENCE STREET  
MASCOUTAH, IL 62258-0187

ITEM NO. 109  
CONTRACT NO. 76G93  
COUNTY(S) MARION  
SECTION (61-1-1,101,102)RS-1  
PROJECT(S) ACF-ACRS-000S/997/000  
ROUTE FAP 805/FAS 795  
DISTRICT 08  
AWARDED DATE 08/26/2014  
AWARDED AMOUNT \$916,340.92  
0 UNSUCCESSFUL BIDDERS

HOWELL PAVING, INC.  
1020 N. 13TH STREET  
MATTOON, IL 61938  
P.O. BOX 1009  
MATTOON, IL 61938

ITEM NO. 110  
CONTRACT NO. 76H20  
COUNTY(S) MADISON ST CLAIR  
SECTION DIST 8 HFST 2015-1  
PROJECT(S) ACHSIP-000S/998/000  
ROUTE VARIOUS  
DISTRICT 08  
AWARDED DATE 09/15/2014  
AWARDED AMOUNT \$1,349,263.38  
1 UNSUCCESSFUL BIDDER

THE KILIAN CORPORATION  
608 SOUTH INDEPENDENCE STREET  
MASCOUTAH, IL 62258-0187

ITEM NO. 111  
CONTRACT NO. 78077  
COUNTY(S) SALINE  
SECTION (29,30)RS-1  
PROJECT(S) ACNHPP-0332/119/000  
ROUTE FAP 332  
DISTRICT 09  
AWARDED DATE 08/27/2014  
AWARDED AMOUNT \$26,944,193.70  
1 UNSUCCESSFUL BIDDER

E. T. SIMONDS CONSTRUCTION COMPANY  
1500 NORTH OAKLAND AVENUE  
P.O. BOX 2107  
CARBONDALE, IL 62902-2107

ITEM NO. 113  
CONTRACT NO. 78196  
COUNTY(S) HARDIN  
SECTION (6,6-1)RS-2  
PROJECT(S)  
ROUTE FAP 780  
DISTRICT 09  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$383,649.70  
1 UNSUCCESSFUL BIDDER

SOUTHERN ILLINOIS ASPHALT CO., INC.  
5200 MEADOWLAND PARKWAY  
MARION, IL 62959

ITEM NO. 114  
CONTRACT NO. 78205  
COUNTY(S) ALEXANDER  
SECTION 136RS-4, 137RS-2  
PROJECT(S)  
ROUTE FAP 14  
DISTRICT 09  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$1,242,495.07  
0 UNSUCCESSFUL BIDDERS

E. T. SIMONDS CONSTRUCTION COMPANY  
1500 NORTH OAKLAND AVENUE  
P.O. BOX 2107  
CARBONDALE, IL 62902-2107

ITEM NO. 115  
CONTRACT NO. 78270  
COUNTY(S) JOHNSON  
SECTION 38RS-5  
PROJECT(S)  
ROUTE FAS 960  
DISTRICT 09  
AWARDED DATE 08/26/2014  
AWARDED AMOUNT \$925,203.04  
0 UNSUCCESSFUL BIDDERS

SOUTHERN ILLINOIS ASPHALT CO., INC.  
5200 MEADOWLAND PARKWAY  
MARION, IL 62959

ITEM NO. 116  
CONTRACT NO. 78381  
COUNTY(S) JOHNSON  
SECTION (114,115,116)RS-4  
PROJECT(S)  
ROUTE FAP 726  
DISTRICT 09  
AWARDED DATE 08/26/2014  
AWARDED AMOUNT \$2,355,390.36  
0 UNSUCCESSFUL BIDDERS

SOUTHERN ILLINOIS ASPHALT CO., INC.  
5200 MEADOWLAND PARKWAY  
MARION, IL 62959

ITEM NO. 117  
CONTRACT NO. 78403  
COUNTY(S) VARIOUS  
SECTION D9 DECK SEAL 2015-1  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 09  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$104,534.61  
3 UNSUCCESSFUL BIDDERS

ALL STATES PAINTING, INC.  
507 EAST OLD ROUTE 36  
ALEXANDER, IL 62601  
P.O. BOX 110  
ALEXANDER, IL 62601

ITEM NO. 118  
CONTRACT NO. 78422  
COUNTY(S) VARIOUS  
SECTION D9 GUARDRAIL REPAIR FY15-1  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 09  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$356,237.82  
2 UNSUCCESSFUL BIDDERS

COLLINS & HERMANN, INC.  
1215 DUNN ROAD  
ST. LOUIS, MO 63138  
P.O. BOX 38901  
ST. LOUIS, MO 63138

ITEM NO. 120  
CONTRACT NO. 78426  
COUNTY(S) GALLATIN  
SECTION D9 CM PAVEMENT REPAIR 2015-1  
PROJECT(S)  
ROUTE FAP 331  
DISTRICT 09  
AWARDED DATE 08/26/2014  
AWARDED AMOUNT \$612,845.16  
1 UNSUCCESSFUL BIDDER

E. T. SIMONDS CONSTRUCTION COMPANY  
1500 NORTH OAKLAND AVENUE  
P.O. BOX 2107  
CARBONDALE, IL 62902-2107

ITEM NO. 121  
CONTRACT NO. 78427  
COUNTY(S) FRANKLIN  
SECTION D9 CM PATCH 2015-3  
PROJECT(S)  
ROUTE FAI 57/FAP 873  
DISTRICT 09  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$282,494.42  
1 UNSUCCESSFUL BIDDER

E. T. SIMONDS CONSTRUCTION COMPANY  
1500 NORTH OAKLAND AVENUE  
P.O. BOX 2107  
CARBONDALE, IL 62902-2107

ITEM NO. 123  
CONTRACT NO. 87579  
COUNTY(S) IROQUOIS  
SECTION 14-00312-00-SP  
PROJECT(S) HSIP-0075/150/000  
ROUTE FAS 321  
DISTRICT 03  
AWARDED DATE 09/25/2014  
AWARDED AMOUNT \$44,444.44  
0 UNSUCCESSFUL BIDDERS

VAN-MACK ELECTRIC CO.  
2433 REEVES ROAD  
JOLIET, IL 60436

ITEM NO. 124  
CONTRACT NO. 89648  
COUNTY(S) WOODFORD  
SECTION 12-00012-00-SW  
PROJECT(S) SRTS-4009/265/000  
ROUTE VARIOUS  
DISTRICT 04  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$198,518.10  
3 UNSUCCESSFUL BIDDERS

ILLINOIS CIVIL CONTRACTORS, INC.  
420 PINECREST DRIVE  
EAST PEORIA, IL 61611

ITEM NO. 125  
CONTRACT NO. 91488  
COUNTY(S) VERMILION  
SECTION 10-09124-00-BR  
PROJECT(S) BROS-0183/316/000  
ROUTE TR 383  
DISTRICT 05  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$213,982.30  
3 UNSUCCESSFUL BIDDERS

STARK EXCAVATING, INC.  
1805 WEST WASHINGTON ST.  
BLOOMINGTON, IL 61701

ITEM NO. 126  
CONTRACT NO. 93618  
COUNTY(S) SANGAMON  
SECTION 11-00472-00-BR  
PROJECT(S) BRM-5146/088/000  
ROUTE FAU 7987  
DISTRICT 06  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$1,554,000.00  
6 UNSUCCESSFUL BIDDERS

PLOCHER CONSTRUCTION COMPANY, INC.  
2808 THOLE PLOCHER RD.  
HIGHLAND, IL 62249

ITEM NO. 128  
CONTRACT NO. 97565  
COUNTY(S) JERSEY  
SECTION 06-00015-00-HP  
PROJECT(S) SBIL-IL05/004/000  
ROUTE WETLANDS NATURE WALK  
DISTRICT 08  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$89,931.15  
4 UNSUCCESSFUL BIDDERS

GEORGEWITZ CONTRACTING CO.  
2813 WEST DELMAR  
GODFREY, IL 62035-1221

ITEM NO. 129  
CONTRACT NO. 97568  
COUNTY(S) ST. CLAIR  
SECTION 05-00009-03-RS  
PROJECT(S) HPP-1279/113/000  
ROUTE VARIOUS  
DISTRICT 08  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$838,655.35  
1 UNSUCCESSFUL BIDDER

KEELEY & SONS, INC.  
6303 COLLINSVILLE ROAD  
EAST ST. LOUIS, IL 62201  
P.O. BOX 837  
EAST ST. LOUIS, IL 62203

ITEM NO. 130  
CONTRACT NO. 99524  
COUNTY(S) JEFFERSON  
SECTION 13-00209-00-BR  
PROJECT(S) BROS-0081/076/000  
ROUTE CH 15  
DISTRICT 09  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$669,386.00  
3 UNSUCCESSFUL BIDDERS

DEES, INC.  
2045 WINERY ROAD  
WEST FRANKFORT, IL 62896

ITEM NO. 131  
CONTRACT NO. 99535  
COUNTY(S) MASSAC  
SECTION 10-00089-00-RS  
PROJECT(S) RS-0958/103/000  
ROUTE FAS 958  
DISTRICT 09  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$489,059.31  
1 UNSUCCESSFUL BIDDER

E. T. SIMONDS CONSTRUCTION COMPANY  
1500 NORTH OAKLAND AVENUE  
P.O. BOX 2107  
CARBONDALE, IL 62902-2107

ITEM NO. 132  
CONTRACT NO. 46323  
COUNTY(S) PEORIA  
SECTION D4 MCHD TC&P 2014-1  
PROJECT(S)  
ROUTE FAI 74  
DISTRICT 04  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$251,750.00  
0 UNSUCCESSFUL BIDDERS

ROADSAFE TRAFFIC SYSTEMS, INC.  
12225 DISK DR.  
ROMEDEVILLE, IL 60446

ITEM NO. 133  
CONTRACT NO. 60V04  
COUNTY(S) LAKE  
SECTION (AY&BY)RS-2  
PROJECT(S)  
ROUTE FAU 2706  
DISTRICT 01  
AWARDED DATE 08/26/2014  
AWARDED AMOUNT \$1,287,287.87  
1 UNSUCCESSFUL BIDDER

PETER BAKER & SON CO.  
1349 ROCKLAND ROAD  
P.O. BOX 187  
LAKE BLUFF, IL 60044-0187

ITEM NO. 134  
CONTRACT NO. 60V25  
COUNTY(S) MCHENRY  
SECTION 21B-R  
PROJECT(S) ACF-0066/008/000  
ROUTE FAP 66  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$1,081,262.17  
4 UNSUCCESSFUL BIDDERS

SJOSTROM & SONS, INC.  
1129 HARRISON AVENUE  
ROCKFORD, IL 61104  
P.O. BOX 5766  
ROCKFORD, IL 61125-0766

ITEM NO. 135  
CONTRACT NO. 60X48  
COUNTY(S) WILL  
SECTION 2013-071I  
PROJECT(S) ACHSIP-0080/403/000  
ROUTE FAI 80  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$182,617.02  
1 UNSUCCESSFUL BIDDER

GFS CONSTRUCTION, LLC  
(ALDRIDGE ELECTRIC, INC.)  
844 E ROCKLAND ROAD  
LIBERTYVILLE, IL 60048

ITEM NO. 136  
CONTRACT NO. 60X49  
COUNTY(S) WILL COOK  
SECTION 2013-072I  
PROJECT(S) ACHSIP-0080/402/000  
ROUTE FAI 80  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$443,379.29  
2 UNSUCCESSFUL BIDDERS

COLLINS & HERMANN, INC.  
1215 DUNN ROAD  
ST. LOUIS, MO 63138  
P.O. BOX 38901  
ST. LOUIS, MO 63138

ITEM NO. 137  
CONTRACT NO. 60Y15  
COUNTY(S) COOK DUPAGE LAKE  
SECTION 2014-029RS  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 09/12/2014  
AWARDED AMOUNT \$2,639,450.69  
0 UNSUCCESSFUL BIDDERS

R. W. DUNTEMAN COMPANY  
600 S. LOMBARD ROAD  
ADDISON, IL 60101  
P.O. BOX 1129  
ADDISON, IL 60101-1129

ITEM NO. 138  
CONTRACT NO. 61A33  
COUNTY(S) COOK  
SECTION 11-00288-00-BT  
PROJECT(S) CMM-4003/051/000  
ROUTE SKOKIE VALLEY TRAIL  
DISTRICT 01  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$1,065,709.58  
3 UNSUCCESSFUL BIDDERS

A LAMP CONCRETE CONTRACTORS, INC.  
1900 WRIGHT BOULEVARD  
SCHAUMBURG, IL 60193

ITEM NO. 141  
CONTRACT NO. 61A59  
COUNTY(S) COOK  
SECTION 12-00087-00-TL  
PROJECT(S) M-4003/083/000  
ROUTE FAU 2697  
DISTRICT 01  
AWARDED DATE 08/25/2014  
AWARDED AMOUNT \$343,842.50  
1 UNSUCCESSFUL BIDDER

HOME TOWNE ELECTRIC, INC.  
35220 RT. 83  
LAKE VILLA, IL 60046  
P.O. BOX 863  
LAKE VILLA, IL 60046

ITEM NO. 142  
CONTRACT NO. 64F85  
COUNTY(S) WHITESIDE CARROLL  
SECTION (7,8,9)RS-2  
PROJECT(S)  
ROUTE FAP 646 & FAS 2187A  
DISTRICT 02  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$3,318,415.68  
1 UNSUCCESSFUL BIDDER

CIVIL CONSTRUCTORS, INC.  
2283 BUSINESS HIGHWAY 20 EAST  
FREEPORT, IL 61032  
P.O. BOX 750  
FREEPORT, IL 61032-0750

ITEM NO. 143  
CONTRACT NO. 66757  
COUNTY(S) IROQUOIS  
SECTION (38-4)RS-2, (38-4)BR, BR1, BR3  
PROJECT(S)  
ROUTE FAI 57  
DISTRICT 03  
AWARDED DATE 08/26/2014  
AWARDED AMOUNT \$14,733,281.49  
0 UNSUCCESSFUL BIDDERS

IROQUOIS PAVING CORPORATION  
1889 E. US HWY. 24  
P.O. BOX 466  
WATSEKA, IL 60970-0466

ITEM NO. 144  
CONTRACT NO. 66A04  
COUNTY(S) KANKAKEE  
SECTION 7 RS-3  
PROJECT(S)  
ROUTE FAP 332  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$1,187,007.07  
1 UNSUCCESSFUL BIDDER

GALLAGHER ASPHALT CORPORATION  
18100 SOUTH INDIANA AVENUE  
THORNTON, IL 60476

ITEM NO. 145  
CONTRACT NO. 66A07  
COUNTY(S) LASALLE  
SECTION (4,5)RS-4  
PROJECT(S)  
ROUTE FAP 311  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$2,710,260.66  
1 UNSUCCESSFUL BIDDER

ADVANCED ASPHALT COMPANY  
308 WEST RAILROAD AVENUE  
P.O. BOX 234  
PRINCETON, IL 61356-0234

ITEM NO. 146  
CONTRACT NO. 66A73  
COUNTY(S) BUREAU  
SECTION (R-4)RS-3  
PROJECT(S)  
ROUTE FAS 1252  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$927,060.48  
1 UNSUCCESSFUL BIDDER

ADVANCED ASPHALT COMPANY  
308 WEST RAILROAD AVENUE  
P.O. BOX 234  
PRINCETON, IL 61356-0234

ITEM NO. 147  
CONTRACT NO. 66A74  
COUNTY(S) BUREAU  
SECTION (22)RS-6  
PROJECT(S)  
ROUTE FAP 587  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$1,354,841.95  
1 UNSUCCESSFUL BIDDER

ADVANCED ASPHALT COMPANY  
308 WEST RAILROAD AVENUE  
P.O. BOX 234  
PRINCETON, IL 61356-0234

ITEM NO. 148  
CONTRACT NO. 66A93  
COUNTY(S) LASALLE  
SECTION (70,69,68)RS-5  
PROJECT(S)  
ROUTE FAS 253  
DISTRICT 03  
AWARDED DATE 08/26/2014  
AWARDED AMOUNT \$2,792,272.22  
0 UNSUCCESSFUL BIDDERS

ADVANCED ASPHALT COMPANY  
308 WEST RAILROAD AVENUE  
P.O. BOX 234  
PRINCETON, IL 61356-0234

ITEM NO. 149  
CONTRACT NO. 66B03  
COUNTY(S) KANKAKEE  
SECTION (140)RS-9  
PROJECT(S)  
ROUTE FAP 840  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$1,459,604.10  
1 UNSUCCESSFUL BIDDER

GALLAGHER ASPHALT CORPORATION  
18100 SOUTH INDIANA AVENUE  
THORNTON, IL 60476

ITEM NO. 150  
CONTRACT NO. 66D15  
COUNTY(S) VARIOUS  
SECTION D-3 HIGHWAY DAMAGE REPAIR 2015  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$1,469,338.66  
1 UNSUCCESSFUL BIDDER

COLLINS & HERMANN, INC.  
1215 DUNN ROAD  
ST. LOUIS, MO 63138  
P.O. BOX 38901  
ST. LOUIS, MO 63138

ITEM NO. 151  
CONTRACT NO. 66D39  
COUNTY(S) KENDALL  
SECTION (118,119)I-2  
PROJECT(S) ACHSIP-0379/006/000  
ROUTE FAU 379  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$1,401,181.87  
1 UNSUCCESSFUL BIDDER

D. CONSTRUCTION, INC.  
1488 S. BROADWAY  
COAL CITY, IL 60416

ITEM NO. 152  
CONTRACT NO. 66D47  
COUNTY(S) DEKALB  
SECTION (29,30)RS-4  
PROJECT(S)  
ROUTE FAP 68  
DISTRICT 03  
AWARDED DATE 08/26/2014  
AWARDED AMOUNT \$2,271,066.21  
1 UNSUCCESSFUL BIDDER

CURRAN CONTRACTING COMPANY  
286 MEMORIAL COURT  
CRYSTAL LAKE, IL 60014

ITEM NO. 153  
CONTRACT NO. 66D48  
COUNTY(S) LIVINGSTON  
SECTION (53-4,4(1),3(1),3,2)I-4  
PROJECT(S)  
ROUTE FAI 55  
DISTRICT 03  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$676,614.74  
1 UNSUCCESSFUL BIDDER

A. C. PAVEMENT STRIPING CO.  
695 CHURCH ROAD  
ELGIN, IL 60123

ITEM NO. 156  
CONTRACT NO. 97566  
COUNTY(S) MONROE  
SECTION 12-00044-00-PK  
PROJECT(S) CMM-5011/380/000  
ROUTE PARK AND RIDE LOT  
DISTRICT 08  
AWARDED DATE 08/21/2014  
AWARDED AMOUNT \$144,592.70  
4 UNSUCCESSFUL BIDDERS

ROOTER'S AMERICAN MAINTENANCE, INC.  
350 CARTER STREET  
P.O. BOX 175  
BECKEMEYER, IL 62219

ITEM NO. 157  
CONTRACT NO. 60T10  
COUNTY(S) KANE  
SECTION 106-S-N-1  
PROJECT(S) ACCM-0345/059/000  
ROUTE FAP 345  
DISTRICT 01  
AWARDED DATE 08/26/2014  
AWARDED AMOUNT \$5,539,055.25  
4 UNSUCCESSFUL BIDDERS

CURRAN CONTRACTING COMPANY  
286 MEMORIAL COURT  
CRYSTAL LAKE, IL 60014

-----  
-----  
**AUGUST 22, 2014**

**LETTING**

**DESCRIPTION**  
-----

**CONTRACTOR**  
-----

ITEM NO. 001  
CONTRACT NO. 46340  
COUNTY(S) VARIOUS  
SECTION D4 H-T PVMNT MRK RPR 15-13  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 04  
AWARDED DATE 09/17/2014  
AWARDED AMOUNT \$936,401.80  
0 UNSUCCESSFUL BIDDERS

A. C. PAVEMENT STRIPING CO.,  
ROADSAFE TRAFFIC, LP &  
MARKING SPECIALISTS CORPORATION  
695 CHURCH ROAD  
ELGIN, IL 60123

ITEM NO. 002  
CONTRACT NO. 46341  
COUNTY(S) VARIOUS  
SECTION D4 H-T PVMNT MRK RPR 15-14  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 04  
AWARDED DATE 09/17/2014  
AWARDED AMOUNT \$1,379,270.35  
0 UNSUCCESSFUL BIDDERS

A. C. PAVEMENT STRIPING CO.,  
ROADSAFE TRAFFIC, LP &  
MARKING SPECIALISTS CORPORATION  
695 CHURCH ROAD  
ELGIN, IL 60123

ITEM NO. 003  
CONTRACT NO. 46342  
COUNTY(S) VARIOUS  
SECTION D4 H-T PVMNT MRK RPR 15-15  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 04  
AWARDED DATE 09/17/2014  
AWARDED AMOUNT \$683,315.75  
0 UNSUCCESSFUL BIDDERS

A. C. PAVEMENT STRIPING CO.,  
ROADSAFE TRAFFIC, LP &  
MARKING SPECIALISTS CORPORATION  
695 CHURCH ROAD  
ELGIN, IL 60123

ITEM NO. 004  
CONTRACT NO. 60L06  
COUNTY(S) LAKE  
SECTION 56RS-3  
PROJECT(S)  
ROUTE FAP 352  
DISTRICT 01  
AWARDED DATE 09/17/2014  
AWARDED AMOUNT \$1,761,477.71  
1 UNSUCCESSFUL BIDDER

PETER BAKER & SON CO.  
1349 ROCKLAND ROAD  
P.O. BOX 187  
LAKE BLUFF, IL 60044-0187

ITEM NO. 005  
CONTRACT NO. 60L94  
COUNTY(S) COOK  
SECTION 23R-RS  
PROJECT(S)  
ROUTE FAP 353  
DISTRICT 01  
AWARDED DATE 10/03/2014  
AWARDED AMOUNT \$4,903,994.05  
2 UNSUCCESSFUL BIDDERS

D. CONSTRUCTION, INC.  
1488 S. BROADWAY  
COAL CITY, IL 60416

ITEM NO. 006  
CONTRACT NO. 60N51  
COUNTY(S) DUPAGE  
SECTION 543R-3-RS  
PROJECT(S)  
ROUTE FAP 344  
DISTRICT 01  
AWARDED DATE 10/03/2014  
AWARDED AMOUNT \$7,423,364.41  
2 UNSUCCESSFUL BIDDERS

PLOTE CONSTRUCTION, INC.  
1100 BRANDT DRIVE  
HOFFMAN ESTATES, IL 60192

ITEM NO. 007  
CONTRACT NO. 60N52  
COUNTY(S) DUPAGE  
SECTION 544-RS-4  
PROJECT(S)  
ROUTE FAP 344  
DISTRICT 01  
AWARDED DATE 10/03/2014  
AWARDED AMOUNT \$7,704,170.20  
1 UNSUCCESSFUL BIDDER

CENTRAL BLACKTOP CO., INC.  
6160 EAST AVENUE  
HODGKINS, IL 60525  
P.O. BOX 2080  
LAGRANGE, IL 60525-8180

ITEM NO. 008  
CONTRACT NO. 60N62  
COUNTY(S) LAKE  
SECTION 145X-RS-2  
PROJECT(S)  
ROUTE FAP 335  
DISTRICT 01  
AWARDED DATE 10/03/2014  
AWARDED AMOUNT \$2,335,221.20  
3 UNSUCCESSFUL BIDDERS

PETER BAKER & SON CO.  
1349 ROCKLAND ROAD  
P.O. BOX 187  
LAKE BLUFF, IL 60044-0187

ITEM NO. 009  
CONTRACT NO. 60P11  
COUNTY(S) LAKE  
SECTION 2R-1-RS-1  
PROJECT(S)  
ROUTE FAP 352  
DISTRICT 01  
AWARDED DATE 09/17/2014  
AWARDED AMOUNT \$1,367,740.16  
1 UNSUCCESSFUL BIDDER

J. A. JOHNSON PAVING COMPANY  
1025 EAST ADDISON COURT  
ARLINGTON HEIGHTS, IL 60005

ITEM NO. 010  
CONTRACT NO. 60T02  
COUNTY(S) COOK  
SECTION (70&3045)RS-2  
PROJECT(S)  
ROUTE FAP 343  
DISTRICT 01  
AWARDED DATE 10/03/2014  
AWARDED AMOUNT \$3,919,105.03  
4 UNSUCCESSFUL BIDDERS

PLOTE CONSTRUCTION, INC.  
1100 BRANDT DRIVE  
HOFFMAN ESTATES, IL 60192

ITEM NO. 011  
CONTRACT NO. 60W12  
COUNTY(S) WILL  
SECTION (17&18)RS-6  
PROJECT(S)  
ROUTE FAP 852  
DISTRICT 01  
AWARDED DATE 10/03/2014  
AWARDED AMOUNT \$2,287,833.01  
3 UNSUCCESSFUL BIDDERS

GALLAGHER ASPHALT CORPORATION  
18100 SOUTH INDIANA AVENUE  
THORNTON, IL 60476

ITEM NO. 013  
CONTRACT NO. 60X80  
COUNTY(S) LAKE  
SECTION (124&128)RS-7  
PROJECT(S)  
ROUTE FAP 330  
DISTRICT 01  
AWARDED DATE 09/17/2014  
AWARDED AMOUNT \$1,179,027.85  
2 UNSUCCESSFUL BIDDERS

PETER BAKER & SON CO.  
1349 ROCKLAND ROAD  
P.O. BOX 187  
LAKE BLUFF, IL 60044-0187

ITEM NO. 014  
CONTRACT NO. 64F19  
COUNTY(S) WHITESIDE  
SECTION 15BR-1  
PROJECT(S)  
ROUTE FAP 22  
DISTRICT 02  
AWARDED DATE 10/03/2014  
AWARDED AMOUNT \$2,208,742.09  
5 UNSUCCESSFUL BIDDERS

CIVIL CONSTRUCTORS, INC.  
2283 BUSINESS HIGHWAY 20 EAST  
FREEPORT, IL 61032  
P.O. BOX 750  
FREEPORT, IL 61032-0750

ITEM NO. 015  
CONTRACT NO. 66429  
COUNTY(S) KANKAKEE  
SECTION (140)RS-7 & (141)RS-4  
PROJECT(S)  
ROUTE FAP 840  
DISTRICT 03  
AWARDED DATE 10/03/2014  
AWARDED AMOUNT \$1,879,182.14  
1 UNSUCCESSFUL BIDDER

KANKAKEE VALLEY CONSTRUCTION  
COMPANY, INC.  
4356 W. ROUTE 17  
KANKAKEE, IL 60901  
P.O. BOX 767  
KANKAKEE, IL 60901

ITEM NO. 016  
CONTRACT NO. 66A24  
COUNTY(S) KANKAKEE  
SECTION (139,139Z)RS-5  
PROJECT(S)  
ROUTE FAP 840  
DISTRICT 03  
AWARDED DATE 09/17/2014  
AWARDED AMOUNT \$1,985,307.99  
1 UNSUCCESSFUL BIDDER

KANKAKEE VALLEY CONSTRUCTION  
COMPANY, INC.  
4356 W. ROUTE 17  
KANKAKEE, IL 60901  
P.O. BOX 767  
KANKAKEE, IL 60901

ITEM NO. 017  
CONTRACT NO. 66A95  
COUNTY(S) KANKAKEE  
SECTION (6,K-15D)RS-3  
PROJECT(S)  
ROUTE FAP 332  
DISTRICT 03  
AWARDED DATE 09/17/2014  
AWARDED AMOUNT \$1,467,103.91  
1 UNSUCCESSFUL BIDDER

GALLAGHER ASPHALT CORPORATION  
18100 SOUTH INDIANA AVENUE  
THORNTON, IL 60476

ITEM NO. 018  
CONTRACT NO. 66B02  
COUNTY(S) KANKAKEE  
SECTION (6Z,6)RS-3;7 RS-4;R-RS-2  
PROJECT(S)  
ROUTE FAP 332  
DISTRICT 03  
AWARDED DATE 10/03/2014  
AWARDED AMOUNT \$2,369,337.10  
1 UNSUCCESSFUL BIDDER

GALLAGHER ASPHALT CORPORATION  
18100 SOUTH INDIANA AVENUE  
THORNTON, IL 60476

ITEM NO. 019  
CONTRACT NO. 66C07  
COUNTY(S) LASALLE  
SECTION (1,1Z)RS-4  
PROJECT(S)  
ROUTE FAP 46  
DISTRICT 03  
AWARDED DATE 10/03/2014  
AWARDED AMOUNT \$4,320,995.80  
1 UNSUCCESSFUL BIDDER

ADVANCED ASPHALT COMPANY  
308 WEST RAILROAD AVENUE  
P.O. BOX 234  
PRINCETON, IL 61356-0234

ITEM NO. 021  
CONTRACT NO. 66D91  
COUNTY(S) KANKAKEE  
SECTION ITNMT SPRING RD REPAIR 2014-6  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 03  
AWARDED DATE 09/17/2014  
AWARDED AMOUNT \$767,569.39  
1 UNSUCCESSFUL BIDDER

GALLAGHER ASPHALT CORPORATION  
18100 SOUTH INDIANA AVENUE  
THORNTON, IL 60476

ITEM NO. 022  
CONTRACT NO. 68A95  
COUNTY(S) STARK PEORIA  
SECTION (8,10)RS-4  
PROJECT(S)  
ROUTE FAS 1375  
DISTRICT 04  
AWARDED DATE 09/17/2014  
AWARDED AMOUNT \$1,695,061.04  
0 UNSUCCESSFUL BIDDERS

R. A. CULLINAN AND SON, A DIVISION OF  
UNITED CONTRACTORS MIDWEST, INC.  
121 WEST PARK STREET  
P.O. BOX 166  
TREMONT, IL 61568-0166

ITEM NO. 023  
CONTRACT NO. 70787  
COUNTY(S) MCLEAN  
SECTION (FR)RS-1  
PROJECT(S)  
ROUTE FAP 693  
DISTRICT 05  
AWARDED DATE 09/17/2014  
AWARDED AMOUNT \$2,091,933.64  
0 UNSUCCESSFUL BIDDERS

ROWE CONSTRUCTION, A DIVISION OF  
UNITED CONTRACTORS MIDWEST, INC.  
1523 N. COTTAGE STREET  
P.O. BOX 609  
BLOOMINGTON, IL 61701-0609

ITEM NO. 025  
CONTRACT NO. 70B12  
COUNTY(S) CHAMPAIGN  
SECTION HFSCT 2014-2  
PROJECT(S) ACHSIP-0074/304/000  
ROUTE FAI 74  
DISTRICT 05  
AWARDED DATE 09/17/2014  
AWARDED AMOUNT \$1,479,256.70  
0 UNSUCCESSFUL BIDDERS

VENTURE CONSTRUCTION, INC.  
42 LOCKE RD.  
CONCORD, NH 03301

ITEM NO. 027  
CONTRACT NO. 72G02  
COUNTY(S) HANCOCK  
SECTION (124)RS-2, (125)RS-3  
PROJECT(S)  
ROUTE FAP 506  
DISTRICT 06  
AWARDED DATE 09/17/2014  
AWARDED AMOUNT \$1,598,287.88  
0 UNSUCCESSFUL BIDDERS

W. L. MILLER COMPANY  
750 EAST COUNTY ROAD 1220  
HAMILTON, IL 62341

ITEM NO. 028  
CONTRACT NO. 72H02  
COUNTY(S) SANGAMON LOGAN  
SECTION D6 SPRING RD REPAIR 2014-2  
PROJECT(S)  
ROUTE FAI 55  
DISTRICT 06  
AWARDED DATE 09/17/2014  
AWARDED AMOUNT \$719,309.46  
0 UNSUCCESSFUL BIDDERS

ILLINOIS VALLEY PAVING, A DIVISION OF  
UNITED CONTRACTORS MIDWEST, INC.  
3151 ROBBINS ROAD  
SPRINGFIELD, IL 62704  
P.O. BOX 13490  
SPRINGFIELD, IL 62791

ITEM NO. 029  
CONTRACT NO. 74219  
COUNTY(S) WABASH  
SECTION (12,B2)B-1  
PROJECT(S)  
ROUTE FAP 332  
DISTRICT 07  
AWARDED DATE 10/03/2014  
AWARDED AMOUNT \$2,089,685.34  
2 UNSUCCESSFUL BIDDERS

SANGAMO CONSTRUCTION COMPANY  
2100 E. MOFFAT AVENUE  
SPRINGFIELD, IL 62702

ITEM NO. 030  
CONTRACT NO. 74255  
COUNTY(S) FAYETTE  
SECTION (26-3,4)RS-3  
PROJECT(S)  
ROUTE FAI 70  
DISTRICT 07  
AWARDED DATE 10/03/2014  
AWARDED AMOUNT \$12,528,799.02  
0 UNSUCCESSFUL BIDDERS

HOWELL PAVING, INC.  
1020 N. 13TH STREET  
MATTOON, IL 61938  
P.O. BOX 1009  
MATTOON, IL 61938

ITEM NO. 031  
CONTRACT NO. 74470  
COUNTY(S) MACON  
SECTION (58-64,65)RS-1  
PROJECT(S)  
ROUTE FAI 72  
DISTRICT 07  
AWARDED DATE 10/03/2014  
AWARDED AMOUNT \$18,277,321.45  
0 UNSUCCESSFUL BIDDERS

ILLINOIS VALLEY PAVING, A DIVISION OF  
UNITED CONTRACTORS MIDWEST, INC.  
3151 ROBBINS ROAD  
SPRINGFIELD, IL 62704  
P.O. BOX 13490  
SPRINGFIELD, IL 62791

ITEM NO. 032  
CONTRACT NO. 76D20  
COUNTY(S) WASHINGTON  
SECTION 95-(1,2)RS-1  
PROJECT(S)  
ROUTE FAI 64  
DISTRICT 08  
AWARDED DATE 10/03/2014  
AWARDED AMOUNT \$13,273,810.52  
1 UNSUCCESSFUL BIDDER

THE KILIAN CORPORATION  
608 SOUTH INDEPENDENCE STREET  
MASCOUTAH, IL 62258-0187

ITEM NO. 034  
CONTRACT NO. 76G80  
COUNTY(S) ST CLAIR  
SECTION 121-1RS-1  
PROJECT(S)  
ROUTE FAP 592&FAU 9190  
DISTRICT 08  
AWARDED DATE 10/03/2014  
AWARDED AMOUNT \$1,369,431.85  
1 UNSUCCESSFUL BIDDER

KEELEY & SONS, INC.  
6303 COLLINSVILLE ROAD  
EAST ST. LOUIS, IL 62201  
P.O. BOX 837  
EAST ST. LOUIS, IL 62203

ITEM NO. 035  
CONTRACT NO. 78215  
COUNTY(S) JACKSON  
SECTION 13B-1  
PROJECT(S)  
ROUTE FAP 42  
DISTRICT 09  
AWARDED DATE 10/03/2014  
AWARDED AMOUNT \$5,355,730.51  
2 UNSUCCESSFUL BIDDERS

E. T. SIMONDS CONSTRUCTION COMPANY  
1500 NORTH OAKLAND AVENUE  
P.O. BOX 2107  
CARBONDALE, IL 62902-2107

ITEM NO. 036  
CONTRACT NO. 78306  
COUNTY(S) POPE  
SECTION (111,112)RS-2  
PROJECT(S)  
ROUTE FAP 885  
DISTRICT 09  
AWARDED DATE 10/03/2014  
AWARDED AMOUNT \$2,771,964.81  
1 UNSUCCESSFUL BIDDER

E. T. SIMONDS CONSTRUCTION COMPANY  
1500 NORTH OAKLAND AVENUE  
P.O. BOX 2107  
CARBONDALE, IL 62902-2107

ITEM NO. 037  
CONTRACT NO. 78348  
COUNTY(S) JOHNSON  
SECTION 34(RS-5), 35(RS-3), 36(RS-4)  
PROJECT(S)  
ROUTE FAP 881  
DISTRICT 09  
AWARDED DATE 10/03/2014  
AWARDED AMOUNT \$2,666,637.27  
1 UNSUCCESSFUL BIDDER

SOUTHERN ILLINOIS ASPHALT CO., INC.  
5200 MEADOWLAND PARKWAY  
MARION, IL 62959

ITEM NO. 038  
CONTRACT NO. 78417  
COUNTY(S) WILLIAMSON JOHNSON  
SECTION 34RS-6  
PROJECT(S)  
ROUTE FAP 881  
DISTRICT 09  
AWARDED DATE 09/17/2014  
AWARDED AMOUNT \$1,041,850.67  
1 UNSUCCESSFUL BIDDER

SOUTHERN ILLINOIS ASPHALT CO., INC.  
5200 MEADOWLAND PARKWAY  
MARION, IL 62959

ITEM NO. 039  
CONTRACT NO. 78436  
COUNTY(S) POPE  
SECTION 12RS-3; 10RS-2  
PROJECT(S)  
ROUTE FAP 132/FAS 932  
DISTRICT 09  
AWARDED DATE 10/03/2014  
AWARDED AMOUNT \$3,308,981.38  
1 UNSUCCESSFUL BIDDER

E. T. SIMONDS CONSTRUCTION COMPANY  
1500 NORTH OAKLAND AVENUE  
P.O. BOX 2107  
CARBONDALE, IL 62902-2107

-----  
-----  
**CONTRACTS REJECTED**  
-----  
-----

**THE FOLLOWING REJECTIONS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN**

-----  
-----

**JUNE 13, 2014**

**LETTING**

**DESCRIPTION**  
-----

**CONTRACTOR**  
-----

ITEM NO. 006A  
CONTRACT NO. LE047  
COUNTY(S) WILL  
SECTION LEWIS UNIVERSITY  
PROJECT(S) 317SBGPXX-LOT /429/8  
ROUTE  
DISTRICT 01  
REJECTED AMOUNT \$2,031,164.26

CONCRETE STRUCTURES OF THE MIDWEST, INC.  
1845 WESTERN DRIVE  
WEST CHICAGO, IL 60185

ITEM NO. 166  
CONTRACT NO. 87554  
COUNTY(S) IROQUOIS  
SECTION 11-00172-01-BR  
PROJECT(S) BROS-0075/180/000  
ROUTE CH 42  
DISTRICT 03  
REJECTED AMOUNT \$461,916.49

IROQUOIS PAVING CORPORATION  
1889 E. US HWY. 24  
P.O. BOX 466  
WATSEKA, IL 60970-0466

ITEM NO. 225  
CONTRACT NO. 60Y37  
COUNTY(S) KANE  
SECTION 2014-042RS  
PROJECT(S)  
ROUTE FAP 347  
DISTRICT 01  
REJECTED AMOUNT \$679,161.18

CURRAN CONTRACTING COMPANY  
286 MEMORIAL COURT  
CRYSTAL LAKE, IL 60014

ITEM NO. 226  
CONTRACT NO. 61A10  
COUNTY(S) KANE  
SECTION 13-00430-00-SP  
PROJECT(S) TE-00D1/948/000  
ROUTE FAP 360  
DISTRICT 01  
REJECTED AMOUNT \$139,539.40

HECKER AND COMPANY, INC.  
250 E. INDUSTRIAL LANE  
WHEELING, IL 60090

-----  
-----  
**AUGUST 01, 2014                      LETTING**

**DESCRIPTION**  
-----

**CONTRACTOR**  
-----

ITEM NO. 049  
CONTRACT NO. 63744  
COUNTY(S) KANE  
SECTION 08-00377-00-CH  
PROJECT(S) CMM-9003/137/000  
ROUTE FAP 360  
DISTRICT 01  
REJECTED AMOUNT     \$1,048,014.71

MARTAM CONSTRUCTION INCORPORATED  
1200 GASKET DRIVE  
ELGIN, IL 60120

ITEM NO. 077  
CONTRACT NO. 68B97  
COUNTY(S) HENRY                      KNOX  
SECTION 48-[(24,25)I;(26-1,26,27)I-2]  
PROJECT(S)  
ROUTE FAI 74 I-74  
DISTRICT 04  
REJECTED AMOUNT             \$314,130.55

ACCESS CONTROL COMPANY, INC.  
511 44TH STREET  
ROCK ISLAND, IL 61201-2136

ITEM NO. 085  
CONTRACT NO. 72G51  
COUNTY(S) HANCOCK  
SECTION (28)I-2, (29)I-3, (30)I-1  
PROJECT(S)  
ROUTE FAP 315  
DISTRICT 06  
REJECTED AMOUNT             \$131,020.67

W. L. MILLER COMPANY  
750 EAST COUNTY ROAD 1220  
HAMILTON, IL 62341

ITEM NO. 089  
CONTRACT NO. 72H08  
COUNTY(S) SANGAMON  
SECTION (110X)I-2, (SP-Z)I-1  
PROJECT(S)  
ROUTE FAP 666  
DISTRICT 06  
REJECTED AMOUNT             \$418,702.47

TRUMAN L. FLATT & SONS CO., INC.  
2300 NORTH 16TH STREET  
SPRINGFIELD, IL 62702

ITEM NO. 127  
CONTRACT NO. 97558  
COUNTY(S) MONROE  
SECTION 10-00049-00-PV  
PROJECT(S) M-5011/344/000  
ROUTE FAU 9302  
DISTRICT 08  
REJECTED AMOUNT             \$673,283.02

KEELEY & SONS, INC.  
6303 COLLINSVILLE ROAD  
EAST ST. LOUIS, IL 62201  
P.O. BOX 837  
EAST ST. LOUIS, IL 62203

ITEM NO. 139  
CONTRACT NO. 61A40  
COUNTY(S) LAKE  
SECTION 09-00135-11-BT  
PROJECT(S) CMM-9003/561/000  
ROUTE FAU 1223 DISTRICT 01  
REJECTED AMOUNT \$808,129.10

COPENHAVER CONSTRUCTION, INC.  
75 KOPPIE DR.  
GILBERTS, IL 60136

ITEM NO. 155  
CONTRACT NO. 97545  
COUNTY(S) ST. CLAIR  
SECTION 12-00024-00-SW  
PROJECT(S) SRTS-4009/150/000  
ROUTE FAU 9369 DISTRICT 08  
REJECTED AMOUNT \$265,297.00

DMS CONTRACTING, INC.  
614 INDUSTRIAL STREET  
P.O. BOX 122  
MASCOUTAH, IL 62258

---

**AUGUST 22, 2014 LETTING**

**DESCRIPTION**  
-----

**CONTRACTOR**  
-----

ITEM NO. 020  
CONTRACT NO. 66C53  
COUNTY(S) IROQUOIS  
SECTION (38-3)RS-2  
PROJECT(S)  
ROUTE FAI 57 DISTRICT 03  
REJECTED AMOUNT \$8,835,861.63

IROQUOIS PAVING CORPORATION  
1889 E. US HWY. 24  
P.O. BOX 466  
WATSEKA, IL 60970-0466

ITEM NO. 024  
CONTRACT NO. 70838  
COUNTY(S) MCLEAN  
SECTION (57-7)RS-1 & 1RS-3  
PROJECT(S)  
ROUTE FAP 704 DISTRICT 05  
REJECTED AMOUNT \$6,504,913.70

ROWE CONSTRUCTION, A DIVISION OF  
UNITED CONTRACTORS MIDWEST, INC.  
1523 N. COTTAGE STREET  
P.O. BOX 609  
BLOOMINGTON, IL 61701-0609

---

**SEPTEMBER 19, 2014 LETTING**

**DESCRIPTION**  
-----

**CONTRACTOR**  
-----

ITEM NO. 058  
CONTRACT NO. 85569  
COUNTY(S) HENRY  
SECTION 10-00014-00-SW  
PROJECT(S) SRTS-4009/059/000  
ROUTE W SOUTH ST & S RIDGE ST  
DISTRICT 02  
REJECTED AMOUNT \$299,831.27

MID-WEST ILLINOIS CONCRETE CONSTRUCTION,  
INC.  
97 KNOX ROAD 1300N  
GALESBURG, IL 61401  
P.O. BOX 750  
GALESBURG, IL 61402