



Emergency Purchase Number: EA14-06

Office/Division: Division of Highways - District 5

Address: 13473 IL Hwy 133, P. O. Box 610
Paris, IL 61944

Chief Procurement Officer: Bill Grunloh

Vendor: Cross Construction, Inc.

Address: 3615 North Countryview Road
Urbana, IL 61802

Estimated Cost: \$657,517.35

Final Cost: _____

This expenditure is justified as:

- An emergency involving public health.
- An emergency involving public safety.
- Necessary to protect State property from further loss or damage.
- Necessary to prevent or minimize serious disruption in State services.
- Necessary to insure integrity of State records.
- Quick purchase as provided by Section 20-30 (d) of the Illinois Procurement Code.

The conditions and circumstances requiring this emergency expenditure are:

The condition of Interstate 74 in Mclean, Piatt and Dewitt Counties, Mattis Avenue in the City of Champaign, and Springfield Avenue in the City of Champaign have deteriorated rapidly and unexpectedly over the winter of 2013-14. The condition of these routes has deteriorated to a point that they are a hazard to the traveling public. The temporary patching material available to the District Operations staff does not last more than a few days on any of these routes and the Department continues to spend resources and material trying to repair the same locations. There have been crashes and vehicle damage claims on these routes that may be attributable to the condition of the roadway.

The areas that need repair continue to grow at each location. Proceeding with an emergency contract will help limit the deterioration of adjacent pavement. Most areas are having problems with the existing overlay coming off of the underlying concrete pavement. This exposes the underlying concrete to increased weathering and deterioration that will eventually lead to full depth repairs if the overlay is not fixed. Proceeding with an emergency contract will help limit the deterioration of adjacent pavement and protect the underlying pavement structure. Open Road Paving, Cross Construction, and Rowe Construction were all contacted to determine their availability to complete the work. The following bids were received: Cross Construction: \$657,517.35, Open Road Paving: \$693,787.45, Rowe Construction: Did not bid.

The contract was awarded to the lowest responsive bidder, Cross Construction, Inc. for \$657,517.35. □

EMERGENCY PURCHASE AFFIDAVIT

Reference # EA14-06

Chief Procurement Officer (CPO) making a procurement under Illinois Procurement Code (30 ILCS 500/20-30) shall file affidavit with Procurement Policy Board and Auditor General within 10 days.

Agency: Transportation Division: Highways - District 5

Address: 13473 IL Hwy 133; P.O. Box 610

City: Paris State: IL Zip: 61944

Vendor: Cross Construction, Inc.

Address: 3615 North Countryview Road

City: Urbana State: IL Zip: 61802

State of Illinois)
County of Edgar)

I, Joseph E. Crowe, being duly sworn, solemnly swear and affirm that I am Deputy Director of Highways, Region Three Engineer

I have authorized the emergency procurement in accordance with standards as established by law and rule in fulfillment of the emergency purchase affidavit provisions of Illinois Procurement Code [30 ILCS 500/20-30] as follows.

- Involved threat to public health or public safety.
Immediate expenditure is necessary for repairs to State property to protect against further loss of or damage
To prevent or minimize serious disruption in critical State services that affect health, safety, or collection of substantial State revenues.
To insure integrity of State records
Quick purchase as provided by Section 20-30 (d) of the Illinois Procurement Code

The conditions and circumstances requiring this emergency purchase, including reason for selection of the particular contractor are:

The condition of Interstate 74 in Mclean, Piatt and Dewitt Counties, Mattis Avenue in the City of Champaign, and Springfield Avenue in the City of Champaign have deteriorated rapidly and unexpectedly over the winter of 2013-14. The condition of these routes has deteriorated to a point that they are a hazard to the traveling public. The temporary patching material available to the District Operations staff does not last more than a few days on any of these routes and the Department continues to spend resources and material trying to repair the same locations. There have been crashes and vehicle damage claims on these routes that may be attributable to the condition of the roadway. (continued on next page)

(Continue on next page if necessary)

Expected Start Date: February 18, 2014 Expected End Date: March 14, 2014

Extension of previous emergency purchase: No

Term of emergency procurement shall not exceed 90 days. Contract may be extended beyond 90 days if CPO determines additional time is necessary; however, prior to execution of extension, CPO must hold a public hearing and provide written description.


Contract Amount: \$657,517.35 Estimated.

*When only an estimate of cost is available, the actual cost shall be reported immediately after it is determined.

I am duly authorized to make this affidavit. I know and understand the contents of this affidavit and all statements herein are true and correct. This affidavit is made pursuant to and in fulfillment of the requirements of Illinois Procurement Code [30 ILCS 500/20-30].

Signature of Affiant

Subscribed and sworn before me this 18th day of February 2014



Notary Public

My Commission expires: 9/5/14

Approved: Chief Procurement Officer/State Purchasing Officer Date: 2/18/14

Section 20-30. Emergency purchase

(a) Conditions for use. In accordance with standards set by rule, a purchasing agency may make emergency procurements without competitive sealed bidding or prior notice when there exists a threat to public health or public safety, or when immediate expenditure is necessary for repairs to State property in order to protect against further loss of or damage to State property, to prevent or minimize serious disruption in critical State services that affect health, safety, or collection of substantial State revenues, or to ensure the integrity of State records; provided, however, that the term of the term of the emergency purchase shall be limited to the time reasonably needed for a competitive procurement, not to exceed 90 days. A contract may be extended beyond 90 days if the chief procurement officer determines additional time is necessary and that the contract scope and duration are limited to the emergency. Prior to the execution of the extension, the chief procurement officer must hold a public hearing and provide written justification for all emergency contracts. Members of the public may present testimony. Emergency procurements shall be made with as much competition as is practicable under the circumstances. A written description of the basis for the emergency and reasons for the selection of the particular contractor shall be included in the contract file.

(b) Notice. Notice of all emergency procurements shall be provided to the Procurement Policy Board and published in the online electronic Bulletin no later than 3 business days after the contract is awarded. Notice of intent to extend an emergency contract shall be provided to the Procurement Policy Board and published in the online electronic Bulletin at least 14 days before the public hearing. Notice shall include at least a description of the need for the emergency purchase, the contractor, and if applicable, the date, time and location of the public hearing. A copy of this notice and all documents provided at the hearing shall be included in the subsequent Procurement Bulletin. Before the next appropriate volume of the Illinois Procurement Bulletin, the purchasing agency shall publish in the Illinois Procurement Bulletin a copy of each written description and reasons and the total cost of each emergency procurement made during the previous month. When only an estimate of the total cost is known at the time of publication, the estimate shall be identified as an estimate and published. When the actual total cost is determined, it shall also be published in like manner before the 10th day of the next succeeding month.

(c) Affidavits. A chief procurement officer making a procurement under this Section shall file affidavits with the Procurement Policy Board and the Auditor General within 10 days after the procurement setting forth the amount expended, the name of the contractor involved, and the conditions and circumstances requiring the emergency procurement. When only an estimate of the cost is available within 10 days after the procurement, the actual cost shall be reported immediately after it is determined. At the end of each fiscal quarter, the Auditor General shall file with the Legislative Audit Commission and the Governor a complete listing of all emergency procurements reported during that fiscal quarter. The Legislative Audit Commission shall review the emergency procurements so reported and, in its annual reports, advise the General Assembly of procurements that appear to constitute an abuse of this Section.

(d) Quick purchases. The chief procurement officer may promulgate rules extending the circumstances by which a purchasing agency may make purchases under this Section, including but not limited to the procurement of items available at a discount for a limited period of time. (Source: P.A. 90-572, eff. date - See Sec. 99-5.)

(For continuation if necessary)

Reference # EA14-06

The areas that needs repaired continue to grow at each location. Proceeding with an emergency contract will help limit the deterioration of adjacent pavement. Most area are having problems with the existing overlay coming off of the underlying concrete pavement. This exposes the underlying concrete to increased weathering and deterioration that will eventually lead to full depth repairs if the overlay is not fixed. Proceeding with an emergency contract will help limit the deterioration of adjacent pavement and protect the underlying pavement structure.

Open Road Paving, Cross Construction, and Rowe Construction were all contacted to determine their availability to complete the work. The following bids were received:

Cross Construction: \$657,517.35

Open Road Paving: \$693,787.45

Rowe Construction: Did not bid

The contract was awarded to the lowest responsive bidder, Cross Construction, Inc. for \$657,517.35.