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	Interstate Vertical Clearance
	Exception Coordination

	

	To: Surface Deployment and Distribution Command (SDDCTEA)
Attn: SDTE-SA
Contract: Mr. Jason Cowin, P.E.
Telephone: (618) 220-5229
Fax: (618) 220-5125
E-mail: jason.cowin@us.army.mil 
	[bookmark: Text1][bookmark: Text2]From: Federal Highway Administration       State Division or       DOT
[bookmark: Text3][bookmark: _GoBack]Contact/Title:      
[bookmark: Text4]Telephone:      
[bookmark: Text5]Fax:      
[bookmark: Text6]E-mail Address:      
[bookmark: Text7]Date to SDDCTEA:      
[bookmark: Text8]Date response is required by:      
(Above information is to be completed by FHWA or State DOT)

	

	1.
	Structure Location:

	
	State:
	[bookmark: Text9]     
	County:
	[bookmark: Text10]     

	
	Route:
	[bookmark: Text11]I -      
	Direction:
	[bookmark: Text12]     
	Milepost:
	[bookmark: Text13]     

	
	[bookmark: Check1]|_|
	Rural
	[bookmark: Check2]|_|
	Urban Single Routing

	
	Overpass Route:
	[bookmark: Text14]     

	
	(Include a map showing the general vicinity.)

	

	2.
	Structure NBI Number:
	[bookmark: Text15]     

	

	3.
	Project Description:
	[bookmark: Text16]     

	
	Estimate Total Project Cost:
	[bookmark: Text17]$      

	

	4.
	Location (e.g. driving lane, passing lane, shoulder, ramp, C-D Road, etc.) and

	
	description of the substandard clearance:

	
	[bookmark: Text18]     

	
	
	Through Lane(s)
	Shoulder(s)
	Aux./Ramp (Interstate to Interstate)

	
	Existing:
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	[bookmark: Text23][bookmark: Text24]      ft. (      m)
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	Proposed:
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	5.
	Description of work required to achieve the 4.9m (16.0 ft.) clearance:

	
	[bookmark: Text31]     

	
	[bookmark: Text32]Estimate additional cost to obtain 16.0 ft. (4.9 m) clearance: $      

	

	6.
	Reason why 16.0 ft. (4.9 m) vertical clearance cannot be attained:

	
	[bookmark: Text33]     

	

	7.
	Alternate route with 16.0 ft. (4.9 m) vertical clearance:

	
	[bookmark: Text34]     

	

	8.
	Anticipated schedule for future project(s) which will correct or improve the substandard

	
	clearance:

	
	[bookmark: Check3]|_|
	Future Project
	Year:
	[bookmark: Text35]     
	Anticipated Clearance:
	[bookmark: Text36][bookmark: Text37]      ft. (      m)

	
	[bookmark: Check4]|_|
	Future project not programmed

	

	9.
	Names of nearby military installations or ports:
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	Remarks:
	[bookmark: Text39]     
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