

# Notice of Letting

Letting Date: January 17, 2003

Volume 5 No. 49a

December 6, 2002

Revision Date:  
January 8, 2003



**Help &  
INFORMATION**

**FEDERAL  
FRAUD  
HOTLINE**

## Transportation Bulletin

**Illinois Department of Transportation**

2300 South Dirksen Parkway, Springfield, Illinois 62764

# IMPORTANT NOTICE: TRANSPORTATION BULLETIN REVISIONS

**Letting Date: January 17, 2003**

The following revisions have been made to this Transportation Bulletin. If you downloaded the bulletin prior to the noted revision date, you should incorporate the revisions or download and use a new copy of the bulletin.

---

## Revision date January 8, 2003

Revision No. 1: The description of [Item No. 4P](#) reads (10.50% DBE). The description has been changed to read (10.00% DBE).

Revision No. 2: The description of [Item No. 7](#) reads .48 miles of 2 @ 24ft, 48 ft and variable width milling and bituminous concrete surface on U. S. Route 45 (Des Plaines River Road) from IL Route 58 (Golf Road) to U. S. Route 12 (Rand Road) in Des Plaines: includes 18,112 sq yds milling; 675 ft curb and gutter removal and replacement; 704 sq yds patching; 1,522 tons polymerized bituminous concrete surface course, SUPERPAVE, Mix E; 761 tons leveling binder; 588 ft detector loop; 575 sq ft sidewalk removal and replacement; 9,656 ft thermoplastic pavement marking; mobilization; traffic control and protection. (25 Working Days). The description has been changed to read .28 miles of 2 @ 24ft, 48 ft and variable width milling and bituminous concrete surface on U. S. Route 45 (Des Plaines River Road) from IL Route 58 (Golf Road) to U. S. Route 12 (Rand Road) in Des Plaines: includes 7,297 sq yds milling; 538 ft curb and gutter removal and replacement; 603 sq yds patching; 613 tons polymerized bituminous concrete surface course, SUPERPAVE, Mix E; 307 tons leveling binder; 575 sq ft sidewalk removal and replacement; 4,332 ft thermoplastic pavement marking; mobilization; traffic control and protection. (20 Working Days).

Revision No. 3: The description of [Item No. 11](#) reads (Job No. C-93-118-02) (3-38580-0000, 3-33490-010). The description has been changed to (Job No. C-93-118-02) (3-38580-0000, 3-33490-0100, 3-34990-0000).

Revision No. 4: The description of [Item No. 14](#) reads (Job No. C-96-553-02) (6-66380-0100, 6-74770-0000, 6-76130-0000). The description has been changed to read (Job No. C-96-553-02) (6-66380-0100, 6-74740-0000, 6-76130-0000).

Revision No. 5: The description of [Item No. 25](#) reads (Job No. C-91-224-02) (0-01003-1003). The description has been changed to read (Job No. C-91-224-02) (0-01003-0000).

Revision No. 6: The description of [Item No. 31](#) reads (55 Working Days). The description has been changed to read (65 Working Days).

Revision No. 7: The description of [Item No. 40](#) reads (8.00% DBE). The description has been changed to read (0.00% DBE).

Revision No. 8: The description of [Item No. 52](#) reads (Job No. C-91-225-02) (0-01003-1004). The description has been changed to read (Job No. C-91-225-02) (0-01003-0000).

Revision No. 9: The description of [Item No. 64](#) reads (Job No. C-96-010-03) (0-00843-6013). The description has been changed to read (Job No. C-96-010-03) (0-00843-6012).

Revision No. 10: The description of [Item No. 76](#) reads (Job No. C-94-140-00) (4-09850-0100). The description has been changed to read (Job No. C-94-140-00) (4-09850-0100, 4-09850-0000).

Revision No. 11: The description of [Item No. 78](#) reads (Completion Date: October 10, 2003). The description has been changed to read (Completion Date: October 15, 2003).

Revision No. 12: The description of [Item No. 79](#) reads FAU Route 6757 (BIKE TRAIL ALONG US 150). The description has been changed to read MORTON COMMUNITY BIKEWAY.

Revision No. 13: The description of [Item No. 84](#) reads (Completion Date: October 31, 2003 Plus 15 Working Days). The description has been changed to read (Completion Date: October 31, 2003 Plus 10 Working Days).

Revision No. 14: The description of [Item No. 84](#) reads (Job No. C-91-112-00) (1-75607-0100). The description has changed to read (Job No. C-91-112-00) (1-75607-0100, 1-75607-0104).

Revision No. 15: The description of [Item No. 91](#) reads Project HPD-1110-(2). The description has been changed to read Project HPD-ACHPD-1110(2).

Revision No. 16: The description of [Item No. 92](#) reads FAU Route 3514 (IL 62). The description has been changed to read FAU Route 3514 Algonquin Road.

Revision No. 17: The description of [Item No. 97](#) reads (Completion Date: October 03, 2003). The description has been changed to read (Completion Date: October 31, 2003).

Revision No. 18: The description of [Item No. 102](#) reads Project SR-464(104). The description has been changed to read Project ACSR-464(104).

Revision No. 19: The description of [Item No. 107](#) reads Champaign-Vermilion Counties. The description has been changed to read Various Counties.

Revision No. 20: The description of [Item No. 111](#) reads (110 Working Days). The description has been changed to read (Completion Date: May 15, 2004).

Revision No. 21: The description of [Item No. 112](#) reads Project HPD 996(5). The description has been changed to read Project ACHPD-996(5).

Revision No. 22: The description of [Item No. 113](#) reads (Completion Date: November 26, 2003). The description has been changed to read (Completion Date: November 26, 2003 Plus 10 Working Days).

Revision No. 23: The description of [Item No. 116](#) reads Project HS-4085(2). The description has been changed to read Project ACHS-4085(2).

Revision No. 24: [Item No. 118](#) has been WITHDRAWN from this Letting.

Revision No. 25: The description of [Item No. 119](#) reads (88 Working Days). The description has been changed to read (95 Working Days).

Revision No. 26: The description of [Item No. 120](#) reads (5.00% DBE). The description has been changed to reads (12.00% DBE).

Revision No. 27: The description of [Item No. 124](#) reads (Completion Date: November 15, 2003 Plus 05 Working Days). The description has been changed to read (Completion Date November 15, 2003 Plus 10 Working Days).

Revision No. 28: [Item No. 128](#) has been WITHDRAWN from this Letting.

Revision No. 29: The description of [Item No. 130](#) reads PREVIOUS LETTING: November 8, 2002 (Item 130). The description has been changed to read PREVIOUS LETTING: November 8, 2002 (Item 57)

Revision No. 30: [Item No. 131](#) has been WITHDRAWN from this Letting.

Revision No. 31: The description of [Item No. 134](#) reads (Job No. C-91-266-02) (0-05013-1013). The description has been changed to read (Job No. C-91-266-02) (0-05013-1009).

Revision No. 32: The description of [Item No. 136](#) reads (N/A). The description has been changed to read (ITS PROJECT).

Revision No. 33: The description of [Item No. 78](#) reads FAP Route 664, FAP Route 662, FAU Route 801. The description has been changed to read FAP Route 664, FAP Route 662, FAU Route 8012.

**STATE OF ILLINOIS**  
Department of Transportation  
2300 South Dirksen Parkway  
Springfield, Illinois 62764

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department of Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 500/15-1. It is available on **IDOT's WEBSITE** at <http://www.dot.state.il.us> and through the [IDOT's subscription service](#).

Three versions of the Transportation Bulletin are currently published.

**Weekly Procurement**

**Invitation for Bids**

**Professional Transportation Bulletin**

**TIPS & TOOLS**

**QUESTIONS CONCERNING FILE DOWNLOADS AND/OR SUBSCRIPTION  
SERVICE INFORMATION SHOULD BE DIRECTED TO:**

**Roseanne Nance at: [nancer@nt.dot.state.il.us](mailto:nancer@nt.dot.state.il.us).**

### **Weekly Procurement Bulletin**

Contains information related to general procurement activities. Forms previously contained in this Bulletin are now available on the Transportation Bulletin Page on our Website.

Questions concerning this Bulletin should be directed to:

**Roseanne Nance**

2300 South Dirksen Parkway  
Room 330  
Springfield, IL 62764

or E-mail

**[nancer@nt.dot.state.il.us](mailto:nancer@nt.dot.state.il.us)**

### **Invitation For Bids**

Contains information pertaining to the advertisement for bidding of Highways, Aeronautics and Department of Natural Resources.

Questions concerning this Bulletin should be directed to:

**Tom Tyler (217) 782-7806**  
2300 South Dirksen Parkway  
Room 323  
Springfield, IL 62764

or E-mail **tylertn@nt.dot.state.il.us**

### **Professional Transportation Bulletin**

Contains information pertaining to the advertisement for offers of interest for professional services for Department of Transportation projects.

Questions concerning this Bulletin should be directed to:

**Max Landes** or E-mail **landesmm@nt.dot.state.il.us**  
2300 South Dirksen Parkway  
Room 330  
Springfield, IL 62764



## TIPS & TOOLS

### To save this document:

Close document (select File from menu then Close)

Once in the original e-mail RIGHT mouse click on PDF file to display your options. Choose Save As.

### To access web links:

The first time the web links are accessed the Internet browser will need to be set.

*This will only have to be done one time.* When a web link is clicked on, a dialog box will appear:

"A Web Browser has not been specified. Do you want to configure the web link".

**Click YES.**

Another dialog box will appear. Select the drop down list "connection type" then select an Internet browser. (IDOT employees choose Internet Explorer.)

### Using Tools:



To see previous view



To scroll through pages

### To copy information from the Adobe .PDF file and paste it into a word processing application:

To view toolbar (if not open) **CLICK** Window on the menu bar then **CLICK** Show Tool Bar in the drop down box.

Select the text tool (Capital T) from your toolbar and highlight the text you want to copy. Open word processing application and paste.

To paste in Word. Open new document in Word **CLICK** Edit on the menu bar then **CLICK** Paste in the drop down box.

In order to make the information more legible, change your left and right margins to 1". You may have to put in some returns at the ends of the lines in the appropriate places to make it easier to read.

## **CHECK THIS OUT !!**

This page contains new and useful information which has recently been added to the bulletin.

[Time Line for Letting Documents](#) has been added to assist you in knowing when items will be available on the Internet or through the subscription service.

## Time Line for Letting Documents

### Prior to Letting Day

Scheduled Publication Date .....	Transportation Bulletin – Notice of Letting
As Available .....	CBID Files
As Available .....	Addendum Checklist
Three Weeks.....	Pay Item Report
Three Weeks.....	For Bid and Not For Bid
Two Weeks .....	Updated For Bid and Not For Bid List
Ten Days.....	Final Federal Wage Rates
One Week .....	Updated For Bid and Not For Bid List
1 Day .....	Final Bidders List

### Letting Day

Afternoon – After reading of bids.....	As Read Tabulation of Bids
--	----------------------------

### After Letting Day

One Week .....	Corrected As Read Tabulation of Bids
Approximately 2-5 weeks .....	Unit Price Tabulation of Bids
(After Contracts are Awarded)	
Approximately 3-9 weeks .....	Aeronautics Unit Price Tabulation of Bids
After last item on letting is awarded .....	Pay Item Report with Awarded Prices

You can obtain IDOT information from the IDOT website or by the IDOT subscription service.

# **PRE-BID CONFERENCE**

FAI Route 80  
Section (50-2)RS-4,BR-1 & (50-3)RS-5  
LaSalle County  
Contract No. 66129

A Pre-Bid Conference to discuss the End Result Specification (ERS) is scheduled for 10:00 a.m. on Monday, January 6, 2003. The meeting will be held at the District 3 headquarters, upstairs conference room, located at 700 East Norris Drive, Ottawa, Illinois 61350. All bidders are encouraged to attend.

# **PRE-BID MEETING**

## **DISTRICT 4 – DBE PRE- BID MEETING**

Plans and Special Provisions for all District 4 contracts for the January 17, 2003 Letting will be available for your review at the District 4 Office, 6<sup>th</sup> Floor Training Room, from 4: 30 p.m. to 6: 00 p.m. on Friday, December 19, 2002. The District 4 Office is located at 401 Main Street, Peoria, Illinois. All prime contractors and DBE firms are encouraged to attend. There will be members from Supportive Services, Small Business Enterprises and from District 4 to answer any questions that you may have. This will be an opportunity for prime contractors to indicate projects on which they are interested in receiving quotations from DBE firms. Both prime contractors and DBE firms are encouraged to review the project goals prior to this pre-bid conference. This will be an open-house format and no formal presentation will be given.

# **PRE-BID SITE INSPECTION OF PUMP STATION**

Contract No. 60284

The Pump Station No. 5 will be open for contractors inspection on Friday, January 3, 2003 between 9:00 a.m. to 12:00 p.m. local time. A representative of the State will be on hand during this stated time period. In the event the date or time is not suitable, an alternative inspection date and time can be arranged with Mr. Naser Gholer of IDOT's Bureau of Electrical Operations, Maintenance Division, at (630) 860-3670.

## **SPECIAL NOTICE**

### **“EROSION & SEDIMENT CONTROL AWARENESS SEMINARS”**

The Illinois Department of Transportation in association with the Associated General Contractors of Illinois and Illinois Road and Transportation Builders will be conducting the “EROSION & SEDIMENT CONTROL AWARENESS SEMINAR” at various locations throughout the state during the Winter of 2002. The dates and locations for this seminar are as follows:

- **February 3, 4, 5, 6, 7, 2003**      **Hoffman Estates, Stonegate Conference Center**
- **February 10, 11, 2003**              **Mt. Vernon, Holiday Inn**
- **February 13, 14, 2003**              **Springfield , Signature Inn**
- **February 18, 19, 20, 2003**      **DeKalb, South Point Conference Center**
- **March 12, 13, 14, 2003**              **Bloomington, Chateaux (Jumers)**

[\*\*Click here to view cost and registration information\*\*](#)

**FAILURE TO HAVE REPRESENTATION AT ONE OF THESE SESSIONS COULD AFFECT YOUR AUTHORIZATION TO BID ON FUTURE CONSTRUCTION PROJECTS. REGISTRATION WILL BE LIMITED TO 150 PEOPLE PER SESSION SO EARLY REGISTRATION IS ENCOURAGED.**

December 2, 2002

Subject: Erosion & Sediment Control Seminar

Gentlemen:

The plans for the statewide joint AGCI/IDOT training seminar have been finalized for the upcoming winter. Again all sessions will have the same agenda, format, and content. It is necessary for each person to attend only one session on one of the scheduled days. The schedule and registration forms for these seminars are attached. All sessions will begin at 8:00AM and conclude around 5:00PM.

This training is the result of new Federal Erosion Control Regulations coming into effect. Erosion and sediment control practices and procedures will be reviewed and discussed. **Failure to have representation at one of these sessions could affect your authorization to bid on future construction projects.**

Key personnel including superintendents, supervisors and laborers should attend one of the 2002 sessions. The session content is outlined in the attached tentative agenda. Lunch will be provided. Please bring writing material. **Class size will be limited to 150 per session so early registration is encouraged.**

In order to defray the cost for this training, a **\$90.00** per person advance registration and **\$115.00** per person for late registration fee will be necessary.

The seminars will be held on the following dates:

<b>Hoffman Estates, Stonegate Conf. Ctr.</b>	<b>February 3, 4, 5, 6, 7, 2003</b>
<b>Mt. Vernon, Holiday Inn</b>	<b>February 10,11, 2003</b>
<b>Springfield, Signature Inn</b>	<b>February 13, 14, 2003</b>
<b>DeKalb, South Point Conference Center</b>	<b>February 18, 19, 20, 2003</b>
<b>Bloomington, Chateaux (Jumers)</b>	<b>March 12, 13, 14, 2003</b>

**The cutoff dates for advance registration for Hoffman Estates, Mt. Vernon, Springfield, DeKalb and Bloomington are January 20, 2003, January 27,2003, January 30,2003, February 4, 2003, and February 26,2003, respectively.**

Checks should be made payable to:

**IRTBA** (for Hoffman Estates only); and  
**AGC of Illinois** (for all others)

Contact names and addresses:



Debbie Deckard  
AGC of Illinois  
P.O. Box 2579  
Springfield, IL 62708  
Phone (217) 789-2650, ext. 4  
Fax (217) 789-1048  
E-mail [ddeckard@agcil.org](mailto:ddeckard@agcil.org)

Lee Swanson  
Illinois Road & Transportation Builders Assn.  
500 Park Blvd., Suite 1250  
Itasca, IL 60143-1287  
Phone (630) 773-1220  
Fax (630) 773-1231  
E-mail [lee@irtba.org](mailto:lee@irtba.org)

## EROSION & SEDIMENT CONTROL SEMINAR

### REGISTRATION

Contracting Firm \_\_\_\_\_

Address \_\_\_\_\_

City/State/Zip \_\_\_\_\_

Telephone \_\_\_\_\_

Fax \_\_\_\_\_

E-mail Address \_\_\_\_\_

*Please list below the personnel from your firm who will be attending and which dates they will be attending. It is necessary to attend only one session on one of the scheduled days. Use multiple sheets if necessary. Further information on the sites and a final agenda will be sent at a later date.*

Name	Title	Date

### Schedule of Dates and Locations

Dates	Location	Target District(s)
Feb. 3 through 7, 2003	Hoffman Estates	1, 2 and 3
Feb. 10 through 11, 2003	Mt. Vernon	7, 8 and 9
Feb., 13 through 14, 2003	Springfield	4, 5 and 6
Feb. 18 through 20, 2003	DeKalb	1, 2, 3 and 4
March 12 through 14, 2003	Bloomington	3, 4, 5 and 6

**TENTATIVE AGENDA**  
**EROSION & SEDIMENT CONTROL AWARENESS**  
**SEMINAR**

**Introduction**

- Course Objectives
- Agenda

**Why We Care**

**Rules and Regulations**

- Federal Regulations
- State Regulations
- IDOT Program
- Enforcement and Penalties

**Best Management Practices (BMP's) – Temporary and Permanent**

- Runoff Controls
- Sediment Controls
- Erosion Controls
- Non-Storm Water Management
- Post-Construction Controls

**The BMP System**

**Inspection and Maintenance of BMP's**

**Wrap up**

# **Special Notices**

Bureau of Bridges and Structures Manual

Bureau of Construction Manual

Bureau of Design and Environment Manual

Disadvantaged Business Enterprises

IDOT Proposals Authorization to Bid Requests

Joint Ventures

Land Acquisition Manual

Standard Specifications for Road and Bridge  
Construction (2002)

Subcontractor's Registration

NCHRP350 Traffic Devices

**ORDER FORM FOR  
BUREAU OF BRIDGES AND STRUCTURES MANUAL, IN CD-ROM**

Please follow the instructions below for ordering:

1. Use this order form only for the above CD-ROM. Do not include other manuals on this sheet. (A single check, however, may be used to cover the cost of multiple orders.)

2. Complete:

**Company Name:** \_\_\_\_\_

**Street Address:** \_\_\_\_\_

\_\_\_\_\_  
(P. O. Boxes not accepted)

**City:** \_\_\_\_\_ **State:** \_\_\_\_\_ **Zip:** \_\_\_\_\_

**Attention:** \_\_\_\_\_

**Daytime Phone:** \_\_\_\_\_

**Daytime Fax:** \_\_\_\_\_

**E-Mail Address:** \_\_\_\_\_  
(Required to Receive Updates)

3. Compute your order amount:  
**Number of CD-ROMs** \_\_\_\_\_ **X \$50.00 each = \$** \_\_\_\_\_
4. Make check payable to State Treasurer of Illinois for the total order amount.
5. Mail order form and check to:  
**Illinois Department of Transportation**  
**Manual Sales – Room 012**  
**2300 South Dirksen Parkway**  
**Springfield, IL 62764**

## ORDER FORM FOR CONSTRUCTION MANUAL, IN CD-ROM

The Department of Transportation is updating the **Construction Manual**. In order to receive this new manual, you will need to complete and return this order form. By ordering this manual, you will receive an updated manual via CD-ROM – no paper copies are available.

Please follow the instructions below for ordering:

1. Use this order form only for the above CD-ROM manual. Do not include other manuals on this sheet. (A single payment, however, may be used to cover the cost of multiple orders.)

2. Complete:

**Company Name:** \_\_\_\_\_

**Street Address:** \_\_\_\_\_

\_\_\_\_\_  
(P. O. Boxes not accepted)

**City:** \_\_\_\_\_ **State:** \_\_\_\_\_ **Zip:** \_\_\_\_\_

**Attention:** \_\_\_\_\_

**Daytime Phone:** (\_\_\_\_) \_\_\_\_\_

**Daytime Fax:** (\_\_\_\_) \_\_\_\_\_

**E-Mail Address:** \_\_\_\_\_  
(Required to be notified of updates)

3. Compute your order amount:  
**Number of Construction Manuals** \_\_\_\_\_ **X \$50.00 each = \$**\_\_\_\_\_
4. Make check payable to "State Treasurer of Illinois" for the total order amount.
5. Mail order form and check to:  
**Illinois Department of Transportation**  
**Manual Sales – Room 012**  
**2300 South Dirksen Parkway**  
**Springfield, IL 62764**

**ORDER FORM FOR  
BUREAU OF DESIGN AND ENVIRONMENT MANUAL**

Please follow the instructions below for ordering:

1. Use this order form only for the above manual. Do not include other manuals on this sheet. (A single check, however, may be used to cover the cost of multiple orders.)
2. Complete:

**Company Name:** \_\_\_\_\_

**Street Address:** \_\_\_\_\_  
\_\_\_\_\_

**(P.O. Box not accepted)**

**City:** \_\_\_\_\_ **State:** \_\_\_\_\_ **Zip:** \_\_\_\_\_

**Attention:** \_\_\_\_\_

**Daytime Phone:** (\_\_\_\_\_) \_\_\_\_\_

**Daytime Fax:** (\_\_\_\_\_) \_\_\_\_\_

**E-mail Address:** \_\_\_\_\_ **(Mandatory to receive updates)**

3. Compute your order amount:

**Number of CD-ROMs** \_\_\_\_\_ **x \$50.00 each = \$** \_\_\_\_\_

4. Make checks payable to **State Treasurer of Illinois** for the total order amount.

5. **Mail order form and check to:**  
**Illinois Department of Transportation**  
**Manual Sales – Room 012**  
**2300 South Dirksen Parkway**  
**Springfield, IL 62764**

**ORDER FORM FOR  
LAND ACQUISITION POLICIES AND PROCEDURES AND EXHIBITS MANUAL**

By ordering this manual, you will receive a paper format manual in early 2001 and future updated manuals via CD-ROM.

Please follow the instructions below for ordering:

1. Use this order form only for the above manual. Do not include other manuals on this sheet. (A single payment, however, may be used to cover the cost of multiple orders.)

2. Complete:

**Company Name:** \_\_\_\_\_

**Street Address:** \_\_\_\_\_

\_\_\_\_\_  
(P. O. Boxes not accepted)

**City:** \_\_\_\_\_ **State:** \_\_\_\_\_ **Zip:** \_\_\_\_\_

**Attention:** \_\_\_\_\_

**Daytime Phone:** (\_\_\_\_) \_\_\_\_\_

**Daytime Fax:** (\_\_\_\_) \_\_\_\_\_

**E-Mail Address:** \_\_\_\_\_  
(Required to be notified of updates)

3. Compute your order amount:  
**Number of Land Acq. Manuals** \_\_\_\_\_ **X \$50.00 each = \$** \_\_\_\_\_
4. Make check payable to "State Treasurer of Illinois" for the total order amount.
5. Mail order form and check to:  
**Illinois Department of Transportation**  
**Manual Sales – Room 012**  
**2300 South Dirksen Parkway**  
**Springfield, IL 62764**



# Order Form for Standard Specifications for Road and Bridge Construction (2002)

Orders are now being taken for the **2002 Standard Specifications for Road and Bridge Construction**. This book, which will become effective January 1, 2002, will be distributed in August 2001. The \$30.00 purchase price for this book also includes the Supplemental Specifications and Recurring Special Provisions which are distributed to registered book-holders annually.

To order, follow the instructions below:

1. Use this order form only for the above book. Do not include other books or manuals on this sheet. (A single payment, however, may be used to cover the cost of multiple orders.)

2. Complete:

**Company Name:** \_\_\_\_\_

**Street Address:** \_\_\_\_\_

\_\_\_\_\_  
(P. O. Box not accepted)

**City:** \_\_\_\_\_ **State:** \_\_\_\_\_ **Zip:** \_\_\_\_\_

**Attention:** \_\_\_\_\_

**Daytime Phone:** (\_\_\_\_) \_\_\_\_\_

**Daytime Fax:** (\_\_\_\_) \_\_\_\_\_

**E mail Address:** \_\_\_\_\_

3. Compute your order amount (payment must be included):

2002 Standard Specifications for Road and Bridge Construction		
_____ No. of Copies	x \$30.00 each	= \$ _____

4. Make check payable to "State Treasurer of Illinois" for the total order amount.
5. Mail order form and check to:

**Illinois Department of Transportation  
Manual Sales – Room 012  
2300 South Dirksen Parkway  
Springfield, IL 62764**

## Subcontractor Registration

Subcontractors interested in participating on contracts are required to register with the Department. Prequalified contractors, material suppliers and trucking companies are **NOT** required to register. Subcontractors can register electronically at the Department's web site, [www.dot.state.il.us](http://www.dot.state.il.us). At the home page click on "Doing Business". The subcontractor registration form is listed under Highway Construction. The registration form requires minimal information and can be completed in minutes. Confirmation, along with a registration number, will be received by e-mail in 1-2 days. Registration is valid for one year and will then require renewal. Questions may be addressed to the Prequalification Section, Bureau of Construction.

Phone: (217) 782-3413

E-mail: [COPPMMD@nt.dot.state.il.us](mailto:COPPMMD@nt.dot.state.il.us)

# **SPECIAL NOTICE**

The Special Provisions for **TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL; TRAFFIC BARRIER TERMINAL TYPE 3, SPECIAL and SAND MODULE IMPACT ATTENUATORS** require the use of National Cooperative Highway Research Program (NCHRP) 350 tested devices. In addition these devices must be approved by the Department.

The following devices are approved for use:

**TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL (TANGENT)**  
**ET-2000 FAMILY**  
**SKT**

**TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL (FLARED)**  
**SRT-350**  
**FLEAT 350**  
**REGENT™**

**TRAFFIC BARRIER TERMINAL TYPE 3 (SPECIAL)**  
**QUADGUARD® Family**  
**TRACC Family**  
**CAT-350**  
**REACT-350**  
**BRAKEMASTER®-350**  
**TAU-II**  
**FLEAT-MT**

**SAND MODULE IMPACT ATTENUATORS**  
**FITCH UNIVERSAL MODULE SYSTEM**  
**ENERGITE® III**  
**BIG SANDY SAND BARRELS**

Other devices may meet NCHRP 350 and shall be approved on a project by project basis.

For further information contact the Bureau of Design and Environment at (217)785-0720.

# **IDOT'S ELECTRONIC SUBSCRIPTION SERVICE**

To receive construction contractor related publications and reports through the free subscription service, please follow the instructions to subscribe. The information will be automatically e-mailed to the subscriber on the publish date. The following publications and reports are currently available for subscription:

## **IDOT Contractor's Packet**

Subscription listname: **IDOTContractorsPacket**

The IDOT Contractor's Packet will subscribe the requestor to all of the following publications and reports:

### **IDOT Addendum Checklist**

The IDOT Addendum Checklist identifies all letting items that have been revised by addendum. The contractors should use this checklist to ensure they have incorporated into their plans and proposals all addenda that have been issued for each particular letting item. The checklist also identifies withdrawn and deleted items. The checklist is published regularly whenever addenda are processed.

### **IDOT As Read Tabulation of Bids**

The IDOT As Read Tabulation of Bids is a listing of bids as they were read at the bid opening. The bid amounts are not checked at the time this listing is produced. This listing also includes a page which identifies all letting items for which the as read low bid was, prior to a post letting review, within a reasonable approximation of the Engineer's estimate. The listing is usually published by 4:30 p.m. of the day of the letting.

### **IDOT Construction Contractor's Transportation Bulletin – Notice of Letting**

The IDOT Construction Contractor's Transportation Bulletin – Notice of Letting is the official publication and invitation for construction bids by the Illinois Department of Transportation's Division of Highways, IDOT Division of Aeronautics and the Illinois Department of Natural Resources. The bulletin also contains information pertaining to pre-bid meetings, the DBE program and other current information. The bulletin will be published on the advertised publish date for each regularly scheduled letting. Special lettings will have applicable bulletins published at least 14 days prior to the letting on an as needed basis.

### **IDOT Corrected Tabulation of Bids**

The IDOT Corrected Tabulation of Bids is a listing of all bids for the letting, sorted by letting item. All bids have been recalculated and checked before this listing is produced. The listing identifies the eligible bidders, the actual bidders, the as-read bid amounts, the corrected bid amounts (if applicable) and the low bidders for the letting. The listing is usually published within 14 days after the letting.

### **IDOT Federal Wage Rates Listing**

The IDOT Federal Wage Rates listing identifies the current federal wage rates to be used by contractors for preparing bids whenever the construction activities are federally participating. The federal wage rates will be published 10 days prior to the letting date.

### **IDOT For Bid List of Bidders**

The IDOT For Bid List of Bidders is a compilation of all potential bidders who have been authorized to bid on each letting item for each letting. A separate list is compiled for each letting and the list is sorted by letting item. The list will be published several times with the last time being one day prior to the letting.

### **IDOT Letting Proposals (Specifications)**

The IDOT Proposal is a booklet that contains the bidding package, schedule of prices, specifications and wage rate information for a selected job included on the letting. These Proposals **DO NOT** contain plans for the jobs. Plans must be ordered separately. Although the Proposal contains all necessary information needed to bid, Authorization to Bid must be requested and received in order for a bid to the Department to be considered. Bids submitted without Authorization to Bid will **NOT** be considered.

### **IDOT Local Roads Contractors Bulletin**

The Contractors Bulletin is a weekly publication advertising locally let and "material only, bids" for local agencies, counties, cities/villages, and road districts throughout the state. The bulletin is in three parts: (1) previous advertisements for two weeks, (2) new advertisements with a description of the job, the date and time of letting, description of the material needed for bidding and any other information, and (3) awarded projects identifying the successful bidder and the dollar amount.

### **IDOT News Flash from BDE**

The IDOT News Flash is current information from the IDOT Bureau of Design and Environment which all contractors should read. Usually this information becomes available after the publishing of the IDOT Construction Contractor's Transportation Bulletin – Notice of Letting for a given letting but needs to be broadcast prior to the issuance of a subsequent IDOT Construction Contractors Bulletin-Notice of Letting. This information will be published on an as needed basis.

### **IDOT Not For Bid List of Bidders**

The IDOT Not For Bid List of Bidders is a compilation of all parties who have requested plans and/or proposals. A separate list is compiled for each letting and the list is sorted by letting item. The list will be published several times.

### **IDOT Pay Item Report**

The Pay Item Report is a listing of all pay items on a letting. For each pay item, the listing identifies the quantity, letting item number, contract number, county, IDOT district office and the unit of measure. The Pay Item Report will be published approximately four weeks prior to each regularly scheduled letting. The Pay Item Report is a zipped, self-extracting Microsoft Excel file.

### **IDOT Unit Price Tabulation of Bids**

The IDOT Unit Price Tabulation of Bids is a listing of all unit price bids on awarded jobs for the letting, sorted by letting item. Whereas the As Read Tabulation of Bids and the Corrected Tabulation of Bids provide the sum total amount bid for each letting item, the Unit Price Tabulation of Bids provides the break down of all bids per line item unit price, and it is only provided for awarded jobs. The listing identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if applicable) and the low bidders. The listing is not published until jobs are awarded. Typically, Unit Price Tabulation of Bids listings begin to be published within three weeks after the letting and may continue for up to 60 days. Jobs through the Division of Aeronautics and the Department of Natural Resources are not included.

### **IDOT Weekly Transportation Procurement Bulletin**

The Weekly Procurement Bulletin is a source for announcements to the public and the construction industry regarding special notices, invitations to bid that do not qualify for the letting process, sole source procurements, emergency purchases, change orders which exceed \$30,000 and publishing the important dates relative to each highway construction project. The bulletin will be published each Wednesday.

## **INSTRUCTIONS FOR SUBSCRIBING**

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and with the information as noted below:

1. Address the e-mail message to: [listserv@lists.dot.state.il.us](mailto:listserv@lists.dot.state.il.us)
2. Type the letters 'sub', a space and then the subscription listname in the body of the message. **Please Note: There are no spaces in the listname.**  
For example: **sub IDOTContractorsPacket** **(Do Not Include Any Other Text)**
3. Send the message.
4. A confirmation e-mail will be sent to you.
5. Click on the reply button and type OK in the body of the message and send the message back to IDOT.
6. Once the Department receives the OK, you will be added to the subscription list.
7. You will then receive a confirmation e-mail stating that you have been added to the list and automatically receive the publications and reports for which you have subscribed when they are published.

**If you have any questions, please contact Roseanne Nance by phone at (217)785-5875 or by e-mail at [nancer@nt.dot.state.il.us](mailto:nancer@nt.dot.state.il.us).**

**To subscribe to each item individually, please follow the above subscription instructions. Substitute the appropriate listname for each item to which you want to subscribe. Please Note: There are no spaces in the listname and you must follow these steps for each list that you to want to receive.**

- **IDOT Contractor's Packet**  
**Subscription listname: IDOTContractorsPacket**

- **IDOT Addendum Checklist**  
Subscription listname: IDOTAddendumChecklist
- **IDOT As Read Tabulation of Bids**  
Subscription listname: IDOTAsReadTabulationOfBids
- **IDOT Construction Contractor's Transportation Bulletin – Notice of Letting**  
Subscription listname: IDOTBulletinNoticeOfLetting
- **IDOT Corrected Tabulation of Bids**  
Subscription listname: IDOTCorrectedTabulationOfBids
- **IDOT Federal Wage Rates Listing**  
Subscription listname: IDOTFederalWageRatesListing
- **IDOT For Bid List of Bidders**  
Subscription listname: IDOTForBidListOfBidders
- **IDOT Letting Proposals (Specifications)**  
Subscription listname: IDOTLettingProposals
- **IDOT Local Roads Contractor Bulletin**  
Subscription listname: IDOTLocalRoadsContractorBulletin
- **IDOT News Flash from BDE**  
Subscription listname: IDOTNewsFlashFromBDE
- **IDOT Not For Bid List of Bidders**  
Subscription listname: IDOTNotForBidListOfBidders
- **IDOT Pay Item Report**  
Subscription listname: IDOTPayItemReport
- **IDOT Unit Price Tabulation of Bids**  
Subscription listname: IDOTUnitPriceTabulationOfBids
- **IDOT Weekly Transportation Procurement Bulletin**  
Subscription listname: IDOTBulletinWeeklyProcurement

### **INSTRUCTIONS FOR UNSUBSCRIBING**

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and with the information as noted below:

1. Address the e-mail message to: listserv@lists.dot.state.il.us
2. Type the letters 'signoff', a space and then the subscription listname in the body of the message. **Please Note: There are no spaces in the listname.**  
For example: **signoff IDOTContractorsPacket (Do Not Include Any Other Text)**
3. Send the message.
4. A confirmation e-mail will be sent to you removing you from the subscription list.

**Please Note: You must follow these steps for each list that you no longer want to receive.**

**If you have any questions, please contact Roseanne Nance by phone at (217)785-5875 or by e-mail at [nancer@nt.dot.state.il.us](mailto:nancer@nt.dot.state.il.us).**



# Getting Around IDOT's Homepage

IDOT'S Bureaus of Design and Environment and Construction have a significant presence on the department's website. The following information is available under the section entitled **"DOING BUSINESS WITH IDOT"** at <http://www.dot.state.il.us>

## CONSULTANT SERVICES

- CADD SUPPORT HOME PAGE
- CONSULTANT PREQUALIFICATION
  - CONSULTANT PREQUALIFICATION REQUIREMENTS
  - CONSULTANTS STATEMENT OF EXPERIENCE AND FINANCIAL CONDITION

## DESIGN & ENVIRONMENT BULLETINS

- PROFESSIONAL TRANSPORTATION BULLETIN
- PROFESSIONAL TRANSPORTATION BULLETIN SCHEDULE
- TRANSPORTATION BULLETINS
- TRANSPORTATION BULLETIN SCHEDULE

## DESIGN & ENVIRONMENT FORMS

## HIGHWAY CONSTRUCTION

- BUREAU OF CONSTRUCTION FORMS
- CONTRACTOR'S MARKET PLACE
- CONTRACTOR'S PAY ESTIMATES
- CONTRACTOR'S PREQUALIFICATION FORMS
- GETTING PAID GUIDE
- ICORS REPORT TOOLS
- LIST OF PREQUALIFIED FIRMS - Updated weekly
- LIST OF REGISTERED SUBCONTRACTORS
- RULES FOR PREQUALIFICATION OF CONTRACTORS AND ISSUANCE OF PLANS AND PROPOSALS
- SCHEDULE OF AVERAGE ANNUAL EQUIPMENT OWNERSHIP EXPENSE
- SUBCONTRACTOR REGISTRATION FORM

## BUREAU OF DESIGN & ENVIRONMENT MANUALS

## LETTING & BIDDING INFORMATION

- ADDENDUM CHECK LIST
- "AS READ" TABULATION OF BIDS - Day of Letting
- CBID EXCEL FILES
- CORRECTED TABULATION OF BIDS – The week following the Letting Day
- FINAL BIDDERS LIST – One day prior to Letting Day
- FOR BID LIST
- NOT FOR BID LIST
- PAY ITEM REPORT – Four weeks prior to the Letting Day
- UNIT PRICE TABULATION OF BIDS – Usually on the Friday after the award of the contract

## SPECIAL PROVISIONS/STANDARDS

- BRIDGE OFFICE STATEWIDE INSERTED SPECIAL PROVISIONS
- DESIGN STATEWIDE INSERTED SPECIAL PROVISIONS
- HIGHWAY STANDARDS (.dgn and .pdf formats)

## MISCELLANEOUS INFORMATION

Unit Price Tabulation of Bids (Bid Tabs) is made available on the website after contracts are awarded. It may take up to 60 days before all bid tabs for a specific letting are available. Bid Tabs are also available for review in Room 323 of the Harry R. Hanley Building in Springfield. Bid Tabulation information is not provided over the phone, by fax or by E-mail.

Some of the above files have been compressed using PKZIP to reduce file size for faster download time. They must be uncompressed for viewing or printing, which they will do automatically when you double click on them in Windows Explorer.

Most downloadable files on our website are Acrobat PDF, Microsoft Word .doc or mainframe .txt file formats. MS Word Viewer 97 and Acrobat Reader are available from the TIPS AND TOOLS area of our website.

## **NOTICE TO ALL BIDDERS**

### **TO REPORT BID RIGGING, BIDDER COLLUSION OR OTHER FRAUDULENT ACTIVITIES**

The U.S. Department of Transportation (USDOT) maintains a Hotline Complaint Center and operates a toll-free "hotline" Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern time. Anyone with knowledge of possible bid rigging, bidder collusion, DBE fraud or other fraudulent activities should use the following hotline number or address to report such activities:

#### **Hotline Number:**

(202) 755-1855 or 800-424-9071

#### **Hotline Address:**

Office of Inspector General  
P. O. Box 23178  
L'Enfant Plaza Station  
Washington, D.C. 20024-0178

The hotline is part of USDOT's continuing effort to identify and investigate highway construction contract fraud and abuse and is operated under the direction of USDOT's Inspector General. All information will be treated confidentially and caller anonymity will be respected.

## LETTING SCHEDULE FOR 2002 & 2003

TRANSPORTATION BULLETIN	PRE- QUALIFICATION “CUT-OFF” DATE	JOINT VENTURE “CUT OFF” DATE	BID AUTHORIZATION “CUT OFF” DATE	LETTING DATE
12/06/02	12/27/02	01/10/03	01/14/03	01/17/03
01/31/03	02/14/03	02/08/03	03/04/03	03/07/03
03/21/03	04/04/03	04/18/03	04/22/03	04/25/03
05/09/03	05/23/03	06/06/03	06/10/03	06/13/03
06/27/03	07/11/03	07/25/03	07/29/03	08/01/03
08/15/03	08/29/03	09/12/03	09/16/03	09/19/03
10/03/03	10/17/03	10/31/03	11/04/03	11/07/03

# **Partnering**

The Department encourages the establishment of a cooperative and productive partnership with the contractor, and through the contractor, with principal subcontractors and suppliers. This partnership will be structured to draw on the strengths of each organization to identify and achieve mutual objectives. It is anticipated that these objectives will include effective and efficient contract performance, and completion within budget, on schedule, and in accordance with plans and specifications. A safe working environment will always be a consideration.

The partnership will be bilateral in makeup and participation will be totally VOLUNTARY. Any costs associated with effectuating the partnership, whether informal or formal, will be agreed to by both parties and will be shared equally.

The District Engineer (DE) or the successful contractor can initiate an invitation to partner. Where there is an agreement to partner, the DE and the contractor will promptly arrange for a meeting between themselves and their respective staffs to develop a partnering agreement. The location and duration of the meeting will be established by agreement between the DE and the contractor.

If the DE and the contractor agree to develop the partnering agreement between themselves and their respective staffs, the partnering approach will be considered informal. Any costs associated with informal partnering will be paid by the contractor with the department reimbursing 50% of such costs as an item of extra work. If the department and the contractor mutually agree that a facilitator is needed to help develop the agreement and to aid in team building exercises, etc., the approach will be considered formal.

When formal partnering is the chosen option, the DE and the contractor will jointly select a facilitator and work together on an appropriate contract for services and fee structure. The contractor will pay for the services of the facilitator and meeting facilities, and be reimbursed for 50% of such costs as an item of extra work. The cost of partnering, whether informal or formal, will be considered a part of construction engineering.

A model partnering agreement is attached and may be used as a guide to aid in development of a project specific agreement.

The establishment of a partnership agreement on a project will not change the legal relationship of the partners to the contract nor relieve either partner from any of the terms of the contract.

## **MODEL PARTNERING AGREEMENT**

### **Partnering Agreement for (Project)**

The Illinois Department of Transportation and (Company) agree to work as a team dedicated to building a quality project in accordance with the contract. We are committed to both employee and public safety, protection of the environment, and minimizing inconvenience to the public.

#### **COMMUNICATION OBJECTIVES**

We intend to deal with each other in a fair, reasonable, trusting and professional manner. To accomplish this, we will:

- Have frequent, open and honest communication.
- Communicate as soon as possible on all issues.
- Make decisions at lowest possible level.
- Listen with understanding.
- Treat each other with mutual respect; resolve personal conflicts immediately.
- Keep all team members informed on project activities.
- Hold (daily/weekly) meetings to assure smooth project operations.
- Define response time needed to avoid project delays.
- When appropriate, establish and maintain relationship with the public and the news media.

#### **PERFORMANCE OF OBJECTIVES**

- Construct project within the intent of plans and specifications.
- Promote highest quality workmanship.
- Utilize cost reduction incentive proposals.
- Handle necessary work changes expeditiously.
- Meet environmental commitments.
- Provide safe passage of the public through the project.
- Promote positive public relations.
- Provide a safe, enjoyable work environment.
- Construct and administer the contract so that all parties are treated fairly.
- Finish project on time, within budget, and with a fair profit for the contractor.
- Complete the project without unresolved disputes.
- Final paperwork to district office within \_\_\_\_ days of completion of work on contract.

## CONFLICT RESOLUTION SYSTEM

All issues which arise on the project will be resolved quickly to avoid any delay of work. Every effort will be made to resolve issues at the level at which they originate. Timeliness of decisions is essential. If agreement cannot be reached at the originating level, issues will be promptly elevated through the chain of command for resolution. The Illinois Department of Transportation and (Company) agree to the following organizational/time structure for issue resolution:

Step 1	Foreman/Inspector	(Time)
Step 2	Project Foreman/Superintendent/Resident Engineer	(Time)
Step 3	Project Manager/Field Engineer/Construction Engineer	(Time)
Step 4	Project Mgr./Company Principal/District Office/Mgmt. Officials	(Time)
Step 5	Company Principal/Central Office/Management Officials	(Time)

We, the undersigned, agree to make a good faith effort to undertake and implement the above as applicable to each of us.

General Contractor Personnel

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Subcontractors\_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Department Personnel

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Subcontractors\_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

NOTE: The mission statement and objectives of the stakeholders from the Partnering Agreement. The Agreement for each project, therefore, will be unique to that project. The agreement may be a simple statement about communication and cooperation in all matters affecting the project and resolution of conflicts at the lowest level. The model provides an idea of objectives which might be included in an agreement. Desirably, all partnering agreements should include a system for the stakeholders to regularly evaluate performance in terms of the project goals.

# Special Notice Regarding IDOT Proposals, Authorization To Bid & Requests For Plans & Proposals

## ABOUT IDOT PROPOSALS

All proposals issued by IDOT are potential bidding proposals. Each proposal contains all Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to submit a bid after written AUTHORIZATION TO BID has been issued by IDOT's Central Bureau of Construction.

## ABOUT AUTHORIZATION TO BID

**WHO CAN BID?:** Bids will be accepted from only those companies that **request and receive** written **Authorization to Bid** from IDOT's Central Bureau of Construction. To request authorization, a potential bidder must complete and submit Part B of the Request for Proposal Forms and Plans & Request for Authorization to Bid form (BDE 124).

**WHAT CONSTITUTES AUTHORIZATION TO BID?:** When a prospective prime bidder submits a "Request for Proposal Forms and Plans" he/she must indicate at that time which items are being requested for Bidding purposes. Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a **Proposal Denial and/or Authorization Form**, approved by the Central Bureau of Construction, that indicates which items have been approved for Bidding. If **Authorization to Bid** cannot be approved, the **Proposal Denial and/or Authorization Form** will indicate the reason for denial.

**FIRMS UNSURE AS TO AUTHORIZATION STATUS?** Firms that have not received an authorization form within a reasonable time of complete and correct original document submittal should contact the department as to status. This is critical in the week before the letting. These documents must be received by three days before the letting date. Firms unsure as to authorization status should call the Prequalification Section of the Bureau of Construction at 217/785-4927.

## ABOUT REQUESTS FOR PLANS & PROPOSALS

The request form used for ordering plans and proposals, Form BDE 124 (Revised 3/2000), has been designed to provide better communication between requesters and IDOT personnel who are responsible for processing plan and proposal orders. If requesters follow the instructions printed on the reverse side of the form, it will help save time, eliminate errors and expedite the processing of requests.

Requests for plans and proposals will not be honored unless submitted on the proper form, a copy of which is included in this issue of the Transportation Bulletin.

### Notice

NO AUTHORIZATION TO BID WILL BE ISSUED UNTIL A **COMPLETED PART B OF FORM BDE 124** and THE **ORIGINAL** AFFIDAVIT OF AVAILABILITY HAS BEEN FILED WITH THE CENTRAL BUREAU OF CONSTRUCTION



## **SPECIAL NOTICE REGARDING JOINT VENTURES**

On July 29, 1997, the Illinois Department of Transportation adopted amended administrative rules governing "Prequalification of Contractors & Issuance of Plans & Proposals". Pursuant to those rules, procedures for analysis and Authorization to Bid on for joint ventures on state lettings will henceforth be as follows:

- 1) Prequalified contractors may combine their available bidding capacity and request Authorization to Bid for a single contract to bid as a joint venture after department approval.
- 2) Each request for approval of a joint venture shall be indicated by the filing of a Certificate of Joint Venture for each contract for which approval is sought. It identifies the managing party and indicates the conditions under which the joint venture exists. The joint venture agreement shall be available to the Department for inspection. Each joint venture party shall also submit an Affidavit of Availability. The original Certificate of Affidavits must be received no later than 4:30 p.m. prevailing time seven days prior to the scheduled date of the letting for which Authorization to Bid is sought.
- 3) Very large and complex projects may be designated as being eligible for "unrestricted joint venturing", and will be clearly denoted as such in the Transportation Bulletin. These projects will not be subject to restrictions with respect to the number of parties or other joint ventures conditions, but will still be required to submit a Certificate of Joint Venture and individual affidavits by the aforementioned time and date before Authorization to Bid will be considered.
- 4) On projects estimated by the department at greater than \$1,000,000 and not designated for (unrestricted joint venturing), Joint Ventures shall have no more than three parties.
- 5) On projects estimated by the department at less than \$1,000,000 Joint Ventures shall have no more than three parties. One or more of the parties must have insufficient available individual prequalification ratings to be Authorized to Bid, unless one of the following conditions exist:
  - a) There is fifty-one percent or more common controlling ownership between the parties.
  - b) There common management between the firms where the officers, directors or general partners control the board of directors and/or management of each party.
- 6) Contractors with financial ratings are based upon unaudited financial statements will not be permitted to joint venture with each other to bid contracts which the department estimates at greater than \$500,000. However, such firms may be permitted to joint venture with firms who have a financial rating based upon an audited statement to bid on contracts the department estimates at greater than \$500,000.
- 7) If a party's work rating is limited by its maximum financial rating, the full value of the computed work rating will be used in analyzing the joint venture request. However, the combined maximum work rating in any category shall not exceed the combined financial ratings of the joint venture.

Copies of all required joint venture forms are attached to each Transportation Bulletin.

Please note that signed and notarized originals of all required joint venture forms mentioned above must be received by 4:30 p.m. prevailing time seven days prior to the scheduled letting date. These forms should be mailed to the following address:

Illinois Department of Transportation  
Bureau of Construction  
2300 S. Dirksen Parkway, Room 322  
Springfield, Illinois 62764

Any questions should be directed to the Prequalification Engineer, at 217/782-3413.



Letting: \_\_\_\_\_

Item No.: \_\_\_\_\_

Joint Venture Name: \_\_\_\_\_

Managing Party: Firm #1 is the managing party and must be the first company named in the joint venture.

**Firm #1/Managing Party**

**Firm #2**

**Firm #3**

Name: \_\_\_\_\_

Name: \_\_\_\_\_

Name: \_\_\_\_\_

Address: \_\_\_\_\_

Address: \_\_\_\_\_

Address: \_\_\_\_\_

Indicate the circumstances which apply to the Joint Venture.

☐ The project is estimated at less than \$1,000,000 and the following conditions exist:

☐ 1. One or more of the firms do not have the required financial capacity.

☐ Firm #1      ☐ Firm #2      ☐ Firm #3  
does not have sufficient available prequalification financial rating to perform the work.

☐ 2. One or more firms do not have the required work capacity.

☐ Firm #1      ☐ Firm #2      ☐ Firm #3  
does not have sufficient available prequalification work ratings to perform fifty percent of the work.

☐ 3. There is fifty-one percent or more common controlling ownership between the firms.

☐ Firm #1      ☐ Firm #2      ☐ Firm #3  
A statement indicating the relationship of the firms is attached.

☐ 4. The firms have common management.

☐ Firm #1      ☐ Firm #2      ☐ Firm #3  
A statement indicating the nature of common management is attached.

☐ The project is estimated at greater than \$1,000,000 and has been designated for restricted joint venturing. Joint venture restricted to three firms.

☐ The project is estimated at greater than \$1,000,000 and has been designated for unrestricted joint venturing. Names of additional firms are attached.

I / We being duly sworn, do hereby declare this to be a true and correct statement.

---

Subscribed and sworn to before me this \_\_\_\_\_ day of \_\_\_\_\_ , \_\_\_\_\_ .  
My commission expires \_\_\_\_\_ .  
\_\_\_\_\_  
(Notary Public)

(Notary Seal)

Firm #1/Managing Party \_\_\_\_\_  
Print Name Title  
\_\_\_\_\_  
Signature (Proprietor, Partner, Officer or Director)

---

Subscribed and sworn to before me this \_\_\_\_\_ day of \_\_\_\_\_ , \_\_\_\_\_ .  
My commission expires \_\_\_\_\_ .  
\_\_\_\_\_  
(Notary Public)

(Notary Seal)

Firm #2 \_\_\_\_\_  
Print Name Title  
\_\_\_\_\_  
Signature (Proprietor, Partner, Officer or Director)

---

Subscribed and sworn to before me this \_\_\_\_\_ day of \_\_\_\_\_ , \_\_\_\_\_ .  
My commission expires \_\_\_\_\_ .  
\_\_\_\_\_  
(Notary Public)

(Notary Seal)

Firm #3 \_\_\_\_\_  
Print Name Title  
\_\_\_\_\_  
Signature (Proprietor, Partner, Officer or Director)

---

This form must be received by the Department at the following address no later than 4:30 pm prevailing time at least seven (7) days prior to the letting of interest.

Illinois Department of Transportation  
Bureau of Construction  
Room 322  
2300 South Dirksen Parkway  
Springfield, Illinois 62764

**SPECIAL NOTICE REGARDING DISADVANTAGED BUSINESS ENTERPRISES**

January 17, 2003 LETTING

1. The proposals for the following items contain the Special Provision "Required Disadvantaged Business Participation". **It is the responsibility of each bidder to determine the results of the letting and for the "as read" low bidder to submit a DBE Utilization Plan (Plan), Form SBE 2026, to the Department within 7 working days after the date of the bid opening** as required by the Special Provision. Forms for the submittal of the Plan are available in each district's Bureau of Construction office or by calling the Department's Bureau of Small Business Enterprises at (217) 782-5490. Plans are to be submitted to the Illinois Department of Transportation, Bureau of Small Business Enterprises, Harry R. Hanley Building, 2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764. **Failure to submit a plan within 7 working days may be cause for rejection of the bid as nonresponsive and may subject the bidder to a penalty.**

The Bureau of Small Business Enterprises maintains a Disadvantaged Business Enterprises Directory (Directory) of certified Disadvantaged Business Enterprises (DBEs) for the purpose of providing a reference source to assist bidders in meeting the requirements of the Special Provision. **Only those firms certified as of the letting date may be included in the Plan.** You can view and download the most current listing of DBE firms/work categories at <http://www.dot.state.il.us>. Those who need a printed copy must contact the Bureau of Small Business Enterprises at (217) 782-5490.

Prime contractors may contact the individuals/consultants in #2 for information regarding available DBE firms. For assistance in meeting OJT and EEO goals, contractors may contact the consultants in #3. The complete listing of DBE, OJT and EEO consultants is available on IDOT's web site under Small Business Enterprises.

ITEM - %	ITEM - %	ITEM - %	ITEM - %	ITEM - %	ITEM - %
1. 10.00% DBE	2. 7.00% DBE	3. 10.00% DBE	4. 13.00% DBE	5. 13.00% DBE	
6. 10.00% DBE	7. 4.00% DBE	8. 7.00% DBE	9. 6.00% DBE	10. 5.00% DBE	
11. 6.00% DBE	12. 5.00% DBE	13. 10.00% DBE	14. 5.00% DBE	15. 5.00% DBE	
16. 10.00% DBE	17. 10.00% DBE	19. 8.00% DBE	20. 3.00% DBE	21. 15.00% DBE	
22. 10.00% DBE	24. 4.00% DBE	25. 5.00% DBE	26. 4.00% DBE	27. 5.00% DBE	
28. 4.00% DBE	29. 6.00% DBE	31. 3.00% DBE	32. 10.00% DBE	33. 5.00% DBE	
34. 5.00% DBE	35. 6.00% DBE	36. 3.00% DBE	38. 10.00% DBE	39. 8.00% DBE	
40. 8.00% DBE	42. 5.00% DBE	50. 5.00% DBE	52. 10.00% DBE	58. 10.00% DBE	
60. 10.00% DBE	62. 2.00% DBE	63. 3.00% DBE	65. 6.00% DBE	67. 13.00% DBE	
68. 13.00% DBE	70. 10.00% DBE	71. 5.00% DBE	72. 5.00% DBE	73. 12.00% DBE	
74. 5.00% DBE	76. 5.00% DBE	77. 12.50% DBE	78. 5.00% DBE	79. 9.00% DBE	
80. 4.00% DBE	82. 5.00% DBE	83. 10.00% DBE	84. 8.00% DBE	85. 6.00% DBE	
86. 7.00% DBE	89. 10.00% DBE	90. 9.00% DBE	91. 6.00% DBE	92. 10.00% DBE	
93. 10.00% DBE	95. 3.00% DBE	101. 10.00% DBE	102. 5.00% DBE	111. 12.00% DBE	
112. 10.00% DBE	113. 5.00% DBE	115. 12.00% DBE	116. 12.00% DBE	117. 10.00% DBE	
118. 10.00% DBE	119. 10.50% DBE	120. 5.00% DBE	121. 14.00% DBE	122. 7.00% DBE	
123. 10.00% DBE	124. 11.00% DBE	125. 12.00% DBE	1LR. 6.00% DBE		

2. Technical, management, financial and technology supportive services assistance is available to all DBE firms by contacting the following individuals:

**For Northern Illinois (Districts 1 – 3)****Management, Technical Assistance**

Mr. Edgardo Sobenes  
 IDOT Supportive Services Office  
 310 S. Michigan Ave., Suite 1605  
 Chicago, IL 60604  
 Phone: (312) 793-5668

**Technology Assistance (District 1)**

Bronner Group LLC  
 Ms. Gila J. Bronner  
 120 North LaSalle, Suite 1300  
 Chicago, IL 60602  
 Phone: (312) 943-8680  
 Email: [ralcares@bronnergroup.com](mailto:ralcares@bronnergroup.com)

**Technology Assistance (District 2 – 9)**

Sivart Consulting, Inc.  
 Mr. Norman W. Travis, Sr.  
 327 Missouri Avenue, Suite 622  
 East St. Louis, IL 62201  
 Phone: (618) 274-1019  
 Email: [sivart@sivartconsulting.com](mailto:sivart@sivartconsulting.com)

**For Southern Illinois (District 4 – 9)**

**Management, Technical Assistance**

Wicks Construction Services, Inc.  
5615 State Street  
East St. Louis, IL 62203  
Phone: (618) 394-0260  
Email: wicksvcs@earthlink.net

**Financial and Bonding Assistance (Statewide)**

Development Services Group  
Mr. George Dinges  
401 East Adams Street  
Springfield, IL 62701  
Phone: (217) 241-0336

- 
3. Contractors may contact the following On-the-Job Training (OJT) and Equal Employment Opportunity (EEO) supportive services consultants for assistance in meeting OJT and EEO goals.

Illinois Operating Engineers  
Mr. Timothy D. Clark, Project Director  
2803 Rochester Road  
P. O. Box 3505  
Springfield, IL 62708  
(217) 523-3282

Springfield Urban League  
Mr. Irvin Jackson, Project Director  
100 North 11th Street  
P. O. Box 3865  
Springfield, IL 62708  
(217) 789-0833

**SMALL PROJECTS LISTING**

The following items on this letting are small projects designated to encourage the participation of small businesses and or Disadvantaged Business Enterprises. For those projects that have less than 3,000 tons of bituminous products, the ownership of a bituminous plant is not required in accordance with 44 Illinois Administrative Code 650.70. These designated projects are open for bidding by any pre-qualified contractor who is rated with a Miscellaneous Bituminous Paving work rating, a Bituminous Aggregate Mixtures work rating or a Bituminous Plant Mix work rating. The financial rating requirements are unchanged.

98	57	48	126	88	97	127	110
71	106	40	134	66	20	107	61
108	41	109	105	103	94	81	99
114	128	24	100	86	76	64	42
39	44	23	7	9	95	10	51
25	52	53	54	55	56	93	96
69	75	104					

January 17, 2003 Letting  
Index Listing

PAVEMENT

129- Jackson	9R-1	FAP 332	US 51
130- Livingston	130,104,105,RS3	FAP 68	IL 23
13. Adams	11(RS-7,B-1)	FAS 1597/FAU 7830	IL 96
17. Adams	98-00265-00-WR	FAU 7824 & FAU 7799	18TH STREET
62. Champaign	(13X-1)RS-2&14RS	FAP 804	US 150
63. Champaign	4RS-5&(32R-1,10-72-1)RS-1	FAP 801 & FAP 725	IL 10 & MATTIS AVENUE
64. Christian	135RS-5	FAU 7897	MCADAM DRIVE
65. Clay-Richland	7WRS	FAP 327	US 50
14P. Clinton	(23,22,21)RS-2,22BR-I	FAP 327	US 50
66. Coles	SHILOH CEMETERY 2001-1	PARK ROADS	SHILOH CEMETERY
5. Cook	(2021&2122)RS-2	FAP 341	STONY ISLAND AVENUE
10. Cook	(2324.3&2424)RS-2	FAP 348	IL 43 (HARLEM AVENUE)
111. Cook	00-00068-00-RS	FAU 2585	MEACHAM ROAD
3. Cook	101RS-1&101B-R	FAP 350	IL 50
4. Cook	11-5RS-1	FAP 353	US 30
6. Cook	2002-041RS	FAP 29	US 12/20
7. Cook	3219RS-3	FAP 330	US 45(DESPLAINES RIVER RD)
112. Cook	99-00022-02-RS	VARIOUS-4 LOCATIONS	
113. DeKalb	125RS-3	FAP 553	IL 72
9. Kane-Kendall	12R-RS	FAU 3902	IL 31
67. Kane	T-R	FAP 341	IL 72
8. Lake	(2,2A&119)RS-9	FAP 330	IL 21
1. Lake	119RS-6	FAP 335	IL 60/IL 83
68. Lake	32N-5	FAP 880	IL 131
114. LaSalle	(31R-2)I	SBI 7	OR 6
11. LaSalle	(50-2)RS-4,BR-1&(50-3)RS-5	FAI 80	I-80
69. Lee	D2 MRS 2003-3	VARIOUS	VARIOUS
15. Macoupin-Montgomery	110RS-5,111RS-4	FAP 769	IL 108
70. Macoupin	D(W-2,RS-10)	FAP 662 & SBI 4	IL 4 & OLD IL 4
1P. Madison	60-12-1,60-12HB-2	FAP 310	IL 255
13P. Madison	60R-1	FAU 8955	IL 3
71. McDonough	39RS-6;40RS-4;41RS-2	FAP 310	US 67
2. McHenry	(15&15X)WRS-2	FAP 333	IL 120
115. McHenry	00-00024-00-WR	FAS 0035	WEST MAIN STREET
116. McHenry	00-13122-00-FP	FAU 4085	MCCULLOM LAKE ROAD
72. McHenry	15RS-7	FAP 333	IL 120
73. McHenry	2001-125R	FAP 333 & FAP 336	IL 120 & IL 31
74. Menard	97-00045-00-PV	FAS 634	CH 14
75. Ogle	D2 MRS 2003-5	FAS 2079	US 52
76. Peoria	(Y)RS-5	FAP 646	IL 40
77. Peoria	9W&RS	FAP 671	IL 8
117. Pike	D6 RESURFACING 2003-2	FAI 72	I-72
19. Pulaski	77-(1,2)RS-2	FAI 57	I-57
78. Sangamon	3I-11,21I-2	FAP 664, FAP 662, FAU 8012	WABASH AVE.&VETERAN'S PKWY
14. Sangamon	D6 RESURFACING 2003-3	FAS 1645, 618 & 634	IL 124
16. Sangamon	DISTRICT 6 RESURFACING 2003-1	FAI 55	I-55
118. St Clair	98-00043-00-RP	FAU 9168	OLD COLLINSVILLE ROAD
119. St. Clair	99-00044-00-PW	FAU 9169/9166	HARTMANN/W HW 50
12. Tazewell	105RS-5	FAU 6757	US 150
79. Tazewell	94-P4004-01-BT	FAU 6757	BIKE TRAIL ALONG US 150
120. Will	01-00074-27-TL	FAU 292	CATON FARM ROAD
121. Will	98-00010-00-SA	FAP 332	DIXIE HIGHWAY
20. Williamson-Pope	D-9 CONTR. MAINT. FY2003-8	SBI 147 & FAP 885	IL 37 & IL 146
80. Winnebago	103W&RS-1	FAU 5106	IL 70
81. Winnebago	D-2 PATCHING 2003-5	FAI 39	I-39

BRIDGES

131- Cook	2000-0291	FAU 2831	Kedzie Avenue
21. Will	99-2HB-4B	FAI 55	I-55
90. Vermilion	47VBR	FAP 332	US 150 & IL 1
83. Cook	0102B	FAU 1620	RIDGE ROAD
32. Champaign	10-32HBR	FAI 57	I-57
82. Clark	00-00257-00-BR	FAS 688	C.H. 8
22. Cook	0202.3B	FAU 1419	MADISON STREET
23. Cook	2002-021BR	FAU 2760	SHERMER ROAD
24. Cook	2002-068I	FAI 57	I-57
84. Cook	55R-DC-DR-B	FAU 3727	IL 58 (DEMPSTER STREET)
25. DuPage	2002-073BP	FAI 290	I-290
122. Edgar	01-04122-00-BR	TR 317	
37. Fayette	00-13127-00-BR	TR 315	
33. Fayette	9BR-1	FAP 777	IL 185
40. Franklin	D-9 CONTR. MAINT. FY2003-10	FAS 2869	IL 37
123. Greene	266BR	FAP 304	IL 16/100
36. Hamilton	93-07126-00-BR	TR 369	
29. Iroquois	00-00169-(00, 01, 02) - BR	FAS 335	CH 10
39. Jackson	12B-1	FAU 9701	OLD IL 13
34. Jefferson	13B-1	FAP 821	IL 15
85. Kankakee	(1)VBR	FAP 330	IL 17
124. Lake	112B	FAU 2784	SHERIDAN ROAD
86. Lake	135B	FAP 303	IL 173
125. Lake	99-00079-00-BR	FAU 1245	DEER PATH ROAD
35. Lawrence	17BR	FAP 332	IL 1
28. Livingston	96-00014-00-BR		WATSON STREET
30. Marshall	98-11125-00-BR	TR 77A	650 N
26. Morgan	69(9HB)I-1	FAI 72	I-72
87. Peoria-Tazewell	D4 BRIDGE PAINTING 2003	VARIOUS	VARIOUS
38. Randolph	00-01113-02-BR	TR 159A	ROSEBOROUGH ROAD
88. St. Clair	82-2HB-2HDF-1	FAI 70	I-55/70
89. St. Clair	82-5HBR-2	FAI 64	I-64
31. Tazewell	01-00021-00-BR	MS 2800	3RD STREET
41. Union	D-9 CONTR. MAINT. FY03-7	OR 1	BALD KNOB CROSS ROAD
91. Vermilion	97-18122-00-BR	TR 101	
27. Winnebago	1-HVBR-3&1-VBR	FAP 301	US 20

## ELECTRICAL

92. Cook	02-00141-00-LT	FAU 3514	IL 62
93. Cook	2002-099TS	FAU 1581	111TH STREET
42. Lake	2001-095TS	FAP 305	US 14
45. Macon	13(Z,Z-1)TS-1&12R-TS	FAP 323 & FAP 741	US 36 & IL 105
43. Peoria-Tazewell	D4 I-74 ITS SYSTEM-1	FAI 74	I-74
44. Various	D-8 TS MOD & FL BEACON 2003-1	VARIOUS	VARIOUS

## MISCELLANEOUS

132- Cook	94-P4075-01-BT		
133- Grundy	D-3 Annual Patching 2003-4		
134- Kane	2002-090I	FAP 326	IL 47
135- Various	D-3 Annual Patching 2003-1		
58. Cook	00-00146-00-BT		LAKE AVENUE
57. Calhoun	101I-4	FAP 761	IL 108
94. Carroll-JoDavies	D2 CS 2003-7	FAP 545 & FAP 650	IL 72 & IL 78
107. Champaign-Vermilion	D-5 ANNUAL PATCHING 2003-1	VARIOUS	VARIOUS
51. Cook	2002-053I	FAP 373	IL 171
50. Cook	2424.17I	FAI 90/94	I-90/94
95. Cook	531PCC-PP	FAU 2592	HICKS ROAD
47. Cook	D1 REFLECTOR REPL 2003-10	VARIOUS	VARIOUS
96. DeKalb	D-2 CS 2003-8	VARIOUS	VARIOUS
52. DuPage	2002-072BP	FAI 355 & FAI 290	I-355 & I-290
97. Henry	D-2 WETLAND MAINTENANCE 2003	FAP 585	IL 92
98. Iroquois	(38-5)T-1	FAI 57	I-57
61. Jackson	(9,10)-3-LS	FAP 322	US 51
56. Kane-Cook	2002-088I	FAP 360 & FAU 1321	IL 25 & IL 19
55. Kane	2002-087I	FAU 3887	IL 31
53. Lake	2002-080DM	FAP 342	IL 53/IL 120
99. Lee	D2 SHLDR. RS 2003-1	FAI 39	I-39
60. Madison	01-00002-01-BT		SIU TRAIL SPUR
126. Marshall	D4 DRAINAGE IMPROVEMENT 2003	FAP 645	IL 17
54. McHenry	21-WS	FAP 66	US 14
100. Peoria	D4 BUILDING DEMO 2003-1	FAI 74	I-74
101. Tazewell	01-00135-00-BT	RIVERSIDE PARK TRAIL	
102. Tazewell	93-00014-01-SD	FAS 464	SPRINGFIELD ROAD
127. Tazewell	D4 DRAINAGE STRUCTURE 2003	FAP 669	IL 29
108. Various	D-5 ANNUAL PATCHING 2003-2	VARIOUS	VARIOUS
109. Various	D-5 ANNUAL PATCHING 2003-3	VARIOUS	VARIOUS
49. Various	D1 H-T PVT MKG REPAIR 2003-11	VARIOUS	VARIOUS
46. Various	D1 PAINT PAV'T MRK 2003-2	VARIOUS	VARIOUS
48. Various	D1 PVT MKG 2003-12	VARIOUS	VARIOUS
103. Various	D2 MCHD NORTH	VARIOUS	VARIOUS
104. Various	D2 MCHD SOUTH	VARIOUS	VARIOUS
105. Various	D4 RAISED REFL PVT MKR 2003-9	VARIOUS	VARIOUS
106. Various	D4 WEED CONTROL SPRAYING 2003	VARIOUS	VARIOUS
110. Various	DIST. 8 WEED SPRAYING 2003-1	VARIOUS	VARIOUS
128. Various	VARIOUS	FAI 39	I-39
136. Winnebago-Ogle	N. CENTRAL ILL ITMS	FAP 301 & FAI 39	US 20 & I-39

## ILLINOIS DEPARTMENT OF NATURAL RESOURCES

1LR. LaSalle	RECLAMATION OF THE BENTS MINE
2LR. Menard	RECLAMATION OF LINCOLN COAL CO. MINE GROUP

## FOR REVIEW &amp; INSPECTION ONLY

6P. Madison	127-1R-3, (34-1)-1	FAP 600	IL 159
12P. Madison	127-2R-3	FAP 600	IL 159
4P. Madison	60-12	FAP 310	IL 255 (ALTON BYPASS)
15P. Madison	60-14HB-1	FAP 310	IL 255

## Illinois Department of Transportation

# INVITATION FOR BIDS

---

Volume V

Springfield, Illinois, December 6, 2002

No. 49a

---

This invitation is the official advertisement and solicitation for bids issued by the Illinois Department of Transportation to secure the performance of highway work by contract, airport work by contract and contract work solicited by the Illinois Department of Natural Resources. The Invitation for Bids is published in the Transportation Bulletin and is available on the Department's Internet website at <http://www.dot.state.il.us> and through electronic subscription. Questions concerning this invitation should be directed to:

Mr. Tom Tyler  
Chief Contract Official  
Harry R. Hanley Building  
Room 323  
2300 South Dirksen Parkway  
Springfield, IL 62764  
(217)782-7806  
Fax: (217)785-1141  
TDD: (217)524-4875  
tylertn@nt.dot.state.il.us

### **NOTICE OF LETTING - January 17, 2003**

1. **LETTING DUE DATE AND TIME FOR SUBMISSION AND OPENING OF BIDS.** The Department of Transportation is requesting offers in the form of sealed bids from responsible contractors to fill the State's needs as described in this invitation. Sealed bids for the contract items described herein will be accepted at the above address of the Chief Contract Official and at the auditorium in the Harry R. Hanley Building by U.S. Mail, delivery service or hand deposit until 10:00 a.m. prevailing local time **January 17, 2003**, at which time the bids will be publicly opened and read. The Department will not open or read bids received after the stated opening date and time.
2. **RULES GOVERNING LETTING.** This letting is subject to and governed by the rules of the Department adopted at 44 Illinois Administrative Code 650 and 44 Illinois Administrative Code 660, and by the provisions of this invitation. Copies of the rules are available by contacting the above address of the Chief Contract Official.
3. **INSTRUCTIONS TO BIDDERS.** Read the following instructions carefully before submitting any bid. Failure to follow these instructions and the rules may result in the rejection of your bid. The Department reserves the right to reject any and all bids, to waive minor or immaterial irregularities, informalities or technicalities, to advertise for new bids, or to request confirmation or clarification from any bidder regarding a bid.



- (a) **CONTRACT ITEM DESCRIPTIONS.** A summary description of each contract item advertised in this invitation is given following these instructions by Item numbers. Bids shall be submitted by Item number. A contract number appears after the Item number. The contract number will also be shown on the contract documents for the contract that the Item number represents. The summary description provided for the proposed work, quantities and time for completion for each Item are for information only and are subject to the terms published in the contract documents for bidding.
- (b) **CONTRACT DOCUMENTS FOR BIDDING.** Contract documents for bidding include a Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document and a set of Plan documents. These documents may be separate or combined into one document. Contract documents for bidding applicable to each Item number advertised in this invitation may be examined at the above address of the Chief Contract Official. In addition, contract documents for bidding highway work may be examined at the respective District Offices in which the prospective work is located. The names and addresses of the District Engineers are as follows:

District	District Engineer	Address
1	J. P. Kos	201 West Center Court, Schaumburg, IL 60196-1196
2	G. Mounts	819 Depot Avenue, Dixon, IL 61021
3	D. O'Keefe	700 East Norris Drive, Ottawa, IL 61350
4	J. E. Crowe	401 Main Street, Peoria, IL 61602-1111
5	D. Clark	Route 133 West, Paris, IL 61944
6	C. Reed	126 East Ash Street, Springfield, IL 62704-4766
7	S. E. Grabski	State Highway Building, Effingham, IL 62401
8	V. Modeer	1102 Eastport Plaza Dr., Collinsville, IL 62234
9	T. Zerrusen	State Highway Building, P.O. Box 100, Carbondale, IL 62901-0100

Contract documents for bidding will not be loaned to prospective bidders. They may be purchased at the above address of the Chief Contract Official. A form for purchases is included in the Transportation Bulletin, and is entitled "Request for Proposal Forms and Plans & Request for Authorization to Bid" (BDE 124). A charge of \$15 will be made for each contract item requested. Payment shall be made by check, bank draft, or money order payable to the order of Treasurer, State of Illinois. Currency will not be accepted. No refunds will be made for contract documents returned or not bid.

- (c) **PREQUALIFICATION.** Any contractor desiring to bid shall be prequalified in accordance with the rules of the Department, adopted at 44 Illinois Administrative Code 650, prior to being granted Authorization to Bid. Prequalification may be waived for particular contract items. In such cases, the manner of determining bidder responsibility will be stated in the contract documents for bidding. Contractors who desire to become prequalified or to renew their prequalification for this letting must file with the Department of Transportation, Bureau of Construction, Room 322, 2300 South Dirksen Parkway, Springfield, Illinois 62764, a Contractor's Statement of Experience and Financial Condition no later than 4:30 p.m. prevailing local time, December 27, 2002. A Contractor will not be prequalified for this letting unless the statement is received before the time and day established.

- (d) AUTHORIZATION TO BID. Contractors planning to bid MUST request Authorization to Bid prior to 4:30 p.m. prevailing time January 14, 2003. No Authorization to Bid will be issued after that time. Requests for Authorization to Bid submitted by U.S. Mail or courier delivery will not be honored unless received prior to 4:30 p.m. prevailing local time January 14, 2003, at the Department of Transportation, Bureau of Construction, Room 322, 2300 South Dirksen Parkway, Springfield, Illinois 62764. A form to request authorization to bid is included in the Transportation Bulletin, and is entitled "Request for Proposal Forms and Plans & Request for Authorization to Bid" (BDE 124).
- (e) AFFIDAVIT OF AVAILABILITY. With each request for Authorization to Bid, prospective bidders shall submit a sworn statement, showing all uncompleted contracts awarded to them and all low bids pending award for all public and private work using the format shown in the Affidavit of Availability Form attached to this bulletin. The sworn statement relative to contracts and pending awards must be in complete detail, and must be properly signed and acknowledged. Facsimiles of the sworn statement will be accepted for analysis, but Authorization to Bid will be issued only upon receipt of a signed and properly completed original statement. Any omission or misstatement of fact in the sworn statement will be considered as sufficient grounds for the disqualification of the bidder and the rejection of bids. Prospective bidders shall notify the Department promptly of any low bids pending award or contracts awarded which might occur between the date of submission of the sworn statement and the date of letting. A form to report this information is included in the Transportation Bulletin, and is entitled "Affidavit of Availability" (BC 57).
- (f) JOINT VENTURES. The Transportation Bulletin includes a Special Notice Regarding Joint Ventures. The Special Notice explains the procedures for approval to bid as a joint venture. Prequalified contractors desiring to bid as a joint venture must submit the properly completed documentation no later than 4:30 p.m. prevailing local time January 10, 2003. The required joint venture forms are included in the Transportation Bulletin, and entitled "Request for Proposal Forms and Plans & Request for Authorization to Bid" (BDE 124), "Affidavit of Availability" (BC 57) and Certificate of Joint Venture" (BC 2267). The original BC 2267 must be submitted.
- (g) EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF THE WORK. The bidder shall, before submitting a bid on any contract item, carefully examine the provisions of the contract documents for bidding and all contract documents referenced therein that comprise the contract as defined in Article 101.09 of the Standard Specifications for Road and Bridge Construction. The bidder shall inspect in detail the site of the proposed work, investigate and become familiar with all the local conditions affecting the contract and the detailed requirements of construction.

If the Department has made a sub-surface examination of the site of the work, the borings, test pits, or other information pertaining thereto are available for examination by all bidders by written request to the office of the District Engineer of the district in which the work is to be performed. The availability of subsurface information from the Department is solely for the convenience and information of the bidder and shall not relieve the bidder of the duty to make, and the risk of making, examinations and investigations as required to assess conditions affecting the work. Any data furnished in the contract plans is for information only and does not constitute a part of the contract. The Department makes no representation or warranty, express or implied, as to the information conveyed or as to any interpretations made from the data.

Submission of a bid shall be a conclusive assurance and warranty the bidder has made these examinations and the bidder understands all requirements for the performance of the work. If the bid is accepted, the bidder will be responsible for all errors in the proposal resulting from a failure or neglect to comply with these instructions. The Department will not be responsible for any costs, expenses, losses, or change in anticipated profits resulting from such failure or neglect of the bidder to make these examinations.

The bidder shall take no advantage of any error or omission in the proposal and advertised contract. Any prospective bidder who desires an explanation or interpretation of the plans, specifications, or any of the contract documents, shall request such in writing from the Central Bureau of Design and Environment at the above address of the Chief Contract Official. The request should be made in sufficient time to allow a written reply by the Department that can reach all prospective bidders before submission of their bids. Any reply given a prospective bidder concerning any of the contract documents, plans, and specifications will be furnished to all prospective bidders in the form determined by the Department including, but not limited to, an addendum, if the information is deemed by the Department to be necessary in submitting bids or if the Department concludes the information would aid competition. Oral explanations, interpretations, or instructions given before the submission of bids unless at a prebid conference will not be binding on the Department.

- (h) ADDITIONAL INSTRUCTIONS. The Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document for each contract item includes specific and additional information and instructions pertaining to submission of bids. That information should be carefully read and the instructions followed by the bidder.
- 4. IMPORTANT DATES FOR BIDDERS. All due dates published in this invitation are summarized for convenient reference by potential bidders on the page entitled "Important Dates for Bidders". Bidders are cautioned that all due dates are strictly enforced.
- 5. PART OF THE CONTRACT. This invitation is made part of the contract by operation of Article 101.09 of the Standard Specifications for Road and Bridge Construction.

---

This invitation issued under the authority of the Department of Transportation, State of Illinois.

Kirk Brown, Secretary of Transportation

# IMPORTANT DATES FOR BIDDERS

## January 17, 2003 Bid Opening

There are five important dates that bidders must be aware of when planning to bid on projects advertised by the Illinois Department of Transportation. Those dates for the **January 17, 2003** Letting are as indicated below:

### PREQUALIFICATION

Any contractor who desires to become prequalified to bid on work advertised by IDOT must submit the properly completed prequalification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days prior to the letting of interest. This prequalification requirement applies to first time contractors, contractors renewing expired ratings, contractors maintaining continuous prequalification or contractors requesting revised ratings.

The prequalification cut-off date is 4:30 p.m. prevailing time **December 27, 2003**  
Also, to be eligible to bid, existing prequalification ratings must be effective through the date of letting.

### JOINT VENTURES

Prequalified contractors wishing to combine bidding capacity and bid items as joint ventures must submit the appropriate properly completed forms no later than 4:30 p.m. prevailing time, seven (7) days prior to the letting date. The required joint venture forms are the "Request for Proposal Forms and Plans & Request for Authorization to Bid" (BDE 124), the ORIGINAL "Affidavit of Availability" (BC 57) and the ORIGINAL "Certificate of Joint Venture" (BC 2267).

The Joint venture cut-off date is 4:30 p.m. prevailing time **January 10, 2003**

### REQUESTS FOR AUTHORIZATION TO BID

Contractors wanting to bid on items included in a particular letting must submit the properly completed "Request for Proposal Forms and Plans & Request for Authorization to Bid" (BDE 124) and the properly completed ORIGINAL "Affidavit of Availability" (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to letting date. The Authorization to Bid request cut-off date is 4:30 p.m. prevailing time **January 14, 2003**

### SUBMITTAL OF BIDS

The time and place of letting is always listed in the Transportation Bulletin. Most lettings are held at 10:00 a.m. prevailing time in the Auditorium of the IDOT Harry R. Hanley Building located at 2300 South Dirksen Parkway, Springfield, Illinois.

No bid will be accepted unless delivered prior to the time specified in the Transportation Bulletin. Bidders submitting bids by U.S. Mail or courier are cautioned to allow sufficient time for delivery.

### DBE UTILIZATION PLANS

Projects requiring DBE participation require the AS-READ-LOW-BIDDER to submit the required utilization plan to the Bureau of Small Business within seven (7) working days after the letting.

The cut-off date for the submittal of required DBE utilization plans is **January 29, 2003**

**Items 1P, 13P and 14P were previously advertised as Review and Inspection projects only. Bids are now being accepted on these items for the January 17, 2003 Letting.**

- 1P. Contract No. 96743 Madison County District 8  
Section 60-12-1,60-12HB-2  
FAP Route 310 (IL 255) Project NHF-310(69)  
3.07 km of widening and resurfacing to four lanes along IL Route 111 from just south of Jackson Drive to north of Airline Drive in Wood River and Bethalto and the reconstruction of Airline Drive transitioning from two lanes to four lanes and the construction of a 2 span, 1 @ 29.5 m and 1 @ 27.5 m continuous composite concrete and steel welded plate girder structure to carry Airline Drive over IL Route 255 in Bethalto; includes 223 m soldier piles HP 310 X 110; 328 m soldier piles HP 360 X 152; 6,471 stud shear connectors; 4 traffic barrier terminals; 593 raised reflective pavement markers; 3 full-actuated controllers and cabinets; 33 signal heads; 2,687 units tree removal; 150,410 cu m earth excavation; 709 cu m removal and disposal of unsuitable material; 3,308 sq m riprap; 8,956 sq m bituminous base course; 422 sq m bridge approach pavement; 22,541 sq m pavement removal; 3,906 sq m bituminous base course removal; 12,825 sq m paved shoulder removal; 483 sq m pavement patching; 6,718 sq m bituminous shoulders; 2,496 cu m structure excavation; 1,656 cu m concrete structures; 539 cu m concrete superstructure; 181,110 kg structural steel; 120,238 kg reinforcement bars; 163,840 kg epoxy coated reinforcement bars; 180 m steel piles HP 250 X 62; 1,246 sq m temporary sheet piling; 980 cu m concrete box culverts; 1,599 m pipe underdrains; 5,494 m combination concrete curb and gutter; 62 m steel plate beam guardrail; 17,469 m thermoplastic pavement marking line; 956 m paint pavement marking line; 1,444 m conduit in trench; 5,859 m electric cable in conduit; 8 steel mast arm assemblies and poles; 44 m concrete foundations; 2,020 m detector loop; 2,072 m tons bituminous concrete surface course, SUPERPAVE, Mix D, N 50; 2,414 m tons leveling binder, SUPERPAVE, N 50; 46,041 sq m bituminous concrete pavement (full-depth), SUPERPAVE; mobilization; traffic control and protection. (Completion Date: July 01, 2004 Plus 20 Working Days) (Job No. C-98-032-01) (8-83830-0000, 8-83840-0000) (SUPERPAVE) (10.50% DBE)
- 13P. Contract No. 76295 Madison County District 8  
Section 60R-1  
FAU Route 8955 (IL 3)  
0.68 mile of 7 feet and variable width widening, bituminous surface removal, variable width bituminous concrete resurfacing and bituminous and aggregate shoulders on Illinois Route 3 to add a center left turn lane from Delmar Avenue to Illinois Route 111 in Godfrey; includes 827 units tree removal; 6,072 cu yds earth excavation; 2,810 cu yds furnished excavation; 1,609 cu yds earth excavation for erosion control; 543 tons riprap; 32 cu yds gabions; 7,645 sq yds subbase granular material; 1,258 sq yds aggregate base course; 99 tons incidental bituminous surfacing; 270 sq yds PCC pavement; 1,403 sq ft PCC sidewalk; 2,839 sq yds bituminous surface removal; 554 sq yds pavement removal; 2,319 ft gutter removal; 298 ft bituminous concrete curb removal; 222 sq yds bituminous concrete shoulder removal; 75 sq yds bituminous concrete pavement patches; 8,479 ft strip reflective crack control treatment; 932 sq yds aggregate shoulders; 2,592 sq yds bituminous shoulder, SUPERPAVE; 655 sq ft temporary sheet piling; 715 ft combination concrete curb and gutter; 650 ft steel plate beam guardrail; 4 traffic barrier terminals; 358 ft guardrail removal; 15,682 ft thermoplastic pavement marking line; 171 raised reflective pavement markers; 1,178 ft conduit in trench; 4,294 ft electric cable in conduit; 4 steel mast arms assemblies and poles; 64 ft concrete foundations; 34 shade trees; 16 intermediate trees; 6,030 sq yds bituminous base course, SUPERPAVE; 954 tons polymerized bituminous concrete surface course, matrix asphalt, SUPERPAVE; 2,378 sq yds bituminous removal (miscellaneous); 197 tons bituminous concrete surface course, SUPERPAVE, MIX D, N70; 58 tons bituminous concrete binder course, SUPERPAVE, IL-19, N70; 625 tons leveling binder, SUPERPAVE, N70; 1,034 ft storm sewers; mobilization; traffic control and protection. (Completion Date: September 15, 2003 Plus 10 Working Days) (Job No C-98-028-02) (8-89000-0100) (SUPERPAVE) (10.00% DBE)

**Items 1P, 13P and 14P were previously advertised as Review and Inspection projects only. Bids are now being accepted on these items for the January 17, 2003 Letting.**

- 14P. Contract No. 76385                      Clinton County                      District 8  
Section (23,22,21)RS-2,22BR-I  
FAP Route 327 (US 50)                      Project ACF-327(24)  
1.71 miles of pavement patching, bituminous surface removal, 46 ft. and variable width bituminous concrete resurfacing, curb and gutter and storm sewers on U.S. Route 50 from 11th Street to east of Lake Street in Carlyle. Also included are repairs to the bridge over the Kaskaskia River which includes the expansion joints, bearings, deck drains and a concrete deck overlay; includes 592 units tree removal; 4,840 cu yds earth excavation; 13,668 tons riprap; 210 sq yds aggregate base course; 391 sq yds PCC driveway pavement; 3,902 sq ft PCC sidewalk; 11,071 sq yds bituminous surface removal; 766 sq yds driveway pavement removal; 300 ft curb removal; 5,246 ft gutter removal; 6,454 ft combination curb and gutter removal; 2,373 sq ft sidewalk removal; 965 sq yds bituminous concrete removal (deck); 589 sq yds bituminous shoulder removal; 612 sq yds pavement patching; 1,927 sq yds aggregate shoulders; 4,181 sq yds bituminous shoulders; 6 cu yds concrete removal; 7 cu yds concrete superstructure; 18 elastometric bearing assemblies; 5,000 lbs structural steel; 18 jack and remove existing bearings; 830 lbs epoxy coated reinforcement bars; 3,211 ft storm sewers; 5,012 ft concrete gutter; 7,066 ft combination concrete curb and gutter; 2,850 ft steel plate beam guardrail; 14 traffic barrier terminals; 2,970 ft steel plate beam guardrail removal; 2,349 ft thermoplastic pavement marking line; 15,196 ft paint pavement marking line; 125 raised reflective pavement markers; 10 cu ft polymer concrete; 2,076 tons bituminous concrete surface course, SUPERPAVE, Mix D, N70; 1,038 tons leveling binder, SUPERPAVE, N70; 13,631 sq yds bituminous surface removal; 957 sq yds bridge deck microsilica concrete overlay; mobilization; traffic control and protection. (Completion Date: November 30, 2003) (Job No C-98-064-02) (8-89303-0100) (SUPERPAVE) (10.50% DBE)

**REVIEW AND INSPECTION ONLY**

Items 4P, 6P, 12P and 15P are **NOT** included in the **January 17, 2003 Letting** but are expected to be included in an undetermined future letting. They are being published to allow for review and inspection by potential bidders and suppliers. **They are NOT for bidding purposes at this time.**

**Plans and Specifications.** Those contractors who have previously requested and received plans and specifications **DO NOT need to request additional sets** unless desired. The cost of the plans and specifications will not be billed until such time as these jobs are placed on a letting. Please retain your plans and specifications and any changed (Addenda) will be mailed as they occur.

**PAVEMENT SECTION**

- 4P. Contract No. 76384 Madison County District 8  
Section 60-12  
FAP Route 310 (IL 255 (ALTON BYPASS)) Project ACNHF-310(73)  
7.05 kilometers of grading 2 @ 7.2 m and variable width paving, 1.8 m and 3 m width bituminous shoulders, five concrete box culverts, and three concrete noise barrier walls on Illinois Route 255 (Alton ByPass) from Illinois Route 143 to Illinois Route 140; includes 56 traffic barrier terminals; 1,569 raised reflective pavement markers; 10,968 unit tree removal; 1,432,965 cu m earth excavation; 2,694 cu m removal and disposal of unsuitable materials; 2,631 cu m porous granular embankment; 11,804 sq m riprap; 239,911 sq m processing lime modified soils; 1,513 sq m bridge approach shoulders; 13,065 m tons aggregate shoulders; 91,067 sq m bituminous shoulders; 4,539 cu m structure excavation; 3,045 cu m concrete structures; 308,250 kg reinforcement bars; 203,440 kg epoxy coated reinforcement bars; 1,423 cu m concrete box culverts; 3,202 m storm sewers; 35,199 m pipe underdrains; 1,509 m concrete gutter; 2,761 m steel plate beam guardrail; 9,960 kg breakaway structural steel sign support; 797 kg breakaway tubular steel sign support; 104 m overhead sign structure span; 64 m overhead sign structure walkway; 36 cu m concrete foundations; 42,368 m thermoplastic pavement marking line; 5,652 m preformed plastic pavement marking line; 42,580 m tons material transfer device; 136,990 sq m bituminous concrete pavement (full-depth), SUPERPAVE; 443 cu m caisson shafts; 855 m combination concrete curb and gutter; mobilization; traffic control and protection. (Completion Date: July 31, 2004) (Job No C-98-034-01) (8-83790-0100, 8-83790-0200, 8-05102-0200) (SUPERPAVE) (10.00% DBE)
- 6P. Contract No. 76014 Madison County District 8  
Section 127-1R-3,(34-1)-1  
FAP Route 600 (IL 159) Project ACHPD-ACF-1167(2)  
The widening and resurfacing to five lanes 3.64 km of IL Route 159 from north of FAI Route 270 north to Harvard Drive in Edwardsville, the construction of 728 m of relocated IL Route 159, the reconstruction of Kettle River Drive and Cougar Road, the widening and resurfacing of Center Grove Road to add through and right turn lanes and the extension of pedestrian box culvert all located in Glen Carbon and Edwardsville; includes 1,317 raised reflective pavement markers; 5 service installations; 4 full-actuated controllers and cabinets; 110 inductive loop detectors; 4,684 units tree removal; 20,473 cu m earth excavation; 19,494 cu m furnished excavation; 1,056 m tons subbase granular material; 5,213 sq m aggregate base course; 504 m tons aggregate surface course; 33,173 sq m bituminous concrete binder course; 541 sq m PCC pavement; 5,336 sq m PCC driveway pavement; 4,964 sq m PCC sidewalk; 38,520 sq m bituminous surface removal; 9,426 sq m pavement removal; 11,907 sq m driveway pavement removal; 2,756 m combination curb and gutter removal; 10,229 sq m bituminous shoulder removal; 1,057 sq m pavement patching; 14,346 m strip reflective crack control treatment; 10,064 kg reinforcement bars; 174 m precast concrete box culverts; 89 cu m concrete box culverts; 5,445 m storm sewers; 665 m pipe underdrains; 10,555 m combination concrete curb and gutter; 259 m steel plate beam guardrail; 619 m guardrail removal; 26,934 m thermoplastic pavement marking line; 3,467 m conduit in trench; 19,903 m electric cable in conduit; 24 steel mast arm assemblies and poles; 134 m concrete foundations; 4,991 m detector loop; 7,943 m tons bituminous concrete surface course, SUPERPAVE, Mix E, N 70; 21,802 m tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N 70; 5,311 m tons leveling binder, SUPERPAVE N 70; 13,986 sq m bituminous concrete pavement (full-depth), SUPERPAVE; 11,992 sq m bituminous shoulders, SUPERPAVE; 74 signal heads; 61,190 sq m processing lime modified soils; mobilization; traffic control and protection. (Completion Date: June 15, 2004) (Job No. C-98-090-01) (8-82000-0200) (SUPERPAVE) (10.50% DBE)



**REVIEW AND INSPECTION ONLY**

Items 4P, 6P, 12P and 15P are **NOT** included in the **January 17, 2003 Letting** but are expected to be included in an undetermined future letting. They are being published to allow for review and inspection by potential bidders and suppliers. **They are NOT for bidding purposes at this time.**

**Plans and Specifications.** Those contractors who have previously requested and received plans and specifications **DO NOT need to request additional sets** unless desired. The cost of the plans and specifications will not be billed until such time as these jobs are placed on a letting. Please retain your plans and specifications and any changed (Addenda) will be mailed as they occur.

- 12P. Contract No. 76013 Madison County District 8  
Section 127-2R-3  
FAP Route 600 (IL 159) Project ACF-600(56)  
1.82 kilometers of widening to five lanes and resurfacing of Illinois Route 159 from Illinois Route 162 in Maryville to Glen Crossing Road in Glen Carbon; includes 1,051 stud shear connectors; 535 raised reflective pavement markers; 1 electric service installation; 1 full-actuated controller and cabinet; 4,558 units tree removal; 17,793 cu m earth excavation; 185 cu m channel excavation; 13,345 cu m furnished excavation; 877 sq m riprap; 25,555 sq m processing lime modified soils; 6,152 sq m aggregate base course; 3,770 sq m bituminous base course; 340 m tons aggregate surface course; 309 m tons incidental bituminous surfacing; 1,358 sq m PCC driveway pavement; 3,191 sq m PCC sidewalk; 8,547 sq m bituminous surface removal; 2,408 sq m pavement removal; 1,694 m gutter removal; 885 sq m bituminous concrete removal; 1,642 sq m paved shoulder removal; 13 sq m pavement patching; 6,628 m strip reflective crack control treatment; 4,476 m tons bituminous shoulders, SUPERPAVE; 301 cu m concrete structures; 11,420 kg epoxy coated reinforcement bars; 90 m precast concrete box culvert; 2,707 m storm sewers; 520 sq m geocomposite wall drain; 3,347 m tons material transfer device; 178 m soldier piles, HP 360 x 152; 3,810 sq m bituminous base course, SUPERPAVE; 346 m tons bituminous concrete surface course, SUPERPAVE, Mix C, N50; 3,347 m tons polymerized bituminous concrete surface course, SUPERPAVE, Mix E, N70; 346 m tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N50; 14,847 m tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N70; 1,978 m tons leveling binder, SUPERPAVE, N70; 3,690 sq m bituminous concrete pavement (full-depth), SUPERPAVE; 4 steel mast arm assemblies and poles; 19 m concrete foundations; 13,544 m thermoplastic pavement marking line; mobilization; traffic control and protection. (Completion Date: November 01, 2004) (Job No C-98-067-02) (8-82000-0300) (SUPERPAVE) (10.00% DBE)

**BRIDGE SECTION**

- 15P. Contract No. 76527 Madison County District 8  
Section 60-14HB-1  
FAP Route 310 (IL 255) Project ACNHF-310(79)  
The reconstruction of Wood Station Road on new vertical and horizontal alignments and the construction of a two span, 2 @ 27.7 m continuous composite concrete and steel web plate girder structure on vaulted abutments to carry Wood Station Road over proposed IL Route 255 located northeast of Alton; includes 2,196 stud shear connectors; 8 traffic barrier terminals; 92 units tree removal; 18,601 cu m earth excavation; 70,405 cu m furnish excavation; 867 sq m riprap; 8,068 sq m aggregate base course; 221 m tons aggregate surface course; 19 m tons bituminous material (cover and seal coats); 95 m tons cover coat aggregate; 47 m tons seal coat aggregate; 306 m tons leveling binder, SUPERPAVE, N 50; 364 m tons bituminous concrete surface course, SUPERPAVE, Mix C, N 50; 214 sq m bridge approach pavement; 509 cu m structure excavation; 369 cu m concrete structures; 259 cu m concrete superstructure; 95,820 kg structural steel; 29,930 kg reinforcement bars; 51,710 kg epoxy coated reinforcement bars; 315 m steel piles HP 250 x 62; 725 m steel piles HP 310 x 79; 176 cu m concrete box culverts; 130 m steel plate beam guardrail; 6,422 sq m bituminous removal (miscellaneous); mobilization; traffic control and protection. (Completion Date: July 01, 2004) (Job No. C-98-165-01) (8-83960-0000) (SUPERPAVE) (10.50% DBE)



## Letting Item Descriptions

Paving

Bridge

Electrical

Miscellaneous

Division of Aeronautics

Division of Natural Resources

**PAVEMENT SECTION**

1. Contract No. 60166                      Lake County                      District 1  
Section 119RS-6  
FAP Route 335 (IL 60/IL 83)  
3.14 miles of 2 @ 24 ft width milling and bituminous concrete surface on IL Route 60/IL Route 83 from EJ & E Railroad to IL Route 21 located in Mundelein and Vernon Hills; includes 124,777 sq yds milling; 1,548 sq yds patching; 2,734 sq yds bituminous shoulders, SUPERPAVE; 1,050 ft curb and gutter removal and replacement; 91,592 ft thermoplastic pavement marking; 7,983 ft detector loop replacement; 12,579 tons polymerized bituminous concrete surface course, SUPERPAVE, Mix E, N 90; 593 cu yds earth excavation; 4,041 sq yds topsoil; 0.8 acre seeding; 400 tons leveling binder (machine method); 593 cu yds removal and disposal of unsuitable material; 50 sq ft corrugated median; mobilization; traffic control and protection. (40 Working Days) (Job No. C-91-337-96) (1-74788-0000) (SUPERPAVE) (10.00% DBE)
2. Contract No. 60173                      McHenry County                      District 1  
Section (15&15X)WRS-2  
FAP Route 333 (IL 120) Project ACNHF-333(8)  
3.8 km of variable width widening, milling, resurfacing, intersection improvements, traffic signal installation and lighting on IL Route 120 from IL Route 47 to Fleming Road in Woodstock; includes 357 m tons bituminous concrete surface course, SUPERPAVE, N30 Low ESAL; 43 luminaires; 1 controller; 71 shade trees; 19 intermediate trees; 3 units perennial plants; 4,888 cu m earth excavation; 3,179 cu m removal and disposal of unsuitable material; 1,548 cu m furnished excavation; 1,282 cu m porous granular embankment; 4,371 cu m trench backfill; 30,990 sq m topsoil; 600 sq m compost; 1.4 ha seeding 17,040 sq m sodding; 8,932 sq m sub-base granular material; 7,341 sq m concrete base course; 2,963 sq m concrete sidewalk; 32,829 sq m milling; 2,974 sq m pavement removal; 1,393 sq m patching; 7,377 sq m aggregate shoulders; 3,760 m concrete curb and gutter; 2.7 sq m sign panel; 13,947 m thermoplastic pavement marking; 1,777 m electric cable; 43 aluminum light poles; 308 m storm sewer (water main requirements); 1,165 sq m temporary pavement; 3,527 sq m bituminous base course, SUPERPAVE; 7,845 m tons bituminous concrete binder and surface course, SUPERPAVE, Mixture D; 4,007 sq m bituminous shoulders, SUPERPAVE; 1,011 sq m aggregate subgrade; 9 signal heads; 3 lighting controllers; 1,073 m trench and backfill; 27 manholes; 85 catch basins; mobilization; traffic control and protection. (Completion Date: September 29, 2003 Plus 10 Working Days) (Job No C-91-345-96) (1-73242-0100) (SUPERPAVE) (7.00% DBE)
3. Contract No. 60444                      Cook County                      District 1  
Section 101RS-1&101B-R  
FAP Route 350 (IL 50) Project BRF-F-350(17)  
5.0 miles of 2 @ 24 ft and variable width milling and bituminous concrete surface on IL Route 50 from Flossmoor Road to Steger Road and removal and replacement of the existing structure carrying IL Route 50 over Butterfield Creek, all located in Matteson, Richton Park and University Park; includes 628 cu yds earth excavation; 1,816 cu yds removal and disposal of unsuitable material; 567 cu yds sub-base granular material; 4,473 cu yds furnished excavation; 1,297 cu yds granular embankment; 1,283 sq yds topsoil; 5,090 sq yds compost; 2,390 ft grading and shaping ditches; 1.60 acres seeding; 4,800 sq yds concrete base course; 22,867 sq yds milling; 4,630 sq yds pavement removal; 11,228 sq yds patching; 1,517 tons aggregate shoulders; 2,737 sq yds bituminous shoulders, SUPERPAVE; 340 sq yds temporary sheet piling; 2 box culvert end sections; 1,800 ft concrete curb and gutter; 20,510 sq ft concrete median surface; 2,664 ft steel plate beam guardrail; 80,708 ft thermoplastic pavement marking; 3,588 ft electric cable; 4,644 ft detector loop replacement; 8,121 sq yds concrete surface removal (cold milling); 22,589 tons polymerized bituminous concrete binder and surface course, SUPERPAVE, Mixture E; 9,289 tons leveling binder (machine method) SUPERPAVE; 195 ft precast concrete box culvert 12' x 11'; 2,063 sq yds temporary pavement; mobilization; traffic control and protection. (Completion Date: October 31, 2003 Plus 05 Working Days) (Job No C-91-359-97) (1-74058-0000 & 1-75161-0100) (SUPERPAVE) (10.00% DBE)
4. Contract No. 62363                      Cook County                      District 1  
Section 11-5RS-1  
FAP Route 353 (US 30)  
2.73 miles of 2 @ 22 ft and variable width milling and bituminous concrete surface on U.S. Route 30 (Lincoln Highway) from Halsted Street to IL Route 394 (Bishop Ford Expressway) in Chicago Heights and Ford Heights; includes 82,526 sq yds milling; 4,000 ft curb and gutter removal and replacement; 1,309 sq yds patching; 117 tons aggregate shoulders; 792 ft detector loop replacement; 64,191 ft thermoplastic pavement marking; 8,483 tons bituminous concrete binder and surface course, Mix D, N 70; mobilization; traffic control and protection. (55 Working Days) (Job No. C-91-001-02) (1-76706-0000) (SUPERPAVE) (13.00% DBE)
5. Contract No. 62415                      Cook County                      District 1  
Section (2021&2122)RS-2  
FAP Route 341 (STONY ISLAND AVENUE)  
1.21 miles of 2 @ 68 ft and variable width milling and bituminous concrete surface on Stony Island Avenue from 79th Street to 69th Street in Chicago; includes 83,673 sq yds milling; 2,519 ft curb and gutter removal and replacement; 532 sq yds patching; 27,792 ft thermoplastic pavement marking; 4,639 tons bituminous concrete binder and surface course, SUPERPAVE, Mix D, N 70; 7,023 tons polymerized bituminous concrete surface course, SUPERPAVE, Mix E; mobilization; traffic control and protection. (50 Working Days) (Job No. (C-91-122-02) (1-76997-0014) (SUPERPAVE) (13.00% DBE)

6. Contract No. 62427                      Cook County                      District 1  
Section 2002-041RS  
FAP Route 29 (US 12/20)  
0.98 mile of 2 @ 30 ft and variable width milling and bituminous concrete surface on U.S. Route 12/20 (95th Street) from Ashland Avenue to Halsted Street in Chicago; includes 40,473 sq yds milling; 138 ft curb and gutter removal and replacement; 174 sq yds patching; 5,665 tons polymerized bituminous concrete binder and surface course, SUPERPAVE, Mixture E, N90; 125 ft detector loop replacement; 21,205 ft thermoplastic pavement marking; mobilization; traffic control and protection. (35 Working Days) (Job No C-91-142-02) (1-76997-0004) (SUPERPAVE) (10.00% DBE)
7. Contract No. 62433                      Cook County                      District 1  
Section 3219RS-3  
FAP Route 330 (US 45(DESPLAINES RIVER RD))  
0.28 mile of 2 @ 24 ft, 48 ft and variable width milling and bituminous concrete surface on U.S. Route 45 (Des Plaines River Road) from IL Route 58 (Golf Road) to U.S. Route 12 (Rand Road) in Des Plaines; includes 7,297 sq yds milling; 538 ft curb and gutter removal and replacement; 603 sq yds patching; 613 tons polymerized bituminous concrete surface course, SUPERPAVE, Mix E; 307 tons leveling binder; 575 sq ft sidewalk removal and replacement; 4,332 ft thermoplastic pavement marking; mobilization; traffic control and protection. (20 Working Days) (Job No. C-91-151-02) (1-76437-0100) (SUPERPAVE) (4.00% DBE)
8. Contract No. 62442                      Lake County                      District 1  
Section (2,2A&119)RS-9  
FAP Route 330 (IL 21)  
2.77 miles of 60 ft and variable width milling and bituminous concrete surface on IL Route 21 from IL Route 176 (East Park Avenue) to IL Route 60 (Townline Road) in Libertyville; includes 48 sq ft concrete sidewalk; 6,959 sq yds patching; 99,405 sq yds milling; 4,368 ft detector loop replacement; 8,350 tons bituminous concrete surface course, SUPERPAVE, Mix E, N 90; 2,640 ft curb and gutter removal and replacement; 63,118 ft thermoplastic pavement marking; mobilization; traffic control and protection. (Completion Date: October 31, 2003) (Job No. C-91-194-02) (1-74786-0000) (SUPERPAVE) (7.00% DBE)
9. Contract No. 62446                      Kane-Kendall Counties                      District 1  
Section 12R-RS  
FAU Route 3902 (IL 31)  
0.92 mile of 48 ft, 52 ft and variable width milling and bituminous concrete surface on IL Route 31 from Webster Street to Caterpillar Drive in Montgomery; includes 73 units grading and shaping shoulders; 40,928 sq yds milling; 500 ft curb and gutter removal and replacement; 1,800 sq yds patching; 100 tons aggregate shoulders; 1,486 ft detector loop replacement; 26,286 ft thermoplastic pavement marking; 3,438 tons bituminous concrete surface course, SUPERPAVE, Mix D, N 70; mobilization; traffic control and protection. (30 Working Days) (Job No. C-91-168-02) (0-00843-1004) (SUPERPAVE) (6.00% DBE)
10. Contract No. 62456                      Cook County                      District 1  
Section (2324.3&2424)RS-2  
FAP Route 348 (IL 43 (HARLEM AVENUE))  
0.65 mile of 64 ft width milling and bituminous concrete on IL Route 43 (Harlem Avenue) from FAI Route 55 to 57th Street in Chicago, and Summit; includes 2,080 sq yds patching; 29,714 sq yds milling; 50 ft curb and gutter removal and replacement; 982 ft detector loop replacement; 2,912 tons bituminous concrete surface course, SUPERPAVE, Mix E, N 90; 13,374 ft thermoplastic pavement marking; mobilization; traffic control and protection. (30 Working Days) (Job No. C-91-178-02) (0-00843-1014) (SUPERPAVE) (5.00% DBE)

This project includes an end result specification for asphalt content, voids and in-place density.

11. Contract No. 66129 LaSalle County District 3  
Section (50-2)RS-4,BR-1&(50-3)RS-5  
FAI Route 80 (I-80) Project IM-BHI-80-3(118)74  
8.89 miles of 2 @ 24 ft width of bituminous concrete resurfacing, patching and bridge repairs on I-80 from the Bureau County line to just east of IL Route 178; includes 2,655 cu yds earth excavation; 2,650 cu yds porous granular material; 4,365 ft grading and shaping ditches; 57,336 sq yds erosion control blanket; 300 ft perimeter erosion barrier; 896 sq yds stone riprap; 13,255 sq yds subbase granular material; 5,920 sq yds bituminous surface removal-butt joint; 51,320 sq yds bituminous surface removal; 7,488 sq yds pavement removal; 1,316 sq yds bituminous concrete removal (deck); 6,187 sq yds paved shoulder removal; 2,028 sq yds patching; 6,868 ft saw cuts; 12,215 tons aggregate shoulders; 18,670 tons bituminous shoulders, SUPERPAVE; 251 sq yds structure excavation; 346 ft preformed joint seal; 678 cu yds concrete; 1,681 sq yds bridge deck grooving; 294 ft prestressed concrete I-beams; 49,270 lbs structural steel; 12,016 lbs reinforcement bars; 134,800 lbs epoxy coated reinforcement bars; 519 ft pipe culverts; 939 sq yds waterproofing membrane system; 2,925 ft guardrail; 414 delineators; 890 ft woven wire fence; 226,977 ft thermoplastic pavement marking line; 25,531 ft preformed plastic pavement marking line; 3,194 pavement markers; 35,148 tons material transfer device; 7,673 sq yds bridge deck thin polymer overlay; 169,290 ft shoulder rumble strip; 12,822 sq yds bituminous base course, SUPERPAVE; 57,185 tons polymerized concrete binder and surface course, SUPERPAVE, Mix E; 150 ft three-sided precast concrete structure; 298 bar splicers; 392 sq yds bridge deck microsilica overlay; 8,035 sq yds concrete bridge deck scarification; 156,052 ft furnished excavation (special); mobilization; traffic control and protection. (Completion Date: November 01, 2003 Plus 20 Working Days) (Job No. C-93-118-02) (3-38580-0000, 3-33490-0100 3-34990-0000) (SUPERPAVE) (6.00% DBE)
12. Contract No. 68151 Tazewell County District 4  
Section 105RS-5  
FAU Route 6757 (US 150) Project F-6757(2)  
5.06 miles of 26 feet width of bituminous concrete resurfacing on U.S. Route 150 from East Peoria to east of Detroit Avenue in Morton; includes 178 cu yds removal and disposal of unsuitable material; 160 tons porous granular backfill; 13 tons stone riprap; 118 tons sub base granular material; 20 tons aggregate surface course; 3,104 sq yds bituminous surface removal-butt joint; 75,132 sq yds bituminous surface removal; 72 sq yds patching; 613 tons aggregate shoulders; 7,648 sq yds bituminous shoulders; 1,762 tons bituminous shoulders; 447 ft pipe underdrains; 237 ft concrete gutter; 635 ft bituminous concrete curb; 77,602 ft epoxy pavement marking line; 341 pavement markers; 9,714 tons bituminous concrete binder and surface course, SUPERPAVE, Mix D; 324 tons aggregate for temporary access; mobilization; traffic control and protection. (Completion Date: July 02, 2003) (Job No C-94-045-01) (4-14155-0100) (SUPERPAVE) (5.00% DBE)
13. Contract No. 72141 Adams County District 6  
Section 11(RS-7,B-1)  
FAS Route 1597/FAU Route 7830 (IL 96) Project F-000S(387)  
6.04 km of pavement patching, bituminous surface removal, 15.54 m and variable width bituminous concrete resurfacing and 0.91 m width aggregate wedge shoulders on IL Route 96, from south of State Street in Quincy extending southeast to FAI Route 172. Also, included is the removal of the existing 3 span bridge over Curtis Creek and the replacement with a single span, 1 @ 25 m precast prestressed concrete I-beam bridge with a 12 m width roadway; includes 392 cu m earth excavation; 264 cu m furnished excavation; 195 cu m porous granular embankment; 830 sq m riprap; 105 m tons aggregate surface course; 479 m tons incidental bituminous surface, SUPERPAVE; 225 sq m bridge approach pavement; 52,500 sq m bituminous surface removal; 128 sq m pavement removal; 1,090 m tons aggregate shoulders; 368 m tons bituminous shoulders, SUPERPAVE; 2,326 sq m pavement patching; 119 cu m structure excavation; 29 cu m concrete structures; 105 cu m concrete superstructure; 149 m precast, prestressed concrete I-beams; 14,590 kg epoxy coated reinforcement bars; 195 m metal pile shells; 44 sq m temporary sheet piling; 16 m steel plate beam guardrail; 122 m guardrail removal; 19,841 m thermoplastic pavement marking line; 274 m detector loop; 2,689 m tons leveling binder, SUPERPAVE, N 70; 4,669 m tons bituminous concrete surface course, SUPERPAVE, Mix D; removal of existing structure; 8 traffic barrier terminals; 302 raised reflective pavement markers; mobilization; traffic control and protection. (Completion Date: October 01, 2003) (Job No. C-96-557-03) (6-72130-0100, 6-63650-0100) (SUPERPAVE) (10.00% DBE)

14. Contract No. 72637 Sangamon County District 6  
Section D6 RESURFACING 2003-3  
FAS Routes 1645, 618 & 634 (IL 124) Project SR-1645(105)  
9.14 miles of pavement patching, bituminous surface removal, 24 ft and variable width bituminous concrete resurfacing and 3 ft width aggregate shoulders on Illinois Route 124 from Business Loop 55 in Sherman extending northwest to Illinois Route 29; includes 187 units excavating and grading existing shoulder; 20 tons riprap; 213 tons incidental bituminous surfacing; 122,049 sq yds bituminous surface removal; 3,287 sq yds pavement patching; 3,640 tons aggregate shoulders; 4,154 sq yds bituminous shoulders, SUPERPAVE; 4 traffic barrier terminals; 188 ft steel plate beam guardrail removal; 11,527 ft paint pavement marking line; 634 raised reflective pavement markers; 52 sq ft formed concrete repair; 362 ft preformed plastic pavement marking line; 10,091 tons bituminous concrete surface course, SUPERPAVE, Mix C, N50; 1,919 tons leveling binder, SUPERPAVE, N50; mobilization; traffic control and protection. (Completion Date: August 04, 2003) (Job No C-96-553-02) (6-66380-0100, 6-74740-0000, 6-76130-0000) (SUPERPAVE) (5.00% DBE)
15. Contract No. 72690 Macoupin-Montgomery Counties District 6  
Section 110RS-5, 111RS-4  
FAP Route 769 (IL 108) Project F-769(10)  
11.58 miles of pavement patching, bituminous surface removal, 26 ft width bituminous concrete resurfacing and 3 ft width aggregate wedge shoulders on Illinois Route 108 from south of Illinois Route 4 in Carlinville extending east to 0.5 mile west of FAI Route 55; includes 250 cu yds furnished embankment; 198 sq yds preparation of base; 388 tons incidental bituminous surfacing; 178,096 sq yds bituminous surface removal; 1,260 sq yds pavement patching; 5,349 tons aggregate shoulders; 128 tons bituminous shoulders; 650 ft steel plate beam guardrail; 26 traffic barrier terminals; 1,631 ft guardrail removal; 3,294 ft vertical adjustment of guardrail; 162,922 ft paint pavement marking line; 771 raised reflective pavement markers; 14,781 tons bituminous concrete surface course, SUPERPAVE, Mix C, N50; 7,201 tons leveling binder; 1,922 tons riprap; mobilization; traffic control and protection. (Completion Date: September 30, 2003) (Job No. C-96-552-03) (6-76350-0000) (SUPERPAVE) (5.00% DBE)
16. **This project includes an end result specification for asphalt content, voids and in-place density.**  
Contract No. 92911 Sangamon County District 6  
Section DISTRICT 6 RESURFACING 2003-1  
FAI Route 55 (I-55) Project ACIM-55-3(132)89  
11.74 miles of pavement patching, bituminous surface removal, 2 @ 24 ft width bituminous concrete resurfacing, leveling binder, 12 ft, 10 ft and 6 ft width bituminous shoulders, 2 ft width aggregate shoulders and the rehabilitation of 11 structures along FAI Route 55 from south of Springfield extending south to the Montgomery County Line; includes 11,605 cu yds earth excavating (widening); 259,233 sq yds bituminous surface removal; 21,520 sq yds paved shoulder removal; 1,224 sq yds continuously reinforced PCC pavement patches; 2,229 sq yds jointed PCC pavement patches; 18,723 ft saw cuts; 8,612 tons aggregate shoulders; 63,241 tons bituminous shoulders SUPERPAVE; 326 cu yds structure excavation; 137 cu yds concrete structures; 1,406 cu yds concrete superstructure; 1,280 sq ft formed concrete repair; 799 ft precast prestressed concrete I-beams; 23,500 lbs structural steel; 1,080 stud shear connectors; 371,450 lbs epoxy coated reinforcement bars; 16,735 sq ft concrete median; 7,750 ft steel plate beam guardrail; 65 traffic barrier terminals; 7,338 ft guardrail removal; 4,597 ft remove and re-erect steel plate beam guardrail; 31,717 ft preformed plastic pavement marking line; 408,622 ft polyurea pavement marking line; 5,482 raised reflective pavement markers; 88,606 tons material transfer device; 230,299 ft shoulder rumble strip; 22,617 sq yds bituminous base course, SUPERPAVE; 4,476 tons bituminous concrete surface course, SUPERPAVE, MIX D, N50; 31,126 tons polymerized bituminous concrete surface course, SUPERPAVE, MIX D, N90; 11,104 tons polymerized bituminous concrete surface course, SUPERPAVE, MIX E, N90; 53,674 tons polymerized bituminous concrete binder course, SUPERPAVE, IL-19.0, N90; 1,740 tons leveling binder, SUPERPAVE N50; 2,744 tons polymerized leveling binder, SUPERPAVE N90; 10,464 sq yds bridge deck microsilica concrete overlay; 38,354 sq yds PCC surface removal (cold milling); mobilization; traffic control and protection. (Completion Date: November 01, 2003) (Job No. C-96-516-97) (6-60550-0000, 6-70370-0000, 6-62260-0000) (SUPERPAVE) (10.00% DBE)
17. Contract No. 93337 Adams County District 6  
Section 98-00265-00-WR (QUINCY)  
FAU Route 7824 & FAU Route 7799 (18TH STREET) Project M-5028(23)  
Construction consists of improvements of the intersection of 18th Street and Locust Street in the City of Quincy; includes 256 tree removals; 875 cu yds earth excavation; 1,109 sq yds Portland Cement Concrete pavement 8"; 16,240 sq ft Portland Cement Concrete sidewalk; 446 ft water service line 1"; 2,594 ft combination concrete curb and gutter; 12 calendar months engineer's field office; 44 sq ft sign panel; 4,854 ft thermoplastic pavement marking line; 2 service installations; 150 ft conduit pushed; 4,700 ft electric cable in conduit; 59 ft concrete foundation; 1 video detection system; 1,719 tons bituminous concrete binder and surface course; 3,055 sq yds seeding; 742 ft storm sewers. (130 Working Days) (Job No. C-96-206-02) (6-10098-0000) (10.00% DBE)
18. **This ITEM has been deleted.**

19. Contract No. 98714 Pulaski County District 9  
Section 77-(1,2)RS-2  
FAI Route 57 (I-57) Project IM-57-1(191)13  
On FAI Route 57 from north of the Perks Road overpass and extending southerly 7.75 miles to east of Pulaski the improvement will consist of pavement patching, bituminous surface removal, 6 ft and variable width pavement removal and the replacement with bituminous base course 2 @ 24 ft width bituminous concrete resurfacing, 4 ft and 10 ft width bituminous shoulders, 4 ft and 2 ft width aggregate shoulders, the resurfacing of the Ullin interchange ramps and the rehabilitation of six bridges; includes 45 cu ft polymer concrete; 57,700 tons material transfer device; 592 ft silicone joint sealer; 7,368 sq yds bituminous base course; 6,434 tons bituminous concrete surface course, SUPERPAVE, Mix C, N90; 18,162 tons bituminous concrete surface course, SUPERPAVE, Mix D, N105; 3,185 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N90; 36,353 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N105; 4,826 sq yds bridge deck microsilica concrete overlay; 92 sq yds deck slab repair; 3,240 dowel bars; 63 units tree removal; 3,052 sq yds riprap; 1,808 sq yds bituminous base course; 2,342 sq yds continuously reinforced PCC pavement; 208,817 sq yds bituminous surface removal; 10,536 sq yds pavement removal; 5,057 sq yds bituminous concrete removal (deck); 7,487 sq yds bituminous shoulder removal; 4,783 sq yds continuously reinforced PCC pavement patching; 1,824 sq yds jointed PCC pavement patches; 16,997 tons bituminous shoulder SUPERPAVE; 96 cu yds concrete removal; 98 cu yds concrete superstructure; 67 sq ft formed concrete repair; 12,430 lbs epoxy coated reinforcement bars; 9,043 ft shoulder removal and replacement; 11,155 ft pipe underdrains; 850 pipe drains; 5,363 ft steel plate beam guardrail; 56 traffic barrier terminals; 7,227 ft guardrail removal; 6,845 ft vertical adjustment of guardrail; 180,441 ft thermoplastic pavement marking line; 20,554 ft preformed plastic pavement marking line; 1,271 raised reflective pavement markers; 1,959 ft remove and replace steel plate beam guardrail; mobilization; traffic control and protection. (Completion Date: November 01, 2003) (Job No C-99-051-01) (9-95920-0100, 9-96000-0100) (SUPERPAVE) (8.00% DBE)
20. Contract No. 98762 Williamson-Pope Counties District 9  
Section D-9 CONT. MAINT. FY2003-8  
SBI Route 147 & FAP Route 885 (IL 37 & IL 146)  
1.34 miles of pavement patching, bituminous surface removal, 26 ft and variable width bituminous concrete resurfacing, 1.5 ft width bituminous shoulders and 2 ft width aggregate shoulders at the following locations:(1) 1.01 miles on IL Route 37 at Pulleys Mill and (2) 0.33 mile on IL Route 146 at Watersburg; includes 1,750 tons bituminous concrete surface course, SUPERPAVE, Mix C, N 90; 1,676 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N 90; 178 tons bituminous concrete binder course, SUPERPAVE, IL-12.5, N 90; 346 cu yds earth excavation; 107 tons aggregate base course; 19,154 sq yds bituminous surface removal; 2,167 ft gutter removal; 294 sq yds paved shoulder removal; 675 sq yds pavement patching; 919 sq yds aggregate shoulders; 23,392 ft paint pavement marking line; mobilization; traffic control and protection. (30 Working Days) (Job No. C-99-012-03) (0-00843-9005,9006) (SUPERPAVE) (3.00% DBE)  
[SEE MORE PAVING](#)

#### **BRIDGE SECTION**

21. Contract No. 60537 Will County District 1  
Section 99-2HB-4B  
FAI Route 55 (I-55) Project IM-55-6(211)240  
Removal of the existing structure and replacement with a 2-span, 1 @ 40.22m, 1 @ 43.77m bridge carrying Wilmington Road over FAI Route 55 (I-55) also approach roadway reconstruction and substructure repairs, located near Lorenzo; includes 4,777 cu m earth excavation; 16,815 cu m furnished excavation; 1,016 cu m trench backfill; 23,702 sq m topsoil; 2.4 ha seeding; 1,195 m tons aggregate surface course; 315 sq m bridge approach pavement; 8,087 sq m pavement removal; 240 sq m patching; 225 m tons aggregate shoulders; 505 cu m structure excavation; 764.9 cu m concrete; 1,258 sq m bridge deck grooving; 3,672 stud shear connectors; 184,539 kg erecting structural steel; 130 kg structural steel; 89,220 kg epoxy coated reinforcement bars; 455 m steel piles HP 250 x 85; 383 cu m sand backfill; 34 sq m bridge seat sealer; 282 m concrete curb and gutter; 843 sq m concrete median; 1,061 sq m concrete shoulders; 1,124 m steel plate beam guardrail; 4,179 m thermoplastic pavement marking; 831 sq m bituminous shoulders, SUPERPAVE; 9.5 sq m sign panel; 1,200 m unit duct; 630 m aerial cable; 1,100 m trench and backfill; 5,727 sq m temporary pavement; 10,940 sq m aggregate subgrade; 1,903 sq m permanent steel sheet piling; 144 sq m bituminous base course, SUPERPAVE; 5,536 m tons bituminous concrete binder and surface course, SUPERPAVE Mixture D; 17 m tons bituminous concrete surface course, SUPERPAVE, (Low ESAL); 3,480 sq m bituminous shoulders, SUPERPAVE; 13 m drilled shaft in soil; 12 m drilled shaft in rock; 489 sq m protective shield; mobilization; traffic control and protection. (Completion Date: October 31, 2003 Plus 10 Working Days) (Job No C-91-014-98) (1-71496-0100) (SUPERPAVE) (15.00% DBE)

22. Contract No. 62036 Cook County District 1  
Section 0202.3B  
FAU Route 1419 (MADISON STREET) Project BRM-1419(5)  
Removal of the existing structure and replacement with a three span steel girder bridge carrying Madison Street over DesPlaines River in Maywood, River Forest and Forest Park; includes 2 cofferdams; 5,877 stud shear connectors; 1 lighting controller; 7 shade trees; 24 intermediate trees; 107 vines; 235 cu m earth excavation; 80 cu m removal and disposal of unsuitable material; 545 cu m channel excavation; 1,305 cu m furnished excavation; 237 cu m porous granular embankment; 50 cu m trench backfill; 640 sq m compost; 0.1 ha seeding; 2,309 sq m subbase granular material; 1,723 sq m concrete base course; 357 sq m bridge approach pavement; 578 sq m concrete sidewalk; 145 sq m milling; 1,816 sq m pavement removal; 120 sq m patching; 392 cu m structure excavation; 702 cu m cofferdam excavation; 72 cu m rock excavation for structures; 843 cu m concrete; 1,098 sq m bridge deck grooving; erecting 214,450 kg structural steel; 107,153 kg epoxy coated reinforcement bars; 182 m steel piles HP 310 x 94; 36 sq m steel sheet piling; 259 m concrete curb and gutter; 350 m thermoplastic pavement marking; 1,724 m electric cable; 7 kg weed control; 306 m tons bituminous concrete binder and surface course, SUPERPAVE, Mix D, N70; 82 sq m bituminous shoulders, SUPERPAVE; 950 sq m protective shield; 15 units perennial plants; mobilization; traffic control and protection. (Completion Date: October 31, 2003 Plus 15 Working Days) (Job No. C-91-442-00) (1-75685-0100) (SUPERPAVE) (10.00% DBE)
23. Contract No. 62395 Cook County District 1  
Section 2002-021BR  
FAU Route 2760 (SHERMER ROAD)  
Bridge repair including removal and replacement of the bridge concrete wearing surface, joint replacement and detector loop replacement on the structure carrying Shermer Road over the Middle Fork of the North Branch of the Chicago River in Northbrook; includes 500 sq ft concrete sidewalk; 240 sq yds milling; 150 ft curb and gutter removal and replacement; 1 ton aggregate shoulders; 5.1 cu yds concrete removal; 5.1 cu yds concrete; 150 sq yds bridge deck grooving; 150 sq yds concrete wearing surface; 148 sq ft formed concrete repair; 3,380 lbs structural steel; 2,437 lbs epoxy coated reinforcement bars; 364 ft thermoplastic pavement marking; 113 ft detector loop; 25 ft grading shaping shoulders; 150 sq yds concrete wearing surface removal; 21 tons bituminous concrete surface course, SUPERPAVE, Mix D, N 70; 625 sq ft bridge sidewalk repair; mobilization; traffic control and protection. (Completion Date: June 30, 2003 Plus 05 Working Days) (Job No. C-91-060-02) (1-75683-0100) (SUPERPAVE) (0.00% DBE)
24. Contract No. 62476 Cook County District 1  
Section 2002-068I  
FAI Route 57 (I-57) Project IM-57-7(267)352  
Deck resurfacing on 3 bridges over FAI Route 57 at Genoa Avenue, 103rd Street and 125th Street in Chicago and Calumet Park; includes 3,041 sq yds bituminous concrete surface removal; 29 ft aluminum railing; 711 sq yds waterproofing membrane system; 1,568 thermoplastic pavement marking; 2,588 sq yds protective shield (permanent); 257 tons bituminous concrete surface course, SUPERPAVE, Mix D, N 70; 328 sq yds concrete surface removal (variable depth); 278 sq yds deck slab repair; mobilization; traffic control and protection. (Completion Date: July 31, 2003 Plus 05 Working Days) (Job No. C-91-213-02) (1-74654-0711, 1-74652-0711, 1-74647-0711) (SUPERPAVE) (4.00% DBE)
25. Contract No. 62484 DuPage County District 1  
Section 2002-073BP  
FAI Route 290 (I-290)  
Bridge painting of the 2 structures carrying FAI Route 290 (EB) over FAI Route 355 and FAI Route 290 (WB) ramp to FAI Route 355 in Addison; includes cleaning and painting 2 steel bridges; containment and disposal of lead paint cleaning residues; mobilization; traffic control and protection. (50 Working Days) (Job No. C-91-224-02) (0-01003-1000) (5.00% DBE)
26. Contract No. 72641 Morgan County District 6  
Section 69(9HB)I-1  
FAI Route 72 (I-72) Project F-72-3(5)67  
Bridge repairs on the structure carrying Old U.S. Route 36 over FAI Route 72 located approximately 2 miles east of Jacksonville. The work will consist of bridge joint repair, bridge deck patching, microsilica concrete overlay formed concrete and shotcrete repair, approach pavement overlay, plugging existing deck drains and pavement marking; includes 1,765 sq yds bituminous surface removal; 2,623 sq yds bituminous concrete removal (deck); 187 sq yds jointed PCC pavement patches; 4 traffic barrier terminals; 75 ft guardrail removal; 2,338 paint pavement marking line; 551 ft silicone joint sealer; 383 sq ft high performance-enhanced shotcrete; 36 cu ft polymer concrete; 71 sq yds formed concrete repair; 148 tons bituminous concrete surface course, SUPERPAVE, Mix D, N70; 2,623 sq yds bridge deck microsilica concrete overlay; 120 sq yds deck slab repair; mobilization; traffic control and protection. (30 Working Days) (Job No C-96-556-03) (6-76080-0000) (SUPERPAVE) (4.00% DBE)



27. Contract No. 84934 Winnebago County District 2  
Section 1-HVBR-3&1-VBR  
FAP Route 301 (US 20) Project NHF-301(28)  
Removal and replacement of the dual bridge decks carrying U.S. Route 20 over Cunningham Road and the dual bridge decks over the CC & P Railroad located from Meridian Road to east of Cunningham Road in Rockford; includes 66 elastomeric bearing assemblies; 7,200 stud shear connectors; 172 pavement markers; 11 trees; 3,059 cu m furnished excavation; 6,420 sq m erosion control blanket; 355 m tons stone riprap; 2,000 m tons stone dumped riprap; 607 sq m bituminous surface removal-butt joint; 477 sq m bituminous removal over patches; 760 sq m pavement removal; 691 cu m concrete; 2,050 sq m bridge deck removal; 6,810 kg structural steel; 2,430 kg structural steel removal; 2,650 kg structural steel repair; 93,820 kg epoxy coated reinforcement bars; 280 m pipe culverts; 952 m guardrail; 249 m modular glare screen system; 8,240 m shoulder rumble strip; 22,523 m pavement marking tape; 9,882 m thermoplastic pavement marking line; 10,009 m tons polymerized bituminous concrete binder and surface course, SUPERPAVE, Mix D; 1,607 m tons bituminous shoulders, SUPERPAVE; 1,033 sq m bituminous coated aggregate slopewall; mobilization; traffic control and protection. (100 Working Days) (Job No. C-92-139-02) (100 Working Days) (2-07440-0100) (SUPERPAVE) (5.00% DBE)
28. Contract No. 87146 Livingston County District 3  
Section 96-00014-00-BR (FORREST)  
(WATSON STREET) Project BROS-D3(33)  
Construction consists of a precast concrete double 13' x 5' box culvert carrying Watson Street over a branch of Vermilion River in the Village of Forrest; includes 8 tree removal; 371 cu yds earth excavation; 134 cu yds porous granular embankment; 90 sq yds stone riprap; 620 tons aggregate base course; 51 tons cover and seal coat aggregate; 1,050 sq ft portland cement concrete sidewalk 4"; 1 removal of existing structures; 6,640 lbs reinforcement bars; 84 ft precast concrete box culvert 13' x 5'; 310 ft storm sewers; 6 inlets; 114 ft chain link fence; (40 Working Days) (Job No. C-93-113-97) (3-10132-0000) (4.00% DBE)
29. Contract No. 87215 Iroquois County District 3  
Section 00-00169-(00, 01, 02) - BR  
FAS Route 335 (CH 10) Project BRS-RS-335(19)  
Construction consists of 1,455 feet removal and replacement of three structures carrying FAS Route 335, CH 10 over tributaries to Pigeon Creek located three miles east of Loda; includes 3,090 cu yds earth and channel excavation; 6 temporary ditch checks; 1,515 tons stone riprap; 3,330 sq yds aggregate base course; 1,371 sq yds aggregate shoulders; 3 removal of existing structures; 255 cu yds structure excavation; 85.4 cu yds concrete structures; 6,015 sq ft precast, prestressed concrete deck beams; 8,970 lbs reinforcement bars; 1,140 ft driving and filling shells; 669 sq yds waterproofing membrane system; 595 tons bituminous concrete surface and binder course. (100 Working Days) (Job No. C-93-026-02) (3-10012-0000) (6.00% DBE)
30. Contract No. 87225 Marshall County District 3  
Section 98-11125-00-BR  
TR 77A (650 N) Project BROS-123(20)  
Construction consists of a three span 1 @ 46'-0", 1 @ 54'-0" and 1 @ 48'-0" precast prestressed concrete deck beam bridge carrying TR 77A (650N) over Senachwine Creek, 5 miles west of Lacon; includes 36 tree removal; 1,080 cu yds earth and channel excavation; 196 tons riprap; 353 tons aggregate surface course; 1 removal of existing structures; 2 underwater structure excavation protection; 36.6 cu yds concrete structures; 3,996 sq ft precast prestressed concrete deck beams; 4,020 lbs reinforcement bars; 775 ft driving steel piles; 41 cu yds concrete encasement; (40 Working Days) (Job No. C-93-047-02) (3-10027-000) (0.00% DBE)
31. Contract No. 89270 Tazewell County District 4  
Section 01-00021-00-BR (DELAN) MS 2800  
(3RD STREET) Project TE-D4(88)  
Construction consists of rehabilitation and restoration of the existing bridge carrying MS 2800, 3rd Street, over ICGRR in the city of Delavan; includes 139 sq yds sodding, salt tolerant; 554 sq ft portland cement; 1 removal of existing timber floor; removal of existing timber stringer; 63.5 cu yds concrete structures; 21,980 lbs furnishing and erecting structural steel; 15,570 lbs structural steel removal; cleaning and painting steel bridge; 26,990 fbm treated timber; 5,370 lbs reinforcement bars, epoxy coated; 136 ft combination concrete curb and gutter; containment and disposal of lead paint cleaning residue; construction layout; jacking existing superstructure; 903 ft paint pavement marking line; traffic control and protection; (65 Working Days) (Job No. C-94-054-01) (0-00900-0000) (3.00% DBE)



32. Contract No. 90950 Champaign County District 5  
Section 10-32HBR  
FAI Route 57 (I-57) Project IM-57-5(107)222  
Rehabilitation of the structure carrying Monticello Road over Interstate 57 located south of Champaign; includes 12 elastomeric bearing assemblies; 61,600 lbs structural steel; 2,592 stud shear connectors; 542 cu m porous granular embankment; 119 sq m erosion control blanket; 669 m perimeter erosion barrier; 143 sq m bituminous surface removal-butt joint; 180 sq m bridge approach pavement; 174 sq m approach slab removal; 26 sq m patching; 118 sq m slope wall removal; 212 cu m concrete; 741 sq m bridge deck grooving; 28,640 kg epoxy coated reinforcement bars; 115 m metal piles; 1,558 m paint pavement marking line; 80 m conduit; 199 m unit duct; 1,497 m tons bituminous concrete binder and surface course, SUPERPAVE, Mix C; 1,112 sq m base course; 663 bar splicers; mobilization; traffic control and protection. (Completion Date: October 15, 2003 Plus 10 Working Days) (Job No. C-95-050-98) (5-93780-0000) (SUPERPAVE) (10.00% DBE)
33. Contract No. 94518 Fayette County District 7  
Section 9BR-1  
FAP Route 777 (IL 185) Project BHF-777(12)  
The removal of the existing 3 span precast prestressed concrete beam bridge carrying Illinois Route 185 over Hurricane Creek located approximately 8 miles northwest of Vandalia and the replacement with a 3 span, 2 @ 67'-3" and 1 @ 79'-6" continuous composite concrete and steel beam bridge with a 32 ft width roadway; includes 1,780 cu yds earth excavation; 470 cu yds furnished excavation; 129 cu yds porous granular embankment; 285 sq yds riprap; 226 sq yds bridge approach pavement; 568 sq yds bituminous surface removal; 390 sq yds pavement removal; 20 tons aggregate shoulders; 136 tons bituminous shoulders, SUPERPAVE; 344 cu yds structure excavation; 134 cu yds concrete structures; 255 cu yds concrete superstructures; 176,380 lbs structural steel; 3,078 stud shear connectors; 67,610 lbs epoxy coated reinforcement bars; 440 ft steel piles HP 12 x 53; 744 ft steel piles HP 14 x 89; 3,975 sq ft temporary sheet piling; 200 ft steel plate beam guardrail; 8 traffic barrier terminals; 620 ft guardrail removal; 1,990 ft paint pavement marking line; 10 shade trees; 5 intermediates trees; 131 sq yds bituminous concrete base course widening, SUPERPAVE; 111 tons bituminous concrete surface course, SUPERPAVE, Mix C, N70; 200 tons leveling binder, SUPERPAVE, N70; 16 setting piles in rock. (90 Working Days) (Job No C-97-055-01) (7-73830-0100) (SUPERPAVE) (5.00% DBE)
34. Contract No. 94726 Jefferson County District 7  
Section 13B-1  
FAP Route 821 (IL 15)  
The removal of the existing 8 span bridge carrying Illinois Route 15 over the Big Muddy Overflow located approximately 2.7 miles west of FAI Route 57 in Mt. Vernon and the replacement with a 3 span 2 @ 73'-0" and 1 @ 85'-0", continuous composite concrete and steel wide, flange beam structure with a 36 ft width roadway; includes 5 units tree removal; 7,450 cu yds earth excavation; 9,805 cu yds furnished excavation; 184 cu yds porous granular embankment; 359 sq yds riprap; 150 sq yds aggregate base course; 415 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N70; 408 tons bituminous concrete surface course, SUPERPAVE, Mix D, N50; 244 sq yds bridge approach pavement; 18 tons aggregate shoulders; 170 tons bituminous shoulders, SUPERPAVE; removal of existing structure; 435 cu yds structure excavation; 93 cu yds concrete structures; 288 cu yds concrete superstructures; 210,880 lbs structural steel; 3,852 stud shear connectors; 79,700 lbs epoxy coated reinforcement bars; 1,510 ft steel piles HP 12 x 53; temporary bridge complete; 875 ft steel plate beam guardrail; 16 traffic barrier terminals; 991 ft guardrail removal; 2,414 ft paint pavement marking line; 58 intermediate trees; 2616 sq yds bituminous base course, SUPERPAVE; 867 sq yds bituminous stabilization at steel plate beam guardrail; 3,226 sq yds subbase granular material; mobilization; traffic control and protection. (140 Working Days) (Job No C-97-018-00) (7-78800-0100) (SUPERPAVE) (5.00% DBE)
35. Contract No. 94779 Lawrence County District 7  
Section 17BR  
FAP Route 332 (IL 1) Project BRF-332(62)  
The removal of the existing 3 span precast, prestressed concrete deck beam bridge carrying IL Route 1 over Brushy Fork Creek located approximately 4.75 miles north of Lawrenceville and the replacement with a 2 span, 1 @ 86'-6" and 1 @ 71'-0" continuous composite concrete and steel beam bridge; includes 59 units tree removal; 117 cu yds earth excavation; 151 cu yds porous granular embankment; 720 sq yds riprap; 214 sq yds base course widening; 340 sq yds pavement removal; 12 sq yds pavement patching; 1,942 tons bituminous shoulders; removal of existing structure; 374 cu yds structure excavation; 85 cu yds concrete structures; 207 cu yds concrete superstructure; 162,090 lbs structural steel; 2,286 stud shear connectors; 54,210 lbs epoxy coated reinforcement bars; 222 ft steel piles HP 12 X 53; 162 ft steel piles HP 12 x 84; 787 sq ft temporary sheet piling; 238 ft steel plate beam guardrail; 9 traffic barrier terminals; 462 ft guardrail removal; 1,770 ft paint pavement marking line; 6 intermediate trees; 14 evergreens; 168 tons bituminous concrete surface course, SUPERPAVE, Mix C, N 50; 71 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N 70; 6 setting piles in rock; mobilization; traffic control and protection. (95 Working Days) (Job No. C-97-035-02) (7-78650-0100) (SUPERPAVE) (6.00% DBE)

36. Contract No. 95334 Hamilton County District 7  
Section 93-07126-00-BR  
TR 369 Project BROS-65(32)  
Construction consists of a three span, 1 @ 50'-0" and 2 @ 34'-6" precast, prestressed concrete deck beam bridge, earthwork and drainage, carrying TR 369 over North Fork Saline River 4 miles north of Broughton; includes 720 cu yds furnished excavation; 264 tons stone dumped riprap; 417 tons aggregate surface course; 34 cu yds concrete structures; 2,880 sq ft precast, prestressed concrete deck beams; 3,680 lbs reinforcement bars; 864 ft driving steel piles; 114 ft pipe culverts. (30 Working Days) (Job No. C-97-094-01) (7-10068-0000) (3.00% DBE)
37. Contract No. 95350 Fayette County District 7  
Section 00-13127-00-BR  
TR 315 Project BROS-51(60)  
Construction consists of a single span, 1 @ 59'-0" precast, prestressed concrete deck beam bridge carrying TR 315 over Vandalia Drainage Ditch, two miles east of Vandalia Correctional Center; includes 1,430 cu yds furnished excavation; 160 tons stone dumped riprap; 319 tons aggregate surface course; removal of existing structures; 21.4 cu yds concrete structures; 1,440 sq ft precast, prestressed concrete deck beams (27 inches depth); 2,400 lbs reinforcement bars; 294 ft driving and filling shells. (35 Working Days) (Job No. C-97-095-01) (7-10025-0000) (0.00% DBE)
38. Contract No. 97205 Randolph County District 8  
Section 00-01113-02-BR  
TR 159A(ROSEBOROUGH ROAD) Project BROS-157(36)  
Construction consists of a single span, 1 @ 103'-9" precast, prestressed concrete deck beam bridge carrying TR 159A, Roseborough Road over Mary's River, 4 miles southeast of Sparta; includes 625 cu yds channel excavation; 460 sq yds stone dumped riprap; removal of existing structure; 21.4 cu yds concrete structures; 2,458 sq ft precast, prestressed concrete deck beams (42" depth); 2,580 lbs reinforcement bars; 531 ft driving steel piles. (20 Working Days) (Job No. C-98-309-03) (8-10020-0000) (10.00% DBE)
39. Contract No. 98650 Jackson County District 9  
Section 12B-1  
FAU Route 9701 (OLD IL 13) Project BRM-9701(1)  
The removal of the existing single span reinforced concrete T-beam structure carrying Old Illinois Route 13 over Mud Creek located southeast of Murphysboro and the replacement with a single span 1 @ 85'-0" composite concrete and steel beam bridge with a 32 ft width roadway; includes 80 tons bituminous concrete binder course, SUPERPAVE, IL-12.5, N90; 95 tons bituminous concrete surface course, SUPERPAVE, Mix C, N90; 117 units tree removal; 81 cu yds earth excavation; 475 cu yds channel excavation; 153 cu yds borrow excavation; 178 cu yds porous granular embankment; 1,001 sq yds riprap; 224 sq yds bridge approach pavement; 287 sq yds pavement removal; 53 sq yds aggregate shoulders; 697 sq yds bituminous shoulders, SUPERPAVE; removal of existing structure; 380 cu yds structure excavation; 34 cu yds concrete structures; 116 cu yds concrete superstructure; 92,020 lbs structural steel; 1,134 stud shear connectors; 27,030 lbs epoxy coated reinforcement bars; 480 ft steel piles HP 12 x 53; 1,432 sq ft temporary sheet piling; 325 ft steel plate beam guardrail; 10 traffic barrier terminals; 408 ft guardrail removal; 1,825 ft paint pavement marking line; mobilization; traffic control and protection. (95 Working Days) (Job No C-99-003-03) (9-96430-0000) (SUPERPAVE) (8.00% DBE)
40. Contract No. 98716 Franklin County District 9  
Section D-9 CONTR. MAINT. FY2003-10  
FAS Route 2869 (IL 37)  
Repairs to the bridge (structure number 028-0033) carrying IL Route 37 over a stream approximately 1.80 miles north of Benton. The work will consist of approach pavement patching, bridge deck patching, a microsilica concrete overlay and floor drain extensions; includes 136 sq yds concrete bridge deck scarification; 11 tons bituminous concrete surface course, SUPERPAVE, Mix D, N 90; 136 sq yds bridge deck microsilica concrete overlay; 29 sq yds approach slab repair (partial depth); 12.8 sq yds deck slab repair (partial); 169 sq yds bituminous surface removal (variable depth); 136 sq yds bituminous concrete removal (deck); 141 sq yds bituminous shoulders; 4 floor drain extensions; 186 ft paint pavement marking line; mobilization; traffic control and protection. (35 Working Days) (Job No. C-99-055-01) (0-00843-9008) (SUPERPAVE) (0.00% DBE)
41. Contract No. 98792 Union County District 9  
Section D-9 CONT. MAINT. FY03-7  
OR Route 1 (BALD KNOB CROSS ROAD)  
Repairs to the structure carrying Bald Knob Cross Road over Illinois Route 127 in Alto Pass. The work will consist of concrete superstructure repairs which will eliminate the expansion joints at the bridge abutments and the placement of riprap; includes 177 tons riprap; 10 cu yds concrete superstructure; 260 lbs epoxy coated reinforcement bars; mobilization; traffic control and protection. (20 Working Days) (Job No C-99-019-03) (0-00843-9010) (0.00% DBE)  
[SEE MORE BRIDGES](#)

### **ELECTRICAL SECTION**

42. Contract No. 62274 Lake County District 1  
Section 2001-095TS  
FAP Route 305 (US 14) Project CMF-305(24)  
Traffic signal modernization along U.S. Route 14 (Northwest Highway) from Hart Road to Lake-Cook Road in Barrington; includes 6,224 ft conduit in trench; 2,109 ft conduit pushed; 6,224 ft trench and backfill; 7 controllers; 17,407 ft electric cable; 10,794 ft fiber optic cable; 6 light detectors; 120 ft detector loop; mobilization; traffic control and protection. (55 Working Days) (Job No. C-91-317-01) (1-76341-0000) (5.00% DBE)
43. Contract No. 68226 Peoria-Tazewell Counties District 4  
Section D4 I-74 ITS SYSTEM-1  
FAI Route 74 (I-74) Project ACIM-74-4(224)86  
Supplying an Intelligent Transportation System (ITS) on I-74 from west of Sterling Avenue to east of Washington Street in Peoria and East Peoria; includes 180 ft perimeter erosion barrier; 995 ft guardrail; 485 sq ft sign panel; 139 ft overhead sign structure; 6,754 ft conduit; 24 handholes; 5,238 ft trench and backfill for electrical work; 26,168 ft electrical cable; 7 microwave detector, special; 6 solar equipment; 15 closed circuit television dome camera; 7 closed circuit television surveillance site-communications; 31,538 ft fiber optic cable; City Hall node; City of Peoria dries lane facility node; City of Peoria Emergency Communications Center node; Illinois Department of Transportation Communications Center node; 8 emergency call box; East Peoria Public Safety building node; 8 microwave links; 1,460 cal days portable traffic management; mobilization; traffic control and protection. (Completion Date: December 31, 2006) (Job No C-94-037-02) (4-00053-0002) (0.00% DBE)
44. Contract No. 76606 Various Counties District 8  
Section D-8 TS MOD & FL BEACON 2003-1  
Various Routes (VARIOUS) Project HS-000S(383)  
The work will consist of the construction of lighted signs at IL Route 3 and Stolle Road at Dupo, IL Route 161 and Old Lincoln Trail at Belleville and North Belt West and 37<sup>th</sup> Street/Royal Heights Road in Belleville. Also, included is the construction of flashing beacons at Old U.S. Route 50 and Frogtown/Little Prairie Road west of Beckemeyer, IL Route 15 (Broadway) and 6<sup>th</sup> Street in East St. Louis and IL Route 160/177 and Venedy Station northwest of Okawville; includes 7 signal heads; 3 service installations; 2,084 ft conduit in trench; 204 ft conduit attached to structure; 1,844 ft trench and backfill for electrical work; 4 flasher controllers; 3,924 ft electric cable in conduit; 55 ft electric cable aerial suspended; 816 ft remove electric cable from conduit; 10,324 ft remove and reinstall electric cable from conduit; mobilization; traffic control and protection. (60 Working Days) (Job No. C-98-073-02) (8-08800-1201) (0.00% DBE)
45. Contract No. 90835 Macon County District 5  
Section 13(Z,Z-1)TS-1&12R-TS  
FAP Route 323 & FAP Route 741 (US 36 & IL 105) Project NHF-HS-000S(384)  
Modernization of the traffic signals on U.S. Route 36 at the intersections with Van Dyke Street, Edwards Street, Church Street, Water Street, Franklin Street, and Jackson Street. Also at Illinois Route 105 all in Decatur; includes 4,169 sq ft concrete sidewalk; 4,343 sq ft sidewalk removal; 10,435 ft conduit; 46 handholes; 36,888 ft electric cable; 2,961 ft fiber optic cable; 15 mast arm assemblies and poles; 241 ft concrete foundations; 1,274 ft detector loops; 937 ft coaxial cable; 79 signal heads; 1,260 preformed plastic pavement marking line; mobilization; traffic control and protection. (175 Working Days) (Job No. C-95-050-96) (5-92880-0000) (0.00% DBE)  
[SEE MORE ELECTRICAL](#)

### **MISCELLANEOUS SECTION**

46. Contract No. 44800 Various Counties District 1  
Section D1 PAINT PAV'T MRK 2003-2  
Various Routes (VARIOUS)  
Placement of various types and widths of paint pavement markings at various locations throughout the district; includes 637,000 ft paint pavement marking; 2,500 sq ft paint pavement marking removal; mobilization; traffic control and protection. (Completion Date: November 01, 2003) (Job No. C-60-003-03) (0-00483-0000) (0.00% DBE)
47. Contract No. 44802 Cook County District 1  
Section D1 REFLECTOR REPL 2003-10  
Various Routes (VARIOUS)  
Removal and replacement of damaged raised reflector pavement markers and castings at various locations throughout the county; includes 7,500 raised reflective pavement markers; 50,000 replacement reflectors; 7,500 raised reflective pavement marker removal; mobilization; traffic control and protection. (Completion Date: November 01, 2003) (Job No. C-60-011-03) (0-00523-0000) (0.00% DBE)

48. Contract No. 44803 Various Counties District 1  
Section D1 PVT MKG 2003-12  
Various Routes (VARIOUS)  
Replacement of various types and widths of pavement markings at various locations throughout the district; includes 675,000 ft hot spray thermoplastic pavement marking; 272,500 ft epoxy pavement marking; 120,000 sq ft pavement marking removal; mobilization; traffic control and protection. (Completion Date: November 1, 2003) (Job No. C-60-013-03) (0-00483-0000) (0.00% DBE)
49. Contract No. 44804 Various Counties District 1  
Section D1 H-T PVT MKG REPAIR 2003-11  
Various Routes (VARIOUS)  
Repairing various types and widths of pavement markings at various locations throughout the district; includes 349,000 ft thermoplastic pavement marking; 156,000 ft hot spray thermoplastic pavement marking; 1,620 ft preformed plastic pavement marking; 35,000 ft epoxy pavement marking; 2,700 ft preformed thermoplastic pavement marking; 97,000 ft polyurea pavement marking; 166,000 sq ft pavement marking removal; mobilization; traffic control and protection. (Completion Date: November 01, 2003) (Job No. C-60-012-03) (0-00483-0000) (0.00% DBE)
50. Contract No. 60284 Cook County District 1  
Section 2424.171  
FAI Route 90/94 (I-90/94) Project IM-90-3(112)63  
Rehabilitation of the pump station located at the southwest quadrant of Des Plaines Street and Van Buren Street in Chicago; includes 350 cu yds earth excavation; 1,200 sq yds aggregate base course; 430 sq ft concrete sidewalk; 550 sq yds pavement replacement - surface course; 16 cu yds concrete removal; 500 cu yds structure excavation; 14,000 lbs structural steel; 13,000 lbs epoxy coated reinforcement bars; 300 ft concrete curb; 230 ft chain link fence; pump station SCADA equipment; pump station general work; pump station electrical work; pump station mechanical work; 132 tons bituminous concrete binder and surface course, SUPERPAVE, Mix C, N 50; 90 cu yds concrete; complete spare main pump assembly; complete spare low flow pump assembly; 4,500 sq ft removal and disposal of lead base paint; mobilization; traffic control and protection. (Completion Date: February 01, 2005) (Job No. C-91-071-97) (1-74807-0100) (SUPERPAVE) (5.00% DBE)
51. Contract No. 62460 Cook County District 1  
Section 2002-0531  
FAP Route 373 (IL 171)  
Placement of permanent protective shield on the structures carrying IL Route 171 (First Avenue) over FAI Route 55 (Stevenson Expressway) in Summit; includes 1,260 sq yds protective shield (permanent); mobilization; traffic control and protection. (15 Working Days) (Job No C-91-182-02) (0-00843-1018) (0.00% DBE)
52. Contract No. 62485 DuPage County District 1  
Section 2002-072BP  
FAI Route 355 & FAI Route 290 (I-355 & I-290)  
Bridge painting of the structures carrying FAI Route 355 (I-355) over U.S. Route 20, over IL Route 53 and FAI Route 290 (I-290) over Addison Road and Woodale Road located in Addison; includes 4 cleaning and painting steel bridge; containment and disposal of lead paint cleaning residues; mobilization; traffic control and protection. (65 Working Days) (Job No. C-91-225-02) (0-01003-1000) (10.00% DBE)
53. Contract No. 62491 Lake County District 1  
Section 2002-080DM  
FAP Route 342 (IL 53/IL 120)  
Demolition and disposal of 7 buildings on IL Route 53/IL Route 120 at 24752 Gilmer Road in Hawthorn Woods; includes 1,073 units tree removal; 653 cu yds porous granular embankment, subgrade; 740 sq yds topsoil; 0.16 acre seeding; removal of 7 buildings; removal and disposal of non-friable asbestos; sealing 1 abandoned water well; mobilization. (30 Working Days) (Job No. C-91-243-02) (1-77106-0001) (0.00% DBE)
54. Contract No. 62493 McHenry County District 1  
Section 21-WS  
FAP Route 66 (US 14)  
Repairs of the Harvard Weight Station located north of Crowley Road at Oak Grove Estates northeast of Harvard; includes 100 sq yds bridge approach pavement; 203 sq yds pavement removal; 83 sq yds pavement replacement; 23.1 cu yds concrete removal; 24.6 cu yds structure excavation; 26.2 cu yds concrete; 700 lbs structural steel; 3,700 lbs epoxy coated reinforcement bars; furnishing and installing static scale components; mobilization; traffic control and protection. (20 Working Days) (Job No. C-91-245-02) (1-77087-0001) (0.00% DBE)

55. Contract No. 62501 Kane County District 1  
Section 2002-087I  
FAU Route 3887 (IL 31)  
Crack and joint sealing along IL Route 31 from IL Route 62 to Strom Drive in Elgin; includes 260,000 ft crack routing (pavement); 140,000 lbs crack filling; mobilization; traffic control and protection. (15 Working Days) (Job No. C-91-263-02) (0-05013-1006) (0.00% DBE)
56. Contract No. 62502 Kane-Cook Counties District 1  
Section 2002-088I  
FAP Route 360 & FAU Route 1321 (IL 25 & IL 19)  
Crack and joint sealing along IL Route 25 from west of Shales Boulevard to Schaumburg Road in East Dundee, Carpentersville and Elgin; includes 295,000 ft crack routing (pavement); 118,000 lbs crack filling; mobilization; traffic control and protection. (15 Working Days) (Job No. C-91-264-02) (0-05013-1007) (0.00% DBE)
57. Contract No. 76443 Calhoun County District 8  
Section 101I-4  
FAP Route 761 (IL 108)  
Kampsville Ferry harbor improvements at Kampsville include harbor dredging, sheet pile retaining wall, moorings and stairs; includes 1,164 cu yds channel excavation; 314 cu yds furnish excavation; 50 tons riprap; 183 tons aggregate base course; 146 sq ft sidewalk removal; 12,570 lbs structural steel; 588 ft steel piles HP 12 x 74; 75 ft fiberglass reinforced polyester railing; 8,013 sq ft permanent steel sheet piling; 300 ft fiberglass reinforced polyester stair and grating system; mobilization; (30 Working Days) (Job No C-98-103-01) (8-89312-0000) (0.00% DBE)
58. Contract No. 83504 Cook County District 1  
Section 00-00146-00-BT (GLENVIEW)  
(LAKE AVENUE) Project TE-D1(553)  
Construction consists of 7,708 ft of portland cement concrete pedestrian and bicycle path on West Lake Avenue along the perimeters of Great Park on West Chestnut Avenue to Lake Road and North South Road in the Village of Glenview; includes 1,891 cu yds earth excavation; 8,352 sq yds topsoil furnish and place 6"; 8,352 sq yds sodding; 42 supplemental watering; 15,300 ft perimeter erosion barrier; 75,128 sq ft portland cement concrete sidewalk 6"; 635 ft thermoplastic pavement marking-line 12"; construction layout; 13 drainage and utility structures to be adjusted; traffic control and protection. (35 Working Days) (Job No. C-91-179-00) (0-00903-0000) (10.00% DBE)
59. **This Item has been deleted from the letting.**
60. Contract No. 97203 Madison County District 8  
Section 01-00002-01-BT (SIU @ EDWARDSVILLE)  
(SIU TRAIL SPUR) Project TE-D8(91)  
Construction consists of 0.56 mile Bike Trail from Madison County Transit Authority bike trail to the SIU student parking lots on the Southern Illinois University Campus at Edwardsville; includes 71 tree removal; 2,288 cu yds earth excavation; 1,110 ft perimeter erosion barrier; 2,905 sq yds processing lime modified soils 12"; 2,676 sq yds aggregate base course; 1,401 sq yds bituminous shoulders SUPERPAVE 6"; 150 ft chain link fence 6'; 3,995 ft thermoplastic pavement marking-line 4"; 4 ballard assembly; 66 ft pipe culverts; traffic control and protection. (20 Working Days) (Job No. C-98-334-02) (0-00903-0000) (10.00% DBE)
61. Contract No. 98784 Jackson County District 9  
Section (9,10)-3-LS  
FAP Route 322 (US 51) Project NHF-322(60)  
Landscaping along the backslopes of a relocated section of U.S. Route 51 from Pleasant Hill Road to west of Boskydell Road in Carbondale; includes 13 Shumard Red Oak trees; 18 red buckeye trees; 16 white fringe trees; 107 shade trees; 24 intermediate trees; 44 Vernal witch hazel shrubs; 164 evergreens; 780 container grown shrubs; 6,500 sq yds topsoil; mobilization. (Completion Date: November 30, 2003) (Job No. C-99-004-03) (9-91450-0309) (0.00% DBE)  
[SEE MORE MISCELLANEOUS](#)

#### **PAVEMENT SECTION**

62. Contract No. 90924 Champaign County District 5  
Section (13X-1)RS-2&14RS  
FAP Route 804 (US 150) Project F-804(181)  
1.17 miles of 20 feet width of bituminous concrete resurfacing on U.S. Route 150 from Union Street to Francis Drive in Champaign; includes 32,806 sq yds bituminous surface removal; 259 sq yds patching; 14,643 ft thermoplastic pavement marking line; 335 pavement markers; 100 ft conduit; 1,157 ft detector loop; 5,384 tons polymerized bituminous concrete binder and surface course, SUPERPAVE, Mix E; mobilization; traffic control and protection. (30 Working Days) (Job No C-95-015-98) (5-93380-0000) (SUPERPAVE) (2.00% DBE)

63. Contract No. 90734 Champaign County District 5  
Section 4RS-5&(32R-1,10-72-1)RS-1  
FAP Route 801 & FAP Route 725 (IL 10 & MATTIS AVENUE) Project ACF-000S(385)  
2.52 miles of 31 feet and variable width of bituminous concrete resurfacing on IL Route 10 (Springfield Avenue) from Fieldstone Road to Mattis Avenue. Also Mattis Avenue from Springfield Avenue to Church Street in Champaign. Includes intersection improvements and traffic signals; includes 140 units tree removal; 865 cu yds earth excavation; 631 cu yds furnished excavation; 3,842 sq yds subbase granular material; 1,464 sq yds bituminous concrete base course; 2,530 sq yds bituminous surface removal-butt joint; 1,477 sq yds concrete surface removal-butt joint; 409 tons incidental bituminous surfacing; 1,786 sq yds concrete pavement (jointed); 573 sq ft concrete sidewalk; 49,272 sq yds bituminous surface removal; 2,634 sq yds pavement removal; 1,227 ft curb and gutter removal; 4,194 sq ft median surface removal; 723 sq yds patching; 563 tons aggregate shoulders; 1,794 sq yds bituminous shoulders, SUPERPAVE; 197 ft pipe culverts; 937 ft storm sewers; 14 inlets; 1,688 ft concrete curb and gutter; 2,143 sq ft concrete median surface; 2,627 sq ft concrete median; 243 ft overhead sign structure; 625 pavement markers; 700 ft conduit; 9,387 ft electric cable; 3 mast arm assemblies and poles; 19 ft concrete foundation; 4,043 ft detector loop; 1,207 ft coaxial cable; 6,071 tons polymerized bituminous concrete surface course, MIX F; 46,826 ft thermoplastic pavement marking line; 1,609 ft paint pavement marking line; traffic control and protection; mobilization. (Completion Date: September 15, 2003 Plus 10 Working Days) (Job No. C-95-029-95) (5-98760-0100,5-07440-0500) (SUPERPAVE) (3.00% DBE)
64. Contract No. 72755 Christian County District 6  
Section 135RS-5  
FAU Route 7897 (MCADAM DRIVE)  
0.55 mile of pavement patching, 31 ft and variable width bituminous concrete resurfacing and 3 ft width aggregate wedge shoulders on McAdam Drive and adjacent spur between Illinois Route 29 and Illinois Route 48 in Taylorville; includes 45 cu yds earth excavation (widening); 2.1 units excavating and grading existing shoulder; 662 sq yds preparation of base; 244 tons incidental bituminous surfacing; 180 sq yds pavement patching; 291 tons aggregate shoulders; 92 sq yds bituminous shoulders SUPERPAVE; 8,574 ft paint pavement marking line; 180 sq yds bituminous concrete base course widening, SUPERPAVE; 813 tons bituminous concrete surface course, SUPERPAVE, Mix C, N50; 814 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N50; mobilization traffic control and protection. (15 Working Days) (Job No. C-96-010-03) (0-00843-6012) (SUPERPAVE) (0.00% DBE)
65. Contract No. 94398 Clay-Richland Counties District 7  
Section 7WRS  
FAP Route 327 (US 50) Project NHF-327(25)  
7.43 miles of pavement patching, bituminous surface removal, 24 ft width bituminous concrete resurfacing, 3 ft width bituminous shoulders and 5 ft width aggregate shoulders on U.S. Route 50 from west of Clay City to west of Noble. Also included is the rehabilitation of the bridge over the Little Wabash River; includes 576 cu yds earth excavation; 761 units excavating and grading existing shoulder; 158 sq yds riprap; 85 tons aggregate surface course; 81 tons incidental bituminous surfacing; 3,968 sq yds bituminous surface removal; 142 sq yds pavement removal; 889 sq yds bituminous concrete removal (deck); 1,377 sq yds jointed PCC pavement patching; 5,920 ft saw cuts; 14,433 tons aggregate shoulders; 23,783 sq yds bituminous shoulders, SUPERPAVE; 412 ft pipe culverts; 1,425 ft steel plate beam guardrail; 24 traffic barrier terminals; 2,071 ft guardrail removal; 5,489 ft thermoplastic pavement marking line; 90,820 ft paint pavement marking line; 556 raised reflective pavement markers; 336 sq yds bituminous concrete base course widening, SUPERPAVE; 11,188 tons bituminous concrete surface course, SUPERPAVE, Mix D, N90; 7,435 tons leveling binder, SUPERPAVE, N90; 686 sq yds partial depth removal; 889 sq yds bridge deck microsilica concrete overlay; 7 sq yds deck slab repair; 43 cu yds deck slab repair (partial); 2,724 dowel bars; 77 tons partial depth patching; mobilization; traffic control and protection. (90 Working Days) (Job No C-97-012-01) (7-73380-0000) (SUPERPAVE) (6.00% DBE)
66. Contract No. 70182 Coles County District 5  
Section SHILOH CEMETERY 2001-1  
PARK ROADS (SHILOH CEMETERY)  
0.06 mile of resurfacing on Cemetery Drive and construction of 10 parking space areas at the Shiloh Presbyterian Church Cemetery located 7 miles southwest of Charleston. Includes sidewalk removal and replacement, lighting and landscaping; includes 92 cu yds earth excavation; 160 sq yds bituminous surface removal-butt joint; 1,134 sq ft concrete sidewalk; 808 sq ft sidewalk removal; 317 ft concrete curb; 250 ft paint pavement marking line; 297 ft conduit; 950 ft electric cable; 10 trees; 67 shrubs; 813 ft grading and shaping shoulder; 134 tons bituminous concrete binder and surface course, SUPERPAVE; 280 ft ornamental fence; 160 daylily; 280 ft fence removal; mobilization; traffic control and protection. (20 Working Days) (Job No C-95-060-01) (5-00009-0100) (SUPERPAVE) (0.00% DBE)

67. Contract No. 82668 Kane County District 1  
Section T-R  
FAP Route 341 (IL 72) Project CMF-341(31)  
1.09 miles of pavement reconstruction with 2 @ 24 ft and variable width concrete pavement (jointed) and traffic signal modernization located on Illinois Route 72 from Illinois Route 68 to Illinois Route 25 in East Dundee; includes 31,600 cu yds earth excavation; 4,278 cu yds removal and disposal of unsuitable material; 5,620 cu yds furnished excavation; 9,793 sq yds topsoil; 4,260 cu yds porous granular embankment, subgrade; 5,616 cu yds trench backfill; 1 acre seeding; 5,394 sq yds sodding; 67,723 sq yds aggregate subgrade; 56,372 sq yds concrete pavement; 26,304 sq ft concrete sidewalk; 44,540 sq yds pavement removal; 130 sq yds patching; 981 cu yds structure excavation; 185 cu yds concrete; 20,806 lbs epoxy coated reinforcement bars; 3,412 sq ft steel sheet piling; 40 ft water main; 175 ft water service line; 4 fire hydrants; 24 manholes; 17,533 ft concrete curb and gutter; 238 ft steel plate beam guardrail; 783 sq ft sign panel; 17,450 ft epoxy pavement marking; 23,045 ft electric cable; 9 steel mast arm assemblies and poles; 2,605 ft trench and backfill; 1,295 ft preformed detector loop; 985 ft fiber optic cable; 27 signal heads; 2 controllers; 21 shade trees; 70 intermediate trees, 550 shrubs; 6,019 sq yds temporary pavement; 6,053 sq yds bituminous base course, SUPERPAVE; 696 tons bituminous concrete surface course, SUPERPAVE (Low ESAL); mobilization; traffic control and protection. (Completion Date: October 31, 2003 Plus 10 Working Days) (Job No C-91-089-94) (1-72855-0100) (SUPERPAVE) (13.00% DBE)
68. Contract No. 60184 Lake County District 1  
Section 32N-5  
FAP Route 880 (IL 131)  
Intersection reconstruction consisting of variable width widening resurfacing, new traffic signals and loop detectors on IL Route 131 from Wisconsin State line in Pleasant Prairie, Wisconsin to IL Route 173 in Zion, Illinois; includes 18,032 sq m bituminous concrete binder course, SUPERPAVE, IL 19.0, N 70; 34,413 sq m milling; 3,419 sq m patching; 27 shade trees; 60 intermediate trees; 625 shrubs; 17,553 cu m earth excavation; 10,496 cu m furnished excavation; 8,362 m grading and shaping shoulders; 231 cu m trench backfill; 29,899 sq m topsoil; 2.73 ha seeding; 2,656 sq m sodding; 7,818 sq m pavement removal; 14,437 sq m aggregate shoulders; 1,368 sq m temporary sheet piling; 346 m concrete curb and gutter; 407 m storm sewers; 3.96 sq m sign panel; 14,021 m thermoplastic pavement marking; 516 sq m bituminous base course; 6,350 m tons bituminous concrete binder and surface course, SUPERPAVE, Mix D; 3,163 sq m bituminous shoulders, SUPERPAVE; 14,887 sq m aggregate subgrade; 45 sq m concrete pavement; 1 controller; 315 m trench and backfill; 1,714 m electric cable; 184 m preformed detector loop; 2 steel mast arm assemblies and poles; 12 signal heads; mobilization; traffic control and protection. (Completion Date: August 29, 2003 Plus 10 Working Days) (Job No. C-91-356-96) (1-71853-0100) (SUPERPAVE) (13.00% DBE)
69. Contract No. 64838 Lee County District 2  
Section D2 MRS 2003-3  
Various Routes (VARIOUS)  
1.25 miles of coldmilling and bituminous resurfacing on U.S. Route 30 east of U.S. Route 52, two locations are on U.S. 52 between Dixon and U.S. 30, and two locations are on Illinois 26 south of U.S. 30; includes 231 sq yds bituminous surface removal-butt joint; 2,280 sq yds bituminous surface removal; 52 tons aggregate shoulders; 5,410 ft paint pavement marking line; 390 tons bituminous concrete surface course, SUPERPAVE, Mix C; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-148-02) (0-00843-2010,2011,2012) (SUPERPAVE) (0.00% DBE)
70. Contract No. 72292 Macoupin County District 6  
Section D(W-2,RS-10)  
FAP Route 662 & SBI Route 4 (IL 4 & OLD IL 4)  
5.27 km of pavement patching, bituminous surface removal, 12.34 m and variable width bituminous resurfacing, 914 mm width bituminous concrete base course widening and 914 mm width aggregate wedge shoulders on IL Route 4 from the Sangamon County Line to George Street in Virden and on Old IL Route 4 from south of Virden to IL Route 4 in Virden; includes 239 raised reflective pavement markers; 320 units tree removal; 7,958 cu m earth excavation; 51 units excavating and grading existing shoulder; 569 sq m PCC driveway pavement; 443 sq m PCC sidewalk; 40,526 sq m bituminous surface removal; 635 sq m pavement removal; 449 sq m sidewalk removal; 694 sq m bituminous shoulder removal; 343 sq m pavement patching; 648 m tons aggregate shoulders; 462 m remove existing culverts; 6,926 m thermoplastic pavement marking line; 511 m paint pavement marking line; 400 m preformed plastic pavement marking line; 1,129 m storm sewers; 2,102 sq m bituminous base course, SUPERPAVE; 3,279 sq m bituminous concrete base course widening, SUPERPAVE; 5,038 m tons bituminous concrete surface course, SUPERPAVE, Mix D, N 70; 2,432 m tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N 50; 431 m tons incidental bituminous surfacing, SUPERPAVE; 2,127 sq m bituminous shoulders, SUPERPAVE; mobilization; traffic control and protection. (Completion Date: September 01, 2003) (Job No. C-96-523-01) (6-66060-0000/6-76240-0000) (SUPERPAVE) (10.00% DBE)
71. Contract No. 68235 McDonough County District 4  
Section 39RS-6;40RS-4;41RS-2  
FAP Route 310 (US 67)  
4.7 miles of 24 ft and variable width bituminous concrete surface on U.S. Route 67 south of U.S. Route 67/U.S. Route 136 to South Street in Industry; includes 470 sq yds temporary ramp; 160 sq yds milling; 1,605 sq yds patching; 6,215 lbs crack filling; 672 tons aggregate shoulders; 23 tons bituminous shoulders; 139,734 ft paint pavement marking; 2,113 tons ultra-thin asphalt friction course; mobilization; traffic control and protection. (25 Working Days) (Job No. C-94-053-02) (4-14065-0100) (5.00% DBE)



72. Contract No. 62007 McHenry County District 1  
Section 15RS-7  
FAP Route 333 (IL 120) Project ACNHF-333(9)  
7.80 km of variable width widening with concrete base course, 7.2 m and variable width milling and bituminous concrete surface and traffic signal modernization on IL Route 120 from Fleming Road to DOT Street in McHenry; includes 503 m tons bituminous concrete surface course, SUPERPAVE, N 30, Low Esal; 1 controller; 17 shade trees; 3 evergreens; 6,095 cu m earth excavation; 2,001 cu m removal and disposal of unsuitable material; 1,014 cu m porous granular embankment subgrade; 100 cu m trench backfill; 16,100 sq m topsoil; 1,500 sq m compost; 0.62 ha seeding; 11,400 sq m sodding; 8,749 sq m subbase granular material; 8,749 sq m concrete base course; 64,889 sq m milling; 1,086 sq m pavement removal; 6,550 sq m patching; 24,851 sq m aggregate shoulders; 235 m concrete curb and gutter; 397 m steel plate beam guardrail; 5.6 m sq m sign panel; 34,518 m thermoplastic pavement marking; 179 m trench and backfill; 1,605 m electric cable; 4 steel mast arm assemblies and poles; 454 m detector loop; 4,242 sq m bituminous base course, SUPERPAVE; 10,290 m tons bituminous concrete binder and surface course, SUPERPAVE, Mix D, N 70; 16,514 sq m bituminous shoulders, SUPERPAVE; 16 signal heads; mobilization; traffic control and protection. (Completion Date: August 29, 2003 Plus 10 Working Days) (Job No. C-91-363-00) (1-74771-0100) (SUPERPAVE) (5.00% DBE)
73. Contract No. 82470 McHenry County District 1  
Section 2001-125R  
FAP Route 333 & FAP Route 336 (IL 120 & IL 31) Project ACNHF-ACF-000S(373)  
4.56 km on IL Route 120 and 1.38 km on IL Route 31 of variable width widening, milling, bituminous concrete surface, pavement reconstruction and traffic signal modernization from DOT street to IL Route 31 and High Street to IL Route 120 all located in McHenry; includes furnish profilograph; 25 luminaires; 2 controllers; 78 shade trees; 21 intermediate trees; 31,549 cu m earth excavation; 4,658 cu m porous granular embankment, subgrade; 5,070 cu m trench backfill; 30,005 sq m topsoil; 2,900 sq m compost; 1.8 ha seeding; 22,595 sq m sodding; 91,063 sq m stabilized subbase; 1,776 sq m concrete base course; 4,160 sq m bituminous base course, SUPERPAVE; 443 m tons bituminous concrete surface course, SUPERPAVE, N30, Low ESAL; 83,853 sq m concrete pavement (jointed); 5,640 sq m concrete sidewalk; 27,207 sq m milling; 110,348 sq m pavement removal; 533 sq m patching; 2,657 m tons aggregate shoulders; 764 sq m bituminous shoulders, SUPERPAVE; 2.0 cu m concrete removal; 5.2 cu m concrete; 3,070 kg reinforcement bars; 31 cu m concrete box culverts; 5,655 m storm sewers; 9,862 m concrete curb and gutter; 77 m steel plate beam guardrail; 22.2 sq m sign panel; 15,768 m preformed plastic pavement marking; 3,486 m trench and backfill; 16,786 m electric cable; 19 aluminum light poles; 4 steel mast arm assemblies and poles; 14 steel combination mast arm assemblies and poles; 35,329 sq m temporary pavement; 3,533 m tons bituminous concrete binder and surface course, SUPERPAVE, Mix D; 566 m tons polymerized bituminous concrete surface course, SUPERPAVE, Mix E; 58 signal heads; building removal; 6 luminaire extensions; 90,868 sq m aggregate subgrade; concrete pavement warranty; 160 m storm sewer (watermain requirements); 1,601 m preformed detector loop; 10 traffic signal posts; mobilization; traffic control and protection. (Completion Date: October 15, 2004 Plus 15 Working Days) (Job No. C-91-354-93) (1-73762-0000, 1-75735-0000) (SUPERPAVE) (12.00% DBE)
74. Contract No. 93338 Menard County District 6  
Section 97-00045-00-PV  
FAS Route 634 (CH 14) Project HS-SR-634(112)  
Improvement consists of 0.62 mile of new pavement, gutter, storm sewer, culvert, entrance and side road intersection improvements on South Athens Blacktop 2.0 miles south of Athens to the Menard/Sangamon county line; includes 69 units tree removal; 57,210 cu yds earth excavation; 6,542 sq yds pavement removal; 5,448 tons aggregate base and surface course; 1,295 tons aggregate shoulders; 1,397 ft storm sewers; 1,616 tons bituminous concrete surface course and binder course, SUPERPAVE; 100 ft remove and reinstall guardrail; 246 ft pipe culverts; 13,040 ft paint pavement marking; 7.3 acres seeding; traffic control and protection. (110 Working Days) (Job No. C-96-202-02) (6-10119-0000) (SUPERPAVE) (5.00% DBE)
75. Contract No. 64844 Ogle County District 2  
Section D2 MRS 2003-5  
FAS Route 2079 (US 52)  
Intermittent bituminous resurfacing on U.S. Route 52 from Illinois Route 26 to Illinois Route 64 at Brookville; includes 683 sq yds bituminous surface removal-butt joint; 65 tons incidental bituminous removal-butt joint; 1,518 sq yds bituminous surface removal; 1,023 tons aggregate shoulders; 78,388 ft paint pavement marking line; 32 pavement marker; 3,962 tons bituminous concrete binder and surface course, SUPERPAVE, Mix C; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-159-02) (0-00843-2013) (SUPERPAVE) (0.00% DBE)



76. Contract No. 68112 Peoria County District 4  
Section (Y)RS-5  
FAP Route 646 (IL 40) Project F-646(57)  
0.80 mile of 2 @ 24 feet and variable width of bituminous concrete resurfacing on IL Route 40 from Ravenswood Road to Lindberg Road in Peoria. Also, bridge repairs to the structure carrying IL Route 40 over IL Route 6; includes 1,923 sq yds bituminous surface removal-butt joint; 2,019 sq yds patching; 5,964 ft saw cuts; 144 tons aggregate shoulders; cleaning and painting steel bridge; containment and disposal of lead paint cleaning residues; 800 ft guardrail; 24,935 ft preformed plastic pavement marking line; 2,521 ft preformed thermoplastic pavement marking line; 207 pavement markers; 519 ft silicone joint sealer; 920 ft center joint repair; 669 tons bituminous concrete surface course, SUPERPAVE; 4,284 tons polymerized bituminous concrete binder and surface course, SUPERPAVE, Mix E; 4,980 dowel bars; 485 ft longitudinal joint repair; mobilization; traffic control and protection. (40 Working Days) (Job No. C-94-140-00) (4-09850-0100 4-09850-0000) (SUPERPAVE) (5.00% DBE)
77. Contract No. 88854 Peoria County District 4  
Section 9W&RS  
FAP Route 671 (IL 8) Project ACHS-671(4)  
0.35 km of 16.7 m and variable width bituminous concrete widening and resurfacing on Western Avenue (Illinois Route 8) from Wiswall Street to Butler Street in Peoria; includes 8 concrete handholes; 4 luminaires; 1,599 sq m sub base granular material; 1,599 sq m concrete base course; 190 sq m bituminous surface removal-butt joint; 274 m tons incidental bituminous surfacing; 8,468 sq m bituminous surface removal; 1,197 sq m driveway pavement removal; 579 m curb removal; 1,118 sq m sidewalk removal; 38 m storm sewers; 1,992 m thermoplastic pavement marking line; 440 m conduit; 2,831 m electric cable; 4 mast arm assemblies and poles; 881 sq m curb and sidewalk; 1,532 m tons polymerized bituminous concrete binder and surface course, SUPERPAVE, Mix E; 214 m railroad track removal; 18 signal heads; removal of 3 buildings; mobilization; traffic control and protection. (Completion Date: September 15, 2003) (Job No C-94-114-97) (4-08150-0100) (SUPERPAVE) (12.50% DBE)
78. Contract No. 72654 Sangamon County District 6  
Section 3I-11,21I-2  
FAP Route 664, FAP Route 662, FAU Route 8012 (WABASH AVE.&VETERAN'S PKWY) Project **HS-F-000S(386)**  
  
Located on the west side of Springfield the construction of dual left turn lanes and widening at the intersection of Wabash Avenue and Veterans Parkway, milling, resurfacing and striping of Wabash Avenue from Robbins Road to the West White Oaks Mall Entrance with traffic signal upgrade. Also included is the patching, shoulder repair and shoulder sealing of Veterans Parkway from Iles Avenue to the FAI Route 72 interchange; includes 2,877 tons polymerized bituminous concrete surface course, Mix D, N70; 1,442 tons leveling binder, SUPERPAVE, N70; 43 signal heads; 18 rebuild existing signal head faces; 423 sq yds bituminous shoulders remove and replace; 67 cu yds earth excavation; 695 cu yds furnish excavation; 5,331 sq yds subbase granular material; 3,921 sq yds PCC base course; 1,114 sq ft PCC sidewalk; 34,262 sq yds bituminous surface removal; 946 sq yds pavement removal; 4,358 ft combination curb and gutter removal; 780 sq ft sidewalk removal; 867 sq yds bituminous shoulder removal; 613 ft combination concrete curb and gutter removal and replacement; 5,103 sq ft concrete median surface removal; 78 sq yds pavement patching; 1,363 sq yds continuously reinforced PCC pavement patching; 5,951 ft saw cuts; 283 ft storm sewers; 3,445 ft combination concrete curb and gutter; 8,502 sq ft concrete median; 12,744 ft thermoplastic pavement marking line; 3,212 ft preformed plastic pavement marking line; 20,053 ft polyurea pavement marking line; 378 raised reflective pavement markers; 1,234 ft conduit in trench; 1 full actuated controller and cabinet; 12,026 ft electric cable in conduit; 7 painted steel traffic signal posts; 12 steel combination mast arm assemblies and poles; 180 ft concrete foundations; 2,598 ft detector loop; 3 temporary traffic signal installations; 2,629 ft remove electric cable from conduit; 1,110 ft remove and reinstall electric cable from conduit; 28 remove existing concrete foundations; mobilization; traffic control and protection. (Completion Date: October 15, 2003) (Job No C-96-537-03) (6-71250-0000 & 6-71210-0300) (SUPERPAVE) (5.00% DBE)
79. Contract No. 89276 Tazewell County District 4  
Section 94-P4004-01-BT (MORTON – PD)  
MORTON COMMUNITY BIKEWAY Project TE-D4(92)  
The work under this contract consists of furnishing all material, labor, and equipment necessary to construct a bicycle/pedestrian path beginning at the terminus of the existing trail near Cypress Road and ending at the terminus of the existing trail near Happ Lane in Morton of Tazewell County; includes 10,420 cu yds earth excavation; 213.4 cu yds trench backfill; 5,075 sq yds topsoil furnished place, 6"; 2,795 sq yds erosion control blanket; 1,932 tons aggregate base course, Type B; 1,271 gallons bituminous materials (prime coat); 26,682 sq ft steel sheet piling; 219 ft storm sewers, Class B; 1,731 ft concrete gutter; 80 ft combination concrete curb and gutter; 2218.75 ft steel plate beam guardrail; 427 ft chain link fence; 136 ft thermoplastic pavement marking line; 31.2 sq ft thermoplastic pavement marking-letters & symbols; 379 tons bituminous concrete surface course SUPERPAVE; 1,745 cu yds controlled low strength material. (60 Working Days) (Job No. C-94-081-01) (0-00903-0000) (9.00% DBE)

80. Contract No. 64841 Winnebago County District 2  
Section 103W&RS-1  
FAU Route 5106 (IL 70) Project F-5106(6)  
3.76 miles of 2 @ 24 feet and variable width of bituminous concrete widening and resurfacing on IL Route 70 from Meridian Road to Summerdale Avenue in Rockford. Includes lighting, traffic signals, or bridge replacement at Kent Creek and 3 bridge rehabilitations; includes 1,516 ft storm sewers (water requirements); 4,439 units tree removal; 8.72 acres tree removal; 61,770 cu yds earth excavation; 152,613 sq yds topsoil; 35,406 sq yds erosion control blanket; 29,040 sq yds sodding; 3,063 ft perimeter erosion barrier; 1,994 sq yds riprap; 56,125 sq yds subbase granular material; 16,518 tons aggregate base course; 856 sq yds aggregate surface course; 2,238 sq yds bituminous surface removal-butt joint; 5,145 sq ft concrete sidewalk; 27,934 sq yds bituminous surface removal; 24,480 sq yds pavement removal; 4,552 sq yds bituminous removal over patches; 10,750 ft gutter removal; 5,767 sq ft sidewalk removal; 4,527 sq yds bituminous shoulder removal; 1,774 sq yds paved shoulder removal; 3,946 sq yds pavement breaking; 1,463 sq yds patching; 44,467 sq yds crack control treatment; 37,166 sq yds bituminous shoulders, SUPERPAVE; 490 cu yds structure excavation; 183 cu yds concrete; 1,161 sq yds bridge deck grooving; 440 ft prestressed concrete I-beams; 5,757 lbs structural steel; 39,518 lbs epoxy coated reinforcement bars; 451 ft steel piles; 488 ft concrete box culverts; 3,156 ft pipe culverts; 2,474 ft storm sewers; 44 inlets; 7,980 ft concrete curb and gutter; 210 right of way markers; 3,503 ft conduit; 16 concrete handholes; 13,936 ft electric cable; 8 mast arm assemblies and poles; 2,855 ft detector loop; 247 trees; 150 shrubs; 50 evergreens; 13,091 sq yds bituminous concrete base course widening, SUPERPAVE; 22,568 tons bituminous concrete binder and surface course, SUPERPAVE, Mix C; 28,498 sq yds bituminous concrete pavement (full depth), SUPERPAVE; 4,813 ft curb and gutter; 27 signal heads; 553 bar splicers; 108,448 ft thermoplastic pavement marking line; 1,790 ft epoxy pavement marking line; 684 pavement markers; mobilization; traffic control and protection. (145 Working Days) (Job No. C-92-153-02) (2-97270-0101) (SUPERPAVE) (4.00% DBE)
81. Contract No. 64865 Winnebago County District 2  
Section D-2 PATCHING 2003-5  
FAI Route 39 (I-39)  
7.76 miles of concrete patching on Interstate 39 from I-90 south to Baxter Road; includes 625 sq yds patching; 484 sq yds patch reinforcement; 4,064 ft saw cuts; 312 dowel bars; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-015-03) (0-00843-2007, 2008) (0.00% DBE)  
[SEE MORE PAVING](#)

**BRIDGE SECTION**

82. Contract No. 91276 Clark County District 5  
Section 00-00257-00-BR  
FAS Route 688 (C.H. 8) Project SR-688(107)  
Construction of an additional prestressed, concrete deck beam span @ 38'-0" to an existing three span concrete deck 2.4 miles from Westfield; includes 385 cu yds channel excavation; 490 ft furnishing and driving steel piles; 1,026 sq ft precast prestressed concrete deck beams (17" depth); 3,800 lbs reinforcement bars; 222 sq yds bituminous concrete removal (deck); 49 tons bituminous concrete binder and surface course, SUPERPAVE; 76 ft Portland Cement mortar fairing course; 575 ft steel plate beam guardrail; 752 ft remove guardrail; 1,100 tons riprap, special; 8 traffic barrier terminals. (30 Working Days) (Job No. C-95-124-02) (5-10129-0000) (SUPERPAVE) (5.00% DBE)
83. Contract No. 62095 Cook County District 1  
Section 0102B  
FAU Route 1620 (RIDGE ROAD) Project ACBRM-1620(4)  
Removal of the existing bridge and replacement with a 12' x 14' reinforced concrete box culvert carrying Ridge Road over Illinois Central Railroad and 40 ft width pavement reconstruction, all located in Homewood; includes 13 shade trees; 4,778 cu yds furnished excavation; 636 cu yds earth excavation; 70 cu yds porous granular embankment, subgrade; 400 cu yds porous granular backfill; 380 sq yds topsoil; 1,800 sq yds compost; 0.40 acres seeding; 100 sq yds sodding; 3,010 sq yds sub-base granular material; 2,800 sq yds concrete base course; 10,120 sq ft concrete sidewalk; 2,800 sq yds pavement removal; 650 sq yds bituminous shoulders, SUPERPAVE; 120 cu yds concrete removal; 2,940 cu yds structure excavation; 70,920 lbs reinforcement bars; 929 lbs epoxy coated reinforcement bars; 322 cu yds concrete box culverts; 346 ft concrete curb and gutter; 875 ft steel plate beam guardrail; 3,425 ft thermoplastic pavement marking; 725 shrubs; 1,375 sq yds temporary pavement; 482 tons bituminous concrete binder and surface course, SUPERPAVE, Mixture D, N70; mobilization; traffic control and protection. (Completion Date: October 01, 2003 Plus 05 Working Days) (Job No. C-91-535-00) (1-75228-0100) (SUPERPAVE) (10.00% DBE)

84. Contract No. 60918 Cook County District 1  
Section 55R-DC-DR-B  
FAU Route 3727 (IL 58 (DEMPSTER STREET)) Project F-3727(2)  
Removal of the existing bridge and replacement with a 3-span, 2 @ 13.97 m, 1 @ 26.57 m bridge carrying IL Route 58 (Dempster Street) over North Shore Channel, new approach pavement, lighting and traffic signal modernization located in Skokie and Evanston; includes 4 shade trees; 70 cu m earth excavation; 1,322 cu m borrow excavation; 409 cu m porous granular embankment; 789 cu m trench backfill; 511 cu m topsoil excavation and placement; 1,957 sq m topsoil; 0.20 ha seeding; 1,816 sq m subbase granular material; 250 sq m aggregate base course; 338 sq m concrete base course; 3,300 sq m concrete pavement (jointed); 447 sq m bridge approach pavement; 580 sq m concrete sidewalk; 2,693 sq m milling; 3,184 sq m pavement removal; 344 sq m patching; 1,136 cu m structure excavation; 762 cu m concrete; 1,106 sq m bridge deck grooving; erecting 154,730 kg structural steel; 68,350 kg epoxy coated reinforcement bars; 522.5 m steel piles HP 310 x 79; 742.5 m steel piles HP 310 x 125; 967 sq m temporary sheet piling; 562 m concrete curb and gutter; 4.0 sq m sign panel; 1,735 m thermoplastic pavement marking; 738 m trench and backfill; 240 m aerial cable; 9 aluminum light poles; 3,892 m electric cable; 1 steel mast arm assembly and pole; 3 steel combination mast arm assemblies and poles; 13 m detector loop; 36 sq m bituminous base course, Superpave; 812 m tons bituminous concrete binder and surface course, SUPERPAVE, Mix D; 912 m fiber optic cable; 14 luminaires; 12 signal heads; mobilization; traffic control and protection. (Completion Date: October 31, 2003 Plus 10 Working Days) (Job No. C-91-112-00) (1-75607-0100, 1-75607-0104) (SUPERPAVE) (8.00% DBE)
85. Contract No. 66213 Kankakee County District 3  
Section (1)VBR  
FAP Route 330 (IL 17) Project BRF-330(37)  
Removal and replacement of the structures carrying IL Route 17 (Court Street) over the IC Railroad in Kankakee; includes 39 units tree removal; 2,912 cu yds earth excavation; 10,494 cu yds furnished excavation; 2,323 cu yds porous granular material; 2,809 sq yds topsoil; 1,456 sq yds heavy duty excelsior blanket; 1,052 sq yds sodding; 13,321 sq yds subbase granular material; 715 sq yds concrete base course, widening; 1,267 tons aggregate surface course; 789 sq yds bituminous surface removal; 1,521 tons bituminous concrete binder and surface course, SUPERPAVE, Mix D; 6,383 sq yds concrete pavement (jointed); 426 sq yds bridge approach pavement; 874 sq yds concrete driveway; 25,203 sq ft concrete sidewalk; 6,636 sq yds bituminous surface removal; 21,792 sq ft sidewalk removal; 333 cu yds concrete removal; 1,485 cu yds structure excavation; 1,765 cu yds concrete; 234 sq yds grooving; 61,830 lbs structural steel; 3,810 stud shear connectors; 268,665 lbs epoxy coated reinforcement bars; 870 ft storm sewers; 589 ft storm sewer, water requirements; 18 manholes; 38 inlets; 3,975 ft concrete curb and gutter; 2,106 sq ft concrete median surface; 4,486 ft conduit; 21,789 ft electric cable; 16 ornamental luminaires; 9 luminaires; 21 special decorative light poles; 9 steel light poles; 224 ft light pole foundations; 10 signal heads; 2,781 ft detector loops; 14,566 sq ft anti-graffiti protection system; 1,323 cu ft drilling and setting soldier piles; 35 LED signal face retrofit; 412 bar splicers; 844 ft bicycle railing; 1,698 ft drilled shaft; 8,338 ft thermoplastic pavement marking line; 2,354 ft epoxy pavement marking line; mobilization; traffic control and protection. (Completion Date: December 01, 2003 Plus 15 Working Days) (Job No. C-93-134-01) (3-04270-0100) (SUPERPAVE) (6.00% DBE)
86. Contract No. 62034 Lake County District 1  
Section 135B  
FAP Route 303 (IL 173) Project NHF-303(25)  
Removal of the existing structure and replacement with a single span @ 18m width, steel beam bridge carrying Illinois Route 73 (Rosecrans Road) over North Branch of Mill Creek located east of Antioch; includes 21 cu m earth excavation; 434 cu m borrow excavation; 544 cu m channel excavation; 115 cu m porous granular embankment; 2,135 sq m topsoil; 0.4 ha seeding; 1,160 sq m stabilized sub-base; 942 sq m concrete base course; 218 sq m bridge approach pavement; 1,689 sq m milling; 582 sq m pavement removal; 192 sq m patching; 220 cu m structure excavation; 103 cu m concrete; 24,080 kg structural steel; 11,070 kg epoxy coated reinforcement bars; 190 m steel piles HP 310 x 79; 76 sq m temporary sheet piling; 354 m thermoplastic pavement marking; 584 sq m temporary pavement; 764 m tons bituminous concrete binder and surface course, SUPERPAVE, Mixture D, N70; 89 sq m bituminous shoulders, SUPERPAVE; 2,200 m tons bituminous aggregate mixture; 882 stud shear connectors; mobilization; traffic control and protection. (Completion Date: November 15, 2003 Plus 10 Working Days) (Job No C-91-440-00) (1-75702-0100) (SUPERPAVE) (7.00% DBE)
87. Contract No. 68313 Peoria-Tazewell Counties District 4  
Section D4 BRIDGE PAINTING 2003  
Various Routes (VARIOUS)  
Cleaning and painting of 11 structures on various routes in Peoria and Tazewell counties; includes cleaning and painting 11 steel bridges; containment and disposal of lead paint and cleaning residues on 11 bridges; mobilization; traffic control and protection. (125 Working Days) (Job No. C-94-006-03) (0-01003-0000) (0.00% DBE)

88. Contract No. 76619 St. Clair County District 8  
Section 82-2HB-2HDF-1  
FAI Route 70 (I-55/70)  
Bridge parapet, approach parapet and approach shoulder pavement repairs to the tri-level ramp from FAI Route 55/70 westbound to FAI Route 64 eastbound in East St. Louis; includes 1.6 cu yds concrete removal; 7.3 cu yds concrete superstructure; 9 sq ft formed concrete repair; 1,160 lbs epoxy coated reinforcement bars; 16 sq yds approach slab repair (full depth); mobilization; traffic control and protection. (Completion Date: May 30, 2003) (Job No. C-98-001-03) (MCHD) (0.00% DBE)
89. Contract No. 76428 St. Clair County District 8  
Section 82-5HBR-2  
FAI Route 64 (I-64) Project NHI-64-1(115)9  
The widening of the existing structure carrying Ruby Lane over FAI Route 64 and the work will consist of concrete deck removal and replacement, substructure widening, beam placement and pavement widening; includes 108 units tree removal; 102 cu yds earth excavation; 25 cu yds furnished excavation; 600 sq yds riprap; 134 sq yds PCC pavement; 125 sq yds bridge approach pavement; 1,368 sq ft PCC sidewalk; 82 sq yds pavement removal; 1,474 sq ft sidewalk removal; removal of existing concrete deck; 145 cu yds structure excavation; 111 cu yds concrete structures; 367 cu yds concrete superstructure; 12 elastomeric bearing assemblies; 137 sq ft formed concrete repair; 66 ft precast prestressed concrete I-beams; 46,140 lbs structural steel; 360 stud shear connectors; 97,700 lbs epoxy coated reinforcement bars; 996 ft metal pile shells; 379 ft combination concrete curb and gutter; 125 ft steel plate beam guardrail; 4 traffic barrier terminals; 275 ft guardrail removal; 4,051 ft paint pavement marking line; 31 raised reflective pavement markers; 5 shrubs; mobilization; traffic control and protection. (Completion Date: August 29, 2003 Plus 15 Working Days) (Job No C-98-105-01) (8-84721-0000) (10.00% DBE)
90. Contract No. 90641 Vermilion County District 5  
Section 47VBR  
FAP Route 332 (US 150 & IL 1) Project NHF-BRF-332(63)  
Removal and replacement of the structure carrying IL Route 1 over the Norfolk and Southern Railroad, installation of a new bridge on 4th Street crossing over the Norfolk and Southern Railroad and construction of a retaining wall on IL Route 1 and Adams Street. Also, bituminous widening and resurfacing on U.S. Route 150 and IL Route 1 and the surrounding roads from Interstate 74 to Main Street in Danville; includes 42 elastomeric bearing assemblies; 10,164 stud shear connectors; 85 inlets; 75 right of way markers; 124 pavement markers; 45 luminaires; 12 trees; 526 units tree removal; 20,231 cu m earth excavation; 9,338 cu m removal and disposal of unsuitable material; 27,879 cu m furnished excavation; 57,197 sq m topsoil; 18,171 sq m erosion control blanket; 23,197 sq m sodding; 5,219 units supplemental watering; 670 sq m stone riprap; 15,857 sq m processing lime modified soils; 359 units water; 387 m tons lime; 1,980 sq m subbase granular material; 1,001 sq m aggregate base course; 399 sq m concrete base course; 366 sq m concrete base course, widening; 271 m tons incidental bituminous surfacing; 22,668 sq m concrete pavement (jointed); 2,110 sq m concrete driveway pavement; 3,170 sq m concrete sidewalk; 5,403 sq m bituminous surface removal; 18,518 sq m pavement removal; 5,181 m curb and gutter removal; 1,449 sq m sidewalk removal; 214 sq m patching; 104 m tons aggregate shoulders; 3,901 sq m concrete shoulders; 2,115 cu m structure excavation; 2,115 cu m concrete; 3,841 sq m bridge deck grooving; 289 m concrete I-beams; 257,440 kg structural steel; 3,980 kg reinforcement bars; 188,620 kg epoxy coated reinforcement bars; 3,105 sq m slope wall; 814 m steel piles; 2,630 m storm sewers; 1,927 m storm sewer removal; 50 manholes; 4,510 m concrete curb and gutter; 643 m chain link fence; 672 m thermoplastic pavement marking line; 6,297 m epoxy pavement marking line; 407 m conduit; 1,950 m unit duct; 3,597 m electric cable in conduit; 39 light poles; 4 mast arm assemblies and poles; 228 m coaxial cable; 805 m tons polymerized bituminous binder and surface course, Mix D; 880 sq m bituminous concrete pavement (full-depth), SUPERPAVE; 14,034 sq m aggregate subbase; 181 sq m mechanically stabilized earth retaining wall; 598 sq m wire mechanically stabilized earth wall; 35 drainage scuppers; 12 signal heads; 41 survey markers; 268 bar splicers; mobilization; traffic control and protection. (Completion Date: December 01, 2004 Plus 10 Working Days) (Job No. C-95-020-94) (5-97820-0100) (SUPERPAVE) (9.00% DBE)
91. Contract No. 91187 Vermilion County District 5  
Section 97-18122-00-BR  
TR 101 Project HPD-ACHPD-1110(2)  
Construction consists of a five span, 3 @ 79'- 01" and 2 @ 78'- 4 3/4" precast prestressed concrete deck beam bridge carrying TR 101 over North Fork of Vermilion River 1/4 mile west of Alvin; includes 250 tree removal; 17,340 cu yds furnished excavation; 4.6 acres seeding; 1,515 tons riprap, special; 3,430 tons aggregate base course; 2 removal of existing substructures; 277 cu yds concrete structures; 10,665 sq ft precast prestressed concrete deck beams; 18,480 lbs reinforcement bars; 1,390 ft driving steel piles; 3 test pile; 192 ft pipe culverts; 8 traffic barrier terminal; 2 underwater structure excavation protection. (90 Working Days) (Job No C-95-013-099) (5-94260-0100) (6.00% DBE)  
[SEE MORE BRIDGES](#)

**ELECTRICAL SECTION**

92. Contract No. 83663 Cook County District 1  
Section 02-00141-00-LT (MOUNT PROSPECT)  
FAU Route 3514 Algonquin Road Project M-8003(204)  
Improvement consists of new roadway lighting on Algonquin Road from Goebbert Road to Busse Road in the Villages of Mount Prospect and Arlington Heights; includes 1,000 sq ft sidewalk removal and replacement; 15,500 ft unit duct; 3,750 ft conduit pushed; 100 light poles; 106 sodium vapor luminaires; 600 ft electric cable in conduit; 50 sq yds bituminous concrete removal and replacement; 4,900 sq yds sodding. (60 Working Days) (Job No. C-91-240-02) (1-10823-0000) (10.00% DBE)
93. Contract No. 62512 Cook County District 1  
Section 2002-099TS  
FAU Route 1581 (111<sup>TH</sup> STREET)  
Traffic signal installation on 111<sup>th</sup> Street at Jodan Drive in Oak Lawn; includes 30 sq ft sign panel; 124 ft preformed plastic pavement marking; 3,842 ft conduit in trench; 1,775 ft conduit pushed; 3,837 ft trench and backfill; 4 controllers; 9,240 ft electric cable; 2 steel mast arm assemblies and poles; 661 ft detector loop; 5,892 ft fiber optic cable; 8 signal heads; mobilization; traffic control and protection. (45 Working Days) (Job No. C-91-286-02) (1-77104-0001) (10.00% DBE)

**MISCELLANEOUS SECTION**

94. Contract No. 64864 Carroll-JoDaviess Counties District 2  
Section D2 CS 2003-7  
FAP Route 545 & FAP Route 650 (IL 72 & IL 78)  
5.25 miles of routing, cleaning and sealing pavement surface cracks on Illinois Route 72 from Illinois Route 73 to Shannon and on Illinois Route 78 from Warren to the Wisconsin State Line; includes 61,800 ft crack routing; 17,675 lbs crack filling; 90,039 ft paint pavement marking line; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-014-03) (0-00843-2031,2032) (0.00% DBE)
95. Contract No. 62452 Cook County District 1  
Section 531PCC-PP  
FAU Route 2592 (HICKS ROAD)  
Concrete pavement patching on Hicks Road (SB) from north of U.S. Route 14 (Northwest Highway) to south of IL Route 68 (Dundee Rd.) in Palatine; includes 48 sq ft concrete sidewalk; 786 ft curb and gutter removal and replacement; 4,809 sq yds patching; 20,914 ft saw cuts; 346 ft crack routing (pavement); 138 lbs crack filling; 7,717 ft paint pavement marking; 476 ft detector loop replacement; traffic control and protection; mobilization. (25 Working Days) (Job No. C-91-174-02) (0-00843-1010) (3.00% DBE)
96. Contract No. 64817 DeKalb County District 2  
Section D-2 CS 2003-8  
Various Routes (VARIOUS)  
13.97 miles of routing and sealing cracks on U.S. Route 30 from IL Route 23 to Hinckley, on U.S. Route 34 from Somanauk to Sandwich and on IL Route 72 from Kirkland to Genoa; includes 182,827 ft crack routing; 52,237 lbs crack filling; 182,534 ft paint pavement marking line; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-118-02) (0-05013-2015, 2016, 2017) (0.00% DBE)
97. Contract No. 64819 Henry County District 2  
Section D-2 WETLAND MAINTENANCE 2003  
FAP Route 585 (IL 92)  
Performing maintenance (mowing, spraying, tree shelter repairs) at the Joslin Wetland located southeast of IL Route 92 and the Rock River; includes 120 acres mowing; 21 acres nonselective herbicide; 1,000 tree shelter repairs; 1,000 tree shelter stake replacements; 500 tree shelter replacements; 675 tree trunk predator protection repairs; 168 trees; 500 tree trunk predator wraps; mobilization. (Completion Date: October 31, 2003) (Job No. C-92-031-03) (2-01200-0109) (0.00% DBE)
98. Contract No. 66314 Iroquois County District 3  
Section (38-5)T-1  
FAI Route 57 (I-57)  
Constructing a 4350 ft concrete paved ditch along the east side of Interstate 57 and Illinois Route 54 near Onarga; includes 404 cu yds earth excavation; 4,350 ft paved ditch; 15 ft paved flume; mobilization. (30 Working Days) (Job No. C-93-021-03) (0-00843-3015) (0.00% DBE)

99. Contract No. 64866 Lee County District 2  
Section D2 SHLDR. RS 2003-1  
FAI Route 39 (I-39)  
5.2 miles of bituminous shoulder removal and replacement on Interstate 39 from Perry Road south to U.S. Route 30; includes 2,244 tons bituminous concrete binder and surface course, SUPERPAVE; 19,945 sq yds bituminous surface removal; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-016-03) (0-00843-2006) (0.00% DBE)
100. Contract No. 68316 Peoria County District 4  
Section D4 BUILDING DEMO 2003-1  
FAI Route 74 (I-74)  
Demolition of duplexes at 1511,1513,1515 and 1517 North Knoxville in Peoria; includes removal of 4 buildings; removal and disposal of friable asbestos in 2 buildings; removal and disposal of non friable asbestos in one building; mobilization; traffic control and protection. (15 Working Days) (C-94-009-03) (4-00022-0100) (0.00% DBE)
101. Contract No. 89279 Tazewell County District 4  
Section 01-00135-00-BT (EAST PEORIA)  
RIVERSIDE PARK TRAIL Project TE-D4(90)  
Construction consists of 0.37 mile of bituminous bikeway, walks, lighting, irrigation and planting from Riverside Drive to Bob Michel Bridge in East Peoria; includes 63 tree removals; 6,278 cu yds furnish excavation; 2,138 cu yds topsoil excavation and placement; 3.2 acres seeding; 2,302 tons aggregate base course; 36,775 sq ft Portland Cement Concrete sidewalk 6"; 323 lin ft storm sewer; 5,325 lin ft conduit in trench; 5,325 lin ft trench and backfill for electrical work; 2,575 sq ft block retaining wall; 323 tons bituminous concrete binder and surface course; irrigation system complete; 1,300 lin ft ornamental handrail; 7 benches with backs; construction layout; 188 lin ft sheet pile cap; 48 lighting units complete; 20,543 electrical conductors in conduit; landscape planting complete. (150 Working Days) (Job No. C-94-055-01) (0-00903-0000) (10.00% DBE)
102. Contract No. 89258 Tazewell County District 4  
Section 93-00014-01-SD  
FAS Route 464 (SPRINGFIELD ROAD) Project ACSR-464(104)  
Improvement consists of 2.028 miles of earth embankment, grading, drainage improvements, paving and placement of bituminous and aggregate shoulders on FAS Route 464 (CH 1 Springfield Road) from Toboggan Road to IL Route 122; includes 11,155 cu yds embankment; 38,336 cu yds earth excavation; 116 tons aggregate base course, Type B; 383 tons aggregate surface course, Type B; 74 sq yds bituminous surface removal (variable depth); 1,803 tons aggregate shoulders, Type A; 14,728 sq yds bituminous shoulders, SUPERPAVE 4"; 5,923 lbs reinforcement bars; 885 lbs reinforcement bars, epoxy coated; 1,020 ft paint pavement marking; 347 tons bituminous concrete binder course, SUPERPAVE, IL-19.0 N 50; 164 tons bituminous concrete surface course, SUPERPAVE, Mix D, N 50; 764 tons QC/QA bituminous; traffic control and protection. (90 Working Days) (Job No. C-94-241-94) (4-10115-0000) (SUPERPAVE) (5.00% DBE)
103. Contract No. 64863 Various Counties District 2  
Section D2 MCHD NORTH  
Various Routes (VARIOUS)  
"On call" guardrail and fence repairs in the north one-half of District Two on all state maintained routes; includes 3,050 ft guardrail; 50 remove and replace delineators; 200 ft chain link fence; 240 ft woven wire fence; 50 guardrail markers; 275 ft furnishing and installing tubular thrie beam; mobilization. (Completion Date: March 15, 2004) (Job No. C-92-018-03) (0-00843-2034) (0.00% DBE)
104. Contract No. 64862 Various Counties District 2  
Section D2 MCHD SOUTH  
Various Routes (VARIOUS)  
"On call" guardrail and fence repairs in the south one-half of District Two on all state maintained routes; includes 3,050 ft guardrail; 50 remove and replace delineators; 200 ft chain link fence; 240 ft woven wire fence; 50 guardrail markers; 275 ft furnishing and installing tubular thrie beam; mobilization. (Completion Date: March 15, 2004) (Job No. C-92-017-03) (0-00843-2033) (0.00% DBE)
105. Contract No. 44801 Various Counties District 4  
Section D4 RAISED REFL PVT MKR 2003-9  
Various Routes (VARIOUS)  
Installing raised reflective pavement markers, removing reflectors, placing new reflectors and removing damaged pavement marker castings on various routes in District 4; includes 1,351 raised reflective pavement markers; 4,606 replacement reflectors; 1,351 raised reflective pavement markers removal; mobilization. (Completion Date: November 30, 2003) (Job No. C-60-010-03) (0-00523-0000) (0.00% DBE)

106. Contract No. 68320 Various Counties District 4  
Section D4 WEED CONTROL SPRAYING 2003  
Various Routes (VARIOUS)  
District wide weed control spraying on various routes throughout District Four; includes 92 gals transline herbicide; mobilization. (Completion Date: June 05, 2003) (Job No. C-94-014-03) (Formal Contract) (0.00% DBE)
107. Contract No. 70281 Various Counties District 5  
Section D-5 ANNUAL PATCHING 2003-1  
Various Routes (VARIOUS)  
Patching at various locations in Champaign and Vermilion counties; includes 4,960 lbs reinforcement bars; 118 cu yds pavement removal for patching; 52 cu yds concrete pavement replacement; 85 cu yds bituminous pavement replacement; 140 barricades; 68 drill and grout dowel bars; traffic control and protection. (Completion Date: December 31, 2003) (Job No. C-95-015-03) (5-92070-0801) (0.00% DBE)
108. Contract No. 70282 Various Counties District 5  
Section D-5 ANNUAL PATCHING 2003-2  
Various Routes (VARIOUS)  
Patching at various locations in DeWitt, Macon, Moultrie, Piatt and Shelby counties; includes 12,610 lbs reinforcement bars; 263 cu yds pavement removal for patching; 132 cu yds concrete pavement replacement; 218 cu yds bituminous pavement replacement; 300 barricades; 173 drill and grout dowel bars; traffic control and protection. (Completion Date: December 31, 2003) (Job No. C-95-016-03) (5-92070-0802) (0.00% DBE)
109. Contract No. 70283 Various Counties District 5  
Section D-5 ANNUAL PATCHING 2003-3  
Various Routes (VARIOUS)  
Patching at various locations in Clark, Coles, Cumberland, Douglas and Edgar counties; includes 9,890 lbs reinforcement bars; 153 cu yds pavement removal for patching; 103 cu yds concrete pavement replacement; 62 cu yds bituminous pavement replacement; 150 barricades; 136 drill and grout dowel bars; traffic control and protection. (Completion Date: December 31, 2003) (Job No. C-95-017-03) (5-92070-0803) (0.00% DBE)
110. Contract No. 76632 Various Counties District 8  
Section DIST. 8 WEED SPRAYING 2003-1  
Various Routes (VARIOUS)  
Weed control spraying along FAI Route 64, FAI Route 55/70, FAI Route 255, FAI Route 270 and Illinois Route 255 in various counties throughout District 8; includes 300 gals vanquish; 800 ounces outrider; mobilization. (Completion Date: May 30, 2003) (Job No C-98-012-03) (Formal Contract) (0.00% DBE)  
[SEE MORE MISCELLANEOUS](#)

#### **PAVEMENT SECTION**

111. Contract No. 83634 Cook County District 1  
Section 00-00068-00-RS (SCHAUMBURG)  
FAU Route 2585 (MEACHAM ROAD) Project M-8003(116)  
Improvement consists of 1.24 miles of pavement widening, resurfacing, roadway patching, storm sewers, traffic signals and landscaping on FAU Route 2585 (Meacham Road) from IL 72 (Higgins Road) to Tower Road in Schaumburg; includes 4,240 cu yds earth excavation; 8,190 sq yds topsoil furnish and place; 10,315 sq yds sodding, salt tolerant; 3,270 sq yds Portland Cement Concrete base course; 3,825 tons bituminous concrete surface course, SUPERPAVE, Mix D; 11,330 sq yds Portland Cement Concrete surface removal; 9,080 sq yds protective coat; 14,875 sq ft Portland Cement Concrete sidewalk; 15,869 ft curb and gutter removal; 62,803 sq ft sidewalk and median removal; 10,131 sq yds Class B patches; 40,000 sq yds area reflective crack control treatment; 2,447 tons leveling binder (machine method) SUPERPAVE, N 70; 964 ft storm sewers; 912 ft pipe culverts; 23 catch basins; 14 manholes; 18 inlets; 13,620 ft combination concrete curb and gutter; 6,800 sq ft concrete median surface; 26,711 ft thermoplastic pavement marking; 10,224 ft paint pavement marking; 4,279 ft conduit in trench; 5,400 ft unit duct; 41,671 ft electric cable in conduit; 15 traffic signal posts; 8 steel mast arm assembly and poles; 4,490 ft detector loop; 4,660 ft fiber optic cable; 7,600 ft polyethylene pipe; 37 signal heads; 33 pedestrian signal heads; 8 electric controllers; 5,605 planting trees, shrubs and grasses; 9,360 sq ft paver bricks; 10,060 sq ft concrete underlayment; traffic control and protection. (Completion Date: May 15, 2004) (Job No. C-91-413-01) (1-10702-0000) (SUPERPAVE) (12.00% DBE)



112. Contract No. 83666 Cook County District 1  
Section 99-00022-02-RS (CRESTWOOD)  
VARIOUS-4 LOCATIONS Project ACHPD-996(5)  
Work consists of bituminous pavement reconstruction to a 32' cross-section with M-2.12 curb and gutter, landscaping, storm sewer and other items incidental in completing the improvements to 142<sup>nd</sup> Street, 143<sup>rd</sup> Street, Lamon Avenue and Laverne Avenue in Crestwood, Cook County; includes 8,575 cu yds earth excavation; 3,570 cu yds removal and disposal of unsuitable material; 4,159 cu yds trench backfill; 21,507 sq yds furnish and place 4" topsoil layer; 19,379 sq yds geotechnical fabric for ground stabilization; 21,593 sq yds Type B granular subbase material, 4"; 19,052 sq yds Type B aggregate base course, 6"; 10,545 gals bituminous material for prime coat; 12,141 sq yds pavement removal; 4,001 sq yds driveway pavement removal; 3,790 ft pipe culverts, Type 1, reinforced concrete; 2,457 ft storm sewers, Type 1, reinforced concrete; 831 ft storm sewers, Type 2, reinforced concrete; 665 ft storm sewer removal; 267 ft ductile iron water main; 101 catch basins, inlets and manholes; 17 adjust or reconstruct catch basins, manholes and valve vaults; 10,982 ft Type M-2.12 combination concrete curb and gutter; 1,567 tons SUPERPAVE, N 50 bituminous concrete surface course; 1,567 tons SUPERPAVE, N 50 bituminous concrete binder course; 3,130 sq yds SUPERPAVE, bituminous driveway pavement; 45 ft thermoplastic pavement marking line, 24". (100 Working Days) (Job No. C-91-543-99) (1-76307-0300) (SUPERPAVE) (10.00% DBE)
113. Contract No. 64567 DeKalb County District 2  
Section 125RS-3  
FAP Route 553 (IL 72) Project F-553(133)  
0.69 mile of pavement removal and replacement, addition of curb and gutter, storm sewer, widening of intersections and addition of bi-directional lanes on IL Route 72 from the west city limits to the east city limits in Kirkland; includes 1,011 units tree removal; 9,104 cu yds earth excavation; 7,387 sq yds topsoil; 610 sq yds erosion control blanket; 5,891 sq yds sodding; 1,242 ft perimeter erosion barrier; 273 sq yds stone riprap; 12,552 tons subbase granular material; 3,799 tons aggregate base course; 412 sq yds concrete base course widening; 586 tons aggregate surface course; 758 tons bituminous mixture complete; 896 tons incidental bituminous surfacing; 1,849 sq yds concrete driveway; 23,227 sq ft concrete sidewalk; 4,370 sq yds bituminous surface removal; 13,395 sq yds pavement removal; 1,306 ft curb and gutter removal; 21,889 sq ft sidewalk removal; 1,767 sq yds paved shoulder removal; 1,316 sq yds patching; 29 tons aggregate shoulders; 727 sq yds bituminous shoulders, SUPERPAVE; 19,420 lbs reinforcement bars; 61 cu yds concrete box culvert; 5,143 ft storm sewers; 1,095 ft ductile iron water main; 500 ft pipe underdrains; 32 manholes; 51 inlets; 7,137 ft curb and gutter; 455 ft guardrail; 34,704 ft pavement marking tape; 9,048 ft thermoplastic pavement marking line; 2,900 ft conduit; 5,800 ft unit duct; 58 bar splicers; 18,554 sq yds geotechnical reinforcement; 38 trees; 766 ft storm sewers (water main requirements); 3,066 tons bituminous concrete binder and surface course, SUPERPAVE, Mix D; 10,768 sq yds bituminous concrete pavement (full depth), SUPERPAVE; traffic control and protection. (Completion Date: November 26, 2003 Plus 10 Working Days) (Job No. C-92-106-02) (2-06570-0300) (SUPERPAVE) (5.00% DBE)
114. Contract No. 66280 LaSalle County District 3  
Section (31R-2)  
SBI Route 7 (OR 6)  
0.19 mile of 20 feet width of pavement removal, aggregate base course and bituminous concrete resurfacing at the Oakwood/Rockwell Cemetery entrance located east of LaSalle; includes 519 tons bituminous concrete binder and surface course, SUPERPAVE, MIX C; 411 tons aggregate base course; 356 sq yds bituminous surface removal-butt joint; 411 sq yds pavement removal; 132 tons aggregate shoulders; 625 ft guardrail; 2,205 ft paint pavement marking line; mobilization; traffic control and protection. (25 Working Days) (Job No. C-93-104-02) (0-00843-3016) (0.00% DBE)
115. Contract No. 83672 McHenry County District 1  
Section 00-00024-00-WR (HUNTLEY)  
FAS Route 0035 (WEST MAIN STREET) Project M-7003(953)  
Work consists of 0.4 mile of bituminous concrete pavement widening and resurfacing, water main, storm and sanitary sewer placement and other items incidental to completing the improvements to FAS Route 0035 (West Main Street) from Bonnie Brae Road to IL Route 47 in Huntley, McHenry County; includes 6,589 sq yds variable depth bituminous surface removal; 870 sq yds bituminous shoulders, SUPERPAVE; 2,469 sq yds bituminous base course, SUPERPAVE; 3,228 sq yds aggregate subgrade; 781 tons bituminous concrete surface course, SUPERPAVE, N70, Mix D; 841 tons bituminous concrete binder course, SUPERPAVE, N70, IL 19.0; 1,421 tons leveling binder machine method SUPERPAVE, N70, IL 12.5; 9,059 sq yds area reflective crack control treatment; 3,142 ft combination concrete curb and gutter; 1,610 cu yds earth excavation; 1,655 cu yds trench backfill; 3,815 sq yds topsoil; 3,815 sq yds salt tolerant sodding; 349 sq ft thermoplastic pavement marking – letters and symbols; 8,082 ft thermoplastic pavement marking line; 18 ductile iron water main fittings; 2,082 ft ductile iron water main; 30 manholes, inlets and catch basins; 1,240 ft storm sewers; 102 ft storm sewers, water main requirements; 254 ft sanitary sewer; 128 trees removed; traffic control and protection. (55 Working Days) (Job No. C-91-353-00) (1-10195-0000) (12.00% DBE)



116. Contract No. 83608 McHenry County District 1  
Section 00-13122-00-FP  
FAU Route 4085 (MCCULLOM LAKE ROAD) Project ACHS-4085(2)  
Improvement consists of roadway realignment, box culvert and resurfacing on FAU Route 4085 (McCullom Lake Road) from East Wonder Lake Road to Ringwood Road in McHenry County; includes removal of existing structure; 6,473 cu yds earth excavation; 4,401 cu yds unsuitable material removed; 1,173 cu yds furnished excavation; 1,333 sq yds geotechnical fabric; 10,487 sq yds topsoil; 6 acres seeding; 2,045 sq yds erosion control blanket; 5,468 sq yds perimeter erosion barrier; 10,190 sq yds subbase granular material; 1,628 sq yds aggregate base course; 211 tons aggregate shoulders; 2,786 sq yds bituminous shoulders, SUPERPAVE; 25 cu yds concrete structures; 72 ft precast concrete box culverts; 1,311 lbs reinforcement bars; 359 lbs epoxy coated reinforcement bars; 32 aluminum end sections; 770 ft pipe underdrains; 39,168 ft temporary pavement marking line; 22,455 ft thermoplastic pavement marking line; 148 raised reflective pavement markers; 7,607 sq yds bituminous base course, SUPERPAVE; 1,693 tons bituminous concrete surface course, SUPERPAVE, Mix D, N 50; 700 tons bituminous concrete binder course, SUPERPAVE, IL 19.0, N 50; 252 tons leveling binder, SUPERPAVE, N 50; 2,188 sq yds temporary pavement; 32 trees; construction layout; traffic control and protection. (85 Working Days) (Job No. C-91-355-00) (1-10112-0000) (12.00% DBE)
117. Contract No. 72350 Pike County District 6  
Section D6 RESURFACING 2003-2  
FAI Route 72 (I-72) Project ACIM-ACF-72-2(90)10  
29.46 miles of pavement patching bituminous surface removal, 2 @ 24 ft and variable width bituminous concrete resurfacing 10 ft and 8 ft width bituminous shoulders, guardrail removal and replacement and bridge repairs on FAI Route 72 from northwest of Kinderhook extending east to the Illinois River Bridge; includes 22 units tree removal; 4,281 cu yds earth excavation; 4,117 tons subbase granular material; 391 cu yds channel excavation; 3,468 ft grading and shaping ditches; 7,060 tons riprap; 3,296 ft bituminous concrete curb removal; 5,709 sq yds bituminous shoulder removal; 4 sq yds PCC pavement patches; 120 sq yds bituminous concrete pavement patches; 177 tons aggregate shoulders; 5,944 sq yds bituminous shoulders, SUPERPAVE; 30 cu yds concrete removal; 2,520 lbs epoxy coated reinforcement bars; 30 cu yds concrete superstructure; 4,432 ft combination concrete curb and gutter; 7,988 ft steel plate beam guardrail; 106 traffic barrier terminals; 2,169 lbs breakaway structural steel sign support; 79,401 ft preformed plastic pavement marking line; 696,168 ft polyurea pavement marking line; 4,062 raised reflective pavement markers; 8 sodium vapor luminaires; 24 shade trees; 1,686 ft silicone joint sealer; 113 cu ft polymer concrete; 99,768 tons material transfer device; 336,956 ft shoulder rumble strip; 5,477 sq yds bituminous concrete binder course, SUPERPAVE; 2,660 tons bituminous concrete surface course, SUPERPAVE, Mix C, N50; 105,088 tons bituminous concrete surface course, SUPERPAVE, Mix D, N70; 67,171 tons bituminous concrete surface course, SUPERPAVE, IL 9.5L (low esal); 1,496,263 sq yds bituminous surface removal; 23,809 ft guardrail removal, special; 12,063 ft remove and re-erect rail elements of existing guardrail; mobilization; traffic control and protection. (Completion Date: November 01, 2003) (Job No. C-96-515-04) (6-69320-0000, 6-69330-0000, 6-69340-0000) (SUPERPAVE) (10.00% DBE)
118. **This item has been WITHDRAWN from the Letting.**
119. Contract No. 97189 St. Clair County District 8  
Section 99-00044-00-PW (O'FALLON)  
FAU Route 9169/9166 (HARTMANN/W HW 50) Project CMM-5011(153)  
Work consists of 1,106 feet of widening, milling and resurfacing on West Highway 50 and 624 feet of pavement reconstruction on Hartman Lane in O'Fallon. The improvement also involves storm sewer, installation of traffic signals and building removal involving removal and disposal of friable asbestos; includes 3,973 sq yds Portland Cement Concrete Pavement 8 3/4"; 4,060 sq yds bituminous surface removal; 2,627 sq yds pavement removal; 457 ft storm sewers, Type 1, reinforced concrete culvert, storm drain, and sewer pipe, Class IV 15"; 1,968 ft combination concrete curb and gutter, Type B-6.24; 1,726 sq ft concrete median surface, 4-inch; 730 tons bituminous concrete surface course, SUPERPAVE, Mix D, N 70; 1,443 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N 70; 377 tons leveling binder (Machine Method), SUPERPAVE N 70; 1 removal and disposal of friable asbestos, Building No. 1; 1 removal and disposal of friable asbestos, Building No. 2; building removal No. 1; building removal No. 2; 5,569 ft thermoplastic pavement marking-line 4"; 3,010 ft paint pavement marking-line 4"; 1 temporary traffic signal installation; 10 calendar months Engineer's field office, Type A; 572 ft trench and backfill for electrical work; 3,516 ft detector loop, Type 1; 8,843 ft electric cable in conduit; 7 mast arm assembly and pole/posts; 11 signal heads. (95 Working Days) (Job No. C-98-042-01) (8-10137-0000) (SUPERPAVE) (10.50% DBE)

120. Contract No. 83645 Will County District 1  
Section 01-00074-27-TL  
FAU Route 292 (CATON FARM ROAD) Project CMM-M-8003(175)  
1.07 km bituminous pavement reconstruction, additional turn lanes, concrete curb and gutter, traffic signals at IL Route 59, drainage structures on FAU Route 292 (Caton Farm Road) from west of Pebble Beach Drive to east of Cryden Lane, west of Crest Hill; includes 23,379 sq m bituminous base course, SUPERPAVE; 250 sq m Class D patches, SUPERPAVE; 3,772 m tons bituminous concrete surface, SUPERPAVE, Mix D, N70; 2,034 m tons bituminous concrete binder, SUPERPAVE, IL 19.0, N70; 60 catch basins; 336 units tree removal; 12,487 cu m excavation; 277 sq m concrete sidewalks; 1,203 m storm sewers; 1,995 m combination concrete curb and gutter; 26 LED signal heads; 6,641 sq m sodding and fertilizer. (Completion Date: November 30, 2003 Plus 35 Working Days) (Job No C-91-074-02) (1-10749-0000) (SUPERPAVE) (12.00% DBE)
121. Contract No. 83644 Will County District 1  
Section 98-00010-00-SA (BEECHER)  
FAP Route 332 (DIXIE HIGHWAY) Project F-332(54)  
Improvement consists of 1.7 miles of pavement widening, bituminous resurfacing, storm sewers, curb and gutter, traffic signals and landscaping on FAP Route 332 (Dixie Highway) from Church Road to Indiana Avenue. Project includes work on Church Road at Dixie Highway and on Miller Street from Trim Creek to Dixie Highway in Beecher; includes 4,029 cu yds earth excavation; 9,345 cu yds trench backfill; 12,882 sq yds topsoil; 12,882 sq yds salt tolerant sodding; 11,143 sq yds protective coat; 118 sq yds PCC driveway pavement; 64,137 sq ft PCC sidewalk; 867 sq yds class D patches; 11,266 ft strip reflective crack control treatment system; 222 tons aggregate shoulder; 7,508 ft storm sewers; 10 fire hydrants; 48 catch basins; 34 manholes; 29 inlets; 36 signal heads; 16 pedestrian signal heads; 15 pedestrian push-buttons; 2 full actuated controllers; 8 traffic signal posts; 11 steel mast arm assembly and poles; 160 ft concrete foundation; 11,233 sq ft aggregate subgrade; 1 box culvert extension; 62 ductile iron water main fittings; 2,915 ft PVC water main; 4 traffic signal wood poles; 19 trees; 19 water service connections; 3,181 sq yds bituminous driveway pavement; 125 sq ft corrugated median; 11,793 ft combination concrete curb and gutter; 884 ft concrete curb; 22,890 ft thermoplastic pavement marking line; 393 raised reflective pavement markers; 2,249 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N70; 361 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N50; 2,999 tons bituminous concrete surface course, SUPERPAVE, Mix D, N70; 361 tons bituminous concrete surface course, SUPERPAVE, Mix C, N50; 7,223 sq yds bituminous base course, SUPERPAVE; removal existing structure; 12 cal mos engineers field office; traffic control and protection. (120 Working Days) (Job No C-91-407-00) (1-10778-0000) (SUPERPAVE) (14.00% DBE)  
[SEE MORE PAVING](#)

#### **BRIDGE SECTION**

122. Contract No. 91274 Edgar County District 5  
Section 01-04122-00-BR  
TR 317 Project BROS-45(38)  
Improvement consists of construction of a 3-span precast, prestressed concrete deck beam bridge on pile bent piers and spill through abutments, having an overall length of 154'-2 5/8" and 50 degrees skew, also required are the removal of an existing timber plank bridge and channel excavation to accommodate this new bridge carrying TR 317 over Sugar Creek in Edgar County; includes 1,250 cu yds earth excavation; 980 cu yds channel excavation; 1,980 cu yds furnished excavation; 4,205 sq ft precast, prestressed concrete deck beams; 5,550 lbs reinforcement bars; 611 ft furnish and drive steel piles; 31 cu yds structure excavation; 57.9 cu yds concrete structures; 14.5 cu yds concrete encasement; 118 ft pipe culverts, Class D type 1; 312 ft steel railing, Type S1; 650 trees removed; 2,300 tons stone riprap, Class A5; 1,045 tons aggregate surface course, Type B; 1,300 ft perimeter erosion barrier; 1.9 acres seeding, Class 2 (special); traffic control and protection. (110 Working Days) (Job No. C-95-122-02) (5-10157-0000) (7.00% DBE)
123. Contract No. 76281 Greene County District 8  
Section 266BR  
FAP Route 304 (IL 16/100) Project BHF-304(30)  
Structure rehabilitation on the Joe Page Bridge carrying IL Route 16/100 over the Illinois River at Hardin. The work will consist of electrical and mechanical rehabilitation, deck replacement for the lift span, painting, installation of a new operator's house, a utility building and repairs to the fender system; includes 3,690 sq yds bridge wearing surface removal; 12.5 cu yds concrete removal; 210 cu yds structure excavation; 421 cu yds concrete structures; 920 sq ft formed concrete repair; 160,210 lbs structural steel; 157,210 lbs structural steel repair; cleaning and painting steel bridge; 22,160 lbs epoxy coated reinforcement bars; 3,497 ft steel bridge rail; 402 ft metal pile shells; 622 ft temporary bridge rail; 28,604 sq ft bridge seat sealer; 2,745 ft epoxy crack sealing; 274 ft steel plate beam guardrail; 5 traffic barrier terminals; 107 ft guardrail removal; 18,500 ft paint pavement marking line; temporary traffic signal installation; 92 cu ft polymer concrete; 842 sq ft steel grate walkway; 325 ft silicone joint sealer; 8 sq ft polymer modified Portland Cement mortar; 791 sq yds bridge deck thin polymer overlay; 365 tons polymerized bituminous concrete surface course, SUPERPAVE, Mix D, N70; temporary shoring and cribbing; 3,495 ft bridge rail removal (special); 7,077 sq ft steel grid deck; 6 temporary pile clusters; construct new control house; construct new utility building; rehabilitate existing machinery house; removal and disposal of non-friable asbestos; counterweight balance modifications; counterweight ropes; sheaves, trunnions and bearings; fender system repair; bridge electrical and control system; mobilization; traffic control and protection. (Completion Date: December 31, 2003) (Job No. C-98-094-01) (8-89050-0100) (SUPERPAVE) (10.00% DBE)

124. Contract No. 60919 Lake County District 1  
Section 112B  
FAU Route 2784 (SHERIDAN ROAD)  
Superstructure removal and replacement, substructure repair and pavement resurfacing of the existing structure carrying Sheridan Road over Bovington and Middleton Ravines in Highland Park; includes 296 cu yds earth excavation; 60 cu yds furnished excavation; 576 cu yds porous granular embankment; 3,316 sq yds topsoil; 0.69 acre seeding; 488 sq yds sodding; 922 sq yds fabric formed concrete revetment mats; 1,152 sq yds subbase granular material; 428 sq yds bridge approach pavement; 400 sq ft concrete sidewalk; 1,321 sq yds milling; 724 sq yds pavement removal; 113 cu yds concrete removal; 1,072 cu yds structure excavation; 1,120 cu yds concrete; 1,865 sq yds bridge deck grooving; 921 sq ft formed concrete repair; 4,160 ft precast, prestressed concrete I-beams; 187,110 lbs epoxy coated reinforcement bars; 1,162 ft metal pile shells; 2,020 sq ft temporary sheet piling; 1,501 ft concrete curb and gutter; 455 tons bituminous concrete binder and surface course, Mix C, SUPERPAVE, N50; drainage system; 1,541 ft thermoplastic pavement marking; mobilization; traffic control and protection. (Completion Date: November 15, 2003 Plus 10 Working Days) (Job No. C-91-113-00) (1-75703-0100) (SUPERPAVE) (11.00% DBE)
125. Contract No. 83665 Lake County District 1  
Section 99-00079-00-BR (LAKE FOREST)  
FAU Route 1245 (DEER PATH ROAD) Project BHM-7003(763)  
Construction consists of 575 feet of bridge rehabilitation including the demolition of the existing bridge superstructure carrying FAU Route 1245, Deer Path Road over Skokie River in the City of Lake Forest; includes 170 tree removals; 2,800 cu yds earth excavation; 4,475 sq yds topsoil furnish and place; 0.9 acre seeding; 2,800 sq yds erosion control blanket; 2,270 sq yds subbase granular material; 1,750 sq ft Portland Cement Concrete sidewalk; 200 tons bituminous concrete surface course; removal of existing structure; 166 cu yds concrete structures; 59,320 lbs furnishing and erecting structural steel; 33,383 lbs reinforcement bars, epoxy coated; 362 ft combination concrete curb and gutter; 2,100 ft chain link fence 4'; 1,400 ft pavement marking – line 4"; 1 electric service installation; 200 ft conduit pushed; 490 ft conduit embedded in structure; 925 ft electric cable in conduit; 1 light controller, special; 100 shrubs, Viburnum lentago; 4 calendar months engineer's field office; mobilization. (60 Working Days) (Job No. C-91-235-99) (1-10098-0000) (12.00% DBE) [SEE MORE BRIDGES](#)

#### **MISCELLANEOUS SECTION**

126. Contract No. 68253 Marshall County District 4  
Section D4 DRAINAGE IMPROVEMENT 2003  
FAP Route 645 (IL 17)  
Improvement consists of jacking a 12" storm sewer across IL Route 17 to connect to an existing field tile located west of Sparland; includes 110 ft storm sewers jacked in place; mobilization. (15 Working Days) (Job No. C-94-075-02) (0-00843-4004) (0.00% DBE)
127. Contract No. 68262 Tazewell County District 4  
Section D4 DRAINAGE STRUCTURE 2003  
FAP Route 669 (IL 29)  
Placement of a storm sewer, a drop structure, earthwork and various erosion control items on IL Route 29 near Creve Coeur; includes 780 cu yds furnished excavation; 392 sq yds topsoil; 392 sq yds erosion control blanket; 49 sq yds stone riprap; 103 ft storm sewers; mobilization; traffic control and protection. (15 Working Days) (Job No. C-94-088-02) (0-00843-4010) (0.00% DBE)
128. **This item has been WITHDRAWN from the Letting**

[SEE MORE MISCELLANEOUS](#)

**RE-ADVERTISED SECTIONS**

Items 129 through 136 are being re-advertised for bids. Contractors and suppliers who requested plans and proposals for these items in connection with the previous advertisement should request the complete set to ensure that revised and/or added material is issued. A charge of \$15 will be made for each set of plans and proposals requested.

**PAVEMENT SECTION**

129. Contract No. 98421 Jackson County District 9  
Section 9R-1  
FAP Route 332 (US 51) Project ACNHF-332(61)  
0.9 kilometer of widening and resurfacing of the existing pavement; adding turn lanes, relocating Lincoln Drive, storm sewers, adding three lanes to Grand Avenue, signal upgrade and curb and gutter on U.S. Route 51 from Mill Street to the SIU Physical Plant in Carbondale; includes 216 raised reflective pavement markers; 1 service installation; 26 sodium vapor luminaires; 10 light pole foundations; 17 relocate existing lighting units; 1 full-actuated controller and cabinet; 20 inductive loop detectors; 1 modify existing controller; 40 shade trees; 1,040 units tree removal; 9,811 cu m earth excavation; 8,654 sq m subbase granular material; 8,474 sq m aggregate base course; 1,000 m tons aggregate surface course; 634 sq m PCC pavement; 8,510 sq m jointed PCC pavement; 2,760 sq m PCC sidewalk; 748 sq m bituminous surface removal; 9,789 sq m pavement removal; 2,305 m combination curb and gutter removal; 3,692 sq m sidewalk removal; 490 sq m jointed PCC pavement patches; 116 sq m partial depth pavement patching; 2,204 m strip reflective crack control treatment; 22 cu m concrete removal; 749 m storm sewers; 172 m pipe underdrains; 2,767 m combination concrete curb and gutter; 1,121 sq m concrete median surface; 3,381 m thermoplastic pavement marking line; 2,156 m epoxy pavement marking line; 2,234 m conduit in trench; 18 steel light poles; 3,229 m electric cable in conduit; 4 painted steel traffic signal posts; 5 steel combination mast arm assemblies & poles; 34 m concrete foundation; 1,372 m tons polymerized bituminous concrete surface course, Superpave, Mix D, N90; 4,971 m tons polymerized bituminous concrete binder course, Superpave, IL-19.0, N90; 1,489 sq m partial depth pavement removal; mobilization; traffic control and protection. (220 Working Days) (Job No. C-99-023-00) (9-91450-0200) (SUPERPAVE) (8.00% DBE)

**PREVIOUS LETTING: November 8, 2002 (Item 91)**

130. Contract No. 66255 Livingston County District 3  
Section (103,104,105)RS-3  
FAP Route 68 (IL 23) Project ACF-68(91)  
11.0 miles of 24 feet width of bituminous concrete surface removal and resurfacing on Illinois Route 23 from Cornell to Pontiac; includes 643 cu yds earth excavation; 380 cu yds furnished excavation; 211 sq yds sub base granular material; 4,829 sq yds bituminous surface removal-butt joint; 437 tons incidental bituminous surfacing; 211 sq yds concrete pavement; 185,838 sq yds bituminous surface removal; 500 ft curb and gutter removal; 3,856 sq yds bituminous shoulder removal; 4,009 sq yds paved shoulder removal; 331 sq yds patching; 10,421 tons aggregate shoulders; 1,574 tons bituminous shoulders, SUPERPAVE; 4,367 sq yds bituminous shoulders, SUPERPAVE; 12,353 ft thermoplastic pavement marking line; 136,031 ft paint pavement marking line; 902 pavement markers; 902 pavement markers removal; 25,322 tons bituminous concrete binder and surface course, SUPERPAVE, Mix C; 80,847 sq yds cold milling; mobilization; traffic control and protection. (Completion Date: July 01, 2003) (Job NO C-93-060-02) (3-39750-0000) (SUPERPAVE) (6.00% DBE)

**PREVIOUS LETTING: November 8, 2002 (Item 57)**

**BRIDGE SECTION**

131.

**This item has been WITHDRAWN from the Letting**

**MISCELLANEOUS SECTION**

132. Contract No. 83662 Cook County District 1

Section 94-P4075-01-BT (PROSPECT HEIGHTS)

PROSPECT HEIGHTS BIKE PATH Project ACCMM-8003(2)

Construction consists of approximately 4,940 feet of 10' wide bituminous bike trail, STAGE 2, from Wheeling Road to Palatine Road and along Wolf Road and the widening of the West Frontage Bridge over Palatine Road in the Prospect Heights Park District; includes 44 units tree removal; 1,252 cu yds furnished excavation; 5,250 sq yds topsoil; 5,436 sq yds aggregate base course; 704 tons bituminous concrete surface course, SUPERPAVE; 132 ft concrete curb and gutter; 600 sq ft precast prestressed concrete deck beams (33" depth); 7,001 lbs reinforcement bars, epoxy coated; 784 ft electric cable in conduit; 1 each modify existing controllers; 180 ft thermoplastic pavement marking; traffic control and protection. (25 Working Days) (Job No C-91-023-01) (1-10306-0000) (SUPERPAVE) (10.00% DBE)

**PREVIOUS LETTING: November 8, 2002 (Item 47)**

133. Contract No. 66301 Grundy County District 3

Section D-3 ANNUAL PATCHING 2003-4

Various Routes (VARIOUS)

Miscellaneous pavement patching at various locations in Grundy County; includes 63 cu yds pavement removal for patching; 61 cu yds concrete; 213 drums; 30 tons bituminous concrete surface course, SUPERPAVE, Mix D; 216 dowel bars; 83 tie bars; 1,750 ft saw cutting; traffic control and protection. (Completion Date: December 31, 2003) (Job No. C-93-135-02) (3-36420-0000) (SUPERPAVE) (0.00% DBE)

**PREVIOUS LETTING: November 8, 2002 (Item 102)**

134. Contract No. 62504 Kane County District 1

Section 2002-0901

FAP Route 326 (IL 47)

Crack and joint sealing on Illinois Route 47 from Plank Road to Plato Road, west of Elgin; includes 200,000 ft crack routing (pavement); 80,000 lbs crack filling; mobilization; traffic control and protection. (15 Working Days) (Job No C-91-266-02) (0-05013-1009) (0.00% DBE)

**PREVIOUS LETTING: November 8, 2002 (Item 48)**

135. Contract No. 66298                      Various Counties                      District 3  
Section D-3 ANNUAL PATCHING 2003-1  
Various Routes (VARIOUS)  
Miscellaneous pavement patching at various locations throughout various counties on various marked routes; includes 65 cu yds pavement removal for patching; 68 cu yds concrete; 215 drums; 28 tons bituminous concrete surface course, SUPERPAVE, Mix D; 220 dowel bars; 88 tie bars; 1,688 ft saw cutting; traffic control and protection. (Completion Date: December 31, 2003) (Job No. C-93-132-02) (3-36420-0000) (SUPERPAVE) (0.00% DBE)

PREVIOUS LETTING: November 8, 2002 (Item 108)

136. Contract No. 64792                      Winnebago-Ogle Counties                      District 2  
Section N. CENTRAL ILL ITMS  
FAP Route 301 & FAI 39 (US 20 & I-39) Project ITS-117(105)  
Installation of Changeable Message Signs at four (4) locations along US Route 20 and Interstate 39; includes 1,087 ft guardrail; 304 ft overhead sign structure-span; 26 ft overhead sign structure walkway; 84 cu yd concrete foundations; 1,730 ft conduit; 725 ft electric cable; 4 truss mounted changeable message sign; mobilization; traffic control and protection. (40 Working Days) (Job No C-75-008-02) (ITS PROJECT) (0.00% DBE)

PREVIOUS LETTING: June 14, 2002 (Item 257)

STATE OF ILLINOIS  
Department of Transportation  
Division of Aeronautics

---

This Bulletin constitutes official notification to Contractors of the intention to receive bids for Airport related work. The Transportation Bulletin is available on the Department's Internet website at <http://www.dot.state.il.us>. The following phone numbers and e-mail address are available if assistance is needed:

Phone: 217/782-7806; Fax: 217/785-1141; TDD: 217/524-4875;

E-mail: [tylertn@nt.dot.state.il.us](mailto:tylertn@nt.dot.state.il.us).

3. Proposed Work:

**The Division of Aeronautics is not proposing any projects to be placed on the January 17, 2003 Letting.**

## **DIVISION OF NATURAL RESOURCES**

- 1LR. LaSalle County  
AML-GLSE-0205  
RECLAMATION OF THE BENTS MINE  
The proposed reclamation project is located on the north edge of Oglesby, adjacent to the Vermilion River. The work includes approximately 33,300 cu yds of earth excavation, 98,100 cu yds of mine refuse excavation, special excavation and filling of 2 mine shafts, 2,000 sq yds of stone riprap A-4, 600 sq yds stone riprap A-3, 7,700 sq yds of erosion control blanket, and the seeding, mulch, and soil amendments for approximately 12 acres. A pre-bid meeting will be held at 10:00 a.m., Monday, January 13, 2003 at the site. (6.00% DBE)
- 2LR. Menard County  
AML-GMNE-0209  
RECLAMATION OF LINCOLN COAL CO. MINE GROUP  
The proposed reclamation project includes four abandoned mine sites located in Menard County. The proposed work requires the removal of concrete caps or exploratory excavation (659 C.Y. Special Excavation) of settled fill materials in previously filled shafts. The project also provides for the shafts to be filled and resealed with a combination of soil furnished by the contractor (406 C.Y. of Borrow Excavation) and crushed limestone fill materials (1,317 tons). The project also includes 0.8 acres of seeding, mulch, (0.00% DBE)



## **REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES**

The Prevailing Wage Act (820 ILCS 130/1 et seq.) provides in part that the contractor, subcontractors, etc. shall pay to all labors, workers and mechanics performing work under the contract, not less than the prevailing rate of wages as determined by the Illinois Department of Labor. The Illinois Department of Labor publishes the rates on the internet at [www.state.il.us/agency/idol/](http://www.state.il.us/agency/idol/). The contractor shall prominently post the current Schedule of Prevailing Wages at the project site and shall require all of its subcontractors to be aware of and pay the prevailing rate of wages.

CONTRACTS AWARDED

THE FOLLOWING AWARDS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN:

MARCH 08, 2002

LETTING

DESCRIPTION

CONTRACTOR

ITEM NO. 003A  
CONTRACT NO. DE060  
COUNTY(S) MACON  
SECTION DECATUR  
PROJECT(S) 3170033XX-DEC2/967/  
ROUTE  
DISTRICT 05  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$466,016.65  
0 UNSUCCESSFUL BIDDERS

ENTLER EXCAVATING CO., INC.  
819 N. SUNNYSIDE RD.  
DECATUR, IL 62522

AUGUST 02, 2002

LETTING

DESCRIPTION

CONTRACTOR

ITEM NO. 005A  
CONTRACT NO. WH004  
COUNTY(S) WHITESIDE  
SECTION WHITESIDE COUNTY  
PROJECT(S) 3170098B7-SQI2/920/  
ROUTE  
DISTRICT 02  
AWARDED DATE 11/07/2002  
AWARDED AMOUNT \$370,799.67  
1 UNSUCCESSFUL BIDDER

BOB PROPHEETER CONSTRUCTION, L.L.C.  
18573 PENNINGTON ROAD  
P.O. BOX 658  
STERLING, IL 61081

ITEM NO. 013A  
CONTRACT NO. SO069  
COUNTY(S) JACKSON  
SECTION SOUTHERN ILLINOIS  
PROJECT(S) 3170009BXX-MDH3/041/  
ROUTE  
DISTRICT 09  
AWARDED DATE 10/03/2002  
AWARDED AMOUNT \$723,386.35  
1 UNSUCCESSFUL BIDDER

TERRACE FENCE COMPANY  
3208 W. COMMERCIAL DR.  
MARION, IL 62959

ITEM NO. 016A  
CONTRACT NO. PA041  
COUNTY(S) COOK  
SECTION PALWAUKEE MUNICIPAL  
PROJECT(S) 3170018B28-PWK2/973/  
ROUTE  
DISTRICT 01  
AWARDED DATE 10/22/2002  
AWARDED AMOUNT \$1,250,385.00  
3 UNSUCCESSFUL BIDDERS

GRECO CONTRACTORS, INC.  
2100 SOUTH MT. PROSPECT ROAD  
DES PLAINES, IL 60018-1871

ITEM NO. 018A  
CONTRACT NO. DU067  
COUNTY(S) DUPAGE  
SECTION DUPAGE  
PROJECT(S)  
ROUTE  
DISTRICT 01  
AWARDED DATE 10/03/2002  
AWARDED AMOUNT \$758,861.65  
3 UNSUCCESSFUL BIDDERS

PLOTE CONSTRUCTION INC.  
1100 BRANDT DRIVE  
ELGIN, IL 60120-1693

-----  
SEPTEMBER 20, 2002 LETTING

DESCRIPTION

CONTRACTOR

-----  
ITEM NO. 001A  
CONTRACT NO. DK046  
COUNTY(S) DEKALB  
SECTION DEKALB-TAYLOR MUNICIPAL  
PROJECT(S) 3170139B30-DKB3/026/  
ROUTE  
DISTRICT 02  
AWARDED DATE 10/22/2002  
AWARDED AMOUNT \$741,190.09  
5 UNSUCCESSFUL BIDDERS

-----  
ROCKFORD BLACKTOP CONSTRUCTION CO.  
5290 NIMTZ ROAD (61111)  
P.O. BOX 2071  
LOVES PARK, IL 61130-2071

ITEM NO. 002  
CONTRACT NO. 66291  
COUNTY(S) GRUNDY LIVINGSTON  
SECTION (32-3)I-1,(53-1)I-2  
PROJECT(S)  
ROUTE FAI 55  
DISTRICT 03  
AWARDED DATE 10/22/2002  
AWARDED AMOUNT \$267,950.86  
3 UNSUCCESSFUL BIDDERS

GALLAGHER ASPHALT CORPORATION  
18100 SOUTH INDIANA AVENUE  
THORNTON, IL 60476

ITEM NO. 003P  
CONTRACT NO. 96745  
COUNTY(S) MADISON  
SECTION 60-12HB-4  
PROJECT(S) NHF-0310/071/000  
ROUTE FAP 310  
DISTRICT 08  
AWARDED DATE 10/29/2002  
AWARDED AMOUNT \$8,668,937.28  
2 UNSUCCESSFUL BIDDERS

THIEMS CONSTRUCTION COMPANY, INC.  
5324 OLD ALTON-EDWARDSVILLE ROAD  
P.O. BOX 386  
EDWARDSVILLE, IL 62025-1801

ITEM NO. 004A  
CONTRACT NO. WI046  
COUNTY(S) WILLIAMSON  
SECTION WILLIAMSON COUNTY REGIONAL  
PROJECT(S) 317006519-MWA2/971/  
ROUTE  
DISTRICT 09  
AWARDED DATE 10/09/2002  
AWARDED AMOUNT \$424,400.00  
2 UNSUCCESSFUL BIDDERS

RICHERSON EXCAVATING SERVICE  
300 MAIN STREET  
P. O. BOX 550  
GOLCONDA, IL 62938-0550

ITEM NO. 005  
CONTRACT NO. 95349  
COUNTY(S) JEFFERSON  
SECTION 99-00169-00-RS  
PROJECT(S) SR-0826/113/000  
ROUTE FAS 826  
DISTRICT 07  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$368,642.50  
1 UNSUCCESSFUL BIDDER

SOUTHERN ILLINOIS ASPHALT CO., INC.  
3909 WEST ERNESTINE DRIVE, SUITE 2  
P.O. BOX 518  
MARION, IL 62959

ITEM NO. 005P  
CONTRACT NO. 76564  
COUNTY(S) MADISON  
SECTION 65-1R  
PROJECT(S)  
ROUTE FAP 592  
DISTRICT 08  
AWARDED DATE 10/29/2002  
AWARDED AMOUNT \$4,389,379.98  
2 UNSUCCESSFUL BIDDERS

CHARLES E. MAHONEY CO.  
209 SERVICE STREET  
BELLEVILLE, IL 62226

ITEM NO. 006  
CONTRACT NO. 62315  
COUNTY(S) KANE  
SECTION 53RS-2  
PROJECT(S)  
ROUTE FAU 2503  
DISTRICT 01  
AWARDED DATE 11/01/2002  
AWARDED AMOUNT \$406,890.08  
4 UNSUCCESSFUL BIDDERS

PLOTE CONSTRUCTION INC.  
1100 BRANDT DRIVE  
ELGIN, IL 60120-1693

ITEM NO. 007  
CONTRACT NO. 87235  
COUNTY(S) LASALLE  
SECTION 00-00059-00-FP  
PROJECT(S) M-5036/019/000  
ROUTE FAU 6083  
DISTRICT 03  
AWARDED DATE 10/09/2002  
AWARDED AMOUNT \$1,077,169.83  
2 UNSUCCESSFUL BIDDERS

LADD CONSTRUCTION CO.  
510 NORTH MAIN STREET  
P. O. BOX 306  
LADD, IL 61329-0306

ITEM NO. 008  
CONTRACT NO. 87239  
COUNTY(S) MARSHALL  
SECTION 99-00072-00-RS  
PROJECT(S) SR-1370/106/000  
ROUTE FAS 1370  
DISTRICT 03  
AWARDED DATE 10/09/2002  
AWARDED AMOUNT \$914,702.61  
0 UNSUCCESSFUL BIDDERS

ADVANCED ASPHALT CO.  
308 WEST RAILROAD AVENUE  
P.O. BOX 234  
PRINCETON, IL 61356-0234

ITEM NO. 009  
CONTRACT NO. 99172  
COUNTY(S) WILLIAMSON  
SECTION 02-00045-00-RS  
PROJECT(S) TCSP-02IL/001/000  
ROUTE FAU 9612  
DISTRICT 09  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$398,489.62  
1 UNSUCCESSFUL BIDDER

SOUTHERN ILLINOIS ASPHALT CO., INC.  
3909 WEST ERNESTINE DRIVE, SUITE 2  
P.O. BOX 518  
MARION, IL 62959

ITEM NO. 010  
CONTRACT NO. 85302  
COUNTY(S) WINNEBAGO  
SECTION 01-00305-00-RS  
PROJECT(S) M-5291/009/000  
ROUTE FAU 9876  
DISTRICT 02  
AWARDED DATE 10/09/2002  
AWARDED AMOUNT \$842,824.06  
2 UNSUCCESSFUL BIDDERS

ROCK ROAD COMPANIES, INC.  
301 W. TOWNLINE ROAD (53545)  
P.O. BOX 1779  
JANESVILLE, WI 53547-1779

ITEM NO. 011  
CONTRACT NO. 84971  
COUNTY(S) BUREAU  
SECTION 06-4BR  
PROJECT(S) ACIM-0802/060/050  
ROUTE FAI 80  
DISTRICT 02  
AWARDED DATE 10/09/2002  
AWARDED AMOUNT \$1,580,475.11  
2 UNSUCCESSFUL BIDDERS

LADD CONSTRUCTION CO.  
510 NORTH MAIN STREET  
P. O. BOX 306  
LADD, IL 61329-0306

ITEM NO. 012  
CONTRACT NO. 62480  
COUNTY(S) COOK  
SECTION 0404.05BF  
PROJECT(S) ACBRM-1419/004/000  
ROUTE FAU 1419  
DISTRICT 01  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$235,740.00  
5 UNSUCCESSFUL BIDDERS

INDIANA STEEL & ENGINEERING CORP.  
957 "J" STREET  
P.O. BOX 668  
BEDFORD, IN 47241

ITEM NO. 013  
CONTRACT NO. 62459  
COUNTY(S) COOK  
SECTION 2002-051BR  
PROJECT(S)  
ROUTE FAI 190  
DISTRICT 01  
AWARDED DATE 10/09/2002  
AWARDED AMOUNT \$463,334.00  
2 UNSUCCESSFUL BIDDERS

KOVILIC CONSTRUCTION COMPANY, INC.  
3721 N. CARNATION ST.  
P.O. BOX 939  
FRANKLIN PARK, IL 60131-0939

ITEM NO. 014  
CONTRACT NO. 62441  
COUNTY(S) COOK  
SECTION 2002-062F  
PROJECT(S) ACIM-0577/264/344  
ROUTE FAI 57  
DISTRICT 01  
AWARDED DATE 10/11/2002  
AWARDED AMOUNT \$1,875,461.00  
1 UNSUCCESSFUL BIDDER

INDUSTRIAL STEEL CONSTRUCTION, INC.  
6120 RIVER RD.  
HODGKINS, IL 60525

ITEM NO. 016  
CONTRACT NO. 99162  
COUNTY(S) JACKSON  
SECTION 80-00085-00-BR  
PROJECT(S) BROS-0077/022/000  
ROUTE CH 17  
DISTRICT 09  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$139,364.00  
2 UNSUCCESSFUL BIDDERS

PERRY COUNTY CONSTRUCTION COMPANY  
3170 HERRIN ROAD  
CARTERVILLE, IL 62918  
P.O. BOX 396  
HERRIN, IL 62948

ITEM NO. 017  
CONTRACT NO. 60433  
COUNTY(S) KANE  
SECTION 53BR-2  
PROJECT(S) ACBRM-2503/012/000  
ROUTE FAU 2503  
DISTRICT 01  
AWARDED DATE 10/22/2002  
AWARDED AMOUNT \$1,544,391.03  
3 UNSUCCESSFUL BIDDERS

JAMES CAPE & SONS COMPANY  
2155 STONINGTON AVE., SUITE 218  
HOFFMAN ESTATES, IL 60195

ITEM NO. 018  
CONTRACT NO. 62432  
COUNTY(S) KANE  
SECTION 61HB-I-4  
PROJECT(S)  
ROUTE FAP 573  
DISTRICT 01  
AWARDED DATE 10/09/2002  
AWARDED AMOUNT \$122,026.00  
3 UNSUCCESSFUL BIDDERS

EDWARD KRAEMER & SONS, INC.  
ONE PLAINVIEW ROAD  
P.O. BOX 220  
PLAIN, WI 53577-0220

ITEM NO. 019  
CONTRACT NO. 62068  
COUNTY(S) KANE  
SECTION 8R-HB-6-BR  
PROJECT(S)  
ROUTE FAP 345  
DISTRICT 01  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$101,950.00  
4 UNSUCCESSFUL BIDDERS

ALBIN CARLSON & CO.  
3000 LAKE STREET  
MELROSE PARK, IL 60160-2983

ITEM NO. 020  
CONTRACT NO. 88344  
COUNTY(S) KNOX  
SECTION (125B)BR  
PROJECT(S) ACBRS-1190/102/000  
ROUTE FAS 1190  
DISTRICT 04  
AWARDED DATE 10/09/2002  
AWARDED AMOUNT \$788,716.76  
4 UNSUCCESSFUL BIDDERS

GUNTHER CONSTRUCTION CO.  
600 E. MAIN ST. (61401)  
P.O. BOX 1488  
GALESBURG, IL 61402-1488

ITEM NO. 021  
CONTRACT NO. 60479  
COUNTY(S) LAKE  
SECTION 113B-2BR  
PROJECT(S) ACBHM-2800/001/000  
ROUTE FAU 2800  
DISTRICT 01  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$909,977.05  
3 UNSUCCESSFUL BIDDERS

AREATHA CONSTRUCTION CO., INC.  
240 EAST LAKE STREET SUITE 109  
ADDISON, IL 60101

ITEM NO. 022  
CONTRACT NO. 62361  
COUNTY(S) LAKE  
SECTION 2002-003I  
PROJECT(S)  
ROUTE FAP 303 & SBI 176  
DISTRICT 01  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$278,947.62  
3 UNSUCCESSFUL BIDDERS

BELVIDERE CONSTRUCTION CO.  
440 SCOTTS ARMY TRAIL  
P. O. BOX 470  
BELVIDERE, IL 61008-0470

ITEM NO. 023  
CONTRACT NO. 62067  
COUNTY(S) LAKE  
SECTION 24B-1-BR  
PROJECT(S)  
ROUTE FAP 305  
DISTRICT 01  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$149,193.00  
4 UNSUCCESSFUL BIDDERS

THOS. M. MADDEN CO.  
24 W 600 ST. CHARLES ROAD  
CAROL STREAM, IL 60188

ITEM NO. 024  
CONTRACT NO. 60788  
COUNTY(S) LAKE  
SECTION 98HB-R  
PROJECT(S)  
ROUTE FAP 352  
DISTRICT 01  
AWARDED DATE 10/22/2002  
AWARDED AMOUNT \$2,388,629.75  
5 UNSUCCESSFUL BIDDERS

KENNY CONSTRUCTION COMPANY  
250 NORTHGATE PARKWAY  
P. O. BOX 909F  
WHEELING, IL 60090

ITEM NO. 025  
CONTRACT NO. 76613  
COUNTY(S) MADISON  
SECTION 60-2HB-I-HDF-2  
PROJECT(S)  
ROUTE FAI 270  
DISTRICT 08  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$95,395.80  
7 UNSUCCESSFUL BIDDERS

THIEMS CONSTRUCTION COMPANY, INC.  
5324 OLD ALTON-EDWARDSVILLE ROAD  
P.O. BOX 386  
EDWARDSVILLE, IL 62025-1801

ITEM NO. 026  
CONTRACT NO. 64575  
COUNTY(S) ROCK ISLAND  
SECTION (81-1HVB&81-1HVB-1)M  
PROJECT(S) ACIM-0741/090/001  
ROUTE FAI 74  
DISTRICT 02  
AWARDED DATE 10/09/2002  
AWARDED AMOUNT \$3,853,314.09  
1 UNSUCCESSFUL BIDDER

CIVIL CONSTRUCTORS, INC. OF ILLINOIS  
2283 HWY. 20 EAST  
P. O. BOX 750  
FREEPORT, IL 61032-0750

ITEM NO. 027  
CONTRACT NO. 60766  
COUNTY(S) WILL  
SECTION 99-2HB-1B  
PROJECT(S) ACBRI-0556/209/246  
ROUTE FAI 55  
DISTRICT 01  
AWARDED DATE 10/09/2002  
AWARDED AMOUNT \$744,140.93  
3 UNSUCCESSFUL BIDDERS

D. CONSTRUCTION, INC.  
1488 SO. BROADWAY  
COAL CITY, IL 60416

ITEM NO. 028  
CONTRACT NO. 83648  
COUNTY(S) COOK  
SECTION 00-00037-00-TL  
PROJECT(S) M-8003/029/000  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$908,348.30  
2 UNSUCCESSFUL BIDDERS

ALDRIDGE ELECTRIC, INC.  
28572 NORTH BRADLEY ROAD  
LIBERTYVILLE, IL 60048

ITEM NO. 029  
CONTRACT NO. 62076  
COUNTY(S) LAKE  
SECTION 2000-118TS  
PROJECT(S) ACCMF-0344/027/000  
ROUTE FAP 344  
DISTRICT 01  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$63,883.65  
4 UNSUCCESSFUL BIDDERS

HOME TOWNE ELECTRIC, INC.  
35220 RT. 83  
P.O. BOX 863  
LAKE VILLA, IL 60046

ITEM NO. 030  
CONTRACT NO. 62383  
COUNTY(S) LAKE  
SECTION 2002-012TS  
PROJECT(S) ACCMF-0330/035/000  
ROUTE FAP 330  
DISTRICT 01  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$82,436.90  
5 UNSUCCESSFUL BIDDERS

HOME TOWNE ELECTRIC, INC.  
35220 RT. 83  
P.O. BOX 863  
LAKE VILLA, IL 60046

ITEM NO. 031  
CONTRACT NO. 97202  
COUNTY(S) MADISON  
SECTION 01-00081-01-LS  
PROJECT(S) TE-00D8/075/000  
ROUTE MAIN STREET  
DISTRICT 08  
AWARDED DATE 11/01/2002  
AWARDED AMOUNT \$740,570.46  
1 UNSUCCESSFUL BIDDER

C. D. PETERS CONSTRUCTION CO.  
955 W. PONTOON ROAD  
P.O. BOX 1737  
GRANITE CITY, IL 62040-0806

ITEM NO. 032  
CONTRACT NO. 70249  
COUNTY(S) CHAMPAIGN  
SECTION D5 PATCHING 2003-1  
PROJECT(S)  
ROUTE FAP 808  
DISTRICT 05  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$121,738.00  
3 UNSUCCESSFUL BIDDERS

G. M. SIPES CONSTRUCTION, INC.  
503 E. ADAMS STREET  
P.O. BOX 109  
RUSHVILLE, IL 62681

ITEM NO. 033  
CONTRACT NO. 62428  
COUNTY(S) COOK  
SECTION 0304.1BP  
PROJECT(S)  
ROUTE FAI 94  
DISTRICT 01  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$67,000.00  
3 UNSUCCESSFUL BIDDERS

EAGLE PAINTING AND MAINTENANCE CO.  
1865 BERNICE ROAD  
LANSING, IL 60438

ITEM NO. 034  
CONTRACT NO. 62461  
COUNTY(S) COOK  
SECTION 2002-050I  
PROJECT(S)  
ROUTE FAU 3578  
DISTRICT 01  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$53,739.40  
2 UNSUCCESSFUL BIDDERS

GALLAGHER ASPHALT CORPORATION  
18100 SOUTH INDIANA AVENUE  
THORNTON, IL 60476

ITEM NO. 035  
CONTRACT NO. 66293  
COUNTY(S) FORD  
SECTION (31X)I  
PROJECT(S)  
ROUTE FAS 1522  
DISTRICT 03  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$88,513.12  
3 UNSUCCESSFUL BIDDERS

G. M. SIPES CONSTRUCTION, INC.  
503 E. ADAMS STREET  
P.O. BOX 109  
RUSHVILLE, IL 62681

ITEM NO. 036  
CONTRACT NO. 64829  
COUNTY(S) HENRY  
SECTION D2 PATCHING 2003-2  
PROJECT(S)  
ROUTE FAP 636  
DISTRICT 02  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$163,049.84  
3 UNSUCCESSFUL BIDDERS

GUNTHER CONSTRUCTION CO.  
600 E. MAIN ST. (61401)  
P.O. BOX 1488  
GALESBURG, IL 61402-1488

ITEM NO. 037  
CONTRACT NO. 64836  
COUNTY(S) OGLE  
SECTION D2 CS2003-1  
PROJECT(S)  
ROUTE FAP 316  
DISTRICT 02  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$21,156.32  
3 UNSUCCESSFUL BIDDERS

BEHM PAVEMENT MAINTENANCE, INC.  
3010 RT. 176  
CRYSTAL LAKE, IL 60014

ITEM NO. 038  
CONTRACT NO. 64840  
COUNTY(S) ROCK ISLAND  
SECTION D2 PATCHING 2003-4  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 02  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$471,330.96  
3 UNSUCCESSFUL BIDDERS

G. M. SIPES CONSTRUCTION, INC.  
503 E. ADAMS STREET  
P.O. BOX 109  
RUSHVILLE, IL 62681

ITEM NO. 041  
CONTRACT NO. 76612  
COUNTY(S) MADISON ST. CLAIR  
SECTION DISTRICT 8 DEEP WELLS 2003-1  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 08  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$134,885.00  
0 UNSUCCESSFUL BIDDERS

LAYNE CHRISTENSEN COMPANY  
2399 CASSENS DRIVE  
FENTON, MO 63026

ITEM NO. 042  
CONTRACT NO. 85304  
COUNTY(S) STEPHENSON  
SECTION 00-00133-01-BT  
PROJECT(S) TE-00D2/109/000  
ROUTE JANE ADAMS TRAIL  
DISTRICT 02  
AWARDED DATE 10/22/2002  
AWARDED AMOUNT \$421,295.21  
2 UNSUCCESSFUL BIDDERS

FISCHER EXCAVATING, INC.  
1567 HEINE RD.  
FREEPORT, IL 61032

ITEM NO. 043  
CONTRACT NO. 62470  
COUNTY(S) VARIOUS  
SECTION 2002-031LS  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$192,050.00  
1 UNSUCCESSFUL BIDDER

MCGINTY BROS., INC.  
3744 RFD CUBA ROAD  
LONG GROVE, IL 60047-7958



ITEM NO. 044  
CONTRACT NO. 76617  
COUNTY(S) ST. CLAIR MONROE RANDOLPH  
SECTION DIST 8 SEAL COAT 2003-1  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 08  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$53,797.00  
1 UNSUCCESSFUL BIDDER

THE KILIAN CORPORATION  
608 S. INDEPENDENCE  
P.O. BOX A  
MASCOUTAH, IL 62258-0187

ITEM NO. 045  
CONTRACT NO. 44795  
COUNTY(S) VARIOUS  
SECTION OVD SIN STR REPL 2003-6  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT TR  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$237,197.70  
3 UNSUCCESSFUL BIDDERS

WESTERN REMAC, INC.  
1740 INTERNATIONALE PARKWAY  
WOODRIDGE, IL 60517

ITEM NO. 046  
CONTRACT NO. 60344  
COUNTY(S) COOK  
SECTION 54-7RS  
PROJECT(S)  
ROUTE FAP 307  
DISTRICT 01  
AWARDED DATE 10/17/2002  
AWARDED AMOUNT \$898,222.21  
4 UNSUCCESSFUL BIDDERS

CENTRAL BLACKTOP CO., INC.  
6160 SOUTH EAST AVENUE  
P.O. BOX 2080  
LAGRANGE, IL 60525-8180

ITEM NO. 047  
CONTRACT NO. 98768  
COUNTY(S) PERRY  
SECTION D9 SMART FY2003-8  
PROJECT(S) ACF-000S/375/000  
ROUTE FAP 861 & FAP 686  
DISTRICT 09  
AWARDED DATE 10/09/2002  
AWARDED AMOUNT \$857,242.65  
0 UNSUCCESSFUL BIDDERS

E. T. SIMONDS CONSTRUCTION COMPANY  
1500 NO. OAKLAND (62901)  
P.O. BOX 2107  
CARBONDALE, IL 62902-2107

ITEM NO. 048  
CONTRACT NO. 62490  
COUNTY(S) WILL  
SECTION (EX,JX&1-D-1)I  
PROJECT(S) ACF-0392/004/000  
ROUTE FAP 392  
DISTRICT 01  
AWARDED DATE 10/09/2002  
AWARDED AMOUNT \$1,653,324.48  
0 UNSUCCESSFUL BIDDERS

P. T. FERRO CONSTRUCTION CO.  
700 S. ROWELL AVE. (60433)  
P.O. BOX 156  
JOLIET, IL 60434-0156

ITEM NO. 049  
CONTRACT NO. 83652  
COUNTY(S) WILL  
SECTION 00-00016-00-FP  
PROJECT(S) M-8003/112/000  
ROUTE FAU 0389  
DISTRICT 01  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$872,500.00  
3 UNSUCCESSFUL BIDDERS

GALLAGHER ASPHALT CORPORATION  
18100 SOUTH INDIANA AVENUE  
THORNTON, IL 60476

ITEM NO. 050  
CONTRACT NO. 60464  
COUNTY(S) COOK  
SECTION 3077BR  
PROJECT(S) ACBRM-2937/004/000  
ROUTE FAU 2937  
DISTRICT 01  
AWARDED DATE 11/26/2002  
AWARDED AMOUNT \$1,188,456.61  
8 UNSUCCESSFUL BIDDERS

JAMES CAPE & SONS COMPANY  
2155 STONINGTON AVE., SUITE 218  
HOFFMAN ESTATES, IL 60195

ITEM NO. 051  
CONTRACT NO. 60460  
COUNTY(S) COOK  
SECTION 31BR  
PROJECT(S)  
ROUTE FAP 341  
DISTRICT 01  
AWARDED DATE 10/22/2002  
AWARDED AMOUNT \$427,706.67  
5 UNSUCCESSFUL BIDDERS

ALLIANCE CONTRACTORS, INC.  
1166 LAKE AVENUE  
WOODSTOCK, IL 60098

ITEM NO. 052  
CONTRACT NO. 93304  
COUNTY(S) HANCOCK  
SECTION 90-00074-00-DR  
PROJECT(S) SR-0434/105/000  
ROUTE FAS 434  
DISTRICT 06  
AWARDED DATE 10/22/2002  
AWARDED AMOUNT \$394,657.78  
4 UNSUCCESSFUL BIDDERS

W. L. MILLER COMPANY  
750 E. COUNTY RD. 1220  
HAMILTON, IL 62341

ITEM NO. 053  
CONTRACT NO. 98593  
COUNTY(S) JOHNSON  
SECTION 111VB-2  
PROJECT(S) ACBRF-0885/029/000  
ROUTE FAP 885  
DISTRICT 09  
AWARDED DATE 10/22/2002  
AWARDED AMOUNT \$1,252,700.00  
1 UNSUCCESSFUL BIDDER

E. T. SIMONDS CONSTRUCTION COMPANY  
1500 NO. OAKLAND (62901)  
P.O. BOX 2107  
CARBONDALE, IL 62902-2107

ITEM NO. 054  
CONTRACT NO. 62031  
COUNTY(S) KANE  
SECTION 107B-1-R-1  
PROJECT(S) ACBHF-0326/047/000  
ROUTE FAP 326  
DISTRICT 01  
AWARDED DATE 10/17/2002  
AWARDED AMOUNT \$961,923.50  
7 UNSUCCESSFUL BIDDERS

JAMES CAPE & SONS COMPANY  
2155 STONINGTON AVE., SUITE 218  
HOFFMAN ESTATES, IL 60195

ITEM NO. 055  
CONTRACT NO. 62000  
COUNTY(S) KANE  
SECTION 16-B-R-1  
PROJECT(S)  
ROUTE FAP 360  
DISTRICT 01  
AWARDED DATE 11/01/2002  
AWARDED AMOUNT \$999,561.85  
4 UNSUCCESSFUL BIDDERS

D. CONSTRUCTION, INC.  
1488 SO. BROADWAY  
COAL CITY, IL 60416

ITEM NO. 056  
CONTRACT NO. 62078  
COUNTY(S) LAKE  
SECTION CY-B  
PROJECT(S) ACBRM-2706/096/000  
ROUTE FAU 2706  
DISTRICT 01  
AWARDED DATE 10/09/2002  
AWARDED AMOUNT \$1,861,781.32  
5 UNSUCCESSFUL BIDDERS

BELVIDERE CONSTRUCTION CO.  
440 SCOTTS ARMY TRAIL  
P. O. BOX 470  
BELVIDERE, IL 61008-0470

ITEM NO. 057  
CONTRACT NO. 76548  
COUNTY(S) MADISON  
SECTION 60-13HB-2  
PROJECT(S) ACNHF-0310/076/000  
ROUTE FAP 310  
DISTRICT 08  
AWARDED DATE 10/17/2002  
AWARDED AMOUNT \$1,934,147.36  
6 UNSUCCESSFUL BIDDERS

RIVER BEND CONTRACTORS, INC.  
7014 STATE HWY. 111  
P.O. BOX 460  
SOUTH ROXANA, IL 62087

ITEM NO. 058  
CONTRACT NO. 76119  
COUNTY(S) MADISON  
SECTION 67-1BR,67-2BR  
PROJECT(S) ACBRS-0772/101/000  
ROUTE FAS 772  
DISTRICT 08  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$1,154,279.34  
7 UNSUCCESSFUL BIDDERS

RIVER BEND CONTRACTORS, INC.  
7014 STATE HWY. 111  
P.O. BOX 460  
SOUTH ROXANA, IL 62087

ITEM NO. 059  
CONTRACT NO. 93331  
COUNTY(S) SANGAMON  
SECTION 96-00086-01-BR  
PROJECT(S) BRS-0630/108/000  
ROUTE FAS 630  
DISTRICT 06  
AWARDED DATE 10/09/2002  
AWARDED AMOUNT \$2,726,831.66  
3 UNSUCCESSFUL BIDDERS

SPARKS & WIEWEL CONSTRUCTION COMPANY  
6200 BROADWAY (62301)  
P.O. BOX 3247  
QUINCY, IL 62305-3247

ITEM NO. 062  
CONTRACT NO. 76457  
COUNTY(S) JERSEY  
SECTION 57I-TS  
PROJECT(S)  
ROUTE FAP 325  
DISTRICT 08  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$201,142.08  
0 UNSUCCESSFUL BIDDERS

CHARLES E. MAHONEY CO.  
209 SERVICE STREET  
BELLEVILLE, IL 62226

ITEM NO. 063  
CONTRACT NO. 93335  
COUNTY(S) SCOTT  
SECTION 02-00047-00-BR  
PROJECT(S) BR-OS-0171/032/000  
ROUTE CH 14  
DISTRICT 06  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$183,574.00  
5 UNSUCCESSFUL BIDDERS

YAMNITZ & ASSOC.  
22782 N. THIRD STREET  
FIELDON, IL 62031

ITEM NO. 064  
CONTRACT NO. 83633  
COUNTY(S) COOK  
SECTION 01-00027-00-LT  
PROJECT(S) M-8003/053/000  
ROUTE FAU 3573  
DISTRICT 01  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$177,577.90  
1 UNSUCCESSFUL BIDDER

HAWK ENTERPRISES, INC. OF INDIANA  
1850 E. NORTH STREET  
CROWN POINT, IN 46307

ITEM NO. 065  
CONTRACT NO. 62096  
COUNTY(S) COOK  
SECTION 3140A-TS  
PROJECT(S)  
ROUTE FAU 2831  
DISTRICT 01  
AWARDED DATE 11/04/2002  
AWARDED AMOUNT \$104,946.80  
0 UNSUCCESSFUL BIDDERS

HAWK ENTERPRISES, INC. OF INDIANA  
1850 E. NORTH STREET  
CROWN POINT, IN 46307

ITEM NO. 066  
CONTRACT NO. 62431  
COUNTY(S) VARIOUS  
SECTION 2002-044I  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 10/17/2002  
AWARDED AMOUNT \$18,150,814.60  
1 UNSUCCESSFUL BIDDER

MEADE ELECTRIC COMPANY, INC.  
9550 W. 55TH STREET SUITE A  
MCCOOK, IL 60525

ITEM NO. 067  
CONTRACT NO. 98766  
COUNTY(S) FRANKLIN  
SECTION D-9 SMART FY2003-7  
PROJECT(S) ACF-0845/007/000  
ROUTE FAP 845  
DISTRICT 09  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$391,264.94  
1 UNSUCCESSFUL BIDDER

SOUTHERN ILLINOIS ASPHALT CO., INC.  
3909 WEST ERNESTINE DRIVE, SUITE 2  
P.O. BOX 518  
MARION, IL 62959

ITEM NO. 068  
CONTRACT NO. 83390  
COUNTY(S) COOK LAKE  
SECTION 93-00050-00-BT  
PROJECT(S) TE-00D1/332/000  
ROUTE BIKETRAIL  
DISTRICT 01  
AWARDED DATE 10/17/2002  
AWARDED AMOUNT \$764,313.00  
5 UNSUCCESSFUL BIDDERS

THELEN SAND & GRAVEL, INC.  
28955 WEST ROUTE 173  
ANTIOCH, IL 60002

ITEM NO. 069  
CONTRACT NO. 62471  
COUNTY(S) VARIOUS  
SECTION 2002-032LS  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$169,968.00  
2 UNSUCCESSFUL BIDDERS

TREE AND LAND, INC.  
2430 N. 41ST ROAD  
P.O. BOX 360  
SHERIDAN, IL 60551

ITEM NO. 070  
CONTRACT NO. 64562  
COUNTY(S) WINNEBAGO  
SECTION 34T  
PROJECT(S) ACF-0742/121/000  
ROUTE FAP 742  
DISTRICT 02  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$494,988.65  
3 UNSUCCESSFUL BIDDERS

ROCKFORD BLACKTOP CONSTRUCTION CO.  
5290 NIMTZ ROAD (61111)  
P.O. BOX 2071  
LOVES PARK, IL 61130-2071

ITEM NO. 071  
CONTRACT NO. 66290  
COUNTY(S) WOODFORD  
SECTION (102-1)I-2  
PROJECT(S)  
ROUTE FAI 39  
DISTRICT 03  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$89,959.60  
5 UNSUCCESSFUL BIDDERS

AEH CONSTRUCTION, INC.  
1920 LACON DR.  
GALESBURG, IL 61401

ITEM NO. 072  
CONTRACT NO. 60170  
COUNTY(S) LAKE  
SECTION 3N-2  
PROJECT(S) ACHS-0866/003/000  
ROUTE FAP 866  
DISTRICT 01  
AWARDED DATE 11/01/2002  
AWARDED AMOUNT \$4,950,208.05  
7 UNSUCCESSFUL BIDDERS

THELEN SAND & GRAVEL, INC.  
28955 WEST ROUTE 173  
ANTIOCH, IL 60002

ITEM NO. 074  
CONTRACT NO. 72347  
COUNTY(S) SANGAMON  
SECTION G(R,RS-14,X)  
PROJECT(S)  
ROUTE FAP 664 & FAU 7997  
DISTRICT 06  
AWARDED DATE 10/29/2002  
AWARDED AMOUNT \$4,929,744.02  
2 UNSUCCESSFUL BIDDERS

TRUMAN L. FLATT & SONS CO., INC.  
2300 NORTH 16TH STREET  
SPRINGFIELD, IL 62702

ITEM NO. 075  
CONTRACT NO. 64573  
COUNTY(S) WINNEBAGO  
SECTION (17R-1)TS&M  
PROJECT(S) ACHS-0301/022/000  
ROUTE FAP 301  
DISTRICT 02  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$1,169,789.60  
2 UNSUCCESSFUL BIDDERS

ROCKFORD BLACKTOP CONSTRUCTION CO.  
5290 NIMTZ ROAD (61111)  
P.O. BOX 2071  
LOVES PARK, IL 61130-2071

ITEM NO. 076  
CONTRACT NO. 60864  
COUNTY(S) COOK  
SECTION 1212.1-Z-BR-1  
PROJECT(S) ACBHM-3578/005/000  
ROUTE FAU 3578  
DISTRICT 01  
AWARDED DATE 11/22/2002  
AWARDED AMOUNT \$1,638,106.00  
5 UNSUCCESSFUL BIDDERS

KENNY CONSTRUCTION COMPANY  
250 NORTHGATE PARKWAY  
P. O. BOX 909F  
WHEELING, IL 60090

ITEM NO. 077  
CONTRACT NO. 62035  
COUNTY(S) COOK  
SECTION 3034B  
PROJECT(S) ACBRM-1587/002/000  
ROUTE FAU 1587  
DISTRICT 01  
AWARDED DATE 10/29/2002  
AWARDED AMOUNT \$2,218,315.70  
3 UNSUCCESSFUL BIDDERS

K-FIVE CONSTRUCTION CORPORATION  
13769 MAIN STREET  
LEMONT, IL 60439-9733

ITEM NO. 079  
CONTRACT NO. 76545  
COUNTY(S) MADISON  
SECTION 60-13B  
PROJECT(S) ACNHF-0310/077/000  
ROUTE FAP 310  
DISTRICT 08  
AWARDED DATE 11/14/2002  
AWARDED AMOUNT \$1,951,847.56  
4 UNSUCCESSFUL BIDDERS

THIEMS CONSTRUCTION COMPANY, INC.  
5324 OLD ALTON-EDWARDSVILLE ROAD  
P.O. BOX 386  
EDWARDSVILLE, IL 62025-1801

ITEM NO. 080  
CONTRACT NO. 90713  
COUNTY(S) SHELBY  
SECTION (114S)SBR  
PROJECT(S) ACF-0770/010/000  
ROUTE FAP 770  
DISTRICT 05  
AWARDED DATE 10/09/2002  
AWARDED AMOUNT \$4,159,150.92  
4 UNSUCCESSFUL BIDDERS

HALVERSON CONSTRUCTION CO., INC.  
620 NORTH 19TH STREET (62702)  
P.O. BOX 6039  
SPRINGFIELD, IL 62708-6039

ITEM NO. 082  
CONTRACT NO. 66236  
COUNTY(S) KENDALL  
SECTION (12)R,TS  
PROJECT(S)  
ROUTE FAP 860  
DISTRICT 03  
AWARDED DATE 10/29/2002  
AWARDED AMOUNT \$673,094.62  
3 UNSUCCESSFUL BIDDERS

AURORA BLACKTOP, INC.  
1065 SARD AVENUE  
MONTGOMERY, IL 60538-1218

ITEM NO. 083  
CONTRACT NO. 62077  
COUNTY(S) LAKE  
SECTION 2000-119TS  
PROJECT(S) ACCMF-0346/010/000  
ROUTE FAP 346  
DISTRICT 01  
AWARDED DATE 10/22/2002  
AWARDED AMOUNT \$52,064.00  
3 UNSUCCESSFUL BIDDERS

HOME TOWNE ELECTRIC, INC.  
35220 RT. 83  
P.O. BOX 863  
LAKE VILLA, IL 60046

ITEM NO. 086  
CONTRACT NO. 66276  
COUNTY(S) VARIOUS  
SECTION D-3 BRIDGE PAINTING 2003-2  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 03  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$144,000.00  
2 UNSUCCESSFUL BIDDERS

EAGLE PAINTING AND MAINTENANCE CO.  
1865 BERNICE ROAD  
LANSING, IL 60438

ITEM NO. 087  
CONTRACT NO. 98730  
COUNTY(S) JACKSON  
SECTION (12-1)1N  
PROJECT(S)  
ROUTE FAP 331  
DISTRICT 09  
AWARDED DATE 11/01/2002  
AWARDED AMOUNT \$489,023.51  
0 UNSUCCESSFUL BIDDERS

E. T. SIMONDS CONSTRUCTION COMPANY  
1500 NO. OAKLAND (62901)  
P.O. BOX 2107  
CARBONDALE, IL 62902-2107

ITEM NO. 088  
CONTRACT NO. 98544  
COUNTY(S) WILLIAMSON  
SECTION 12R  
PROJECT(S) ACSR-2887/104/000  
ROUTE FAS 2887  
DISTRICT 09  
AWARDED DATE 10/09/2002  
AWARDED AMOUNT \$3,655,195.82  
1 UNSUCCESSFUL BIDDER

GEORGE E. JONES EXCAVATING, L.L.C.  
1504 E. MAIN  
P.O. BOX 1104  
MARION, IL 62959-1104

ITEM NO. 091  
CONTRACT NO. 94746  
COUNTY(S) VARIOUS  
SECTION D-7 SCOUR MITIGATION #4 FY2002  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 07  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$258,102.35  
1 UNSUCCESSFUL BIDDER

KEELEY & SONS, INC.  
#5 LOISEL VILLAGE SHOPPING CENTER  
P. O. BOX 837  
EAST ST. LOUIS, IL 62203

ITEM NO. 092  
CONTRACT NO. 89275  
COUNTY(S) MERCER  
SECTION 00-00092-00-FP  
PROJECT(S) SR-0209/112/000  
ROUTE FAS 209  
DISTRICT 04  
AWARDED DATE 10/17/2002  
AWARDED AMOUNT \$1,681,292.85  
3 UNSUCCESSFUL BIDDERS

MCCARTHY IMPROVEMENT COMPANY &  
FOLEY CONSTRUCTION COMPANY  
5401 VICTORIA AVE.  
DAVENPORT, IA 52807  
P.O. BOX 1600  
BETTENDORF, IA 52722-0027

ITEM NO. 093  
CONTRACT NO. 72766  
COUNTY(S) CHRISTIAN  
SECTION 5RS-6  
PROJECT(S)  
ROUTE FAP 75  
DISTRICT 06  
AWARDED DATE 10/07/2002  
AWARDED AMOUNT \$182,549.70  
2 UNSUCCESSFUL BIDDERS

ILLINOIS VALLEY PAVING CO.  
3151 ROBBINS ROAD (62704)  
P.O. BOX 13490  
SPRINGFIELD, IL 62791

-----  
 CONTRACTS REJECTED  
 -----

THE FOLLOWING REJECTIONS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN  
 -----

AUGUST 02, 2002      LETTING

DESCRIPTION -----	CONTRACTOR -----
ITEM NO. 075	ALL CONCRETE CONSTRUCTION, INC.
CONTRACT NO. 60914	7000 FRONTAGE ROAD
COUNTY(S) COOK	BURR RIDGE, IL 60527
SECTION 2000-029I	
PROJECT(S) ACBHM-2831/001/000	
ROUTE FAU 2831	
DISTRICT 01	
REJECTED AMOUNT      \$3,338,000.01	

-----  
 SEPTEMBER 20, 2002      LETTING

DESCRIPTION -----	CONTRACTOR -----
ITEM NO. 003	E. T. SIMONDS CONSTRUCTION COMPANY
CONTRACT NO. 99171	1500 NO. OAKLAND (62901)
COUNTY(S) HARDIN	P.O. BOX 2107
SECTION 93-00017-01-RS	CARBONDALE, IL 62902-2107
PROJECT(S) SR-1934/108/000	
ROUTE FAS 1934	
DISTRICT 09	
REJECTED AMOUNT      \$987,947.65	
ITEM NO. 081	D. CONSTRUCTION, INC.
CONTRACT NO. 62097	1488 SO. BROADWAY
COUNTY(S) WILL	COAL CITY, IL 60416
SECTION DB-R-1	
PROJECT(S) BHM-0313/008/000	
ROUTE FAU 313	
DISTRICT 01	
REJECTED AMOUNT      \$6,887,537.70	
ITEM NO. 089	CROSS CONSTRUCTION, INC.
CONTRACT NO. 90944	3615 N. COUNTRYVIEW RD.
COUNTY(S) CHAMPAIGN COLES	URBANA, IL 61802
SECTION D5 SCOUR MITIGATION 2002-1	
PROJECT(S)	
ROUTE VARIOUS	
DISTRICT 05	
REJECTED AMOUNT      \$189,035.00	

-----  
 NOVEMBER 08, 2002      LETTING

DESCRIPTION -----	CONTRACTOR -----
ITEM NO. 047	INFRASTRUCTURE CONSTRUCTION
CONTRACT NO. 83662	SERVICES, L.L.C.
COUNTY(S) COOK	777 S. ROHLWING ROAD
SECTION 94-P4075-01-BT	ADDISON, IL 60101
PROJECT(S) ACCMM-8003/002/000	
ROUTE BIKE PATH	
DISTRICT 01	
REJECTED AMOUNT      \$369,036.15	
ITEM NO. 048	BENIACH CONSTRUCTION CO., INC.
CONTRACT NO. 62504	409 MISSOURI ST.
COUNTY(S) KANE	P.O. BOX 194
SECTION 2002-090I	HINDSBORO, IL 61930
PROJECT(S)	
ROUTE FAP 326	
DISTRICT 01	
REJECTED AMOUNT      \$57,727.00	

ITEM NO. 057  
CONTRACT NO. 66255  
COUNTY(S) LIVINGSTON  
SECTION (103,104,105)RS-3  
PROJECT(S) ACF-0068/091/000  
ROUTE FAP 68  
DISTRICT 03  
REJECTED AMOUNT \$1,711,089.52

TRICO PAVING, INC.  
19435 N.1500 E. RD  
P.O. BOX 317  
PONTIAC, IL 61764-0317

ITEM NO. 068  
CONTRACT NO. 60419  
COUNTY(S) COOK  
SECTION 7B-BR  
PROJECT(S) ACBHF-0311/025/000  
ROUTE FAP 311  
DISTRICT 01  
REJECTED AMOUNT \$2,751,149.53

LORIG CONSTRUCTION COMPANY  
250 EAST TOUHY AVE.  
DES PLAINES, IL 60018

ITEM NO. 091  
CONTRACT NO. 98421  
COUNTY(S) JACKSON  
SECTION 9R-1  
PROJECT(S) ACNHF-0332/061/000  
ROUTE FAP 332  
DISTRICT 09  
REJECTED AMOUNT \$3,033,729.79

E. T. SIMONDS CONSTRUCTION COMPANY  
1500 NO. OAKLAND (62901)  
P.O. BOX 2107  
CARBONDALE, IL 62902-2107

ITEM NO. 102  
CONTRACT NO. 66301  
COUNTY(S) GRUNDY  
SECTION D-3 ANNUAL PATCHING 2003-4  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 03  
REJECTED AMOUNT \$272,159.00

D. CONSTRUCTION, INC.  
1488 SO. BROADWAY  
COAL CITY, IL 60416

ITEM NO. 108  
CONTRACT NO. 66298  
COUNTY(S) VARIOUS  
SECTION D-3 ANNUAL PATCHING 2003-1  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 03  
REJECTED AMOUNT \$145,746.70

CENTRAL ILLINOIS CONTRACTING CORPORATION  
314 RACCUGLIA DRIVE  
P.O. BOX 1107  
LASALLE, IL 61301-3107





# Illinois Department of Transportation

Bureau of Construction  
2300 South Dirksen Parkway/Room 322  
Springfield, Illinois 62764

## Affidavit of Availability For the Letting of \_\_\_\_\_

**Instructions:** Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

### Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE**.

	1	2	3	4	Awards Pending	
County and Section Number						
Contract With						
Estimated Completion Date						
Total Contract Price						Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor						
Uncompleted Dollar Value if Firm is the Subcontractor						
Total Value of All Work						

### Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show **NONE**.

						Accumulated Totals
Earthwork						
Portland Cement Concrete Paving						
Bituminous Plant Mix						
Bituminous Aggregate Mixture						
Miscellaneous Bituminous Paving						
Clean & Seal Cracks/Joints						
Aggregate Bases & Surfaces						
Highway, R.R. and Waterway Structures						
Drainage						
Electrical						
Cover and Seal Coats						
Miscellaneous Concrete Construction						
Landscaping						
Fencing						
Guardrail						
Painting						
Signing						
Fabrication						
Building Construction						
Other Construction (List)						
Totals						

Disclosure of this information is **REQUIRED** to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

**Part III. Work Subcontracted to Others.**

For each contract described in Part I, list all the work you have subcontracted to others.

	1	2	3	4	Awards Pending
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

Subscribed and sworn to before me

this \_\_\_\_\_ day of \_\_\_\_\_

Type or Print Name \_\_\_\_\_

Officer or Director

Title

Signed \_\_\_\_\_

\_\_\_\_\_  
Notary Public

My commission expires \_\_\_\_\_

(Notary Seal)

Company \_\_\_\_\_

Address \_\_\_\_\_  
\_\_\_\_\_



# Illinois Department of Transportation

Bureau of Design & Environment  
2300 South Dirksen Parkway / Room 323  
Springfield, Illinois 62764

## Request for Proposal Forms and Plans & Request for Authorization to Bid

**TYPE OR USE BLACK INK**

The undersigned requests plans and/or proposal forms for the following items advertised for the letting of \_\_\_\_\_ , \_\_\_\_\_

Check No. \_\_\_\_\_ for \$ \_\_\_\_\_ , payable to "State Treasurer of Illinois", is enclosed as payment for the requested items.

**Part A:** I hereby request ☐ Plans & Proposals @ \$15 a set ☐ Proposals Only @ \$5 each or ☐ Plans Only @ \$10 a set for each of the following items. (Do not complete "No. Of Sets" unless multiple sets are requested.)

Requested		For IDOT Use		Requested		For IDOT Use		Requested		For IDOT Use	
No. of Sets	Item No.	Proposal Issued	Plans Issued	No. of Sets	Item No.	Proposal Issued	Plans Issued	No. Of Sets	Item No.	Proposal Issued	Plans Issued

**Part B:** I plan to bid as a prime contractor and hereby request Authorization to Bid the following items listed in **Part A:** \_\_\_\_\_

Upon receipt of the required **original** Affidavit of Availability, IDOT will review the request and issue an "**Authorization to Bid**" only on the items listed in Part B.

Requestor Remarks:

POSTED:	<b>For IDOT Use Only</b>	<b>TO EXPEDITE THIS REQUEST, FOLLOW INSTRUCTIONS ON REVERSE SIDE.</b>	
	Contractor Number _____  <input type="checkbox"/> Walk-In Hold for Pickup	E-Mail: _____ Requestor Phone No.: _____ Requestor Fax No.: _____ Company: _____ Street Address:(**) _____ For United Parcel Delivery _____ City State Zip Code Post Office Box No.:(**) _____ Box No. For First Class Delivery _____ City State Zip Code	
	<b>Filled</b>  <input type="checkbox"/> _____ <input type="checkbox"/> _____ <input type="checkbox"/> _____	By: _____ Signature Dept. Of Human Rights No.(*) _____	

(\*) To be obtained from Department of Human Rights, Compliance Division  
Public Contracts Unit, 100 W. Randolph, Suite 10-100, Chicago, Illinois 60601

(\*\*) Complete street address and post office box are required.  
On joint venture request use address of joint venture.

Copies to:

- ☐ Construction ☐ Plans & Proposal  
☐ Department ☐ Customer

---

## Instructions

Requests for Authorization to Bid must be accompanied by an original Form BC-57, Affidavit of Availability.

Authorization to Bid will not be issued after the time and date specified in paragraph 1 (a) and 1 (b) of the Transportation Bulletin.

---

### How to Expedite this Request

1. Using **Black Ink** complete the request form listing all items in numerical order.
  2. **Telefax** the completed request form to **217/785-1141**.
  3. **Do Not** make any changes on the request form after it has been faxed. Additional items will require a supplemental request.
  4. Mail hard copy of the request form to IDOT. The mailed request should include a check to pay for the requested items. If requesting **Authorization to Bid**, the requestor should also include the required **Affidavit of Availability with an original signature**.
- 

**ABOUT IDOT PROPOSALS:** All proposals issued by IDOT are potential bidding proposals. Each proposal contains all Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to submit a bid after written **Authorization to Bid** has been issued by IDOT's Central Bureau of Construction.

**HOW MANY PROPOSALS SHOULD PROSPECTIVE BIDDERS REQUEST?:** Prospective bidders should, prior to submitting their initial request for plans and proposals, determine their needs and request the total number of plans and proposals needed for each item requested. There will be a nonrefundable charge of \$15 for each set of plans and specifications issued.

**WHO CAN BID?:** Bids will be accepted from only those companies that request and receive written **Authorization to Bid** from IDOT's Central Bureau of Construction.

**WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:** When a prospective prime bidder submits a "Request for Proposal Forms and Plans" he/she must indicate at that time which items are being requested For Bidding purposes. Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a **Proposal Denial and/or Authorization Form**, approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding. If **Authorization to Bid** cannot be approved, the **Proposal Denial and/or Authorization Form** will indicate the reason for denial.

**ABOUT AUTHORIZATION TO BID:** Firms that have not received an authorization form within a reasonable time of complete and correct original document submittal should contact the department as to status. This is critical in the week before the letting. These documents must be received by three days before the letting date. Firms unsure as to authorization status should call the Prequalification Section of the Bureau of Construction at the number listed at the end of these instructions.

**WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:** Bidders need not return the entire proposal when bids are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to prevent loss when bids are processed by IDOT personnel.

**ABOUT SUBMITTING BIDS:** It is recommended that bidders deliver bids in person to insure they arrive at the proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified will not be accepted.

### WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

#### Questions Regarding

Prequalification and/or Authorization to Bid  
Preparation and submittal of bids  
Mailing of plans and proposals

#### Call

217/782-3413  
217/782-7806  
217/782-7806