

Remaining FY 2021 and FY 2022 Estimated Professional Transportation Bulletin Project Advertisements

District	Route/Street	County	Location	Improvement Type	Work Category	# of Items
1	I 94, Bishop Ford Expwy	COOK	W OF MARTIN LUTHER KING DR TO US 6 (159TH ST)	P.E. (PHASE II)	REHABILITATION - PAVEMENTS	
1	ILL 131, Green Bay Rd	LAKE	WADSWORTH RD TO SUNSET AVE	P.E. (PHASE II)	INITIAL CONSTRUCTION - PAVEMENTS	
1	ILL 83, Barron Blvd	LAKE	ILL 120 (BELVIDERE RD) TO ILL 137 & AT ATKINSON RD	CONSTRUCTION ENGINEERING	MISCELLANEOUS IMPROVEMENTS	
1	I 80	WILL	ILL 53 (CHICAGO ST) TO ROWELL AVE (GROUP A STRUCTURES WB)	CONSTRUCTION ENGINEERING	RECONSTRUCTION - BRIDGES	
1	VARIOUS	DISTRICT-WIDE	BUREAU OF PROGRAMMING - SURVEY	P.E. SURVEYS (PHASE I)	MISCELLANEOUS IMPROVEMENTS	2
1	I 90, I 94	COOK	AT I-290 / CONGRESS PKWY (JANE BYRNE INTCHG) BRIDGE (EB & WB) E OF DES PLAINES ST & I-290 (WB) BRIDGE OVER I-90/94	CONSTRUCTION ENGINEERING	MISCELLANEOUS IMPROVEMENTS	
1	I 94, Bishop Ford Expwy	COOK	AT US 6 (159TH ST), 154TH ST, GREENWOOD AVE, LITTLE CALUMET RIVER, MICHIGAN CITY RD	P.E. (PHASE II)	PRESERVATION - BRIDGES	
1	ILL 43, Harlem Ave	COOK	AT BRC RR (65TH ST)	P.E. (PHASE II)	INITIAL CONSTRUCTION - BRIDGES	
1	ILL 43, Harlem Ave	COOK	AT BRC RR (65TH ST)	P.E. (PHASE II)	INITIAL CONSTRUCTION - BRIDGES	
1	ILL 176, Telegraph St	MCHENRY	DEERPASS RD TO DEAN ST	CONSTRUCTION ENGINEERING	MISCELLANEOUS IMPROVEMENTS	
1	VARIOUS	DISTRICT-WIDE	BUREAU OF DESIGN - VARIOUS PLAN PREPARATION - ROADWAYS	P.E. (PHASE II)	MISCELLANEOUS IMPROVEMENTS	3
1	VARIOUS	DISTRICT-WIDE	BUREAU OF DESIGN - VARIOUS PLAN PREPARATION -	P.E. (PHASE II)	MISCELLANEOUS IMPROVEMENTS	
1	VARIOUS	DISTRICT-WIDE	BUREAU OF DESIGN - WASTE ASSESSMENT	P.E. (PHASE II)	MISCELLANEOUS IMPROVEMENTS	
1	VARIOUS	DISTRICT-WIDE	BUREAU OF DESIGN - VARIOUS HAZARDOUS WASTE	P.E. (PHASE II)	MISCELLANEOUS IMPROVEMENTS	2
1	VARIOUS	DISTRICT-WIDE	BUREAU OF DESIGN - VARIOUS PLAN PREPARATION - ROADWAYS & VALUE ENGINEERING	P.E. (PHASE II)	MISCELLANEOUS IMPROVEMENTS	
1	VARIOUS	DISTRICT-WIDE	BUREAU OF DESIGN - PROGRAM MANAGEMENT	P.E. (PHASE II)	MISCELLANEOUS IMPROVEMENTS	
1	VARIOUS	DISTRICT-WIDE	BUREAU OF DESIGN - VARIOUS SUE	P.E. (PHASE II)	MISCELLANEOUS IMPROVEMENTS	3
1	VARIOUS	DISTRICT-WIDE	BUREAU OF TRAFFIC - SIGNAL DESIGN	P.E. (PHASE II)	MISCELLANEOUS IMPROVEMENTS	2
1	VARIOUS	DISTRICT-WIDE	BUREAU OF TRAFFIC - OVERHEAD SIGN STRUCTURE & HIGH MAST TOWER STRUCTURAL INSPECTIONS	P.E. (PHASE II)	MISCELLANEOUS IMPROVEMENTS	
1	VARIOUS	DISTRICT-WIDE	BUREAU OF TRAFFIC/ELECTRICAL - VARIOUS ITS	P.E. (PHASE II)	MISCELLANEOUS IMPROVEMENTS	
1	VARIOUS	DISTRICT-WIDE	BUREAU OF ELECTRICAL - VARIOUS PUMP STATIONS	P.E. (PHASE II)	MISCELLANEOUS IMPROVEMENTS	2
1	VARIOUS	DISTRICT-WIDE	BUREAU OF PROGRAMMING - VARIOUS GEOMETRIC PROGRAM MNGT	P.E. (PHASE I)	MISCELLANEOUS IMPROVEMENTS	2
1	VARIOUS	DISTRICT-WIDE	BUREAU OF PROGRAMMING - VARIOUS ENVIRONMENTAL STUDIES PROJECT MANAGEMENT	P.E. (PHASE I)	MISCELLANEOUS IMPROVEMENTS	2
1	VARIOUS	DISTRICT-WIDE	BUREAU OF PROGRAMMING - VARIOUS DRAINAGE STUDIES & HYDRAULIC REPORTS - PROJECT MANAGEMENT	P.E. (PHASE I)	MISCELLANEOUS IMPROVEMENTS	3
1	VARIOUS	DISTRICT-WIDE	BUREAU OF LAND ACQUISITION - VARIOUS PE ROW (LAND SURVEYING)	P.E. (ROW)	MISCELLANEOUS IMPROVEMENTS	4
1	VARIOUS	DISTRICT-WIDE	BUREAU OF LAND ACQUISITION - PROJECT MANAGERS CONSULTANT	P.E. PROJECT MANAGERS	MISCELLANEOUS IMPROVEMENTS	
1	VARIOUS	DISTRICT-WIDE	BUREAU OF PROGRAMMING - TRAFFIC COUNTS/CRASH ANALYSIS	P.E. (PHASE I)	MISCELLANEOUS IMPROVEMENTS	
1	VARIOUS	DISTRICT-WIDE	BUREAU OF MATERIALS - VARIOUS QUALITY ASSURANCE TESTING	CE QA/MATERIALS TESTING	MISCELLANEOUS IMPROVEMENTS	
1	VARIOUS	DISTRICT-WIDE	BUREAU OF CONSTRUCTION - VARIOUS CONSTRUCTION ENGINEERING	CONSTRUCTION ENGINEERING	MISCELLANEOUS IMPROVEMENTS	2
1	VARIOUS	DISTRICT-WIDE	BUREAU OF CONSTRUCTION - VARIOUS BRIDGE PAINTING	CONSTRUCTION ENGINEERING	MISCELLANEOUS IMPROVEMENTS	
1	I 55	WILL	AT AIRPORT RD / LOCKPORT RD	P.E. (PHASE II)	INITIAL CONSTRUCTION - PAVEMENTS	
1	I 55	WILL	AT ILL 126	P.E. (PHASE II)	INITIAL CONSTRUCTION - PAVEMENTS	
1	ILL 132, Grand Ave	LAKE	W OF SHEEHAN DR TO MUNN RD	CONSTRUCTION ENGINEERING	RECONSTRUCTION - BRIDGES	
1	ILL 47, ILL 176, Pleasant Valley Rd, TR 191	MCHENRY	AT ILL 176 (N & S JCT) & AT PLEASANT VALLEY RD	CONSTRUCTION ENGINEERING	MISCELLANEOUS IMPROVEMENTS	
1	ILL 43, Harlem Ave,	COOK	AT SANITARY & SHIP CANAL	P.E. (PHASE II)	REHABILITATION - BRIDGES	
1	US 12, US 20, US 45, La Grange Rd	COOK	OVER SANTA FE DR, S & S CANAL, IM CANAL & ICG RR	CONSTRUCTION ENGINEERING	REHABILITATION - BRIDGES	
1	ILL 56, 22nd St, Cermak Rd, Butterfield Rd	DUPAGE, COOK	ILL 59 TO ILL 50 (CICERO AVE)	P.E. (PHASE II)	MISCELLANEOUS IMPROVEMENTS	
1	ILL 64, North Ave	DUPAGE, COOK	SMITH / KAUTZ RD TO ILL 50 (CICERO AVE)	P.E. (PHASE II)	MISCELLANEOUS IMPROVEMENTS	
1	US 52, Jefferson St	WILL	RIVER RD TO HOUBOLT RD	P.E. (PHASE II)	INITIAL CONSTRUCTION - PAVEMENTS	
1	US 52, Jefferson St	WILL	RIVER RD TO HOUBOLT RD	P.E. (PHASE II)	INITIAL CONSTRUCTION - PAVEMENTS	
1	Washington Blvd	COOK	AT DES PLAINES RIVER	P.E. (PHASE II)	RECONSTRUCTION - BRIDGES	
1	I 94, Bishop Ford Expwy	COOK	AT MICHIGAN CITY RD	P.E. (PHASE II)	RECONSTRUCTION - BRIDGES	
1	I 94, Bishop Ford Expwy	COOK	W OF MARTIN LUTHER KING DR TO US 6 (159TH ST)	P.E. (PHASE II)	PRESERVATION - BRIDGES	
1	Ida B Wells Dr	COOK	AT OLD POST OFFICE	P.E. (PHASE II)	REHABILITATION - BRIDGES	

Remaining FY 2021 and FY 2022 Estimated Professional Transportation Bulletin Project Advertisements

District	Route/Street	County	Location	Improvement Type	Work Category	# of Items
1	I 80, (Eastbound)	COOK	AT I-294 (TRI-STATE TOLLWAY) (NB)	P.E. (PHASE II)	RECONSTRUCTION - BRIDGES	
1	VARIOUS	COOK	VARIOUS DISTRICT WIDE PAVEMENT & BRIDGE PRESERVATION - CENTRAL COOK COUNTY	CONSTRUCTION ENGINEERING	PRESERVATION - PAVEMENTS	
1	I 57	COOK	WILL CO LINE TO 0.1 MI N OF 175TH ST	CONSTRUCTION ENGINEERING	PRESERVATION - BRIDGES	
1	I 290	COOK	AT ASHLAND AVE	P.E. (PHASE II)	REHABILITATION - BRIDGES	
2	ILL 2, N MAIN ST	WINNEBAGO	0.4 MI N OF LATHAM RD TO 0.8 MI N OF ROSCOE RD	CONSTRUCTION ENGINEERING	INITIAL CONSTRUCTION - PAVEMENTS	
2	MELUGINS GROVE RD, TOWN HALL RD, TR 238, TR 230	LEE	DITCHES IN US 30 ROW 1 MI & 1.5 MI W OF ILL 251	P.E. (PHASE II)	RECONSTRUCTION - BRIDGES	
2	ILL 26	STEPHENSON, OGLE	0.4 MI S OF RUDY RD S OF FREEPORT TO ILL 72 (W)	P.E. (PHASE I)	RECONSTRUCTION - PAVEMENTS	
2	I 80	HENRY	ROCK RIVER	P.E. (PHASE I), P.E. (CONSULTANT TSL)	REHABILITATION - BRIDGES	
2	VARIOUS	DISTRICT-WIDE	ON-CALL ENGINEERING	P.E. (PHASE I), P.E. (PHASE II), P.E. (CONSULTANT PLANS)	MISCELLANEOUS IMPROVEMENTS	
2	VARIOUS	DISTRICT-WIDE	ON-CALL ENGINEERING	P.E. (PHASE I), P.E. (PHASE II)	MISCELLANEOUS IMPROVEMENTS	
2	ILL 251, HARRISON AVE	WINNEBAGO	KISHWAUKEE ST TO E OF 9TH ST IN ROCKFORD	P.E. (PHASE I)	RECONSTRUCTION - PAVEMENTS	
2	VARIOUS	DISTRICT-WIDE	CONSTRUCTION ENGINEERING	CONSTRUCTION ENGINEERING	MISCELLANEOUS IMPROVEMENTS	2
2	ILL 84, ILL 92	ROCK ISLAND	ILL 84 (N) TO ILL 5 IN SILVIS	P.E. (PHASE I)	RECONSTRUCTION - PAVEMENTS	
2	US 20	JO DAVIESS	0.1 MI E OF ILL 78 (N) TO 0.2 MI W OF STEPHENSON CO LINE	P.E. (PHASE I)	RECONSTRUCTION - PAVEMENTS	
2	VARIOUS	DISTRICT-WIDE	SURVEY & RIGHT-OF-WAY DOCUMENTS	P.E. (ROW), P.E. SURVEYS (ROW)	MISCELLANEOUS IMPROVEMENTS	
2	US 20	STEPHENSON	REES RD TO 0.4 MI W OF FLANSBURG RD	P.E. (PHASE I)	RECONSTRUCTION - PAVEMENTS	
3	MAIN ST	IROQUOIS	THIRD AVE TO CH 4 IN CLIFTON	P.E. (PHASE I)	RECONSTRUCTION - PAVEMENTS	
3	ILL 50, ILL 50 A	KANKAKEE	S OF BROOKMONT BLVD TO N OF US 45/52 & INDIANA AVE TO FAIR ST IN KANKAKEE	P.E. (PHASE I)	RECONSTRUCTION - PAVEMENTS	
3	I 57	KANKAKEE	0.9 MI N OF ILL 17 TO S OF WALDRON RD	P.E. (PHASE II)	RECONSTRUCTION - PAVEMENTS	
3	I 57	KANKAKEE	0.9 MI N OF ILL 17 TO S OF WALDRON RD	P.E. (PHASE II)	RECONSTRUCTION - PAVEMENTS	
3	ILL 71	KENDALL	0.5 MI E OF ILL 126 TO W OF ORCHARD RD W OF OSWEGO	CONSTRUCTION ENGINEERING	INITIAL CONSTRUCTION - PAVEMENTS	
3	ILL 113	KANKAKEE	EDGEWATER DR (W) IN LIMESTONE TO INDIAN TRAIL IN	P.E. (PHASE I)	RECONSTRUCTION - PAVEMENTS	
3	ILL 114	KANKAKEE	ILL 1/17 TO INDIANA STATE LINE	P.E. (PHASE I)	RECONSTRUCTION - PAVEMENTS	
3	ILL 115	KANKAKEE	US 45/52 (WATER ST) TO JEFFERY ST IN KANKAKEE	P.E. (PHASE I)	RECONSTRUCTION - PAVEMENTS	
3	VARIOUS	DISTRICT-WIDE	ON-CALL ENGINEERING	PRELIMINARY ENGINEERING	MISCELLANEOUS IMPROVEMENTS	2
3	VARIOUS	DISTRICT-WIDE	ON-CALL ENGINEERING	CONSTRUCTION ENGINEERING	MISCELLANEOUS IMPROVEMENTS	7
3	VARIOUS	DISTRICT-WIDE	IN-PLANT QUALITY ASSURANCE & MATERIALS TESTING FOR PRE-STRESSED & PRE-CAST CONCRETE PRODUCTS	CE QA/MATERIALS TESTING	MISCELLANEOUS IMPROVEMENTS	
4	VARIOUS	DISTRICT-WIDE	ON-CALL CONSTRUCTION INSPECTION	CONSTRUCTION ENGINEERING	MISCELLANEOUS IMPROVEMENTS	
4	US 136, ILL 78, ILL 97	MASON	ILLINOIS RIVER AT HAVANA	P.E. (PHASE I), P.E. (PHASE II)	PRESERVATION - BRIDGES	
4	VARIOUS	DISTRICT-WIDE	CONSULTANT MANAGERS	P.E. PROJECT MANAGERS	MISCELLANEOUS IMPROVEMENTS	
4	VARIOUS	DISTRICT-WIDE	MISCELLANEOUS SURVEY ENGINEERING	PRELIMINARY ENGINEERING, P.E. SURVEYS (PHASE I), P.E. SURVEYS (PHASE II), P.E. SURVEYS (ROW)	MISCELLANEOUS IMPROVEMENTS	
4	VARIOUS	DISTRICT-WIDE	ON-CALL ENGINEERING	P.E. (PHASE I), P.E. (PHASE II)	MISCELLANEOUS IMPROVEMENTS	2
4	US 24, ILL 9	FULTON	COPPERAS CREEK	CONSTRUCTION ENGINEERING	RECONSTRUCTION - BRIDGES	
4	ILL 8	PEORIA	FARMINGTON RD TO ILL 116 / LINCOLN AVE (EB)	P.E. (PHASE I)	RECONSTRUCTION - PAVEMENTS	
4	ILL 116, HARMON HWY	PEORIA	OVER BNSF RR, UP RR & KICKAPOO CREEK 0.1 MI E OF AIRPORT	CONSTRUCTION ENGINEERING	RECONSTRUCTION - BRIDGES	
4	US 24 BUS, ILL 8	TAZEWELL	W OF LEGION RD TO ECL OF WASHINGTON	P.E. (PHASE I), P.E. (PHASE II)	RECONSTRUCTION - PAVEMENTS	
4	ILL 29, N GALENA RD	PEORIA	N OF GARDNER LN TO MCCLUGAGE BRIDGE IN PEORIA	P.E. (PHASE II)	RECONSTRUCTION - PAVEMENTS	
4	ILL 29, N GALENA RD	PEORIA	N OF GARDNER LN TO MCCLUGAGE BRIDGE IN PEORIA	P.E. (PHASE II)	RECONSTRUCTION - PAVEMENTS	
4	US 150, Grand Ave, Main St	KNOX	MAIN ST: FROM ALLENS RD TO GRAND AVE; GRAND AVE: FROM MAINST ST TO CH 32	P.E. (PHASE I), P.E. (PHASE II)	RECONSTRUCTION - PAVEMENTS	
5	Catlin /Indianola Rd	VERMILION	GEORGETOWN / INDIANOLA RD TO S OF CATLIN	P.E. (PHASE I), P.E. (PHASE II)	REHABILITATION - PAVEMENTS	
5	I 72	CHAMPAIGN	OVER I-57 W OF CHAMPAIGN	P.E. (PHASE I), P.E. (PHASE II)	REHABILITATION - BRIDGES	
5	VARIOUS	DISTRICT-WIDE	ON-CALL ENGINEERING	P.E. (PHASE I), P.E. (PHASE II)	MISCELLANEOUS IMPROVEMENTS	2
5	I 55	MCLEAN	LOGAN CO LINE TO 1.8 MI S OF SHIRLEY	P.E. (PHASE I), P.E. (PHASE II)	REHABILITATION - PAVEMENTS	
5	ILL 54	DEWITT	ILL 10 IN CLINTON TO ILL 48	P.E. (PHASE I), P.E. (PHASE II)	REHABILITATION - PAVEMENTS	

Remaining FY 2021 and FY 2022 Estimated Professional Transportation Bulletin Project Advertisements

District	Route/Street	County	Location	Improvement Type	Work Category	# of Items
6	I 55	SANGAMON	0.5 MI N OF ILL 54 / SANGAMON AVE IN SPRINGFIELD TO 2.7 MI S OF ILL 123 IN WILLIAMSVILLE	P.E. (PHASE II)	RECONSTRUCTION - PAVEMENTS	
6	US 67, ILL 100	SCHUYLER, CASS	ILLINOIS RIVER BRIDGE AT BEARDSTOWN	CONSTRUCTION ENGINEERING	RECONSTRUCTION - BRIDGES	
6	ILL 16	MACOUPIN	JERSEY CO LINE TO ROSE LN IN SHIPMAN	P.E. (PHASE II), P.E. (CONSULTANT PLANS)	REHABILITATION - PAVEMENTS	
6	US 136, S SECOND ST	HANCOCK	MISSISSIPPI RIVER TO 0.1 MI E OF MAIN ST IN HAMILTON	P.E. (PHASE II)	RECONSTRUCTION - PAVEMENTS	
6	VARIOUS	DISTRICT-WIDE	DESIGN SURVEYS	P.E. SURVEYS (PHASE I), P.E. SURVEYS (PHASE II)	MISCELLANEOUS IMPROVEMENTS	
6	VARIOUS	DISTRICT-WIDE	LAND ACQUISITION & DESIGN SURVEYS	P.E. (ROW), P.E. SURVEYS (ROW), P.E. SURVEYS (PHASE I), P.E. SURVEYS (PHASE II)	MISCELLANEOUS IMPROVEMENTS	
6	VARIOUS	DISTRICT-WIDE	ON-CALL ENGINEERING	PRELIMINARY ENGINEERING, P.E. (CONSULTANT PLANS)	MISCELLANEOUS IMPROVEMENTS	2
6	ILL 159	MACOUPIN	NORTH ST TO ALTON ST IN BUNKER HILL	P.E. (PHASE I), P.E. (PHASE II)	REHABILITATION - PAVEMENTS	
7	I 70	CLARK	E LITTLE CREEK 2.5 MI E OF ILL 1	P.E. (CONSULTANT TSL), P.E. (CONSULTANT PLANS), P.E. (PHASE I), P.E. (PHASE II)	REHABILITATION - BRIDGES	
7	VARIOUS	DISTRICT-WIDE	ON-CALL ENGINEERING	P.E. (PHASE I), P.E. (PHASE II), PRELIMINARY ENGINEERING	MISCELLANEOUS IMPROVEMENTS	
7	VARIOUS	DISTRICT-WIDE	ON-CALL ENGINEERING	P.E. (PHASE I), P.E. (PHASE II), P.E. (CONSULTANT TSL), PRELIMINARY ENGINEERING, P.E. (CONSULTANT PLANS)	MISCELLANEOUS IMPROVEMENTS	4
7	VARIOUS	DISTRICT-WIDE	ON-CALL ENGINEERING	CONSTRUCTION ENGINEERING	MISCELLANEOUS IMPROVEMENTS	
8	VARIOUS	DISTRICT-WIDE	ON-CALL ENGINEERING	P.E. (PHASE I), P.E. (PHASE II)	MISCELLANEOUS IMPROVEMENTS	10
8	VARIOUS	DISTRICT-WIDE	ON-CALL ENGINEERING	P.E. (ROW)	MISCELLANEOUS IMPROVEMENTS	3
8	VARIOUS	DISTRICT-WIDE	ON-CALL ENGINEERING	P.E. SOILS (PHASE I), P.E. SOILS (PHASE II)	MISCELLANEOUS IMPROVEMENTS	4
8	VARIOUS	DISTRICT-WIDE	UTILITY ENGINEERING COORDINATION	P.E. SUBSURFACE UTILITIES	MISCELLANEOUS IMPROVEMENTS	4
8	ILL 3 CONNECTOR	ST. CLAIR	COLLINSVILLE RD TO ILL 3/203	P.E. (PHASE II)	INITIAL CONSTRUCTION - PAVEMENTS	
8	VARIOUS	DISTRICT-WIDE	ON-CALL ENGINEERING	P.E. SURVEYS (PHASE I), P.E. SURVEYS (PHASE II)	MISCELLANEOUS IMPROVEMENTS	3
8	ILL 3	MADISON	AT 20TH ST IN GRANITE CITY	CONSTRUCTION ENGINEERING	RECONSTRUCTION - PAVEMENTS	
8	VARIOUS	DISTRICT-WIDE	ON-CALL ENGINEERING	CONSTRUCTION ENGINEERING	REHABILITATION - PAVEMENTS	4
8	ILL 3, RELOCATION	ST. CLAIR	0.1 MI S OF RIVER PARK CONNECTOR TO 0.1 MI S OF TRENDLEY AVE CONNECTOR IN EAST ST LOUIS	P.E. (PHASE I), P.E. (PHASE II), P.E. (CONSULTANT TSL)	INITIAL CONSTRUCTION - PAVEMENTS	
8	ILL 3, RELOCATION	ST. CLAIR	0.1 MI S OF TRENDLEY AVE IN EAST ST LOUIS TO MONSANTO AVE IN SAUGET	P.E. (PHASE I), P.E. (PHASE II)	INITIAL CONSTRUCTION - PAVEMENTS	
8	VARIOUS	DISTRICT-WIDE	ON-CALL ENGINEERING	PRELIMINARY ENGINEERING, P.E. (CONSULTANT PLANS)	MISCELLANEOUS IMPROVEMENTS	2
8	ILL 16/100 Joe Page Bridge	CALHOUN, GREENE	OVER ILLINOIS RIVER	PE I	RECONSTRUCTION - BRIDGES	
8	I 64	ST. CLAIR	UNDER ILL 111	PE II	RECONSTRUCTION - PAVEMENTS	
9	VARIOUS	DISTRICT-WIDE	RIGHT-OF-WAY SURVEYS	P.E. SURVEYS (ROW)	MISCELLANEOUS IMPROVEMENTS	2
9	VARIOUS	DISTRICT-WIDE	BRIDGE ENGINEERING	PRELIMINARY ENGINEERING	MISCELLANEOUS IMPROVEMENTS	
9	VARIOUS	DISTRICT-WIDE	VARIOUS CONSTRUCTION ENGINEERING	CONSTRUCTION ENGINEERING	MISCELLANEOUS IMPROVEMENTS	
9	VARIOUS	DISTRICT-WIDE	ON-CALL ENGINEERING	PRELIMINARY ENGINEERING	MISCELLANEOUS IMPROVEMENTS	