The following special provisions indicated by an

BDE SPECIAL PROVISIONS
For the April 22 and June 10, 2016 Lettings

“y,

X" are applicable to this contract and will be included by the Project

Development and Implementation Section of the BD&E. An * indicates a new or revised special provision for the letting.

File Name

#

80099 1

80192
80173
80241
5026
5048|
5049|
5053|
80360
80198
80199
80293

80328
3426l

37
38

Special Provision Title
Accessible Pedestrian Signals (APS)

Automated Flagger Assistance Device

Bituminous Materials Cost Adjustments

Bridge Demolition Debris

Building Removal-Case | (Non-Friable and Friable Asbestos)

Building Removal-Case Il (Non-Friable Asbestos)

Building Removal-Case Il (Friable Asbestos)

Building Removal-Case IV (No Asbestos)

Coarse Aggregate Quality

Completion Date (via calendar days)

Completion Date (via calendar days) Plus Working Days

Concrete Box Culverts with Skews > 30 Degrees and Design Fills <5
Feet

|| Construction Air Quality — Diesel Retrofit
| | Equal Employment Opportunity

| | Fuel Cost Adjustment
| | Grooving for Recessed Pavement Markings

| | Material Transfer Device

| | Moisture Cured Urethane Paint System

Progress Payments

Railroad Protective Liability Insurance

Railroad Protective Liability Insurance (5 and 10)

Steel Cost Adjustment
Steel Slag in Trench Backfill

Effective
April 1, 2003

Jan. 1, 2008
Nov. 2, 2006
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
July 1, 2015
April 1, 2008
April 1, 2008
April 1, 2012

June 1, 2010

April 1, 2015

April 1, 2009
Nov. 1, 2012

June 15, 1999

Nov. 1, 2006

Nov. 2, 2013
Dec. 1, 1986
Jan. 1, 2006

April 2, 2004
Jan. 1, 2016

Revised
Jan. 1, 2014
July 1, 2015
April 1, 2010
April 1, 2010

April 1, 2010
April 1, 2010

April 1, 2015

Nov. 1, 2014

July 1, 2015
Aug. 1, 2014

Aug. 1, 2014

Jan. 1, 2010

Jan. 1, 2006

July 1, 2015




File Name

80355
20338
80318
* 80288
80302
80289
80071

# Special Provision Title

45 Temporary Concrete Barrier

46 Training Special Provisions

47 Traversable Pipe Grate

48 Warm Mix Asphalt

49 Weekly DBE Trucking Reports

50 Wet Reflective Thermoplastic Pavement Marking
51 Working Days

Effective
Jan. 1, 2015
Oct. 15, 1975
Jan. 1, 2013
Jan. 1, 2012
June 2, 2012
Jan. 1, 2012
Jan. 1, 2002

The following special provisions and recurring special provisions are in the 2016 Standard Specifications.

File Name

80240

80310
80341
80294

80334

80335
Chk Sht
#27
80265
80329
Chk Sht
#20
80322

80323

80348

80315
80351
80324
80325
80337
80254
80352
Chk Sht
#19

80343

80350
80327

80344
80354
80301
80356
80345

Special Provision Title
Above Grade Inlet Protection

Coated Galvanized Steel Conduit
Coilable Nonmetallic Conduit

Concrete Box Culverts with Skews < 30 Degrees
Regardless of Design Fill and Skews > 30 Degrees

with Design Fills > 5 Feet

Concrete Gutter, Curb, Median, and Paved Ditch

Contract Claims

English Substitution of Metric Reinforcement Bars

Friction Aggregate
Glare Screen
Guardrail and Barrier Wall Delineation

Hot-Mix Asphalt — Mixture Design Composition and

Volumetric Requirements

Hot-Mix Asphalt — Mixture Design Verification and

Production
Hot-Mix Asphalt — Prime Coat

Insertion Lining of Culverts

Light Tower

LRFD Pipe Culvert Burial Tables
LRFD Storm Sewer Burial Tables
Paved Shoulder Removal
Pavement Patching

Pavement Striping - Symbols
Pipe Underdrains

Precast Concrete Handhole

Retroreflective Sheeting for Highway Signs
Reinforcement Bars

Rigid Metal Conduit

Sidewalk, Corner, or Crosswalk Closure
Tracking the Use of Pesticides

Traffic Barrier Terminals Type 6 or 6B
Underpass Luminaire

New Location
Articles 280.02, 280.04, and
1081.15
Article 811.03
Article 1088.01
Article 540.04

Articles 606.02, 606.07, and
1050.04

Article 109.09

Article 508.09

Articles 1004.01 and 1004.03

Sections 638 and 1085
Sections 635, 725, 782, and
1097

Sections 312, 355, 406, 407,
442, 482, 601, 1003, 1004,
1030, and 1102

Sections 406, 1030, and
1102

Sections 403, 406, 407, 408,
1032, and 1102

Sections 543 and 1029
Article 1069.08

Sections 542 and 1040
Sections 550 and 1040
Article 440.07

Article 701.17

Article 780.14

Section 601 and Articles
1003.01, 1003.04, 1004.05,
1040.06, and 1080.05
Articles 814.02, 814.03, and
1042.17

Article 1091.03

Section 508 and Articles
421.04, 442.06, 1006.10
Article 1088.01

Article 1106.02

Article 107.23

Article 631.02

Articles 821.06 and 1067.04

Effective
July 1, 2009

Jan. 1,2013
Aug. 1, 2014
April 1, 2012

April 1, 2014

April 1, 2014
April 1, 1996

Jan. 1, 2011
Jan. 1, 2014
Dec. 15, 1993

Nov. 1, 2013

Nov. 1, 2013
Nov. 1, 2014

Jan. 1, 2013
Jan. 1, 2015
Nov. 1, 2013
Nov. 1, 2013
April 1, 2014
Jan. 1, 2010
Jan. 1, 2015
Sept. 9, 1987

Aug. 1, 2014

Nov. 1, 2014
Nov. 1, 2013

Aug. 1, 2014
Jan. 1, 2015
Aug. 1, 2012
Jan. 1, 2015
Aug. 1, 2014

Revised
July 1, 2015

April 1, 2014

April 1, 2016
April 2, 2015

Revised
Jan. 1, 2012

Jan. 1, 2015
Jan. 1, 2015
April 1, 2014

Aug. 1, 2014

Jan. 1, 2011
Nov. 1, 2014
Jan. 1, 2012

Nov. 1, 2014

Nov. 1, 2014

Nov. 1, 2013

April 1, 2015
April 1, 2015

Jan. 1, 2007

April 1, 2015

April 1, 2015


griffithsm
Cross-Out


File Name Special Provision Title New Location Effective Revised
80357  Urban Half Road Closure with Mountable Median Articles 701.18, 701.19, and Jan. 11,2015 July 1, 2015
701.20
80346  Waterway Obstruction Warning Luminaire Article 1067.07 Aug. 1, 2014  April 1, 2015

The following special provisions require additional information from the designer. The additional information needs to be
included in a separate document attached to this check sheet. The Project Development and Implementation section will then
include the information in the applicable special provision. The Special Provisions are:

Material Transfer Device

Railroad Protective Liability Insurance
Training Special Provisions

Working Days

Building Removal-Case IV
Completion Date

Completion Date Plus Working Days
DBE Participation

Bridge Demolition Debris
Building Removal-Case |
Building Removal-Case I
Building Removal-Case I
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