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NOTICE OF REVISIONS 
 

Professional Transportation Bulletin Revisions  
 

Selection Date: January 14, 2026 
 
 

The following revisions have been made to this Professional Transportation Bulletin. If you 
downloaded the bulletin prior to the noted revision date, you should incorporate the 
revisions or download and use a new copy of the bulletin.  
 
 
REVISION DATE: There are no revisions as of October 30, 2025. 
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CONTACT INFORMATION 
 

State of Illinois 
 

Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois 
Department of Transportation as authorized by Section 15-1 of the Illinois Procurement 
Code, 30 ILCS 500/15-1.  
 
It is available on the IDOT’s website: Engineering, Architectural & Professional Services  
 
Professional Transportation Bulletin 

The Professional Transportation Bulletin (PTB) Contains information pertaining to the 
advertisement for offers of interest for professional services for the Department of 
Transportation’s projects.  

 
Questions concerning this Bulletin should be directed to: 

E-mail: DOT.ConsultantServices@illinois.gov   
Or mailing address: 

Bureau of Design and Environment 
2300 South Dirksen Parkway 
Attn: Consultant Unit 
Room 330 
Springfield, IL 62764 
 

Regional/District Contact information (view map of regions) 
 
Region 1: Mr. Jose Rios   Region 2: Ms. Trisha Thompson 
District 1 
201 West Center Court 
Schaumburg, IL 60196 

District 2 
819 Depot Avenue 
Dixon, IL 61021 

District 3 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 

 
Region 3: Mr. Kensil Garnett  Region 4: Ms. Teresa Price 
District 4 
401 Main Street 
Peoria, IL 61602 

District 5 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 

District 6 
126 East Ash St. 
Springfield, IL 62704 

District 7 
400 West Wabash 
Effingham, IL 62401 

 
Region 5: VACANT  
District 8 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 

District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 
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TENTATIVE SCHEDULE 
 

For Professional Transportation Bulletins 
 
 

ACTIVITY PTB 218 PTB 219 PTB 220 PTB 221 PTB 222 PTB 223 

 
PUBLISH PTB 

 
10/30/25 01/29/26 04/30/26 07/30/26 10/29/26 01/28/27 

 
**STATEMENTS 
OF INTEREST 

DUE 
 

11/20/25 02/19/26 05/21/26 08/20/26 11/19/26 02/18/27 

 
SELECTION 

MEETING 
 

01/14/26 04/15/26 07/15/26 10/14/26 01/13/27 04/14/27 

 
** Statements of interest for the current PTB 218 must be RECEIVED between: 

 
Publish Date 10/30/25 & 11/20/25 (12:00 P.M. NOON) 

 
Statements of interest received after 12:00 p.m. WILL NOT be considered. 
 
Only SUBMITTALS through EPAS will be considered for Professional Transportation 
Bulletins. 
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NOTICES 
 
 

The following are changes, updates, or information that the department wishes to share 
with firms.  
 

 
Negotiation Information Site .................................................................................. 7 
Daily Vehicle Rate ................................................................................................ 8 
EPAS Updates ...................................................................................................... 9 
EPAS Updates .................................................................................................... 10 
Form Updates ..................................................................................................... 12 
Salary Cap & Escalation Rate ............................................................................. 13 
Per Diem and Mileage Updates .......................................................................... 14 
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Negotiation Information Site 
 
 

To view the most current negotiation meeting information on particular advertised items 
please navigate to the IDOT website under the “Bulletin” tab: Negotiation Information. This 
information has not been finalized and is subject to change.  It is strongly recommended 
that firms check this site daily for updates.  
 

 
 
The following is a list of items for the current PTB and the respective district/bureau 
advertising them:  
 
LOCATION  CONTACT ITEM(S) 
Region 1 District 1 Jose Rios 1 - 7 
Region 2 District 2 Trisha Thompson 8 – 10 
Region 2 District 3 Trisha Thompson 11 - 15 
Region 3 District 4 Kensil Garnett  16 - 20 
Region 3 District 5 Kensil Garnett  21 - 23 
Region 4 District 6 Teresa Price 24 
Region 5 District 8 Vacant 25 - 27 
Region 5 District 9 Vacant 28 - 29 
Bureau of Bridges & Structures Jayme Schiff 30 
Bureau of Construction Douglas Dirks 31 
Bureau of Railroads Velicia Goode 32 
Office of Programming and Planning BJ Murray 33 
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Daily Vehicle Rate 
 

Implemented: October 30, 2025 
 

 
Effective October 30, 2025, the daily rate for company owned or leased vehicles will now 
be $90. 
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EPAS Updates 
 

Implemented: July 31, 2025 
 

 
SOI Requirements 

 
1. Project Understanding & Approach to be uploaded under Attachment #4, no longer 

behind the org chart.  
 

2. The Exhibit B is no longer a requirement, if the District/Bureau requests something 
similar they will state it in the advertisement.  

 
3. Reminder, that Delinquent Debt is no longer needed, it’s just a checkbox under 

“Attachments” similar to Consultant’s Disclosure forms and Disclosure of Business in 
Iran. 

 
A Webex was hosted that went over these updates, to view the recording click here:  
https://youtu.be/1funp13UE0c?si=K3wYW-CdTYxU8SsS   
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EPAS Updates 
 

Implemented: March 21, 2025 
 

 
SOI Requirements 

 
When filling out a Statement of Interest (SOI), the Delinquent Debt will no longer 
be required, it will just be a check box like Consultant Disclosure Forms, and 
Disclosure of Business Operations in Iran.  
 
This will be implemented on PTB 216 that will be published 05/01/2025. 
 
It will look like this: 

 
 

SEFC Requirements 
 
As you are aware, Land Acquisition Services were changed to quality based, thus 
the past year we have been trying to get land acquisitional firms transitioned into 
EPAS. 
 
There is a new question added to the SEFC application, “Question 5: Is your firm 
solely a Land Acquisition Firm (requesting Specialty Agent Category(s) only?” 
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• If you are an ENGINEERING firm (who has other prequalification 
categories) you will answer “no” to this question, and still attach your 
financials. 

 
• If you are a LAND ACQUISITIONAL firm, you will answer “no” to Questions 

1 through 4, and answer “yes” to Question 5. This will then allow you to 
bypass the financial requirements, and only submit prequalification every 3 
years, versus every year an application through EPAS.   

 
Your prequalification renewal will follow the schedule set in Section 7 of the 
EPAS Manual, where “New” is highlighted, and your firm name is. 
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Form Updates 
 
 

Please make sure you are using current templates.  We updated the BDE 3604/3608 to 
include the BDE 436, so it doesn’t have to be submitted separately any longer. 
 
If it’s a work order agreement, the BDE 436 is still required. 
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Salary Cap & Escalation Rate 
 

Implemented: January 30, 2025 
 

 
Effective January 30, 2025, the salary cap for projects on PTB 185 and after has been 
increased to $90/hr for the purpose of estimating fee. This new salary cap can be utilized 
on any Prime or Supplement, PTB 185 and after, proposal package submitted to the 
Department on or after this date. 
 
Additionally, the escalation rate used to incorporate employee raises on multiyear 
contracts has been increased from 2% to 3% effective on all proposal packages received 
by the Central Office (regardless of the PTB number) on or after January 30, 2025. 
 
Any proposal package submitted before this date will utilize the $86/hr cap and 2% 
escalation rate and cannot be resubmitted. 
 
Please ensure you are using the latest templates from the IDOT website. 
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Per Diem and Mileage Updates 
 

Implemented: January 1, 2025 
 

 
Travel Update 25-01 – Mileage Reimbursement - On January 1, 2025, the US General 
Services Administration (GSA) announced that the mileage reimbursement rate increased 
from 67 cents per mile to 70 cents per mile effective January 1, 2025. Since the State of 
Illinois follows the mileage rates established by the GSA, mileage reimbursement will now 
be at 70 cents per mile for approved mileage reimbursement occurring on or after January 
1, 2025.  

 
Additional information about Travel Rules and Regulations is available at Travel Guide 
for State Employees.   

Professional Transportation Bulletin 218 Page: 14 Published: Thursday, October 30, 2025

https://cms.illinois.gov/employees/travel.html
https://cms.illinois.gov/employees/travel.html


INTRODUCTION 
 

State of Illinois 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

Professional Transportation Bulletin 218 
Publish: October 30, 2025 

 
 

This bulletin is the official notice of needed professional services for the Illinois Department 
of Transportation (IDOT). 
 
A notification of the Professional Transportation Bulletin (PTB) being published is sent to 
each professional consultant on IDOT’s subscription server list.  To subscribe please 
follow these instructions.  A Professional firm who is not prequalified may obtain the 
necessary information and forms to become prequalified from the IDOT website at: 
Engineering, Architectural & Professional Services.  
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed 
herein may indicate their desire to be considered for selection by submitting a Statement 
of Interest (SOI) for the project through the Engineering Prequalification and Agreement 
System (EPAS).   
 
IDOT shall not discriminate based on race, color, national origin, or sex in the award and 
performance of any DOT-assisted contract or in the administration of its DBE Program or 
the requirements of 49 CFR part 26.  IDOT shall take all necessary and reasonable steps 
under 49 CFR part 26 to ensure nondiscrimination in the award and administration of DOT-
assisted contracts. 
 
Statements must be submitted electronically to the central Bureau of Design and 
Environment, through EPAS, prior to: 
 

12:00 p.m. Central Standard time: November 20, 2025 
Statements received after this time WILL NOT be considered. 

 
The selection of professional consultants by IDOT is not based on competitive bidding but 
on the firm’s professional qualifications, experience, and expertise of key personnel to be 
assigned to the project with consideration also given to the criteria established in the 
Advertisement: 
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Rating Description Weighted % 
Past Performance in Project Categories 0-30 
Proposed Staffing from Prime and any subconsultants 0-30 
Proximity of firm to project location 0-10 
Available work capacity of firm 0-30 
The firms experience in with required project work 0-30 
Firms understanding/method of accomplishing project requirements 0-30 
Project Specific Criteria: Specific requirement in an advertisement 0-30 

Total= 100 
 
All members of the Consultant Selection Committee will be unavailable during the two-
week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure all members of the Consultant Selection Committee are 
provided with detailed information concerning all Statements of Interest submitted by all 
consultants.  Please do not send letters and/or e-mails expressing your interest in various 
projects and/or correspondence concerning your firm to members of the Consultant 
Selection Committee per Illinois Procurement and Ethics (5 ILCS 430/5-50). 
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SUBMITTING A STATEMENT OF INTEREST 
 
 

Prequalification 
 

The firm acting as the prime must be prequalified in all the prequalification categories 
requested in the project advertisement even if they plan to subcontract part of the 
project, except where noted in a specific project advertisement.  Any work being 
done by a consultant, prime or sub must be prequalified in the IDOT 
prequalification category of work they are performing.   
 
Prequalified firms may indicate their desire to be considered for selection on any of 
the projects listed herein by submitting a separate Statement of Interest (SOI) for each 
project. 
 

Submitting 
 
All interested firms must submit through the Engineering Prequalification and 
Agreement System (EPAS).  This includes specialty firms, for items in the Professional 
Transportation Bulletin that do not have prequalification categories, i.e. firms not 
prequalified in the established prequalification categories; typical items are painting, 
manual rewrites, steel fabrication inspection, specific testing, etc. These firms must 
contact DOT.ConsultantServices@illinois.gov to establish an account.  
 
The information in all forms is required as part of all Statement of Interest submittals. 
The EPAS application has the ability to include all the required information.  Some 
forms are attached and some data is entered into EPAS directly to generate the data 
for the form.  There is an EPAS Instruction Manual for your use and can be used when 
completing the SOI in EPAS.    
 
The EPAS instruction manual is located on the IDOT Website under Resources: 
Manuals & Guides: EPAS Manual 
 

Things to Consider 
 
� Firm Interest and Photos 

- A brief statement of the firm’s interest in performing the work. This shall not 
exceed 2 pages, if it exceeds the 2 page limit, the submittal will not be accepted 
for that particular item.  

- Organization chart shall be required.  
 
� Exhibit A  

- Only list the required key personnel that are requested within the 
advertisement.  Ensure to match required prequalification categories and any 
additional personnel requirements designated in the project advertisement. 
(Include firm name if work is to be completed by Subconsultant) 
 

- QC/QA personnel must be different individuals than the staffing, which 
prepared the documents.  
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- Attach resumes of all key personnel listed in the SOI. Resumes shall not 
exceed 2 pages and must be relevant to the expertise required for the specific 
project. 

- Identify proposed subconsultants, item(s) of work they will perform, and the 
estimated % of work.  All Subconsultants must be prequalified in the area of 
work they will be performing. 

- Include Mentor Protégé data if participating. 
 

� Project Experience #3 
- Experience of the staff or firm in accomplishing similar types of work should be 

shown for only the most recent projects and should be concise and relevant to 
the expertise required for the specific project.  
 

PDF shall not exceed 20 pages.  
 

� Project Experience #4 
- Unless additional information is required within the advertisement this field 

should be blank.   

- Teaming Agreements if applicable should be included here. 

- Only include a Project Understanding and Approach if it is requested within 
advertisement. 

 
� Project Experience #5: Consultant's Exhibit A 

- Ensure the printed Exhibit A has a signature (can be electronic) 
 
� Project Experience #6: Subconsultant Utilization Form 

- Include the Subconsultant Utilization Plan.   
- Signatures are not required to be completed at SOI time. 
- Subconsultant Utilization Plan must include and match the Exhibit A subs, 

categories, and estimated percent of work. 
- Subconsultant Utilization Plan is required to be completed if selected. 
 

� Current Obligations 
- This information is an on-line application in EPAS, it is NOT a separate 

document.   
- It must be completed before you submit the Statements of Interest.  
- Must be entered in thousands (000’s) not in whole numbers else your firm 

will appear to be over capacity. 
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LISTING OF ADVERTISEMENTS 
 

PTB 218   
 
 

ITEM COUNTY                                     DESCRIPTION 
   

Region 1/District 1 
   

1 WILL Job No. V-91-005-26, I-80 over Des Plaines - New Bridge & Bridge Fabrication, 
Phase III Project, Will County, Region One/District One. 

2 VARIOUS Job No. D-91-132-26, Various Phase II Projects, Various Routes, Various 
Counties, Region One/District One. 

3 VARIOUS Job No. D-91-131-26, Various Phase II Support & Engineering Management 
Projects,  Various Routes, Various Counties, Region One/District One. 

4 VARIOUS Job No. P-91-012-26, Various Phase I Projects, Various Routes, Various 
Counties, Region One/District One. 

5 VARIOUS Job No. V-91-001-26, Bureau of Construction - Various CMMS 
Construction/Materials Documentation, Phase III Projects, Various Counties, 
Region One/District One. 

6 WILL Job No. C-91-129-25, I-80 at IL 53 (Chicago St) Interchange, Phase III Project, 
Will County, Region One/District One. 

7 VARIOUS Job No. P-91-013-26, Various Phase I Engineering for Drainage Studies and 
Hydraulic Reports, Various Routes, Various Counties, Region One/District 
One. 

Region 2/District 2 
   

8 HENRY Job No. C-92-088-23, IL 81 from 0.1 mile West of Union Street to 0.3 mile West 
of IL 78 in Kewanee, Phase III Project, Henry County, Region Two/District Two. 

9 VARIOUS Job No. MT-92-002-26, Project Management for Various Phase III FAS and 
FAUS Local Agency Projects, Various Routes, Various Counties, Region 
Two/District Two. 

10 VARIOUS Job No. D-92-075-26, Various Phase II Bridge Rehabilitation Projects, Various 
Routes, Various Counties, Region Two/District Two. 

Region 2/District 3 
   

11 VARIOUS Job No. P-93-004-26, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Two/District Three. 
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ITEM COUNTY                                     DESCRIPTION 
   

12 VARIOUS Job No. V-93-002-26, Phase III Project, Various Routes, Various Counties, 
Region Two/District Three. 

13 IROQUOIS Job No. C-93-054-24, I-57 around Gilman in Iroquois County from 0.3 miles 
north of Prairie Creek to 0.7 miles south of N600E Road., Phase III Project, 
Iroquois County, Region Two/District Three. 

14 VARIOUS Job No. V-93-001-26, Phase III Project, Various Routes, Various Counties, 
Region Two/District Three. 

15 GRUNDY Job No. P-93-022-25/D-93-033-26/D-93-034-26, Phase I/II Project, Grundy & 
Will Counties, Region Two/District Three. 

Region 3/District 4 
   

16 VARIOUS Job No. P-94-002-26, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Three/District Four. 

17 VARIOUS Job No. P-94-001-26, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Three/District Four. 

18 VARIOUS Job No. P-94-003-26, Various Phase I/II Projects, Various Routes, Various 
Counties, Region Three/District Four. 

19 VARIOUS Job No. V-94-002-26, Various Phase III Projects, Various Routes, Various 
Counties, Region Three/District Four. 

20 VARIOUS Job No. V-94-001-26, Various Phase III Projects, Various Routes, Various 
Counties, Region Three/District Four. 

Region 3/District 5 
   

21 VERMILION Job No. P-95-006-29, I-74 at Batestown Rd (Overhead) 0.5 mi W of Middle 
Fork Vermilion River W of Danville, Phase I/II Project, Vermilion County, Region 
Three/District Five. 

22 MCLEAN Job No. P-95-028-21, Towanda Ave (Overhead) 1.7 Mi E of US 51, Phase I/II 
Project, McLean County, Region Three/District Five. 

23 MCLEAN Job No. C-95-050-21, US 51BUS: NB & SB from Gregory St. / Bowels St. in 
Normal to Olive St. in Bloomington, Phase III Project, McLean County, Region 
Three/District Five. 

Region 4/District 6 
   

24 SANGAMON Job No. C-96-033-26, Illinois State Police Training Facility in Pawnee, Phase 
III Project, Sangamon County, Region Four/District Six. 
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ITEM COUNTY                                     DESCRIPTION 
   

Region 5/District 8 
   

25 VARIOUS Job No. V-98-001-26, Various Phase III Projects, Various Routes, Various 
Counties, Region Five/District Eight. 

26 VARIOUS Job No. P-98-016-26, Various Surveying Projects, Various Routes, Various 
Counties, Region Five/District Eight. 

27 VARIOUS Job No. MT-98-001-26, Various Phase III Materials Quality Assurance Testing 
and Inspection Projects, Various Routes, Various Counties, Region 
Five/District Eight. 

Region 5/District 9 
   

28 VARIOUS Job No. V-99-001-26, Various Phase III Projects, Various Routes, Various 
Counties, Region Five/District Nine. 

29 JEFFERSON Job No. P-99-009-26, IL 15 to IL 148, Phase I/II Project, Jefferson County, 
Region Five/District Nine. 

Bureau of Bridges & Structures 
   

30 STATEWIDE Job No. BI-37-008-26, Various Phase I Projects (Underwater Diving 
Inspection), Various Routes, Various Counties, Bureau of Bridges & Structures. 

Bureau of Construction 
   

31 VARIOUS Job No. N-65-001-26, Various Phase III Construction Management Projects, 
Various Routes, Various Counties, Bureau of Construction. 

Bureau of Railroads 
   

32 VARIOUS Job No. P-20-001-26, Phase I Environmental Services for Chicago Region 
Environmental & Transportation Efficiency (CREATE) Program, Office of 
Intermodal Project Implementation (OIPI) Bureau of Freight Rail. 

Office of Programming and Planning 
   

33 VARIOUS Job No. HPR-66-035-26, Illinois Advanced Air Mobility System Plan Study, 
Statewide, Bureau of Urban Program Planning, Aviation Section 
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 Job No. V-91-005-26, I-80 over Des Plaines - New Bridge & Bridge Fabrication, Phase III 
Project, Will County, Region One/District One. 
 
This project may contain Federal Funds. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 23, 2026, at 8:30 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required to provide construction engineering for subject 
improvement. Work includes, but is not limited to, 62R23: replacement of the Des Plaines River 
Bridges including the realignment and reconstruction of the mainline pavement and related 
roadway elements, cross-road reconstruction, installation of an enclosed storm sewer system with 
drainage structures, detention ponds, earth excavation and embankment grading, installation of 
retaining and noise abatement walls, barrier and moment slab construction, bridge replacement, 
roadway lighting, ITS implementation, erosion and sediment control, landscaping, traffic control 
and protection, navigation lighting, traffic signals, detour routing, pavement marking and signing, 
and other related roadway items required to complete the project as indicated in the contract 
documentation. 62W52: furnishing the structural steel and bearings for the river bridges. Steel will 
also need to be stored until it can arrive on-site as part of the Contract (62R23). Steel will be for 
WB and EB of I-80 (S.N. 099-8309 WB & 099-8325 EB) over the Des Plaines River, CSX Railroad, 
US-6, as well as several existing and proposed local roads, any incidental and collateral work 
necessary to complete the project.  
 
The following structures are included in this project: 
• S.N. 099-0056: Existing EB I 80 over Des Plaines River 
• S.N. 099-0057: Existing WB I 80 over Des Plaines River 
• S.N. 099-8325: Proposed EB I 80 over Des Plaines River 
• S.N. 099-8309: Existing WB I 80 over Des Plaines River 

 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 30 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 
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The anticipated construction completion date is October 27, 2028 plus 10 working days. The 
Consultant must complete and submit final measurements, calculations, and final contract records 
documents to the department no later than six (6) weeks after the completion of the project. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Assistant Engineer. 

 
• The Materials Coordinator.  

 
• The Survey Chief. 

 
• The Materials QA Technician/Inspector(s). Include specific details of aggregate source 

certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection. 
 

• The Document Technician. (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. D-91-132-26, Various Phase II Projects, Various Routes, Various Counties, Region 
One/District One. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 23, 2026, at 9:00 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required to provide professional services in support of utility 
coordination, permitting, inspection, and Subsurface Utility Engineering (SUE) for highway and 
bridge improvement projects. SUE will be required on approximately 50 to 75 projects throughout 
the district during Phase I, Phase II, and Phase III. Services will include utility records research, 
surface geophysical investigations, test hole investigations, surveying, data management, and 
preparation of utility base maps in accordance with ASCE 38-22, ASCE 75-22, and IDOT 
standards. The Consultant will collect and review existing records from utility owners and 
agencies to identify facilities within project limits, apply non-destructive geophysical methods such 
as electromagnetic, magnetic, or sonic techniques to designate underground facilities, and 
perform vacuum excavation or comparable non-destructive methods to determine vertical and 
horizontal positions, sizes, materials, and attributes of utilities. Hydro-excavation is prohibited. 
Surveying will establish horizontal and vertical control, reduce data to project coordinate systems, 
and prepare digital submittals that conform to the IDOT CADD Manual, ASCE 75-22 data 
standards, and district requirements. The department will furnish the Consultant with any available 
survey notes, alignment data, cross-ties, design CADD files, and benchmarks to perform the SUE 
study. 
 
The Consultant shall respond within 24 hours to the district after receiving each work order 
assignment to discuss scope of work, quality level, negotiate hours of work, equipment required, 
and direct costs. After the department issues authority or notice to proceed, the Consultant shall 
commence work within ten calendar days. 
 
Under the direction of the department’s Utility Coordinator, assignments may also include 
coordinating the location, relocation, and adjustment of public and private utility facilities, 
implementing the 90-day law, investigating and approving utility permit applications, and 
preparing or negotiating utility reimbursable work agreements, all as required by 605 ILCS 5/9-
113 and 92 IAC 530, so as to facilitate the timely completion of the highway improvement program 
and proper accommodation of utilities on the department’s right-of-way. The Consultant may be 
tasked with providing utility permit inspectors to perform field investigations of utility, water, and 
sewer work; inspection of issued utility permits; and review of traffic control and lane closures in 
accordance with departmental policies, procedures, and specifications. Coordinators and 
inspectors should anticipate district-wide travel as necessary to complete these assignments. 
 
The Consultant must also be prepared to provide general support services as requested by the 
department. These services may include GIS mapping, database and records management, and 
other tasks necessary to support utility coordination, permitting, and project delivery activities. 
 
The Consultant shall demonstrate the ability to provide sufficient staff and equipment to work on 
multiple projects simultaneously at different locations.  
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 5 

 
The estimated engineering fee for this project is $4,500,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Structural Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor).  
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 

 
• Experience in researching the location of utilities, above and underground. 

 
• The ability to provide staff and equipment for simultaneous projects at different locations. 

 
• Knowledge of the equipment/techniques necessary to locate the utilities.  

o Surface geophysical techniques, such as, electromagnetic, magnetic, sonic, etc. 
o Excavation by use of test holes using compressed air vacuum excavation or comparable 

non-destructive equipment (hydo excavating is prohibited). 
 

• A project Manager and Project Engineer with adequate experience in managing subsurface 
utility engineering projects. 
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The Prime firm must be prequalified in the Special Services (Subsurface Utility Engineering) 
category to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. D-91-131-26, Various Phase II Support & Engineering Management Projects,  
Various Routes, Various Counties, Region One/District One. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 23, 2026, at 1:00 PM at the  
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for engineering management and project support as 
well as other functions as necessary to accomplish Phase II services. The Consultant will be 
available to provide staff responsible for structural and pavement design, cost estimating and 
economic analysis, railroad and utility coordination, CADD unit plan drafting, joint agreement 
preparation & negotiation. The Consultant may also be required to provide project managers to 
manage various Phase II projects, which are under contract with other Consultant engineering 
firms and any other personnel to assist in various plan preparation and district work tasks as 
required. The Consultant personnel may be expected to perform work similar to an IDOT 
employee and is expected to perform the work at the District's office. Some work may be 
performed via a remote connection when appropriate. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
Teaming agreements will not be allowed on this project. 
 
The department will furnish the Consultant with all department procedures, standards and 
specification, survey information, Project Reports, microfilm, and all other available documents. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software (or equivalent) and our current CADD environment in 
accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables 
(CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 10 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 
Project Specific Criteria: Provides guidance and expertise in all areas 
related to utilities, intergovernmental, and railroad agreements and 
engineering services. 

20 
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The estimated engineering fee for this project is $12,000,000. The completion date for this 
contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the duties of Bridge Liaison Engineer for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). The Structures (Highway: 
Typical) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant.  
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
• The person who will perform the duties of Pavement Design Engineer for all aspects of the 

work documents (must be an Illinois Licensed Professional Engineer). 
 

• The who will perform the duties of cost estimator for all aspects of the work documents (must 
be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of railroad and utility coordinator must have 

experience preparing and reviewing contract plans. 
 

The Statements of Interest must also include: 
 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 
• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 

members of the Consultant’s key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 

 
The Prime firm must be prequalified in the Highways (Roads and Streets) category to be 
considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-91-012-26, Various Phase I Projects, Various Routes, Various Counties, Region 
One/District One. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 21, 2026, at 1:00 PM at the 
Region One/District One Office in Schaumburg. 
 
Phase I engineering services are required for the preparation of wetland delineations, noise 
analyses and noise analysis reviews as well as other special environmental services for various 
roadway projects to enable the department to proceed with Phase I studies and prepare contract 
plans.  
 
The department will furnish the Consultant with any relevant and available information including 
project location exhibits and any available field data that can be used for the project(s). The 
Consultant's work includes, but is not limited to, wetland delineations for various projects at 
various locations throughout District One/Region One. The Consultant will provide expertise in 
the management of regulated substances for various transportation projects. This includes 
oversight of monitoring, removal, and disposal activities to ensure compliance with all federal, 
state, and local regulations.  Reviewing and approving all regulated substance pre-construction 
reports and final construction reports submitted by contractors. Coordinating with IDOT's central 
office, specifically the Bureau of Design and Environment (BDE), and District Bureaus regarding 
regulated substance issues identified in reports. Communicating with contractors to ensure 
complete and accurate regulated substance reporting. The wetland surveys will consist of a 
wetland assessment, including aerial photograph delineations. The wetlands shall be delineated 
in electronic format, which shall be provided to the department upon submittal of the completed 
report. All data collected electronically or plotted, must comply with IDOT CADD standards. Noise 
analyses may need to be performed by this Consultant for specific situations as well as noise 
analysis reviews for noise investigations performed by others.  
 
The Consultant(s) will be expected to perform work in the district office as needed a minimum of 
five (5) days per week. The Consultant may also be required to assist the district in reviewing, 
overseeing, tracking, and prioritizing projects being performed by IDOT personnel and other 
Consultants. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing the 
Bentley CONNECT OpenX platform of software products and our current CADD environment in 
accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables 
(CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $2,000,000.  The completion date for this contract 
will be 48 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The environmental lead, who will be responsible for the day-to-day management of the 
environmental work effort, and the persons responsible for all environmental disciplines 
including socio-economics/community impacts, ecology, noise and water quality, public 
Involvement, and technical writing. 
 

The Statements of Interest must also include:  
 

• One or more personnel trained and experienced in wetland biology/ecology with a degree in 
a related science.  

 
• One or more personnel trained and experienced in hydrology (especially wetland hydrology) 

with a degree in a related field.  
 

• One or more personnel meeting the Secretary of Interior architectural professional 
qualification standards.  

 
• One or more personnel trained and experienced in geology and/or soil science (particularly 

hydric soils and ground water) with a degree in a related field.  
 

• One or more personnel trained and experienced in highway noise investigation and familiar 
with the Highway Traffic Noise Assessment Manual as well as Illinois State and Federal 
Highway Administration noise policies and procedures.  
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• Prima Fascia evidence of expertise and experience would include copies of documents from 
the U.S. Army Corps of Engineers (preferably the Chicago District) and the Illinois 
Department of Natural Resources indicating that wetland delineations performed by the firm 
were approved and or accepted by those agencies.A Project Understanding and Approach, 
describing in detail on how the Consultant will accomplish the work, including any work that 
would be performed by a Subconsultant(s). 
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
Ensure your project approach includes an outline of the procedures you will use to 
accomplish the project Location Design study objectives, including work to be performed by 
subconsultants. 
 

• Ensure your project experience include one (1) similar environmental reports completed by 
your firm within the last ten (10) years.  Completed report requires environmental documents 
approved for public release.  

 
The Prime firm must be prequalified in the Environmental Reports (Environmental 
Assessment) category to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-91-001-26, Bureau of Construction - Various CMMS Construction/Materials 
Documentation, Phase III Projects, Various Counties, Region One/District One. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 23, 2026, at 10:30 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required to provide construction engineering for subject 
improvement. Work includes, but is not limited to, provide construction engineering for subject 
improvement. Work includes, but is not limited to, contract documentation services to assist 
department resident engineers/technicians on various construction projects throughout the 
District One area. Three (3) to six (6) documentation engineers/technicians are anticipated to be 
required during the 2026 and 2027 and 2028 (if applicable) construction seasons. Typical 
assignments would include, but are not limited to, documenting/entering material inspection in 
CMMS, general construction documentation and project finalization.  
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 30 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The completion date for this contract will be 18 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (an Illinois Licensed Professional Engineer is preferred). 
 
• The Construction Inspector(s) (with current IDOT Construction Documentation certificate). 

 
The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. C-91-129-25, I-80 at IL 53 (Chicago St) Interchange, Phase III Project, Will County, 
Region One/District One. 
 
This project may contain Federal Funds. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 23, 2026, at 8:00 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required to provide construction engineering services for above 
mentioned project. Work includes, but is not limited to, the realignment and reconstruction of the 
mainline and interchange pavement and related roadway elements, including ramp and cross-
road reconstruction, existing bridge removal, installation of an enclosed storm sewer system with 
drainage structures and detention ponds, earth excavation and embankment grading, installation 
of retaining and noise walls, barrier and moment slab construction, bridge replacement, roadway 
lighting, traffic signals, ITS implementation, erosion and sediment control, landscaping, traffic 
control and protection, detour routing, pavement marking and signing, sidewalk, shared used 
path, and other related roadway items required to complete the project as indicated in the contract 
documentation, all incidental and collateral work necessary to complete the project. 
 
The following structures are included in this project: 
• S.N. 099-0060: Existing EB I 80 over Ramp B & I 80 over Gardner Street 
• S.N. 009-0902: Proposed EB I 80 over Ramp B & I 80 over Gardner Street  
• S.N. 099-0061: Existing WB I 80 over Ramp B & I 80 over Gardner Street 
• S.N. 009-0903: Proposed WB I 80 over Ramp B & I 80 over Gardner Street 
• S.N. 099-0083: Existing Chicago Street over Hickory Creek 
• S.N. 099-8306: Proposed Chicago Street over Hickory Creek 
• S.N. 099-0058: Existing WB I 80 over Chicago Street 
• S.N. 099-0059: Existing EB I 80 over Chicago Street 
• S.N. 099-8310: Proposed combined I 80 over Chicago Street 
• S.N. 099-W801: Retaining Wall 
• S.N. 099-W126: Retaining Wall #7A 
• S.N. 099-W127: Retaining Wall #7B 
• S.N. 099-W121: Retaining Wall #8 
• S.N. 099-W128: Retaining Wall #9A 
• S.N. 099-W129: Retaining Wall #9B 
• S.N. 099-W040: Retaining Wall #11 
• S.N. 099-N1028: Retaining Wall #B25 
• S.N. 099-N1029: Retaining Wall #B26 

 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 30 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The anticipated construction completion date is October 31, 2028 plus 10 working days. The 
Consultant must complete and submit final measurements, calculations, and final contract records 
documents to the department no later than six (6) weeks after the completion of the project. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Assistant Engineer. 

 
• The Materials Coordinator.  

 
• The Survey Chief. 

 
• The Materials QA Technician/Inspector(s). Include specific details of aggregate source 

certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection. 
 

• The Document Technician. (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
  

Professional Transportation Bulletin 218 Page: 34 Published: Thursday, October 30, 2025



 Job No. P-91-013-26, Various Phase I Engineering for Drainage Studies and Hydraulic 
Reports, Various Routes, Various Counties, Region One/District One. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 21, 2026, at 10:00 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase I engineering services are required for preparing Drainage Studies and Hydraulic Reports 
for various locations in District One. Typically, the studies and reports will be completed in 
conjunction with Project Reports prepared by others.  All documentation and the supporting 
computations are to be presented in the study/report format as appropriate. Preparation of 
Location Drainage Studies shall be in accordance with the district requirements. Drainage Studies 
related to drainage problems such as sink holes or locations with drainage concerns such as 
flooding are likely to be assigned as drainage investigations under this contract. Work orders 
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis. 
 
The department will furnish the Consultant with historical highway plans, aerial mosaic, ground 
surveys, hydraulic stream surveys, contour mapping, flood insurance studies, floodplain maps, 
and information about known drainage problems, if available. 
 
The Consultant's work includes data collection, field verifications, roadway survey, stream survey, 
survey note reductions/plotting, drainage investigations, determination of drainage patterns, 
storm sewer cleaning/televising, drainage system evaluation and design, 
presentations/coordination with local agencies, bridge scour evaluation, development of 
Waterway Information Tables, hydrologic/hydraulic analyses, hydraulic reports for waterways and 
pump stations. The ability to obtain or conduct drain tile surveys is desirable. 
 
The use of hydraulic and hydrologic computer programs that are currently accepted by the 
Division of Highways is also required to perform drainage assignments. Unsteady flow and/or two-
dimensional riverine modeling may be needed as part of certain work orders. Capability in these 
types of analyses should be described in the Statement of Interest. Resumes of drainage 
engineers must state hydraulic and hydrologic modeling experience for the last ten (10) years. 
 
The Consultant is to provide professional services to review and process floodplain development 
permit applications in coordination with the Illinois Department of Natural Resources (IDNR) under 
Projects 3710 and 3708. The selected firm will assist in evaluating compliance with state and 
federal floodplain management regulations, ensuring timely and accurate permit review and 
documentation. 
 
The Consultant will be expected to perform work in the district office as needed a minimum of two 
(2) days per week, three (3) days would be desirable. The Consultant may also be required to 
assist the district in reviewing, overseeing, tracking, and prioritizing projects being performed by 
IDOT personnel and other Consultants. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing 
Bentley’s Open Roads Designer software (or equivalent) and our current CADD environment in 
accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables 
(CADD) Manual. 
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Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 20 
Project Specific Criteria: Knowledge of common District Hydrologic 
and Hydraulic practices, experience with State and Local drainage 
practices, study methods, and familiarity with Federal, State & Local 
regulatory agency practices  

10 

 
The estimated engineering fee for this project is $2,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the drainage report (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Studies and Hydraulic Reports (must be an Illinois Licensed 
Professional Engineer with a minimum of five (5) years’ experience dealing with highway 
related drainage problems). The Hydraulic Reports (Pump Stations) and Hydraulic 
Reports (Waterways: Two Dimensional Hydraulics (2D)) prequalification category 
requirements may be completed by the Sub and/or Prime Consultant. 
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The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Hydraulic Reports (Waterways: Complex) 
 
Special Studies (Location Drainage) 
 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. C-92-088-23, IL 81 from 0.1 mile West of Union Street to 0.3 mile West of IL 78 in 
Kewanee, Phase III Project, Henry County, Region Two/District Two. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 22, 2026, at 1:30 PM at the 
Region Two/District Two Office in Dixon. 
 
Phase III engineering services are required for construction contract 64L94: 0.91-mile 
reconstruction of IL81 in Kewanee, which includes new pavement and widening, curb and gutter, 
bicycle lane, sidewalk, ADA accommodations, multi-use path, storm sewer, and retaining wall 
adjustment. 
 
The Consultant must provide sufficient staff to perform all engineering services required to 
complete the project in accordance with departmental guidelines.  This may include, but is not 
limited to all on-site construction inspection, documentation of pay quantities and related forms 
for record keeping, Construction & Materials Management System (CMMS) documentation, on-
site Quality Assurance material testing, verification of construction layout including GPS work for 
layout and documentation, submittal of pay estimates, change orders, as-built survey, night-time 
inspection as needed, and all other work required to complete the projects.  The Consultant will 
be responsible to ensure contractors complete the work in accordance with the plans and 
specifications.  It is anticipated the department will do all off-site material inspection for the project, 
and the Consultant will do all on-site material inspection including PCC Quality Assurance testing 
as needed. 
 
The Consultant shall provide vehicles, cell phones, computers capable of running CMMS software 
and scanner, on-site testing equipment, tools of the trade, and all other equipment deemed 
necessary to complete the project in accordance with departmental policies. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Available work capacity of firm 5 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 25 

 
The anticipated construction completion date is May 31, 2028, with substantial project closeout 
documentation completion by December 31, 2027. The Consultant must complete and submit 
final measurements, calculations, and final contract records documents to the department no later 
than six (6) weeks after the completion of the project. 
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Key personnel listed on Exhibit A for this project must include: 
 

• The Construction Inspectors (with current IDOT Construction Documentation certificate). 
Two (2) to three (3) Construction Inspectors are anticipated for this project. 
 

• The Liaison Engineer (must be an Illinois Licensed Professional Engineer).  This individual 
is the point of contact for administrative items, such as staffing changes, invoicing, etc., and 
general oversight of assigned staff.  Limited on-site time is anticipated for this individual. 
 

• The Resident Engineer/Technician (with current IDOT Construction Documentation 
certificate). Must be fully capable of administering all aspects of the project.  Construction 
Materials Management System (CMMS) experience is preferred.  If selected, this individual 
may be required to obtain CMMS training. 
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 

 
The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. MT-92-002-26, Project Management for Various Phase III FAS and FAUS Local 
Agency Projects, Various Routes, Various Counties, Region Two/District Two. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 22, 2026, at 10:00 AM at the 
Region Two/District Two Office in Dixon. 
 
Phase III engineering services are required to provide supplemental staffing to the District Two 
Construction Section.  The Consultant will be required to provide project management for district-
wide federally funded Federal Aid Secondary (FAS) and Federal Aid Urban System (FAUS) Local 
Agency projects throughout District Two, along with construction project support. 
 
The Consultant staff will be required to report to the District Two office in Dixon to perform tasks 
and/or receive assignments, unless assignments are given in advance which require reporting to 
an alternate location.  The department will furnish each assigned Consultant staff member with a 
workstation in the District Two office in Dixon. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
Teaming agreements will not be allowed on this project. 
 
Anticipated staff and duties required to be performed by the Consultant include: 
• FAS and FAUS Construction Field Engineer 

o Varying hours per week: ranging from parttime to fulltime, dependent upon current 
workload. 

o Perform the duties of an IDOT District Two FAS & FAUS Construction Field Engineer 
monitoring the progress of assigned projects to ensure the work accomplished conforms 
to the specifications, plans, and policies, and acts as the main source of communication 
between the local agency and the District Two Construction Engineer.  Accountabilities 
ensure complete and accurate documentation to facilitate timely acceptance and 
finalizations of projects, timely responses to inquiries, complaints, requests, and follow-
up action.  The Consultant must maintain a positive working relationship with city and 
county officials, along with providing assistance and guidance during the construction of 
FAS and FAUS projects.  Typical problems to be encountered by the Consultant are both 
technical and managerial in nature.  These include the validity of time extensions and 
change orders requests; determining the applicability of design features and standard 
specifications to particular problems encountered on a project; and motivating local 
agencies to effectively maintain a high quality of construction inspection.  The greatest 
challenge for the Consultant is ensuring all assigned projects are completed on time and 
meet all FHWA and IDOT specifications for quality of workmanship and contract 
administration. 

Professional Transportation Bulletin 218 Page: 40 Published: Thursday, October 30, 2025



• Construction Project Support 
o Varying hours per week: ranging from parttime to fulltime, dependent upon current 

workload. 
o Assist District Two Construction Field Engineers with various tasks including, but not 

limited to: project status reports, project close out reports, preconstruction meeting 
preparation, progress meeting preparation, documentation filing and electronic storage.  
The Consultant must have good communication, organization, and general computer 
skills.  The greatest challenge for the Consultant is working with several Field Engineers 
and prioritization of multiple tasks. 

 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Available work capacity of firm 5 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated engineering fee for this project is $2,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Liaison Engineer (must be an Illinois Licensed Professional Engineer).  This individual 

is the point of contact for administrative items, such as staffing changes, invoicing, etc., and 
general oversight of assigned staff.  Limited hours are anticipated for this individual. 
 

• The person who will perform the duties of the FAS & FAUS Construction Field Engineer (must 
be an Illinois Licensed Professional Engineer).  Must have minimum five (5) years of 
engineering experience.  Current IDOT Construction Documentation Certificate is preferred.  
Include the Documentation Certificate number for IDOT.  Construction & Materials 
Management System (CMMS) experience is preferred.  If selected, this individual may be 
required to obtain CMMS training. 
 

• The person who will perform the duties of Construction Project Support.  Current IDOT 
Construction Documentation Certificate is preferred.  Include the Documentation Certificate 
number for IDOT.  Construction & Materials Management System (CMMS) experience is 
preferred.  If selected, this individual may be required to obtain CMMS training. 
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The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 

 
The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. D-92-075-26, Various Phase II Bridge Rehabilitation Projects, Various Routes, 
Various Counties, Region Two/District Two. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 27, 2026, at 1:30 PM at the 
Region Two/District Two Office in Dixon. 
 
Phase II engineering services are required for the preparation of various bridge 
rehabilitation,contract plans, special provisions and estimates to be inserted into the departments 
set of final contract plans. This project may consist of removal and replacement of the existing 
bridge deck wearing surface, substructure repairs, traffic control plans, and the repair and/or 
replacement of the following items: sign structures, expansion joint, bearings, approach pavement 
and installation of scour countermeasures. 
 
The department will furnish the Consultant with any available as-builts/existing plans; microfilm 
plans; bridge condition reports, traffic data, soil boring data, and any other available information. 
The Consultant may also be required to perform NBIS and Element Level Inspections, provide 
the appropriate bridge inspection equipment to complete NBIS Inspections. The Consultant may 
also be required to provide appropriate traffic control. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing the 
Bentley CONNECT OpenX platform of software products and our current CADD environment in 
accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables 
(CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $1,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Structural Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified.  

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 

The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-93-004-26, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Two/District Three. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 21, 2026, at 1:30 PM at the 
Region Two/District Three Office in Ottawa. 
 
Phase I/II engineering services are required for various projects throughout District Three.   
 
Phase I engineering studies, if required, may consist of conducting route surveys, land surveys, 
hydraulic analysis and reports, geometric studies, preliminary lighting design, environmental 
studies, safety studies including crash analyses, and preparing project reports. Preparation or 
review of Structure Geotechnical Reports is anticipated.  This work may include data collection, 
development of alignment alternatives, cost estimates, traffic management analysis, crash 
analysis, bridge condition reports, TS&L drawings, and other related work and exhibits necessary 
to complete the Phase I preliminary engineering. 
 
Phase II work, if required, may consist of, data collection, conducting route surveys land surveys, 
hydraulic analysis, geometric studies, lighting plans, structure plans, roadway plans, and any 
other related work to complete final plans and specifications, as necessary. The Consultant staff 
should further be knowledgeable in ADA/PROWAG requirements. 
 
Projects may consist of pavement replacement, patching and resurfacing, bridge repair, bridge 
rehabilitation, bridge replacement, and widening and resurfacing. It is anticipated that 
approximately half of the studies and plans prepared under this agreement will involve structures.  
The department will furnish the Consultant with any relevant available information such as as-
built plans, field notes, traffic data, crash data, agency coordination, right-of-way data, aerial 
photos, boring logs, and other information. 
 
The Consultant may be required to provide a staff member to serve as an IDOT Project Manager 
or Squad Leader.  The Consultant may be required to assist the District in reviewing projects or 
permits and overseeing other consultants.  The Consultant may be expected to perform work in 
the district office as needed. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing the 
Bentley CONNECT OpenX platform of software products and our current CADD environment in 
accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables 
(CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated engineering fee for this project is $3,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Structural Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer or an Illinois Licensed Structural Engineer). 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified.  

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person(s) who will be in charge of hydraulic reports (must be an Illinois Licensed 
Professional Engineer). Hydraulic Reports (Waterways: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of highway lighting.  The Special 

Plans (Lighting:  Typical) prequalification category requirement may be completed by the 
Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of Structure Geotechnical 

Reports.  The Geotechnical Services (Structure Geotechnical Reports) prequalification 
category requirement may be completed by the Sub and/or Prime Consultant. 
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The Statements of Interest must also include:  
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 

 
The Prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Freeways) 
 
Location Design Studies (Rehabilitation) 
 
Structures (Highway: Typical) 
 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-93-002-26, Phase III Project, Various Routes, Various Counties, Region 
Two/District Three. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 21, 2026, at 1:00 PM at the 
Region Two/District Three Office in Ottawa. 
 
Phase III engineering services are required for construction inspection, contract support,  
inspection, supervision, construction layout, field material testing (all field material testing will be 
completed with IDOT equipment) and field inspection for roadway rehabilitation throughout District 
Three. The various types of jobs are anticipated to consist of route and seal, patching, traffic 
signals, landscaping, milling and resurfacing, bridge repair and replacement, concrete pavement, 
and pavement marking. 
 
The Consultant will be asked to furnish two (2) to four (4) Resident Engineers/Technicians and 
four (4) to ten (10) inspectors on various projects. The Consultant is expected to perform onsite 
inspection, engineering layout, and verification of contractor staking, maintain documentation, 
submit pay estimates, change orders, and any other duties required to complete these projects 
on a timely basis and in accordance with the State Specifications and guidelines. All field 
personnel should be knowledgeable in the use of the department’s documentation tracking 
system Construction & Materials Management System (CMMS).  
 
In addition, the Consultant and/or Subconsultant may be asked to provide one (1) to two (2) 
individuals to report to the District Three headquarters in Ottawa up to five (5) days per week to 
assist the Project Implementation Support Technician and the Contract Compliance Officer. 
Examples of duties that may be assigned (but not limited to) include reviewing contract 
documentation such as weekly reports, progress schedules, authorizations, final reports, payrolls, 
subcontractor approvals, materials inspection and assist with progress reviews and project 
closeouts. The individual(s) shall be familiar with CMMS and may be asked to input 
documentation into CMMS. It is expected the reporting of this individual(s) will fluctuate depending 
on work load and seasonal internal staff availability.  
 
At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will disclose all previous 
involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 15 

 
The completion date for this contract will be 60 months after authorization to proceed. 
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents. 

 
• The Construction Inspector(s) (with current IDOT Construction Documentation certificate). 

 
The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. C-93-054-24, I-57 around Gilman in Iroquois County from 0.3 miles north of Prairie 
Creek to 0.7 miles south of N600E Road., Phase III Project, Iroquois County, Region 
Two/District Three. 
 
This project may contain Federal Funds. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 21, 2026, at 10:00 AM at the 
Region Two/District Three Office in Ottawa. 
 
Phase III engineering services are required to provide construction engineering for subject 
improvement.  Work includes, but is not limited to, superstructure replacements for several 
structures, deck replacements for several structures, structural repairs such as latex overlays and 
joint replacements for several structures, culvert repair and median crossover construction.  All 
work takes place on the I-57 corridor around the Gilman area. 
 
The following structures are included in this project: 
• S.N. 038-0001 & 038-0002: Sugar Creek (Latex and Expansion Joints) 
• S.N. 038-0003 & 038-0004: IC Railroad (Superstructure Replacements) 
• S.N. 038-0005 & 038-0006: TP&W Railroad (Superstructure Replacements) 
• S.N. 038-0007 & 038-0008: W. 2nd Street (Deck Replacements) 
• S.N. 038-0009 & 038-0010: Prairie Creek (Superstructure Replacements) 
• S.N. 038-0031: US 24 (Latex and Expansion Joints) 
• S.N. 038-0086: TR 155 (Latex and Expansion Joints) 
• S.N. 038-0129: TR 58A (Latex and Expansion Joints) 

 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee is $4,000,000.  The anticipated construction completion date is 
November 30, 2028.  The Consultant must complete final measurements, calculations, and final 
contract record documents to the department no later than six (6) weeks after the completion of 
the project. 
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents. 
 

• The Construction Inspector(s) (with current IDOT Construction Documentation certificate). It 
is anticipated to utilize three (3) – four (4) inspectors during construction activities. 
 

• The Liaison (Resident) Engineer. 
 

• The Materials Coordinator.  
 

• The Survey Chief. 
 

• The Materials QA Technician/Inspector(s). Include specific details of aggregate source 
certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection.  It is anticipated to utilize one (1) – three (3) QA inspectors sporadically 
throughout construction activities. 
 

• The Document Technician. (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-93-001-26, Phase III Project, Various Routes, Various Counties, Region 
Two/District Three. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 21, 2026, at 11:00 AM at the 
Region Two/District Three Office in Ottawa. 
 
Phase III engineering services are required for construction inspection and contract support, 
inspection, supervision, construction layout, field material testing (all field material testing will be 
completed with IDOT equipment), and field inspection for roadway rehabilitation throughout 
District Three. The various types of jobs are anticipated to consist of route and seal, patching, 
traffic signals, landscaping, milling and resurfacing, bridge repair and replacement, concrete 
pavement, and pavement marking. 
 
The Consultant will be asked to furnish two (2) to four (4) Resident Engineers/Technicians and 
four (4) to ten (10) inspectors on various projects. The Consultant is expected to perform onsite 
inspection, engineering layout, and verification of contractor staking, maintain documentation, 
submit pay estimates, change orders, and any other duties required to complete these projects 
on a timely basis and in accordance with the State Specifications and guidelines. All field 
personnel should be knowledgeable in the use of the department’s documentation tracking 
system Construction & Materials Management System (CMMS).  
 
In addition, the Consultant and/or Subconsultant may be asked to provide one (1) to two (2) 
individuals to report to the District Three headquarters in Ottawa up to five (5) days per week to 
assist the Project Implementation Support Technician and the Contract Compliance Officer. 
Examples of duties that may be assigned (but not limited to) include reviewing contract 
documentation such as weekly reports, progress schedules, authorizations, final reports, payrolls, 
subcontractor approvals, materials inspection and assist with progress reviews and project 
closeouts. The individual(s) shall be familiar with CMMS and may be asked to input 
documentation into CMMS. It is expected the reporting of this individual(s) will fluctuate depending 
on work load and seasonal internal staff availability.  
 
At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will disclose all previous 
involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 15 

 
The completion date for this contract will be 60 months after authorization to proceed. 
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents. 

 
• The Construction Inspector(s) (with current IDOT Construction Documentation certificate). 

 
The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-93-022-25/D-93-033-26/D-93-034-26, Phase I/II Project, Grundy & Will Counties, 
Region Two/District Three. 
 
This project may contain Federal Funds. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on February 5, 2026, at 9:30 AM at the 
Region Two/District Three Office in Ottawa. 
 
Phase I/II engineering services are required for the preparation of a Combined Design Report 
(anticipated to be a Categorical Exclusion) and final contract plans, specifications, and estimates 
for reconstruction of US 6 from Mission Parkway in Morris to I-55 in Channahon.  In addition, the 
project will include an analysis of the I-80 interchange at Brisbin Road to determine if capacity or 
other improvements are warranted.  
  
Phase I work is anticipated to include preparation of a Combined Design Report for the 
improvements.  Intersection Design Studies are anticipated for Ashley Road, Gun Club Road, 
Tabler Road North, Tabler Road South, Nigas Road, McLindon Road, Ridge Road, Yellow Pine 
Drive, Minooka South High School, McKinley Woods Drive, and Bell Road.  Preparation of Bridge 
Condition Reports, Type, Size and Location Studies, Roadway and Structure Geotechnical 
Reports may be required.  Work will include conducting route surveys, proposed design, crash 
analysis, review of geometry, maintenance of traffic, identification of safety improvements, review 
of bicycle and pedestrian accommodations, intersection lighting design, and drainage 
design.  Preparing exhibits for public involvement and coordination with other agencies may be 
required.  An in person and/or virtual public meeting is anticipated.  Utility conflicts and 
relocations, queue and delay analysis, cost estimates, preparing plan and profile and cross 
section sheets, a preliminary transportation management plan, and preparation of a drainage 
study will be needed along with all other work necessary to complete the Combined Design 
Report. 
 
Environmental work will be limited.  Work will include providing location, depth, and quantity of 
excavation within identified sites with potential for regulated substances.  A summary of proposed 
impacts to natural, cultural, and socio-economic resources will be required.  Impacts to wetlands 
will be quantified and a noise study is anticipated. 
  
The Phase I work will include capacity and structural evaluations of the current five lane section 
from Tryon Street to I-55 to determine if additional lanes or pavement reconstruction are 
warranted.  If Phase II work is needed from Tryon Street to I-55, it will be advertised separately.  
  
The Phase I work will include a review of all access points to US 6 between the CSX Railroad 
and the WCL Railroad.  The goal of this review is to consolidate the number of access points to 
improve safety and mobility throughout the corridor.  Alternatives to be considered include closing 
access points, construction of frontage roads, signalizing some access points, constructing new 
roads south of and parallel to US 6, and other ideas.  
  
Phase II engineering services will include preparation of Phase II final contract plans and special 
provisions for the portion from Mission Parkway to Brisbin Road under D-93-033-26/Contract 
66R78 and for the portion from Brisbin Road to Tryon Street under D-93-034-26/Contract 
66T26.  Work may include preparing roadway plans, preparing structure plans, preparing lighting 

Professional Transportation Bulletin 218 Page: 54 Published: Thursday, October 30, 2025



and traffic signal plans, identifying utility conflicts and relocations, preparing detailed staging and 
traffic control plans, participating in local agency and/or public coordination, reviewing shop 
drawings, providing quantities and detailed information to the district Estimator, and all other work 
necessary to complete the final contract Plans, Specifications, and Estimates.  Phase II work will 
be included in a planned supplement.  
  
This project is located within the corporate limits of Morris, Minooka, and Channahon.  Firms 
representing municipalities or developments directly benefitting from or impacted by the project 
may be considered to have a conflict of interests if selected for this project.  Such conflicts will be 
considered during the selection process and may prohibit or limit the aspects of the project a firm 
may be involved in.  
  
The following structures are included in this project:  
• S.N. 032-2531: carries US 6 over a stream  
• S.N. 032-0115: carries Brisbin Road over I-80  
• S.N. 032-0025: carries US 6 over Aux Sable Creek  
• S.N. 032-0075: carries US 6 over the CSX Railroad  
• S.N. 032-2539: carries US 6 over a stream  
• S.N. 032-2540: carries US 6 over a stream  
• S.N. 099-0528: carries US 6 over a ditch  
• S.N. 099-0094: carries US 6 over the DuPage River  
• S.N. 099-0095: carries US 6 over the I&M Canal  
• S.N. 099-0277: carries US 6 over I-55  

 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing the 
Bentley CONNECT OpenX platform of software products and our current CADD environment in 
accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables 
(CADD) Manual. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 25 

 
The completion date for this contract will be 72 months after authorization to proceed.  The Phase 
I portion is expected to be completed in 42 months and the Phase II portion is expected to be 
completed in 30 months.  A planned supplement for Phase II will be prepared near the completion 
of Phase I. 
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified.  

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the drainage report (must be an Illinois Licensed Professional Engineer).  The 
Special Studies (Location Drainage) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of lighting design and calculations 
(must be an Illinois Licensed Professional Engineer).  The Special Plans (Lighting: Typical) 
prequalification category requirements may be completed by the Sub and/or Prime 
Consultant. 
  

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of traffic signal design (must be 
an Illinois Licensed Professional Engineer). The Special Plans (Traffic Signals) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
The Statements of Interest must also include:  

 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 

 
The Prime firm must be prequalified in the following categories to be considered for this project: 

Highways (Freeways) 
 
Location Design Studies (Reconstruction/Major Rehabilitation) 
 
Structures (Highway: Typical) 
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Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
 
After all responses have been evaluated, firms may be asked to make oral presentations 
during the week of January 12, 2026. 
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 Job No. P-94-002-26, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Three/District Four. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 22, 2026, at 10:00 AM at the 
Region Three/District Four Office in Peoria. 
 
Phase I/II engineering services are required to provide work on various projects throughout 
District Four.  
 
Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analyses, geometric analyses, environmental studies, preparing Bridge 
Condition Reports, Hydraulic Reports, Structure Geotechnical Reports, Type, Size, and Location 
(TS&L) plans, Intersection Design Studies (IDS’s), and Project Reports (categorical exclusion 
projects only). This work may include data collection, development of alignment alternatives, cost 
estimates, traffic management analyses, traffic management plans, crash analyses, geometric 
studies, traffic studies, drainage studies, structure borings, geotechnical analysis and reporting, 
analysis of existing pavements including obtaining pavement cores, and all other related work 
required to produce the necessary Phase I documents and reports. 
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, structure plans, roadway plans, drainage plans, geometric plans, geotechnical 
analyses, and reporting, drilling and analysis of soil borings, traffic signal plans, traffic staging 
plans, temporary and permanent erosion control plans, plats and legal descriptions for Right-of- 
Way acquisition, and any other related work required to complete plans, specifications and 
estimates as necessary. 
 
Value Engineering (VE) services, if required, shall include VE Studies submitted in a written 
report. The Consultant will assemble a multi-disciplined VE project team of approximately five (5) 
to seven (7) people. The VE team is to be led by an Illinois Licensed Professional Engineer, with 
experience in roadway and bridge design and in leading VE teams. The VE team should be 
structured so there is appropriate expertise to evaluate the major problem areas anticipated within 
the project. In addition to the technical disciplines such as design, construction, and 
environmental, the VE team must possess experience in construction cost estimating and cost 
benefit analysis. The Consultant will be expected to develop the VE work plan for projects 
assigned by the department. The plan shall as a minimum include step, methodology, criteria, 
timing, and deliverables. For value engineering studies, the department will furnish the Consultant 
with available reports, roadway plans, and other information as available. The VE team leader is 
to coordinate with the department on specific needs for the assigned project. 
 
The department will furnish the Consultant with any available as-built plans, field notes and survey 
books, traffic data, crash information, structure inspection reports, existing Bridge Condition 
Reports, existing Hydraulic Reports, existing Right-of-Way plans, aerial photos, aerial mapping, 
electronic design files, boring logs, soils reports, and other available information. 
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Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing the 
Bentley CONNECT OpenX platform of software products and our current CADD environment in 
accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables 
(CADD) Manual. 
 
The Consultant may be required to provide project management and/or project support staff to 
work in the District Four office. This work may include engineering, technical management, and/or 
project support and may be up to one-half of the contract value. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Available work capacity of firm 15 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $2,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified.  

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
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• The person who will be in charge of land acquisition documents (must be an Illinois Licensed 
Professional Land Surveyor). 
 

• The person(s) who will be in charge of hydraulic reports (must be an Illinois Licensed 
Professional Engineer). Hydraulic Reports (Waterways: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of geotechnical analysis and the 
preparation of Structure Geotechnical Reports (must be an Illinois Licensed Professional 
Engineer and/or an Illinois Licensed Structural Engineer). The Geotechnical Services 
(Subsurface Explorations), Geotechnical Services (General Geotechnical Services), 
and Geotechnical Services (Structure Geotechnical Reports (SGR)) prequalification 
category requirements may be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform the responsibilities of being the Value Engineering Team 

Leader. This person must have attended the National Highway Institute (NHI) course on 
Value Engineering or have equivalent experience in the preparation of VE Studies. A Value 
Methodology Associate (VMA) or Certified Value Specialist (CVS) is preferred but not 
required. The Value Engineering Team Leader may be completed by the Sub and/or Prime 
Consultant. 
 

The Statements of Interest must also include:  
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 

 
The Prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-94-001-26, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Three/District Four. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 21, 2026, at 10:00 AM at the 
Region Three/District Four Office in Peoria. 
 
Phase I/II engineering services are required to provide work on various projects throughout 
District Four. Phase I work, if required, may consist of conducting route surveys, land surveys, 
hydraulic surveys, hydraulic analyses, geometric analyses, environmental studies, preparing 
Bridge Condition Reports, Hydraulic Reports, Structure Geotechnical Reports, Type, Size, and 
Location (TS&L) plans, Intersection Design Studies (IDS’s), and Project Reports (categorical 
exclusion projects only). This work may include data collection, development of alignment 
alternatives, cost estimates, traffic management analyses, traffic management plans, crash 
analyses, geometric studies, traffic studies, drainage studies, structure borings, geotechnical 
analysis and reporting, analysis of existing pavements including obtaining pavement cores, and 
all other related work required to produce the necessary Phase I documents and reports. 
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, structure plans, roadway plans, drainage plans, geometric plans, geotechnical 
analyses, and reporting, drilling and analysis of soil borings, traffic signal plans, traffic staging 
plans, temporary and permanent erosion control plans, plats and legal descriptions for Right-of-
Way acquisition, and any other related work required to complete plans, specifications and 
estimates as necessary. 
 
Value Engineering (VE) services, if required, shall include VE Studies submitted in a written 
report. The Consultant will assemble a multi-disciplined VE project team of approximately five (5) 
to seven (7) people. The VE team is to be led by an Illinois Licensed Professional Engineer, with 
experience in roadway and bridge design and in leading VE teams. The VE team should be 
structured so there is appropriate expertise to evaluate the major problem areas anticipated within 
the project. In addition to the technical disciplines such as design, construction, and 
environmental, the VE team must possess experience in construction cost estimating and cost 
benefit analysis. The Consultant will be expected to develop the VE work plan for projects 
assigned by the department. The plan shall as a minimum include step, methodology, criteria, 
timing, and deliverables. For value engineering studies, the department will furnish the Consultant 
with available reports, roadway plans, and other information as available. The VE team leader is 
to coordinate with the department on specific needs for the assigned project. 
 
The department will furnish the Consultant with any available as-built plans, field notes and survey 
books, traffic data, crash information, structure inspection reports, existing Bridge Condition 
Reports, existing Hydraulic Reports, existing Right-of-Way plans, aerial photos, aerial mapping, 
electronic design files, boring logs, soils reports, and other available information. 
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Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing the 
Bentley CONNECT OpenX platform of software products and our current CADD environment in 
accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables 
(CADD) Manual. 
 
The Consultant may be required to provide project management and/or project support staff to 
work in the District Four office. This work may include engineering, technical management, and/or 
project support and may be up to one-half of the contract value. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant. The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Available work capacity of firm 15 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $2,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified.  

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
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• The person who will be in charge of land acquisition documents (must be an Illinois Licensed 
Professional Land Surveyor). 
 

• The person(s) who will be in charge of hydraulic reports (must be an Illinois Licensed 
Professional Engineer). Hydraulic Reports (Waterways: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of geotechnical analysis and the 
preparation of Structure Geotechnical Reports (must be an Illinois Licensed Professional 
Engineer and/or an Illinois Licensed Structural Engineer). The Geotechnical Services 
(Subsurface Explorations), Geotechnical Services (General Geotechnical Services), 
and Geotechnical Services (Structure Geotechnical Reports (SGR)) prequalification 
category requirements may be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform the responsibilities of being the Value Engineering Team 

Leader. This person must have attended the National Highway Institute (NHI) course on 
Value Engineering or have equivalent experience in the preparation of VE Studies. A Value 
Methodology Associate (VMA) or Certified Value Specialist (CVS) is preferred but not 
required. The Value Engineering Team Leader may be completed by the Sub and/or Prime 
Consultant. 
 

The Statements of Interest must also include:  
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 

 
The Prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-94-003-26, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Three/District Four. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on April 21, 2026, at 11:00 AM at the Region 
Three/District Four Office in Peoria. 
 
Engineering services are required to provide one Intelligent Transportation Systems (ITS) 
Engineer position performing Intelligent Transportation Systems and traffic signal equipment 
networking, along with software and hardware support to supplement District Four Traffic 
Operations staff in order to keep existing and new equipment functioning.  The work will also 
include updating network security protocols, traffic signal design review, electrical equipment 
construction submittal reviews, and field maintenance of ITS and traffic signal equipment as 
needed. 
 
The selected Consultant and/or their Subconsultants on this project are prohibited from managing 
contracts where either party is the Prime Consultant or a Subconsultant.  The selected firm and/or 
their Subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
The ITS Engineer will be expected to perform work in the District Four office when required. The 
ITS Engineer must be available for districtwide travel. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $1,000,000.  The completion date for this contract 
will be 48 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will perform the duties of ITS Engineer must have expertise with Internet of 
Things networking and programming related to ITS and Traffic Signal Systems.  The person 
must have expertise using and programming devises with the following software and 
hardware systems: Centracs, Vanguard, Axis Camera Station, Autoscope, Iteris detection 
cameras, Gridsmart, OpenTMS.  The person must have expertise with Fiber Optic networks. 
The person must also have expertise in both the design and operation of Traffic Signals. 
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The Statements of Interest must also include: 
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work. 
 

• The relevant training and experience related to each of the expertise requirements for the 
Consultant’s key personnel listed in the SOI. 

 
The Prime firm must be prequalified in the Special Plans (Traffic Signals) category to be 
considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-94-002-26, Various Phase III Projects, Various Routes, Various Counties, Region 
Three/District Four. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 22, 2026, at 11:00 AM at the 
Region Three/District Four Office in Peoria. 
 
Phase III engineering services are required for construction inspection, supervision, construction 
layout, documentation of pay quantities and related forms for record keeping, Construction & 
Materials Management System (CMMS) documentation, on-site quality assurance material 
testing, and night-time inspection as needed.  The Consultant will be responsible to ensure 
Contractors complete the work in accordance with the plans and specifications.  The Consultant 
must provide sufficient staff to perform all engineering services required to complete the projects. 
 
The projects may consist of any projects on an IDOT Letting including, but not limited to patching 
and resurfacing, bridge repair, rehabilitation, and replacement, roadway widening and 
resurfacing, traffic signal/electric, vertical/horizontal realignment, and/or new roadway projects.  
The Consultant shall provide vehicles, cell phones, computers capable of running CMMS software 
and scanner, on-site testing equipment, tools of the trade, and all other equipment deemed 
necessary to complete the project in accordance with departmental policies. 
 
In a single construction season, the Consultant will be asked to furnish one (1) to two (2) Assistant 
Resident Engineers/Technicians and two (2) to four (4) Inspectors.  On the Inspector level, 
preference is given to Inspectors who are also able to perform materials testing, especially nuclear 
testing of materials. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited.  At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with Contractors. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  10 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated engineering fee for this project is $2,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed. 
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Key personnel listed on Exhibit A for this project must include: 
 

• All personnel shall possess a current IDOT Construction Documentation certificate. 
 

• The Construction Inspector(s). 
 

• The Assistant Resident Engineer(s) shall be CMMS trained including Materials and shall 
have a minimum three (3) years’ experience inspecting on state letting projects. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-94-001-26, Various Phase III Projects, Various Routes, Various Counties, Region 
Three/District Four. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 22, 2026, at 9:30 AM at the 
Region Three/District Four Office in Peoria. 
 
Phase III engineering services are required for construction inspection, supervision, construction 
layout, documentation of pay quantities and related forms for record keeping, Construction & 
Materials Management System (CMMS) documentation, on-site quality assurance material 
testing, and night-time inspection as needed.  The Consultant will be responsible to ensure 
Contractors complete the work in accordance with the plans and specifications.  The Consultant 
must provide sufficient staff to perform all engineering services required to complete the projects. 
 
The projects may consist of any projects on an IDOT Letting including, but not limited to patching 
and resurfacing, bridge repair, rehabilitation, and replacement, roadway widening and 
resurfacing, traffic signal/electric, vertical/horizontal realignment, and/or new roadway projects.  
The Consultant shall provide vehicles, cell phones, computers capable of running CMMS software 
and scanner, on-site testing equipment, tools of the trade, and all other equipment deemed 
necessary to complete the project in accordance with departmental policies. 
 
In a single construction season, the Consultant will be asked to furnish one (1) to two (2) Assistant 
Resident Engineers/Technicians and two (2) to four (4) Inspectors.  On the Inspector level, 
preference is given to Inspectors who are also able to perform materials testing, especially nuclear 
testing of materials. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited.  At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with Contractors. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  10 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated engineering fee for this project is $2,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed. 
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Key personnel listed on Exhibit A for this project must include: 
 

• All personnel shall possess a current IDOT Construction Documentation certificate. 
 

• The Construction Inspector(s). 
 

• The Assistant Resident Engineer(s) shall be CMMS trained including Materials and shall 
have a minimum three (3) years’ experience inspecting on state letting projects. 

 
The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-95-006-29, I-74 at Batestown Rd (Overhead) 0.5 mi W of Middle Fork Vermilion 
River W of Danville, Phase I/II Project, Vermilion County, Region Three/District Five. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 27, 2026, at 10:00 AM at the 
Region Three/District Five Office in Paris. 
 
Phase I/II engineering services are required for the preparation of a project report and final 
contract plans, specifications, and cost estimates for a Bridge Replacement at S.N. 092-0099 
which carries Batestown Road over I-74 in Vermilion County. 
 
The Consultant’s Phase I work, if required, may consist of preparing a Bridge Condition Report, 
Structure Report, Type Size and Location (TS&L) drawing, Structure Geotechnical Report (SGR) 
and a Project Report. This work may include data collection, cost estimates, traffic management 
analysis, transportation management plans, crash analysis, quantity computations, ROW plats 
and plans, and other related work items required to produce a project report. 
 
The Consultant’s Phase II work, if required, may consist of roadway plans, ROW plats and plans, 
pre-final structure plans, final structure plans and any other related work required to complete 
final plans, special provisions, and estimates as necessary. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing the 
Bentley CONNECT OpenX platform of software products and our current CADD environment in 
accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables 
(CADD) Manual. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The project is tentatively scheduled for the November 2028 letting. A planned Supplement for 
Phase II will be done near the completion of Phase I.  The completion date for this contract will 
be 42 months after authorization to proceed.  The estimated construction cost for this project is 
$6,500,000.   
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Structural Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified.  

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The Geotechnical Services (General Geotechnical 
Services) and Geotechnical Services (Structure Geotechnical Reports (SGR)) 
prequalification categories may be completed by the Sub and /or Prime Consultant. 
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 

 
The Prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Freeways) 
 
Location Design Studies (Rehabilitation) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-95-028-21, Towanda Ave (Overhead) 1.7 Mi E of US 51, Phase I/II Project, McLean 
County, Region Three/District Five. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 28, 2026, at 10:00 AM at the 
Region Three/District Five Office in Paris. 
 
Phase I/II engineering services are required for the preparation of a project report and final 
contract plans, specifications, and cost estimates for a Bridge Replacement of S.N. 057-0118 
which carries Towanda Ave over I-55 in McLean County. 
 
The Consultant’s Phase I work, if required, may consist of preparing a Bridge Condition Report, 
Structure Report, Type Size and Location (TS&L) drawing, Structure Geotechnical Report (SGR) 
and a Project Report. This work may include data collection, cost estimates, traffic management 
analysis, transportation management plans, crash analysis, quantity computations, ROW plats 
and plans, and other relcated work items required to produce a project report. 
 
The Consultant’s Phase II work, if required, may consists of roadway plans, ROW plats and plans, 
pre-final structure plans, final structure plans and any other related work required to complete 
final plans, special provisions, and estimate as necessary. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing the 
Bentley CONNECT OpenX platform of software products and our current CADD environment in 
accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables 
(CADD) Manual. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The project is tentatively scheduled for the November 2028 letting. A planned Supplement for 
Phase II will be done near the completion of Phase I.  The completion date for this contract will 
be 42 months after authorization to proceed.  The estimate construction cost for this project is 
$6,500,000. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer and/or an Illinois Licensed 
Structural Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the duties of the Structural Engineer, and who will be in charge 
of the structure plan preparation (must be an Illinois Licensed Structural Engineer). In 
addition, the staff performing this work must be identified.  

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The Geotechnical Services (General Geotechnical 
Services) and Geotechnical Services (Structure Geotechnical Reports (SGR)) 
prequalification categories may be completed by the Sub and /or Prime Consultant. 
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 

 
The Prime firm must be prequalified in the category to be considered for this project: 
 

Highways (Freeways) 
 
Location Design Studies (Rehabilitation) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. C-95-050-21, US 51BUS: NB & SB from Gregory St. / Bowels St. in Normal to Olive 
St. in Bloomington, Phase III Project, McLean County, Region Three/District Five. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 30, 2026, at 11:00 AM at the 
Region Three/District Five Office in Champaign. 
 
Phase III engineering services are required to provide construct inspection for the 3P Policy, 
Designed Overlay, Widening Existing Pavement, ADA Improvements, Traffic Improvements,  
Traffic Signal Modernization and Deck Overlay on US 51 Bus. in Bloomington. The Consultant's 
work includes, but is not limited to, providing up to five qualified individuals, vehicles, concrete 
testing equipment (air meter, slump cone, etc.), survey equipment, nuclear testing equipment, 
tape measures, any additional tools and appropriate test equipment necessary to assist in 
performing the required inspection and other duties to allow the timely completion of this project 
in accordance with state specifications. These tools will include an office computer system 
capable of running CMMS software. The Consultant will perform on-site inspection, layout 
including design changes, provide construction layout when not provided for in the contract plans, 
provide geotechnical and nuclear inspection and testing, prepare records, maintain 
documentation, submit pay estimates, change orders and any other duties that would require the 
services of an engineer to complete this project on a timely basis and in accordance with state 
specifications. Inspection includes, but is not limited to, minor excavation, storm sewer and inlets, 
casting adjustment, curb and gutter, sidewalk, traffic signals, and other items associated with 
HMA standard overlay. 
 
Preference is given to the Consultant with the inspectors who are able to perform surveying, 
materials testing and nuclear testing of materials. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The completion date for this contract will be 38 months from the start date set forth by the 
contractor awarded Contract 70C08. The Consultant must complete and submit final 
measurements, calculations, and final contract record documents to the department no later than 
(6) six weeks after the completion of the project. 
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Key personnel listed on Exhibit A for this project must include: 
 
• The Liason Engineer, (must be an Illinois Licensed Professional Engineer). The Liaison 

Engineer is the point of contact for administrative items such as staffing changes, invoicing, 
etc. and general oversight of assigned staff. Limited on-site time is anticipated for this 
individual.  
 

• The Resident Engineer (with current IDOT Construction Documentation certificate) shall be 
CMMS trained, have a minimum five (5) years experience inspecting on state letting projects 
and must be fully capable of administering all aspects of the project.  

 
• The Construction Inspector(s) (will need current IDOT Construction Documentation 

certificate, will need current PCC Level I/ACI certificate(s), and trained to operate a nuclear 
density guage but not limited to S-33 “Soils Field Testing and Inspection”. If selected 
individual will be required to obtain Construction & Materials Management System (CMMS) 
Training. Two (2) to Three (3) Construction Inspectors are anticipated for this project. 

 
• The Document Technician. (The person actively performing the documentation on the project 

must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 
 

• The person(s) performing the Construction Inspection.  
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 

 
The Prime firm must be prequalified in the  Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. C-96-033-26, Illinois State Police Training Facility in Pawnee, Phase III Project, 
Sangamon County, Region Four/District Six. 
 
This project may contain Federal Funds. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 28, 2026, at 10:00 AM at the 
Region Four/District Six Office in Springfield. 
 
Phase III engineering services are required to provide construction inspection, supervision, 
engineering layout, on-site inspection, maintenance of records and documentation, on-site 
material testing, and/or quality assurance testing for construction of the Illinois State Police 
training facility in Pawnee, IL. 
 
The Consultant will provide a Resident Engineer to direct the Contractor, inspect the work and to 
complete pay estimates and authorizations.  The Consultant will also provide an additional 
inspector as needed to assist the Resident Engineer.  The Consultant may be required to furnish 
a liaison Engineer to work directly with the IDOT Field Engineer and provide staff to perform the 
engineering services required for this project.  The Consultant’s work force shall be adequate to 
allow completion of this project in a timely manner and in accordance with the department’s 
Standard Specifications for Road and Bridge Construction.  The Consultant will provide tools of 
the trade. The Consultant’s work includes, but is not limited to, providing staff, vehicles, and 
appropriate test equipment necessary to complete this project. The Consultant will be required to 
furnish construction supervision, engineering layout, on-site inspection, maintenance of records 
and documentation, on-site material testing, quality assurance testing, and perform other duties 
as necessitated by the contract. 
 
The Consultant will be required to furnish a laptop computer with cellular capabilities equal to the 
latest type used by Region Four/District Six. The laptop computer will be used for the 
documentation requirements in Illinois Department of Transportation’s Construction and Materials 
Management System (CMMS) as well accessing electronic files used for documenting 
construction activities.  The Consultant will be required to have a Microsoft 365 account and the 
laptop computer should have the capability to open and manipulate files formatted in Microsoft 
Excel, Microsoft Word, and Adobe Acrobat. 
 
All inspectors for the project must pass an Illinois State Police background check before being 
allowed to work on the project.  
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  10 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The anticipated construction completion date will be 18 months after execution of the contract. 
The anticipated start of construction is May 1, 2026. The Consultant must complete and submit 
final measurements, calculations, and final contract records documents to the department no later 
than six (6) weeks after the completion of the project. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Construction Inspector(s) (with current IDOT Construction Documentation certificate). 

 
• The Resident Engineer or Resident Technician with experience of running 5 or more projects 

as the Resident. 
 
The Statements of Interest must also include:  

 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 

 
The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. V-98-001-26, Various Phase III Projects, Various Routes, Various Counties, Region 
Five/District Eight. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants who the Prime Consultant 
will be using are scheduled to attend an initial meeting January 28, 2026 at 11:00 AM at the 
Region Five/District Eight Office in Collinsville. 
 
Phase III engineering services are required for construction inspection, supervision, engineering 
layout, material testing, and record maintenance in District eight for various contracts at various 
locations in Greene, Jersey, Calhoun, Madison, Bond, Clinton, Marion, Monroe, Randolph, St. 
Clair and Washington counties.   
 
The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders.  The Resident Engineer will direct/coordinate the activities of the 
Consultant staff.   The Consultant’s work force shall be adequate to allow completion of these 
projects in accordance with the Department’s Standard Specifications for Road and Bridge 
Construction.  The Consultant must complete and submit final measurements, calculations, and 
contract record documentation to the department in a timely manner.  The Consultant may be 
required to furnish all the construction supervision, engineering layout, on-site inspection, 
maintenance of records and documentation, and perform other duties as directed by the engineer.  
The various proposed projects may consist of pavement and surface removal, patching and 
resurfacing, PCC pavement construction, bridge rehabilitation, electrical work, bridge 
replacement, pavement widening, vertical/horizontal realignment and/or new roadway projects. 
 
The Consultant will provide tools of the trade including but not limited to personal protective 
equipment, hand tools, survey equipment, etc.  The department will furnish all necessary plans, 
specifications, standards, and related forms for record keeping.  The Consultant may be required 
to furnish a laptop computer and/or a tablet device equal to the latest type used by Region 
Five/District Eight for each project.  The computer and tablet shall be capable of running the 
Department’s Construction & Materials Management System (CMMS) web-based contract 
administration system. 
 
It is anticipated that one or more persons from the Consultant will be required to conduct his/her 
work at construction job sites located within the boundaries of District Eight between five (5) – six 
(6) days per week.  It is the department’s intention to have the Consultant provide a minimum of 
two (2) inspectors between April 1 and October 31 of each year until the contract is consumed.  
Additional inspectors will be added as needed.  The Consultant should be prepared to work at 
night on some projects. 
 
Department’s Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the 
same Consultant or one of their Subconsultants on the same project or on material coming in 
from the same plant is prohibited. At the negotiations meeting, the Prime Consultant, and 
Subconsultant(s) will disclose all previous involvement in the district as well as all current 
relationships with contractors. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Available work capacity of firm 15 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $1,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.The Consultant must complete and submit final 
measurements, calculations, and contract record documentation to the department no later than 
six (6) weeks after completion of each project as required.  
 
The various projects are scheduled for construction during the 2026 thru 2031 construction 
seasons.   
 
Key personnel listed on Exhibit A  for this project must include: 
 
• The construction Inspector(s) (with current IDOT Construction Documentation certificates), 

experience, and workable knowledge of IDOT inspection duties and requirements capable 
of performing geometric and physical layout as needed for construction purposes.   
 

• The Nuclear Density personnel and firm shall be properly licensed and trained.  The Nuclear 
Density Technician/Inspector(s) may be responsible for density testing of earth 
embankments, aggregate bases and subbases, and hot mix asphalt (HMA). 

 
The Prime firm must be prequalified in Special Services (Construction Inspection) to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-98-016-26, Various Surveying Projects, Various Routes, Various Counties, 
Region Five/District Eight. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on February 13, 2026, at 10:00 AM at the 
Region Five/District Eight Office in Collinsville. 
 
Engineering services are required for performing topographic surveys and hydraulic surveys 
throughout District Eight. The Consultant’s work may include land surveying to establish the 
existing centerline alignment for projects, land surveying to measure and record all topographic 
features along specific routes, land surveying to create three dimensional models for highway 
design projects, land surveying to monument, preserve and restore important land survey 
monuments and land surveying to locate right of way, record research, preparation of, and 
recording of monument records. The Consultant’s work may include staking out the existing 
centerline alignment, as well as performing horizontal and vertical control surveys for highway 
design projects. The Consultant’s work may also include performing floodplain cross sections, 
streambed profiles, waterway opening sketches, roadway profiles and other tasks necessary to 
complete hydraulic reports. The Consultant selected for this project shall be required to process 
their field data and submit their data in an electronic format while adhering to all IDOT’s standards. 
The Consultant selected for this project shall be required to use IDOT’s Point Code Listing while 
conducting the field survey and shall be required to submit all original field notes upon completion 
of said surveys. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing the 
Bentley CONNECT OpenX platform of software products and our current CADD environment in 
accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables 
(CADD) Manual. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Available work capacity of firm 10 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $1,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
  

Professional Transportation Bulletin 218 Page: 80 Published: Thursday, October 30, 2025



Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Professional Land Surveyor). 
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Professional 
Land Surveyor). 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Land Surveyor) 
 

The Prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. MT-98-001-26, Various Phase III Materials Quality Assurance Testing and 
Inspection Projects, Various Routes, Various Counties, Region Five/District Eight. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant 
will be using are scheduled to attend an initial meeting on January 27, 2026, at 11:00 AM at 
the Region Five/District Eight Office in Collinsville. 
 
Consultant services are required to provide Materials Engineering in District Eight as well 
as Materials Technicians (field/lab or technical office work). 
 
The Consultant will provide support for various IDOT materials functionality, office 
work, inspection, and field/lab processes throughout District Eight. The position will report 
directly to District Eight headquarters in Collinsville, IL each day to perform tasks and 
or receive assignments, unless assignments are given in advance which require reporting 
to an alternate location.  Potential work assignments may include construction sites, 
producer locations, quarries, and the District Materials Laboratory.  This work may 
involve working directly with contractors, producers, suppliers, local agencies, and/or other 
consultants. Consultant must maintain consistent staff, and any deviation of staff must be 
approved by District Eight. 
 
The Materials Engineering Consultant (one Licensed Illinois Professional Engineer) will work 
and assist the District Eight Materials Section. The Materials Engineering Consultant will work 
in the capacity of an IDOT Civil Engineer V within the Physical Tests, Geotechnical or Mixtures 
Units, as needed. 
 
Additional engineering and technician services include materials acceptance responsibilities 
like sampling, testing and documentation of test results of various materials including Quality 
Control and/or Quality Assurance (QA) and material inspection responsibilities of hot-mix 
asphalt (HMA), Portland cement concrete (PCC), soils, aggregates, pipe and precast 
culverts, and other miscellaneous materials at various construction projects and producer 
locations. Services and responsibilities include independent assurance inspection, 
sampling, and testing for the department of these various construction materials according 
to State and Federal guidelines at both plants and jobsites.  The Consultant will maintain 
records and submit documentation of either QC or QA activities and manage material 
acceptance required by the construction contract, department policies and as directed by 
the department’s supervising materials personnel in District Eight. 
 
These responsibilities include documenting and reporting of all inspections and testing. 
Sampling, testing, and acceptance of construction materials shall be in accordance with the 
department’s “Standard Specifications for Road and Bridge Construction” and policies in, 
“Manual of Materials Inspection”, “Manual of Test Procedures for Materials”, “Project 
Procedures Guide”, highway standards, and individual construction contract plans and 
special provisions. 
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The Consultant may be asked to provide trained technicians to perform nuclear density 
testing for earth embankment, aggregate, and HMA pay items. Consultants will provide their 
own gauge, bunker, and transport box. Consultants will have their own nuclear license and will 
not be covered by the department’s license. Consultants will provide a dynamic cone 
penetrometer (DCP) for Nuclear Density Inspectors. The Consultant may be asked to 
witness and secure mixture and density samples for Pay for Performance and Quality 
Control for Performance HMA pay items and perform density tests in field laboratories 
furnished by the department. 
 
In addition, the Consultant may be asked to provide trained technician(s) to perform 
various testing in the District Eight Laboratory. The technician(s) will be responsible for 
performing various aggregate, soils, or HMA testing at the direction of the IDOT 
Laboratory Supervisor.  The Consultant may be asked to provide trained technician(s) to 
perform sampling, testing, and inspection at various quarries in Region Five/District 8. 
Laboratory testing will be performed on IDOT equipment.  The Consultant may be asked 
to provide trained technician(s) to provide inspection and sampling of miscellaneous 
materials. The Consultant may be asked to provide trained technician(s) to perform QA 
testing on PCC.  The Consultant will provide calibrated equipment to test concrete slump 
and air content for PCC Technicians. 
 
The department will furnish the Consultant with all necessary plans, specifications, and 
related forms for record keeping. The Consultant will provide tools of the trade. The 
Consultant will be required to furnish a laptop computer and/or tablet device equal to the latest 
type used by Region Five/District Eight for the project.  The computer and tablet shall be 
capable of running the department’s Construction and Materials Management System 
(CMMS) web-based contract administration system and QMP Package. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their Subconsultants on the same project or on material coming in from 
the same plant is prohibited.  At the negotiations meeting, the Prime Consultant, and 
Subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultant’s statement of interest will be rated based on: 
 

Rating Description Weight % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Available work capacity of firm 15 
The firm’s experience in the specific district with required project work 25 
Firms understanding/method of accomplishing project requirements 20 
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The estimated engineering fee for this project is $1,000,000. The completion date for this 
contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Liaison Engineer (must be an Illinois Licensed Professional Engineer). This person will 

assume Project Manager duties for all aspects of work. 
 

• The Materials Engineering Consultant, who will perform the work in the areas of Physical 
Tests, Geotechnical or Mixtures Control (must be an Illinois Licensed Professional Engineer). 
 

• The Project Manager will be responsible for providing qualified inspectors at construction or 
materials sites, as well as off-site plants and locations, at all times when required by the 
contractor’s operations, so that adequate sampling for inspection and testing can be 
performed promptly on each contract item to determine acceptance of the work in compliance 
with the contract plans and specifications and the standards practices of the department. 
Include relevant education, training, and experience. 
 

• HMA Technician(s) who will be responsible for testing HMA work. Include relevant training 
and experience. HMA Level 1 preferred; ability to obtain within 6 months required. 
 

• PCC Technician(s) who will be responsible for testing PCC work. Include relevant training 
and experience. PCC Level 1 required or ability to obtain within 6 months; PCC Level 2 
preferred.  
 

• Nuclear Density Inspector(s) who will be responsible for density testing of earth 
embankments and aggregates. The Nuclear Density personnel and firm shall be properly 
licensed and trained including but not limited to S-33 “Soils Field Testing and Inspection”. 
 

• Aggregate Technician(s) who will be responsible for testing aggregates at quarries. Five (5) 
day Aggregate Technician Course certification required or ability to obtain within 6 months. 
Include relevant training and experience. 
 

• Miscellaneous Materials Inspector(s) who will be responsible for inspection and sampling of 
miscellaneous materials. Include relevant training and experience. 
 

• The laboratory personnel performing any soil or rock analysis in the lab (must have a 
minimum of three (3) years’ experience). 
 

The Prime firm must be prequalified in the following categories to be considered for this project: 
 

Special Services (Construction Inspection 
 
Special Services (Quality Assurance HMA & Aggregate) 
 
Special Services (Quality Assurance HMA & Aggregate) 

 
Statements of interest, including resumes of the key people noted above, must be 
submitted electronically to the Central Bureau of Design and Environment through the 
Engineering and Prequalification Agreement System (EPAS). 
  

Professional Transportation Bulletin 218 Page: 84 Published: Thursday, October 30, 2025



 Job No. V-99-001-26, Various Phase III Projects, Various Routes, Various Counties, Region 
Five/District Nine. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 28, 2026, at 10:00 AM at the 
Region Five/District Nine Office in Carbondale. 
 
Phase III engineering services are required to provide construction supervision, inspection, 
engineering layout, and record maintenance for various projects in District Nine. Quality 
Assurance (QA) testing for hot mix asphalt (HMA), Portland cement concrete (PCC), soils, and 
aggregate. 
 
The Consultant may be required to furnish a Liaison Resident Engineer complete with staff 
capable to run individual projects and work directly with the department’s Resident Engineers to 
ensure adequate engineering services required for these projects are in place. The Consultant’s 
work force shall be adequate to allow completion of these projects in a timely manner and in 
accordance with the Department’s Standard Specifications for Road and Bridge Construction.  
The Consultant must complete and submit final measurements, calculations, and contract record 
documentation to the department no later than six (6) weeks after completion of each project as 
required.  Consultant staff should expect night work on some projects.  Staffing levels could range 
from six (6) to eight (8) inspectors during peak construction season.  
 
The Consultant must be capable to both assist the Resident Engineer with construction inspectors 
and act as Liaison Resident Engineer to prepare all documentation for the project.  The 
Consultant’s Liaison Resident Engineer may be required to coordinate and schedule materials 
inspection with Consultant Inspectors and the District’s Materials staff to ensure adequate 
inspection.  The various proposed projects may consist of pavement and surface removal, 
patching and resurfacing, PCC pavement construction, bridge repair, bridge rehavilitation, 
electrical work, bridge replacement, widening and resurfacing, vertical/horizontal realignment 
and/or new roadway projects.  
 
The Consultants will maintain records and submit documentation of QA and material acceptance 
activities required by the construction contract, department policies, and as directed by the 
department’s Supervising Materials Personnel in Region Five/District Nine.  
 
Sampling, testing and acceptance of construction materials shall be in accordance with 
department policies, Manual of Materials Inspection, Manual of Test Procedures for Materials, 
Project Procedures Guide, Highway Standards, individual construction contract plans and special 
provisions.  
 
The Consultant may be asked to provide trained technicians to perform nuclear densidy testing 
for embankments, aggregates, and HMA pay items.  Consultantts will provide their own nuclear 
gauge, bunker, and transport box.  Consultants will have their own nuclear license and will not 
be covered by the department’s license.  The Consultant will provide a dynamic cone 
penetrometer (DCP) for Nuclear Densidty Inspectors.  The Consultant may be asked to witness 
and secure mixture and density samples for Pay for Performance and Quality Control for 
Performance HMA pay items and perform density tests in a field laboratory furnished by the 
department.  
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The Consultant will provide tools of the trade.  The department will furnish all necessary plans, 
specifications, standards, and related forms for record keeping.  The Consultant will be required 
to furnish a laptop computer and/or a tablet device equal to the latest type used by Region 
Five/District Nine for the project.  The computer and tablet shall be capable of running the 
Department’s Constuction & Materials Management System (CMMS) web-based contract 
administration system.  
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their Subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Prime Consultant, and Subconsultant(s) will 
disclose all previous involvement in the district as well as all current relationships with contractors.  
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated engineering fee for this project is $1,500,000.  The completion date for this contract 
will be 48 months after authorization to proceed.  
 
The estimated construction cost for these assigned projects range from $100,000 to $65,000,000.  
The various projects are scheduled for construction during calendar year 2026, 2027, 2028, 2029 
and 2030 construction seasons.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Construction Inspector(s) (with current IDOT Construction Documentation certificate). 

 
• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). Include the 

Documentation Certificate number for IDOT class S-14, Documentation of Contract 
Quantities.  Minimum ten (10) years experience as a Resident Engineer desired in the areas 
of Hot Mix Asphalt (HMA), Portland Cement Concrete (PCC), Concrete Structures and Soils.   
 

• The Materials QA Technician/Inspector(s). Include specific details of aggregate source 
certification, HMA and/or PCC QC/QA training, and details of experience with materials 
inspection. HMA testing and inspection will require HMA Level 1 certification.  PCC Level 2 
certification required for PCC testing and inspection.  

 
• The Nuclear Density personnel and firm shall be properly licensed and trained including, but 

not limited to, S-33 “Soils Field Testing and Inspection”. 
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• The Document Technician. (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training. 
 

The Statements of Interest must also include: 
 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s) 
 
• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 

members of the Consultant’s key personnel listed in the SOI.  Do not include more than ten 
(10) relevant projects.  

 
The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-99-009-26, IL 15 to IL 148, Phase I/II Project, Jefferson County, Region 
Five/District Nine. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on February 4, 2026, at 10:00 AM at the 
Region Five/District Nine Office in Carbondale. 
 
Phase I/II engineering services are required to perform work associated with the reconstruction 
and resurfacing of IL 37 in Mt. Vernon from IL 15 to IL 148 in Jefferson County.  Reconstruction 
of IL 37 includes pavement resurfacing, pavement patching, curb & gutter, sidewalk, bicycle 
accommodations, entrance and sideroad improvements, storm sewer, traffic signals, lighting and 
pavement markings.   
 
Phase I is expected to include the preparation of a Project Report (anticipated to be a categorical 
exclusion), a location/drainage study, environmental impacts and coordination, data collection, 
cost estimates, typical sections, and pickup surveys as needed.   
 
Near the completion of Phase I, Phase II will be negotiated for the preparation of preliminary and 
final construction plans.   
 
Phase II is expected to include preparation of contract plans, quantities, specifications, and cost 
estimates.  Included will be roadway plans, typical sections, drainage plans, erosion control plans, 
pavement marking plans, traffic signal plans, pavement marking plans, cross sections, detailed 
staging plans and special details.  Phase II will also include any ongoing environmental 
coordination as needed. 
 
Projects or tasks requiring CADD are anticipated to be completed using 3D modeling utilizing the 
Bentley CONNECT OpenX platform of software products and our current CADD environment in 
accordance with the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables 
(CADD) Manual. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 12 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  8 
Available work capacity of firm 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 15 

 
The completion date for this contract will be 72 months after authorization to proceed.  The 
estimated construction cost for this project is $14,000,000. 
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the drainage report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform/supervise the work in the area of lighting design and calculations 
(must be an Illinois Licensed Professional Engineer). 
  

• The person who will perform/supervise the work in the area of geotechnical analysis (must 
be an Illinois Licensed Professional Engineer or an Illinois Licensed Structural Engineer). 
The Geotechnical Services (General Geotechnical Services) prequalification category 
can be completed by Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of lighting design and calculations 

(must be an Illinois Licensed Professional Engineer). 
  

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of traffic signal design (must be 
an Illinois Licensed Professional Engineer). The Special Plans (Traffic Signals) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
The Statements of Interest must also include:  

 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 

 
The Prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
 
Special Studies (Location Drainage) 
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Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. BI-37-008-26, Various Phase I Projects (Underwater Diving Inspection), Various 
Routes, Various Counties, Bureau of Bridges & Structures. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on January 22, 2026, at 10:00 AM at the 
Bureau of Bridges & Structures Office in Springfield. 
 
Phase I engineering services are required to provide underwater diving inspection services for 
investigating bridge substructure units and other structures in the water. 
 
The Consultant’s work shall include furnishing all labor, materials, and equipment necessary for: 
• Visual and tactile inspection of 100 percent of the underwater portions of the substructure 

units (level 1), 
• Providing measurements of pitting and damage not to exceed 10 percent of each 

substructure unit, 
• Providing measurements of scour, water depth around piers, and cross sections of the 

streambed, and 
• Providing complete reports with topside photographs, diagrams and underwater photographs 

necessary to adequately describe conditions and deficiencies found at the water surface and 
below. 

 
The reports will include a scope of work, description of structure, method of investigation, existing 
site conditions, structure condition with elevation views of units showing damage and streambed 
elevations, streambed probing information at each unit, streambed elevation at 25 ft. intervals out 
to 50 ft. from each unit, streambed cross sections at both fascia and at 100 ft. upstream and 
downstream, IDOT Form BBS BIR-UW1, “Bridge Inspection Report Underwater Inspection” and 
any other information requested by the Bureau of Bridges and Structures. The reports shall be 
signed and sealed by an Illinois Licensed Structural Engineer. 
 
The department will furnish the available documents and resources to the Consultant. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 30 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $1,250,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Structural Engineer, an active Illinois Certified NBIS 
Program Manager– Underwater and on-site 100% of all diving inspections). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an must be an Illinois Licensed Structural Engineer, an active Illinois Certified NBIS 
Program Manager– Underwater). 
 

• The person(s) who will perform the diving (must be certified divers and an active Illinois 
Certified NBIS Program Manager– Underwater or Team Leader– Underwater).  
 

• All staff performing each part of the job, including: 
o Field work, 
o Diving, 
o Report writing  

 
The Statements of Interest must also include:  

 
• A Project Understanding and Approach, describing in detail on how the Consultant will 

accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

• Resumes should include a brief description of previous projects completed by each staff 
member as well as the certifications and training. 
 

Firms interested in submitting for this item that are not currently prequalified must establish an 
account in EPAS so the firms can submit a Statement of Interest. Any procedural questions 
regarding Statements of Interest submittal and to set up an account in EPAS may be directed to 
the Preliminary Engineering mailbox in the Bureau of Design and Environment at 
DOT.consultantservices@illinois.gov. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. N-65-001-26, Various Phase III Construction Management Projects, Various 
Routes, Various Counties, Bureau of Construction. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on February 11, 2026 at 10:00 AM at the 
Bureau of Construction Office in Springfield. 
 
Various engineering services are required to support the Central Bureau of Construction's 
engineering staff. These services include (but are not limited to) providing assistance with the 
specific task training program, revising specifications and policies, reviewing contract 
documentation, supporting users of the Construction & Materials Management System (CMMS), 
evaluating new technologies, assisting with contractor prequalification, and performing other 
duties as necessary to implement construction contracts statewide. 
 
Work may involve coordination of project implementation tasks utilizing current IDOT staff as well 
as consultants. Management may include all facets of engineering oversight as assigned 
including (but not limited to):  
 
• Policy Coordination 

Review current construction policies and specifications and identify outdated information; 
develop new verbiage as necessary to ensure up-to-date guidance for statewide application; 
coordinate formal revisions and distribute new guidance as appropriate. 

 
• Specific Task Training 

Review and update current construction training materials; develop online and/or in-person 
training materials; conduct in-person and/or virtual training as necessary to district staff 
across the state.  

 
• Contract Documentation 

Verify supporting documentation for construction contract changes, pay estimates, and 
contract claims; confirm project compliance with specifications and standard documentation 
procedures; evaluate data and provide recommendations to Bureau of Construction staff 
and/or district personnel.  

 
• Technology Management 

Provide user support as needed for the Construction and Materials Management System 
(CMMS).  Evaluate new technologies to determine applicability to the IDOT construction 
program; develop materials to support the implementation of new technologies; coordinate 
and/or conduct training as needed. 

 
Contractors sometimes employ engineering firms to perform field and laboratory inspection of 
materials for IDOT construction contracts.  The Consultant and any Subconsultant on this project 
will be prohibited from evaluating contracts in which the Consultant or Subconsultant is involved 
by other means.  It will be the Prime Consultant and Subconsultant’s responsibility to inform the 
Central Bureau of Construction of any current relationships with contractors so that conflicts of 
interest can be avoided.  
 

Professional Transportation Bulletin 218 Page: 93 Published: Thursday, October 30, 2025



Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $3,200,000.  The completion date for this contract 
will be 48 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 
 

• The Document Technician. (The person actively performing documentation reviews on the 
project must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT). If selected this individual will be required to 
obtain Construction & Materials Management System (CMMS) training). 
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm within the past ten (10) years by 
members of the Consultant’s key personnel listed in the SOI. Do not include more than ten 
(10) relevant projects. 
 

The Prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. P-20-001-26, Phase I Environmental Services for Chicago Region Environmental 
& Transportation Efficiency (CREATE) Program, Office of Intermodal Project 
Implementation (OIPI) Bureau of Freight Rail. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant selected for this project and all subconsultants the Prime Consultant will be using 
are scheduled to attend an initial meeting on January 22, 2026 at 9:00 AM at the Office of 
Intermodal Project Implementation in Chicago. 
 
Engineering services are required for various projects for the Chicago Region Environmental and 
Transportation Efficiency (CREATE) Program. Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis. 
 
Work is anticipated to consist of but not be limited to Environmental Survey Request Forms 
(ESRF), Environmental Class of Action Determination (ECAD), Preliminary Environmental Site 
Assessments (PESA) and Preliminary Site Investigation (PSI) for CREATE Projects. Work may 
also consist of conducting, updating, or reevaluating route surveys, land surveys, hydraulic 
surveys, hydraulic analysis, geometric studies, environmental assessment, agency coordination, 
public involvement, and location and design studies for new construction/major reconstruction, 
railroad structures, hazardous waste assessment, and preparing Project Reports. This work may 
include data collection, development of track alignment alternatives, cost estimates, signal layout, 
traffic/train management analysis, accident analysis, bridge condition reports, hydraulic reports, 
PESAs, PSIs, type, size and location (TS&L) drawings, structure plans and other related work 
and exhibits necessary to produce the Project Reports. 
 
Additionally, the Consultant must be experienced in MicroStation, ArcGIS, and Primavera 
software systems. 
 
The selected Consultant and/or their subconsultants for this project are prohibited from managing 
CREATE contracts where either party is the Prime Consultant or a Subconsultant. The selected 
firm and/or their subconsultants may not manage another firm if the relationship was reversed 
during another phase of work. Quality Assurance (QA) oversight and Contractor’s Quality Control 
(QC) by the same Consultant or one of their subconsultants on the same project or on material 
coming in from the same plant are prohibited. At the negotiation meeting, the Prime Consultant 
and Subconsultant(s) will disclose all current relationships with contractors. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 10 
Proximity of firm to project location  5 
Available work capacity of firm 10 
The Firms experience with required project work 10 
Firms understanding/method of accomplishing project requirements 25 
Project Specific Criteria: Experience and Expertise in Railroad 
Coordination, Environmental Documentation, CREATE experience, 
Phase I experience. 

30 

 
The estimated engineering fee for this project is $3,000,000. The completion date for this contract 
will be 60 months after authorization to proceed. 
 
It is anticipated that this contract will include multiple projects of the CREATE Program with 
estimated construction costs ranging up to $5,775,000,000. The engineering services required 
may consist of only a portion of the total engineering work on a certain project. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents. Include all applicable railway experience.  
 

• The Project Manager who will be responsible for coordination with other consultants, 
stakeholders, and IDOT District and Central Office staff. 

 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of hazardous waste. In addition, the staff 

performing this work must be identified as well as their applicable experience. The Special 
Services (Hazardous Waste: Simple) prequalification category requirement may be 
completed by Sub and/or Prime Consultant. 

 
• The Environmental Lead who will be responsible for the day-to-day management of the 

environmental work effort, and persons responsible for all environmental disciplines including 
water quality, traffic noise, community impacts, and ecology. Include FRA and FHWA NEPA 
documents compilation experience at Categorical Exclusion (CE) and Environmental 
Assessment (EA) level. Consultant must have sufficient staff and support to progress a 
minimum of 6 ECAD’s simultaneously while maintaining adherence to the established 
schedule.  

 
• The person(s) who will be in charge of hydraulic reports (must be an Illinois Licensed 

Professional Engineer). The Hydraulic Reports (Waterways: Typical) prequalification 
category requirement may be completed by the Sub and/or Prime Consultant. 
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• The person in charge of CSS/Public Involvement procedures. Include a detailed description 
of CSS/Public involvement work he/she has directed involving facilitation of community 
advisory group meetings, public meetings, and public hearings; organizing work groups and 
press conferences; drafting press releases and property owner contact letters, etc.  The 
Special Services (Public Involvement) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant.  

 
• The person who will perform the work in the area of geotechnical work. The Geotechnical 

Services (General Geotechnical Services) prequalification category may be completed by 
the Sub and/or Prime Consultant.  
 

• The person in charge of asbestos surveys.  The Special Services (Asbestos Abatement 
Surveys) prequalification category may be completed by the Sub and/or Prime Consultant. 
 

• The person who will review the work in the area of reconstruction/major rehabilitation (must 
be an Illinois Licensed Professional Engineer). The Location Design Studies (New 
Construction/Major Reconstruction) prequalification category may be completed by the 
Sub and/or Prime Consultant. 

 
The Prime firm must be prequalified in the following categories to be considered for this project: 

Environmental Reports (Environmental Assessment) 
 
Environmenal Reports (Environmental Impact Statement) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. HPR-66-035-26, Illinois Advanced Air Mobility System Plan Study, Statewide, 
Bureau of Urban Program Planning, Aviation Section 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on February 19, 2026, at 1:30 PM at the 
Hanley Building in Springfield. 
 
The Illinois Department of Transportation recently completed an Advanced Air Mobility (AAM) 
System Plan.  IDOT is now seeking assistance in undertaking Phase 2 of that Plan. The purpose 
of Phase 2 will be to implement many of the recommendations and strategies that the initial Plan 
identified. 
 
The rapid evolution of Advanced Air Mobility (AAM) technologies—particularly electric vertical 
takeoff and landing (eVTOL) aircraft—is poised to transform urban transportation. These 
innovations offer the promise of reduced congestion, enhanced connectivity, and meaningful 
progress toward sustainability by introducing cleaner, more efficient mobility solutions. However, 
existing aviation safety assurance and risk management frameworks were designed for 
conventional aircraft and airport operations. They fall short in addressing the unique challenges 
posed by AAM, including low-altitude flight in densely populated areas, the development and 
oversight of vertiports, and seamless integration with urban infrastructure and multimodal 
transportation networks. 
 
Recognizing these gaps, several cities and regions around the world have begun to explore AAM 
implementation strategies. Emerging planning frameworks are being designed to meet the 
dynamic demands of AAM while engaging non-traditional aviation stakeholders—ensuring that 
safety, community impact, and operational complexity are addressed holistically.  
 
IDOT’s initial AAM System Plan is available for viewing at www.ilaviation.com.  
 
Phase 2 of the Illinois AAM System Plan will include: 

1. Project Website Updates 
2. Project Updates to Industry Advocacy Groups 
3. Project Advisory Committee Meetings 
4. Illinois AAM Use Case Evaluations 
5. Illinois Airport Electrification Plan 
6. Inventory of Illinois AAM Landing Areas 
7. Statewide Aviation/AAM Land Use and Obstruction Planning 
8. Public Education and Acceptance Strategy 
9. Deliverables 

a. Technical Report 
b. AAM Public Acceptance Guidebook 
c. Project Poster 

 
The FAA has issued draft guidance on Vertiport Design Standards and expects to have the first 
AAM Vehicles certified in 2027. The FAA has cancelled AC 150/5390-3, “Vertiport Design” 
Advisory Circular, due to a lack of compatible aircraft, and there has not been a replacement 
advisory circular to date. However, FAA Engineering Briefs (EB) No. 105A, “Vertiport Design”, 
FAA’s “Heliport Design” AC 150/5390-2D, Aeronautics 92 ILL. Administrative Code Part 14 
“Aviation Safety”, and the Illinois Aeronautics Act. FAA released Advisory Circular 21.17-4 Type 
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Certification of Powered Lift Aircraft on July 25, 2025.  FAA also issued AC 194-2 Pilot Training 
and Certification for Powered Life Operations that should aid in the development of the AAM 
Industry. Any subsequent pertinent FAA Circulars and Engineering Briefs should be consulted in 
the development of this plan. 
 
The Consultant's Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 25 

 
The completion date for this contract will be 24 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents and the individual in charge who is directly involved in the development of the 
project. 
 

• The person or persons who will perform the QC/QA review work of milestone submittals. 
 

• All other persons anticipated to perform work on this project. 
 

The Statements of Interest must also include:  
 

• A Project Understanding and Approach, describing in detail on how the Consultant will 
accomplish the work, including any work that would be performed by a Subconsultant(s). 
 

• The Consultant’s relevant projects completed by the firm for IDOT within the past ten (10) 
years by members of the Consultant’s key personnel listed in the SOI. Do not include more 
than ten (10) relevant projects. 
 

• An outline including tasks, descriptions, and scheduling, that could be utilized to accomplish 
the project objectives stated including each system plan element listed. 
 

• A staffing plan which provides resumes of staff represented in Exhibit A. Experience, roles in 
relevant past projects, expertise, qualifications, and professional background of each key 
member of the firm/team, as it relates to the project shall be presented. The anticipated 
utilization and current workload of these individuals during the period of the effort shall be 
described. If firms are proposing a team (multiple firms) the submittal shall include 
approximate percentage of work for which each firm will be responsible.  
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• Four (4) examples of firms produced airport system plan studies, as Prime Consultant within 
the previous ten years. At a minimum, 3 (three) examples must be given of which the firm 
served as Prime Consultant for full aviation system plan reports within the previous ten years. 
The remaining example can be given of which the firm served as Prime Consultant for an 
interim update of an airport system plan, or a special study conducted under the FAA Airport 
System Planning Process in the previous ten years. 
 

• Firms shall detail their experience and qualification in utilizing and applying existing data from 
State DOT’s and FAA, in aviation system planning efforts. 
 

• Firms shall outline experience and qualification in stakeholder engagement and outreach that 
resulted in high levels of participation and input that ultimately resulted in goal and objective 
establishment in aviation system planning projects. 
 

• Firms shall include experience and qualifications in producing high quality graphics and 
imagery, i.e. brand identity, that has been utilized in project materials including presentations 
and working papers as well as all deliverables, both hard copy and electronic for a variety of 
end users. 
 

• Firms shall include experience and examples of local/sponsor, state, and federal aviation 
policy recommendations rendered through aviation system planning services that resulted in 
positive change. 
 

• Firms shall include a plan and approach to synthesize and detail all other aviation 
performance goals and associated measures, including resulting ramifications, from other 
states, in practice, in a format applicable to a variety of scenarios. 
 

• Firms shall include special assets, areas of expertise, analytical tools, or data sources to 
which they may have access. 

 
Additionally, the following unique experiences should be included in the Statements of Interests. 

 
• Firm’s techniques and experience in conflict resolution relative to aviation issues and aviation 

system plan studies. 
 

• Firms experience during scoping process with “brainstorming sessions” as described in AC 
150/5070-7 Change 1 to help further identify pertinent issues in the development of the Illinois 
Aviation System. 
 

• Firms experience in providing recommendations and guidance one stablishing continual 
aviation system planning processes. 
 

• Firms approach and experience in coordinating and working with Technical Advisory 
Committee (TAC) in aviation system planning projects. The TAC will be setup after the 
consultant selection. 
 

• Firms experience in integrating and coordinating planning efforts and studies, such as long-
range transportation plans, between state DOT’s, FAA, state metropolitan planning 
organizations, regional planning commissions, businesses, municipalities, airport tenants 
and users, and the general public. 
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• Firms experience working with FAA Block Grant States. 
 

The Prime firm must be prequalified in the Airports (Master Planning/Airport Layout Plans 
(ALP)) category to be considered for this project. 

Statements of Interest, including resumes of only the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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RECURRING NOTICES 
 

 
The following is a collection of past notices kept for historical reference and reminders to 
firms if they wish to navigate through them.   
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NOTICE 
 

EEO 1981 FORM 
 

Published: November 3, 2022 
 
 

The EEO 1981 form is no longer required within the proposal packet. 
 
The Bureau of Civil Rights eliminated this form in September. 
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NOTICE 
 

Construction & Materials Management System (CMMS) 
 

Published: Thursday, November 5, 2020 
 
 

The Illinois Construction Records System (ICORS) has been replaced by the 
Construction & Materials Management System (CMMS) beginning with the January 
2020 Letting.   
 
CMMS is used to administer all State let construction contracts.  CMMS training will be 
required prior to an individual being granted access to CMMS.  This includes individuals 
identified as responsible for resident engineering, construction inspection, and 
documentation. 
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NOTICE 
2018 Standard Agreement Provisions for Consultant Services 

(SAPCS) 
July 01, 2018

2018 SAPCS applied to all proposal packages (Prime and Sub) received by the Central Office 
after July 1, 2018. 

For contracts advertised on PTB 184 and before – language will be included in the agreement 
overriding the new compensation language in the 2018 SAPCS. 

We encourage the review of the entire SAPCS, the following are significant revisions. 

• All firms are required to notify the department of the loss of a prequalification category
(2.12)

• All subconsultants are required to be paid within 15 calendar days of prime receiving
payment from the Department (2.63)

• DBE Administration (2.67)
o Subconsultant Utilization Plan will be required with PTB 189 Statements of

Interest (2.24)
• Consultant Compensation (2.90)
• Fixed Fee (2.91)

The SAPCS are available on the IDOT Website: Standard Agreement Provisions for Consultant Services 
July 1, 2018
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NOTICE 
Overhead Rates 

This is a reminder that consultant firms doing business with the Department should ensure they 
are using the correct overhead rate type consistent with their accounting practices and the 
project scope. 

The vast majority of consulting firms doing business with the Department have a single, 
combined overhead (OH) rate for payroll burden, fringe expense rate, and general 
administrative expense.  This OH rate is often referred to as a Combined or Blended 
rate.  However, there is a small percentage of firms who have multiple OH rate types.  These 
multiple OH rate types often include a Home Office Rate, a Field Office Rate and sometimes a 
Combined Rate. 

Firms with multiple OH rate types should ensure they are using the correct OH rate type when 
completing cost estimates and when invoicing the Department.   The OH rate type should be 
consistent with the firm’s accounting practices and should be discussed with the Department’s 
project manager during initial contract discussions and/or meetings. 

Professional Transportation Bulletin 218 Page: 106 Published: Thursday, October 30, 2025



NOTICE 

UsDOT 1050.2A, Appendix E will be included in all new agreement contracts, including new 
supplements. 

USDOT 1050.2A 
APPENDIX E 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the "contractor") agrees to comply with the following non-discrimination statutes 
and authorities; including but not limited to:  

Pertinent Non-Discrimination Authorities; 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42U.S.C.
§460 I), (prohibits unfair treatment of persons displaced or whose property has been acquired
because of Federal or Federal-aid programs and projects);

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27; The Age Discrimination Act of
1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of age);

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex); The Civil Rights
Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title
VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the
Rehabilitation Act of 1973, by expanding the definition of the terms "programs or activities" to
include all of the programs or activities of the Federal-aid recipients, sub-recipients and
contractors, whether such programs or activities are Federally funded or not); Titles II and III of
the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in the
operation of public entities, public and private transportation systems, places of public
accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented by
Department of Transportation regulations at 49 C.P.R. parts 37 and 38; The Federal Aviation
Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the
basis of race, color, national origin, and sex); Executive Order 12898, Federal Actions to Address
Environmental Justice in Minority Populations and Low-Income Populations, which ensures
discrimination against minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority and low-
income populations; Executive Order 13166, Improving Access to Services for Persons with
Limited English Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI,
you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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